
 
 
 

REQUEST FOR PROPOSALS (RFP): 

RFP 123-499 Fisk Property Health Thinning Harvesting 
 
BRIEF DESCRIPTION:  The Washington State Parks and Recreation Commission 

(WSPRC) is seeking bids from contract harvesters, logging firms, 
operators of logging equipment, or any firms, business, or 
individuals to thin trees on approximately 272 acres on the Fisk 
Property located in Spokane County, Washington. 

 
FPA:    # 3025422 
 
COUNTY:   Spokane 
 
BID CLOSING DATE: Tuesday, April 11, 2023, by 1:00PM, Pacific local time. 
 

**********  ********** 
ELECTRONIC BID RESPONSES ONLY: Bid responses will only be accepted electronically via 
Email/Email Attachment to BidBox@parks.wa.gov. (PDF scan encouraged).  See Section 4.1 – 

Submission of Responses for expanded details. 
********** ********** 

• See also §4 Responses – Preparation and 
Submission requirements 

• See also §3.1 CHECKLIST of mandatory 
submittals 

• See also §4.1 Submission of Responses •  
 
Procurement Coordinator: Manuel Iglesias, ContractsAndProcurement@parks.wa.gov  
  
Email Inquiries to: ContractsAndProcurement@parks.wa.gov 

• See also (special instructions) §1.4, §1.5, §1.6 

Bidders are responsible for properly registering in the Washington’s Electronic Business Solutions (WEBS) 
system, https://fortress.wa.gov/ga/webs/ and downloading the solicitation document and all appendices and 
incorporated documents related to this solicitation.  Copies of this solicitation may be made available to 
bidders by other means and may be used at the bidders discretion.  Notification of any RFP addenda, 
amendments or Bidders’ questions-&-answers will only be provided to those bidders who have registered 
with WEBS and have downloaded the solicitation from WEBS. Failure to do so may result in a Bidder having 
incomplete, inaccurate, or otherwise inadequate information. 

It is each Bidder’ responsibility to fully read and understand all provisions of this RFP. If a Bidder does not 
fully understand any portion of this RFP, the Bidder should contact the Procurement Coordinator.  

It is the responsibility of each Bidder to carefully read, understand, and follow all of the instructions 
contained in this RFP and all amendments hereto.  
 

mailto:BidBox@parks.wa.gov
mailto:ContractsAndProcurement@parks.wa.gov
mailto:ContractsAndProcurement@parks.wa.gov
https://fortress.wa.gov/ga/webs/
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1 SUMMARY OF OPPORTUNITY 

1.1 ACQUISITION AUTHORITY 

RCW 79A.05.225 authorizes the Washington State Parks and Recreation Commission 
(WSPRC) to manage timber and land under its jurisdiction to maintain and enhance 
aesthetic and recreational values. 
    
Under the authority of RCW 79A.05.225 State Parks may directly negotiate and enter into 
agreements.  While competition is not required it is also not prohibited and WSPRC is 
choosing to perform a competition to help determine which service provider (a.k.a. 
Contractor) is in the best interest of WSPRC.   
 

1.2 INTRODUCTION 
The purpose of this Request for Proposals is to procure the services of a qualified 
harvesters, logging firms, operators of logging equipment or any firms, businesses, or 
individuals to perform forest health thinning work on 272 acres at Fisk Property State Park. 
The site is located on N South Bank Road in west Spokane County along the Spokane 
River. From HWY 291 & W Charles Road, continue west on W Charles Road for 5.0 miles. 
Turn right (north) onto N South Bank Road and continue for 8.0 miles to the property.   
 
To the extent reasonable, WSPRC intends to include qualified firms with expertise in the 
category of work that are certified diverse businesses. Diverse businesses are defined as; 
small business, microbusiness, mini-business, minority owned business (MBE), and women 
owned business (WBE), as defined in RCW 39.26.010 and veteran-owned businesses as 
defined in RCW 43.60A.010.  
 
All submitting firms are encouraged to register in Washington’s Electronic Business Solution 
Application (WEBS) at: 
http://www.des.wa.gov/services/ContractingPurchasing/Business/BidOpportunities/Pages/
bidNotification.aspx. WEBS is the system of record for this competition. 
 
 

1.3 BACKGROUND INFORMATION 
This RFP seeks bids from contract harvesters, logging firms, operators of logging 
equipment, or any firms, business, or individuals to thin trees.  Solicitations will be accepted 
and considered from all bidders capable of meeting the sale requirements using ground-
based conventional logging methods. 
 

1.4 COMMUNICATION REGARDING THIS COMPETITION 
All communication should be directed to the WSPRC Contracts, Grants, and Procurement 
Office (CGP), specifically the Procurement Coordinator using the email address both of 
which are listed on the face page. 
Only responses posted on Washington Electronic Business Solutions (WEBS) are deemed 
official.  All other communication whether it be verbal or in writing are deemed unofficial and 
nonbinding. 
Special Communication Instructions: Some sections in this competition contain additional 
communication instructions.  Bidder’s failing to communicate as instructed may result in the 
communication being missed or misunderstood, and not considered. 

http://www.des.wa.gov/services/ContractingPurchasing/Business/BidOpportunities/Pages/bidNotification.aspx
http://www.des.wa.gov/services/ContractingPurchasing/Business/BidOpportunities/Pages/bidNotification.aspx
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1.5 QUESTION AND ANSWER PERIOD:  

• Bidders may ask questions at any time, however, the WSPRC needs time to formulate 
a response and post the response on WEBS.  Responses to questions must occur 
well before the bid’s due date deadline so that Bidders can digest the information and 
author a bid response. 

• Final day for questions that may receive a formal answer response via WEBS is: See 
Section 1.7 – Procurement Schedule   

• Send Questions to: ContractsAndProcurement@PARKS.WA.GOV.     
• Subject line must include the bids identification number and “Question.” See the first 

page or footer for the bid’s identification number.   
 

Example email subject line: 123-499 Question 
 

• Responses, if any, will be posted on WEBS (State of Washington’s bid notification 
system). 

• SPECIAL NOTE: Only responses posted on WEBS are deemed official.  All other 
communication whether it be verbal or in writing are deemed unofficial and nonbinding.   
 

1.6 PROCUREMENT SCHEDULE: 

Bidders must adhere to the following schedule of activities. All times and dates are to be 
deemed final, unless officially amended by a written amendment posted in WEBS. WSPRC 
requires strict adherence to this schedule: 

Activity Due Dates Time 
Bidder’s Response 
– Deadline 

04/11/2023 
See also: Section 4 - Responses - Preparation and 
Submission Requirements.  See also Section 3.1 
CHECKLIST OF REQUIRED MATERIALS 

1:00PM 

Announcement of 
Apparent 
Successful Bidder 
(ASB) 

After the Bid’s due date (deadline to submit bid responses) and 
following the evaluation, the state will Announce the Apparent 
Successful Bidder (ASB).  See additional details in Section 6.1 – 
Announcement of Apparent Successful Bidder. 

Debriefing of 
Bidders 

The Bidder wanting a Debrief must request a Debrief within three 
business days following the day of the Announcement of Apparent 
Successful Bidder (ASB). See additional details in Section 6.3 – 
Debriefing of Bidders 

Protest The DEBRIEFED Bidder wanting to submit a protest must submit a 
Protest within five business days following the day of the Debrief.  
See additional details in Section 6.4 - Protests 

mailto:ContractsAndProcurement@PARKS.WA.GOV
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2 ABOUT THE PROJECT 
 
2.1 SALE AREA DESCRIPTION AND PRODUCTS SOLD 

• Sale Location: From HWY 291 & W Charles Road, continue west on W Charles Road for 
5.0 miles. Turn right (north) onto N South Bank Road and continue for 8.0 miles to the 
property. Unit boundaries are marked with pink flagging. 

• Legal: Section 14 & 23, T27N R40E  

• Sale Type: Contract Harvest 

• Elevation: 1,720’ – 1,980’ 

• Terrain: Mostly flat with some short and steep slopes 

• Slopes: Steepest slope within the sale is approximately 20%. 

• Size: 272 acres 

• Logging System: 100% ground-based harvest 

• Management Type: Thin from below. Selective thinning focused on improving health and 
resiliency of stand. 

• Volume: Approximately 424 MBF sawlogs , 1,134 tons of Chip & Saw 4.5”-6” dib, and 
1000+ tons conifer 2”+ dib (pulplogs) 100% ponderosa pine. 

• Roads: No new road construction. Areas within the existing park road system may need 
improvement to facilitate hauling and equipment use in wet conditions. 

• Access: Sale area can be accessed via South Bank Road from the east. Do not attempt 
to access property from South Bank Road from the west. 

• Water: No water bodies within treatment boundary.  

• Forest Health: The harvest unit consists of overstocked, suppressed, and poor vigor 
ponderosa pine with intermixed old growth. The harvest unit contains 258 trees per acre 
on average and basal area of 159ft2 per acre. Dwarf mistletoe, western pine beetle, and 
pine engraver beetle infected trees can be observed throughout the unit..  

• Archeology: There are several significant archeological sites within the park. These sites 
have been excluded from the sale area.  

• Aesthetics: Because sale is located within state park, aesthetics should be considered in 
daily operations. Separate contract for cleanup following harvest operations is 
anticipated.  

• Public Concern: This park sees year-round use. Spring, fall, and winter generally see 
minimal use, mostly rock climbing and fishing. Summertime sees heavy daily use. 

• Slash Abatement: Slash brought to landings must be consolidated into piles at the 
direction of the contract administrator. Post-harvest slash abatement activities may be a 
quotable item to be determined during logging operations. . 

 
Prospective bidders are strongly advised to visit the sale area prior to bidding.  Meetings/tours 
for potential contractors may be arranged by contacting Zach St Amand, Forest Health 
Forester at 509-863-6713 or zach.stamand@parks.wa.gov. 

mailto:zach.stamand@parks.wa.gov
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2.2 ESTIMATED LOG VOLUMES AND APPRAISED VALUE 

 

Agreement # 

 

Sort # 

 

Species and Sort Specifications* 

 

Estimated 
Volume 

 

Tons Per 
MBF 

Mbf Tons  

TBD 1 Ponderosa Pine 4.5-6 inch (DIB)  1,134 9.0 

TBD 2 Ponderosa Pine 6+ (DIB) 429   

TBD 4 Conifer 2”+ DIB (Pulplogs)  1,000** 9.0 

*Products are reported by size specifications and are not to be construed as log grades. 
**Stems under 7-inch DBH were not cruised and the reported volume is estimated. 
MBF = thousand board-feet Scribner volume, DIB = small end diameter inside bark. 

 

Allocation:  Export Restricted. Log sale purchasers must pay timber excise tax.  For more information 
contact the Dept. of Revenue Forest Tax Section at 1-800-548-8829 

Unit of measure:  Sawlogs = MBF, Pulp = tons.  Contract harvest bids shall be per unit measure (MBF 
or tons) for sawlogs and pulp separately.  Log sale bids shall be camprun prices per unit measure (MBF 
or tons) for sawlogs by species and tonnage prices for pulp. 

 

2.3 PAYMENT FOR WORK 
WSPRC shall make payments to the Contractor for services required and approved including 
log hauling and roadwork calculated according to the terms in the Harvesting Services 
Contract. The Contractor is responsible for independently negotiating, procuring, and paying 
for all subcontractor services provided. 
 

Depending on the project bid structure defined in section 2.03 of this RFP, payment will be 
calculated using: 
 

• The Contractor’s On Board Truck (OBT) bid rate per ton for logs harvested and delivered 
for all sorts 1, 2, 3, and 4. 
 

• Payments to the Contractor for hauling services shall be based upon the tons delivered 
multiplied by: a base rate, ‘A’ and ‘C mile rates’, a fuel index factor and the Contractor’s 
hauling bid factor using the following formula: 
 

Hauling Services Payment Rate per Ton 
 

= (Base Rate + Mileage Rate) x (Contractor’s hauling bid factor) 
 

Base Rate = $2.35 
 

(based on multiple truck operation fixed cost/ton within ‘Report to the Washington State 
Legislature, The Washington Log Trucking Industry: Costs and Safety Analysis, August 
2008’) 
 

Mileage Rate = (($0.16 x C miles) + ($0.11 x A miles)) x (Fuel Index Factor) 
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The Fuel Index Factor will be adjusted quarterly by WSPRC based upon the U.S. Energy 
Information Administration’s Weekly Retail On‐Highway Diesel prices for the West Coast 
region posted at https://www.eia.gov/petroleum/gasdiesel/ using the following formula; 
 

     Q(x) ‐ Q(base)  
Fuel Index Factor  = 1   +      Q(base) 
 

Where; Q(base) = Average fuel price for quarter preceding Quote due date.  
  Q(x)  = Average fuel price for quarter preceding log deliveries. 
 

The fuel index factor will be calculated each: 
1. January and apply to loads delivered between January 1 and March 31, 
2. April and apply to loads delivered between April 1 and June 30, 
3. July and apply to loads delivered between July 1 and September 30, 
4. October and apply to loads delivered between October 1 and December 31. 
 

Hauling Rate Example: 
 Base Rate = $2.35 
 C miles = 10 A miles = 100 
 Fuel Index Factor = 1.000 
 Mileage Rate = (($0.16 x 10) + ($0.11 x 100)) x (1.000) = $12.60 
 Contractor’s hauling bid factor = 1.100 
 

Hauling Services Payment Rate per Ton 
 = (Base Rate + Mileage Rate) x (Contractor’s hauling bid factor) 
 = ($2.35 + $12.60) x 1.100 
 = $16.45 
 
• For sorts bid on an MBF basis tonnage will be calculated using WSPRC’s conversion rate 

unless actual tonnage is available and approved for use. For tonnage‐based sorts, actual 
tonnage shall apply. 

• With prior approval by WSPRC and toll/ferry receipt provided, reimbursement of 
 toll/ferry costs incurred for transporting logs. 
 
• Payment amounts for fixed‐rate road construction elements are based upon the rates 
 established by WSPRC and listed in the Harvesting Services Contract. When 
 applicable, payment amounts for biddable road construction elements will be in 
 accordance with the rates listed in Contractor’s Road cost proposal provided as an 
 attachment to the official bid form. 
 

2.4 SPECIAL TERMS 
Log purchaser is responsible for weighing and scaling costs. All tonnage loads will be 
weighed and all mbf loads will be scaled at State approved locations. WSPRC reserves the 
right to determine where logs are authorized to be scaled and weighed. 
  Anticipated log delivery date of April 2023, to October 15, 2023.  
No new road construction is needed. However, pre-haul and post-haul maintenance and 
improvement is needed in order to facilitate hauling and equipment use. Road maintenance 
and improvement is a biddable item and is described in the Road Plan (Attachment C).  
Required road work items are fixed to the stations listed in the table and the total should 
reflect total cost for completing all stations for that item, including materials. Potential 
harvesters are highly encouraged to assess the current road conditions within the park. 
 

https://www.eia.gov/petroleum/gasdiesel/
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2.5 STATEMENT OF PURPOSE 
The goals of this operation are to:  

A. Thin the stand from below to reduce the basal area by approximately 30-50% and 
concentrate the site growth potential on fewer healthy dominate/co-dominate 
trees.   

B. Reduce the wildfire fuel ladder and fuel load and favor more fire tolerant conifer 
species.  

C. Reduce diseased/infected trees and the risk of future insect and disease 
infestations. 

D. Minimize soil disturbance and the introduction of weedy species across the harvest 
area. 

2.6 BUSINESS STRUCTURE & EMPLOYEES (COMPLIANCE WITH LAW) 
During bid response evaluation and/or prior to contract execution and/or during the life of the 
contract, the Washington State Parks and Recreation Commission (WSPRC) may require 
your firm to provide proof, satisfactory to WSPRC, that your firm is a legally licensed business 
entity and is compliant with all business and employee related laws and regulations, including 
but not limited to, taxes, licenses, employee insurance, not debarred, etc.  WSPRC reserves 
the right and may contact any person, business, agency, database system it deems 
necessary to validate compliance.  Further, WSPRC may require your firm to provide 
information, acceptable to WSPRC, that verifies and validates business structure and/or the 
employment status for anyone appearing to be working on behalf of this contract.  Failure to 
provide required information in a timely manner may result in your bid response being 
rejected or your contract terminated.  If your firm is found to be out of compliance with 
business and/or employee related laws or regulations or is otherwise a violator of these law 
and regulations it may result in your bid response being rejected or your contract terminated.  
Note: Information is readily available from the Department of Revenue, Labor and Industries, 
Secretary of State, and Employment Security Department. 

2.7 PERIOD OF PERFORMANCE 
The period of performance of any contract(s) resulting from this RFP will be determined upon 
evaluation of the proposal and will span a period of no less than three months scheduled 
between April 2023, and October 15, 2023.  WSPRC reserves the right to shut down 
operations to prevent unacceptable damage to WSPRC resources. Thereafter, via mutual 
negotiation, WSPRC and the Bidder may extend the contract for other periods of time up to a 
total duration of five years. 

3 RESPONSES - REQUIRED CONTENT, FORMAT, AND SCORING:    

3.1 CHECKLIST OF MANDATORY SUBMITTALS 
The following list in the table in this subsection identifies the content that must be included 
in each responsible submission.  Any response that does not contain all of these items may 
be rejected as non-responsive.  Each item is discussed in more depth in the sections 
following the Table. 
 
Table explained: The Table below identifies what Submittals the Bidder must provide to 
WSPRC in the Bidder’s Bid Response and also acts as a Checklist so that the Bidder does 
not forget to include required material in the Bid Response.  In some cases, the WSPRC 
has provided a form for this purpose but if no form is provided the Bidder must “self-author” 
a response to meet this Submittal condition.  The Table also states if the Submittal will be 
Scored by points or scored as Pass/Fail.  The Table also provides a nonexclusive courtesy 
Reference linking the Submittal to other areas of the document.  
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# Submittal 

Scored or 
Pass/Fail Reference 

Within This 
Document 

(some, not all) 

Bidder Mark if 
Provided 

(failure to provide 
as instructed 

may result in bid 
rejection) 

1 Certifications (form provided, 
must be signed) P/F Appendix A, 

Section 3.2  

2 Bidder Profile (form provided) P/F Appendix B, 
Section 3.3  

3 Competition Amendments (if any) 
See 

amendment 
for details 

Section 7.3, 
Section 3.4  

4 Quotation (forms provided, must 
be signed) 

Up to 50 
points 

Appendix C, 
Section 3.5  

5 
Statement of Available 
Resources, Operating Schedule, 
and Work Plan (form provided) 

Up to 25 
points 

 
Appendix D, 
Section 3.6 
 

 

6 Prior Experience (self-authored) Up to 25 
points Section 3.7  

7 References (form provided) P/F Appendix E, 
Section 3.8  

 
3.2 (APPENDIX A) – CERTIFICATIONS, ASSURANCES, AND WAIVER 

A FORM is provided for this part of your bid response. See (APPENDIX A  – 
CERTIFICATIONS, ASSURANCES, AND WAIVER. 
The Certifications must be executed as written in Appendix A. Failure to execute the 
Appendix in its official form will result in the Bidder’s Proposal being disqualified. 
Appendix A – Certifications is evaluated on a pass/fail basis.   
Must be signed with wet-ink signature (pen to paper). 
 

3.3 (APPENDIX B) – BIDDER PROFILE 
A FORM is provided for this part of your bid response.  See (APPENDIX B – Bidder Profile.   
Bidder Profile provides general information concerning the Bidder and/or its corporate entity.  
It is important to fully read the Bidder Profile as there may be additional pages that the 
Bidder may have to self-author and attach depending on the Bidder’s response. 
Appendix B - Bidder Profile must be substantively completed and is evaluated on a pass/fail 
basis. 
 

3.4 COMPETITION AMENDMENTS (IF ANY) 
As explained in Section 7.3 – Amendments to the Competition, WSPRC may need to amend 
this competition.  Any competition amendment will be posted on WEBS under this 
competition number.   
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Competition Amendments may be simply informational, extend the competition’s bid due 
date, add/delete/modify language of the competition document or an earlier-in-time 
competition amendment, it may fully revise and replace the competition document, or may 
be responses to Questions or Complaints, etc.  The competition amendment may need to 
be signed.  It may direct the Bidder to include other documents that are self-authored by the 
Bidder.   
It is important the Bidder follow the instructions stated in the competition amendment, failure 
to do so may result in disqualification and rejection.   
Depending on the instructions and directions, the result may be scored or pass/fail. 

3.5 (APPENDIX C) QUOTATION 
FORMS are provided for this part of your bid response. See (APPENDIX C – QUOTATION 
Submit the Quotation form. It must be signed and dated by a person authorized to legally 
bind the Bidder to a contractual relationship, e.g., the president or executive director of a 
corporation, the managing partner of a partnership, or the proprietor of a sole proprietorship. 
 
This part of the bid response is scored up to 50 points.  
The evaluation process is designed to award this procurement not necessarily to the Bidder 
of least cost, but rather to the Bidder whose proposal best meets the requirements of this 
RFP. Bidders are encouraged, however, to submit bids which are consistent with state 
government efforts to conserve state resources. 
Bidders are required to collect and pay Washington State taxes as applicable. 

3.6 (APPENDIX D) STATEMENT OF AVAILABLE RESOURCES AND WORK PLAN 
A FORM is provided for this part of your bid response. See (APPENDIX D – STATEMENT 
OF AVAILABLE RESOURCES AND WORK PLAN 
 

This part of the bid response is scored up to 25 points for greatest return and utilization of 
CTL equipment and methods, and pro rata for remaining Bidders. See Section 3.9 - 
SUBMITTAL SCORING CRITERIA. Table line 1 for additional details or conditions. 

3.7 PRIOR EXPERIENCE 
Bidder this part of your bid response is self-authored by you.   

• Title this “3.7 Prior Experience”. 
The awarded Bidder must be licensed to do business in the state of Washington and have 
at least five (5) years’ experience in harvesting services, logging, operating of logging 
equipment and tree-thinning business. 
Bidders provide a self-authored document explaining how you meet this requirement. You 
may attach copies of licenses or other documents demonstrating compliance. 
This part of the bid response is scored up to 25 points.  See also Section 3.9 – 
SUBMITTAL SCORING CRITERIA, Table line 2 for additional details or conditions. 

3.8 (APPENDIX E) - REFERENCES 

A FORM is provided for this part of your bid response.  See (APPENDIX E – REFERENCES. 
Bidder this part of your bid response requires you to submit reference from other parties 
(please avoid using WSPRC as a reference).   
Bidder must provide at least THREE (3) Reference. 
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Provide a minimum of five references for similar projects, with business name, 
contact name, phone number, email.   
The objective of references is to gage the Responsibility of the Bidder.  WSPRC reserves 
the right and may contact your reference and may contact any person, business, agency, 
or database system that may have information on your skills, abilities, and customer service.  
If not scored by points, WSPRC reserves the right to waive the references check for Bidders 
that are known to WSPRC and has a positive reputation. 
This part of the bid response and this objective is scored pass/fail.  This test will be applied 
only to the top-scoring bidder.   

3.9 SUBMITTAL SCORING CRITERIA 
Submittals identified in Sections 3.5, 3.6 and 3.7 will be reviewed along with Supportive 
Information, and separately scored. The References are scored pass/fail but only the Bidder 
appearing to the highest scoring bidder need be tested. 

Evaluation Scoring Continuum: 
Bidder 
demonstrates 
renowned 
experience 
(All or most 
points) 

Bidder 
demonstrates 
considerable 
experience  

Bidder 
demonstrates 
solid 
experience 

Bidder 
demonstrates 
adequate 
experience  

Bidder 
demonstrates 
limited 
experience 

Bidder 
demonstrates 
no 
experience 
(zero of low 
points) 

 
 CRITERIA Maximum up to 

Points 
1 Quotation – This criterion relates to price proposal for the services you 

will perform that aligns with your bid response proposal. The evaluation 
process is designed to award this procurement not necessarily to the 
Bidder of least cost, but rather to the Bidder whose proposal best meets 
the requirements of this RFP. 

50 

2  Statement of Available Resources and Work Plan – This criterion 
relates to the detail each of the activities you will conduct to perform 
forest health thinning work on 272 acres at Fisk Property State Park. 
Greatest return to State Parks, and ability to complete the project on time 
within the specified operating window. 
 

25 

3  Prior Experience – This criterion relates the record of past performance, 
including but not limited to price and cost data from previous projects, 
quality of work, ability to meet schedules, cost control and contract 
administration.  

25 

 Points possible 100 

4 RESPONSES - PREPARATION AND SUBMISSION REQUIREMENTS 

4.1 SUBMISSION OF RESPONSES 

Responses are due on: See Section 1.7 – Procurement Schedule, Bidder’s Response 
Deadline. 

Washington State recently enacted law allowing for electronic alternatives to pen-to-paper 
wet-ink signature on hardcopy documents, meaning if WSPRC agrees to alternatives other 
than wet-ink signature (pen-to-paper) on hardcopy documents, these alternatives may be 
accepted by WSPRC and are legally binding.  See RCW 1.80.    
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For purposes of this competition document WSPRC is accepting a PDF scan (or similar 
representation) of the Bidder’s wet-ink signature when and where a signature is required.   
For clarity: Print out the competition document, review it, include any other required 
document(s), complete where necessary, sign where you need to sign with a pen onto the 
paper, and when you believe your bid response is ready to be submitted to WSPRC, scan 
it as a PDF file, review that file to make sure it has everything,  and then attach the file to 
your business email and send it to WSPRC.  See also, Appendix A – Certification, 
Assurances, and Waiver, subsection O. 
It is WSPRC’s expectation that the Bidder’s bid response email will contain an attachment 
with all of the required documents scanned as a PDF, including any required signatures.  
Bidders are required to submit the bid response electronically by email/email attachment to 
the address below.   

Send you bid response to: BidBox@parks.wa.gov.  
• Subject line should include the bid’s identification number, “Bid” and Company name. 

Example email subject line: 123-499 Bid ACME 
 

Example email subject line: 123-499 Bid John Smith Construction LLC 
 

Example email subject line: 123-499 Bid Sunshine Consulting Agency  

 
4.2 RESPONSE LAYOUT REQUIREMENTS 

All pages should be consecutively numbered, contain the name of the Bidder, and the 
respective section reference, requirement, or question to which it applies. The required 
information may be located at the top or bottom (header or footer) of each page, but the 
location should be consistent throughout. 
NOTE: If evaluators cannot easily identify the material or cannot easily link it to the 
competition’s section reference, requirement, or question the material may be disregarded 
or may negatively impact the evaluation of the response.   

5 EVALUATION AND AWARD 

5.1 DETERMINATION OF RESPONSIVENESS 

All Responses received by the stated deadline will first be reviewed by the Procurement 
Coordinator to ensure that the Responses contain all of the information required in this 
competition document. Only responsive Responses that meet the requirements will be 
forwarded for further review. Any Response that does not contain all of the required 
information or any Bidder who does not meet the mandatory qualifications may be rejected 
as non-responsive and will be removed from further evaluation. However, the Procurement 
Coordinator has the right to waive, and/or seek correction of minor informalities that do not 
alter the content of the Response. 
WSPRC reserves the right to: (1) Waive any informality (WSPRC reserves the right to 
determine the actual level of Bidders’ compliance with the requirements specified in this 
competition and to waive informalities in a bid). An informality is an immaterial variation from 
the exact requirements of the competition, having no effect or merely a minor or negligible 
effect on quality, quantity, or delivery of the supplies or performance of the services being 
procured.; (2) Reject any or all bids, or portions thereof; (3) Cancel the Competitive 

mailto:BidBox@parks.wa.gov


 

RFP 123-499 Forest Health Thinning Harvesting – Fisk Property      Page 14 of 37 

Solicitation and may re-solicit bids; and/or (4) Negotiate with the lowest responsive and 
responsible Bidder(s) (or Bidder with the most points) to determine if such bid can be 
improved. 

5.2 GENERAL EVALUATION PROVISIONS 

The evaluation process is designed to award a contract to the Bidder with the best quality 
attributes based on the selected evaluation criteria.   
Evaluations of subjective material may be conducted by evaluation team. If an evaluation 
team is used, WSPRC has sole discretion over the selection of evaluators and will make 
such selections based on each potential evaluator’s knowledge, skills, and experience with 
the subject matter. Each evaluator will independently grade and score or consensus score 
the Bidder’s material based on their own independent judgment, and in accordance with the 
format noted below for each respective requirement. Evaluators will only evaluate the 
material contained in the Responses and will not incorporate outside material into their 
determinations. Each evaluator has sole discretion over his or her final scores. 
Bidders should take every precaution to assure that all answers are clear, complete, and 
directly responsive to each specific requirement.   

5.3 RESERVATION ON EVALUATION 
The Agency reserves the right to require that the Apparent Successful Bidder (ASB) provide 
within three (3) business days after request, satisfactory evidence of ability to have the 
services performed and completed by October 15, 2023, or other deadline acceptable to 
WSPRC.  Failure to provide satisfactory evidence may be grounds for submittal rejection.  

5.4 EVALUATION CHECKLIST 
5.4.1 PRELIMINARY EVALUATION (PROCEDURAL) 

a) Did the bid response arrive by the due date (deadline) to the proper location? Pass/Fail. 
b) Is the bid signed with a wet ink signature or as allows by WSPRC? Pass/Fail. 
c) Did the Bidder appear to provide and complete the information requested?  Pass/Fail. 
d) Does the Bidder, under penalty of perjury, certify it is not a Wage violator (see Certification 

- Wage Theft Prevention)? Pass/Fail. 
e) Does the Bidder, under penalty of perjury, certify it supports worker’s rights (see 

Certification - Supporting Workers’ Rights)?  Pass/Fail. 
f) If submittals were required, were the submittals provided and do they appear to be 

complete so that the bid could be compared to other conforming bids?  Pass/Fail. 
5.4.2 SUBSTANTIVE EVALUATION: PHASE 1 

a) Preferences and penalties: Preferences and penalties that are required by law, rule, or 
competition document will be applied to bid pricing. A preference reduces the Bidder’s 
stated price by the amount of the preference and is an evaluation advantage to the Bidder. 
A penalty increases the Bidder’s stated price by the amount of the penalty and is an 
evaluation disadvantage to the Bidder. Preferences and penalties are applied to the 
pricing for evaluation purposes only but are not applied for purchasing purposes if 
awarded the contract. 

• Determine Reciprocity under RCW 39.26.271, WAC 200-300-075,  DES Reciprocity 
Information,  DES Reciprocity Map (list).  Determine the business address from which 
the bid was submitted.  Check the DES Reciprocity Map (list) to determine, for 
evaluation purpose only, if the bid’s pricing must be increased or rejected. 

https://app.leg.wa.gov/RCW/default.aspx?cite=39.26&full=true#39.26.271
https://apps.leg.wa.gov/wac/default.aspx?cite=200-300-075
https://des.wa.gov/services/contracting-purchasing/doing-business-state
https://des.wa.gov/services/contracting-purchasing/doing-business-state
https://www.naspo.org/reciprocity1
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b) If submittals were required, were the submittals provided and were they materially 
complete so that the material aspects of the bid response can be compared to other 
conforming bids?  Pass/Fail.  If a points methodology is being used instead of a pass/fail 
methodology, then determine the points. 

c) Determine the low bid; use subtotal value.  If a points methodology is being used instead 
of low bid methodology, then determine the points. 

d) References: If not waived by WSPRC, do the references reflect good customer service 
and good product quality, and no meaningful apprehension from using this Firm in the 
future?  Pass /Fail.  If a points methodology is being used instead of a pass/fail 
methodology, waiver is not allowed and then determine the points. 

e) Responsibility of the Bidder: In determining the responsibility of the Bidder, WSPRC may 
also consider: RCW 39.26.160 Bid awards—Considerations—Requirements and criteria 
to be set forth—Negotiations—Use of enterprise vendor registration and bid notification 
system.  If considered then Pass/Fail. 

f) Upon determining the lowest priced responsive and responsible Bidder (or Bidder with the 
most points), perform the Announcement of ASB UNLESS the Substantive Evaluation: 
PHASE 2 (optional) is used. 

5.4.3 SUBSTANTIVE EVALUATION: PHASE 2 (OPTIONAL) 

a) Following PHASE 1 if WSPRC chooses the lowest priced responsive and responsible 
Bidder (or Bidder with the most points) may be required to appear in some form and/or 
present additional materials to validate to the WSPRC that the services or items offered 
meets the WSPRC’s needs and meets all other competition terms & conditions. If WSPRC 
requests materials it deems necessary to validate the services or item offered, the 
materials must be provided within five (5) business days. The Bidder WILL NOT be 
allowed to materially change its bid response and the examination will be limited to the 
validation of the item and/or services offered.  If WSPRC in its sole discretion determines 
that the Bidder’s bid does not meet the WSPRC needs and/or other competition terms & 
conditions, the Bidder’s bid response will be rejected and the next lowest responsive and 
responsible (or Bidder with the most points) bid response may be considered.  This 
process may repeat itself until an Apparent Successful Bidder (ASB) is determined or the 
competition is cancelled.   

b) Upon determining the lowest priced responsive and responsible Bidder (or Bidder with the 
most points), perform the Announcement of ASB. 

5.5 SELECTION OF APPARENT SUCCESSFUL BIDDER 

Note: The Bidder meeting all responsive criteria and having the lowest costs (or, highest 
final cumulative score) will be selected as the Apparent Successful Bidder (ASB).   
WSPRC will notify the Apparent Successful Bidder, and the non-successful Bidders, via 
email to the address provided in the Bidder Profile (Appendix B) - Primary Contact Person 
for Questions/Contract Negotiations. 

6 ANNOUNCEMENT OF APPARENT SUCCESSFUL BIDDER, PUBLIC DISCLOSURE, 
DEBRIEF, AND PROTESTS  

6.1 ANNOUNCEMENT OF APPARENT SUCCESSFUL BIDDER 

Following the bid Evaluation, WSPRC will announce TO ALL BIDDERS the Apparent 
Successful Bidder (ASB) by email to the email address provided by the Bidder in the Bidder 
Profile (Appendix B).   

https://app.leg.wa.gov/RCW/default.aspx?cite=39.26.160
https://app.leg.wa.gov/RCW/default.aspx?cite=39.26.160
https://app.leg.wa.gov/RCW/default.aspx?cite=39.26.160
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The Announcement of ASB starts a clock and it is the responsibility that the Bidder provide 
a working email.  WSPRC accepts no responsibility for the Bidder’s actual receipt of the 
Announcement of ASB. 
The announcement is called the Announcement of Apparent Successful Bidder.  Notification 
that a Firm(s) was selected as the ASB simply means that at this point in time WSPRC 
believes the ASB was the lowest cost responsive and responsible Bidder (or Bidder with the 
most points), but designation as the ASB is not a guarantee of a contract and/or WSPRC 
Purchase Order, or purchase.  WSPRC reserves the right to reevaluate the ASB’s bid and 
determine whether the ASB’s bid was responsive and responsible and successful as first 
thought.  ASBs are cautioned not to commit funds, resources, and effort prior to receiving 
an actual executed contract and/or WSPRC Purchase Order.  Bidders and ASBs that 
commit funds, resources, and effort prior to a contract and/or WSPRC Purchase Order do 
so at its own risk and peril.  Further, WSPRC cautions against any premature action prior to 
an executed contract and if any premature action causes a disruption or dilemma for 
WSPRC, it could result in no contract being executed. 
Following the announcement of the ASB, Bidders may request a Debrief conference. The 
Bidder will have a short period of time to request the Debrief conference. NOTE: A Debrief 
conference is a mandatory prerequisite for any Bidder desiring to protest the award. 

6.2 PROCUREMENT RECORDS DISCLOSURE  

Procurement records for this competition cannot be released or viewed until after the 
Announcement of Apparent Successful Bidder (ASB); see Section 6.1 – Announcement of 
Apparent Successful Bidder.   
A Bidder may request copies of the competition records, including the solicitation and 
evaluation documents or may inspect the competition records.  
Washington WSPRC and Recreation Commission (WSPRC) has a Public Records Officer.  
If you’d like copies of these records, please click on the link(s) below for agency instructions.   
WSPRC Public Records Officer at: public.disclosure@parks.wa.gov  
• (INFO) https://www.parks.state.wa.us/1093/Public-records-requests  
• (FORM) https://www.parks.state.wa.us/DocumentCenter/View/11083/A-374-Public-

Record-Request?bidId=  
 

As you are completing your request, it is helpful that you identify the request so that it is 
understood by the Public Records Officer and not delayed.   
This competition is identified under: RFP 123-499 Forest Health Thinning Harvesting – 
Fisk Property State Park. 
This competition is being conducted through the: Contracts, Grants, and Procurement 
section, which is part of the agency Financial Services Office. 

 

6.3 DEBRIEFING OF BIDDERS 

Following the Announcement of Apparent Successful Bidder and upon request by the 
Bidder, a debriefing conference will be scheduled with an unsuccessful Bidder.  THE 
REQUEST FOR A DEBRIEFING CONFERENCE MUST BE RECEIVED BY THE 
PROCUREMENT COORDINATOR WITHIN THREE (3) BUSINESS DAYS FOLLOWING 
THE DAY OF THE ANNOUNCEMENT OF APPARENT SUCCESSFUL BIDDER.  
Thereafter, WSPRC will schedule a Debrief conference to go over the Bidder’s bid (not other 
bids).   

mailto:public.disclosure@parks.wa.gov
https://www.parks.state.wa.us/1093/Public-records-requests
https://www.parks.state.wa.us/DocumentCenter/View/11083/A-374-Public-Record-Request?bidId=
https://www.parks.state.wa.us/DocumentCenter/View/11083/A-374-Public-Record-Request?bidId=
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6.3.1 HOW TO REQUEST A DEBRIEF CONFERENCE 

Requests for Debriefs shall be addressed to the Procurement Coordinator in the form of an 
email to ContractsAndProcurement@Parks.WA.GOV. 
 
The email’s subject line must include the competition’s number and the word 
“Debrief”.  Failure on the part of the Bidder to mark the email communication as instructed 
may result in the Debrief being overlooked or misunderstood and not considered.  
 

Example email subject line: 123-499 Debrief 

6.3.2 DEBRIEF MEETING, DISCUSSION, AND DELAY 

Discussion will be limited to a critique of the requesting Bidder’s response.  Comparisons 
between responses or evaluations of the other responses will not be allowed.  Debriefing 
conferences may be conducted in person or on the telephone and will be scheduled for a 
maximum of 1/2 hour.  
WSPRC intends all debriefings conferences to take place within a few days of the 
Announcement of Apparent Successful Bidder.  The requesting Bidder will not be allowed 
to delay the process from moving forward and should have a designated representative 
made available if the Bidder is unavailable.  Bidders that are not available for the Debrief 
conference scheduled by WSPRC forgo its opportunity for debriefing and filing a Protest 
(see section titled Protests). 

6.3.3 DEBRIEF PREREQUISITE FOR PROTEST 

A Debriefing Conference is a prerequisite to Protesting the Competition. 
6.4 PROTEST 

Bidders, having availed itself of a Debriefing Conference, may protest this procurement and 
shall follow the procedures described below.  REQUEST FOR PROTEST MUST BE 
RECEIVED WITHIN FIVE BUSINESS DAYS FOLLOWING THE DAY OF THE DEBRIEF. 
Protests that do not follow these procedures shall not be considered. This protest procedure 
constitutes the sole administrative remedy available to Bidders under this procurement. 

6.4.1 GROUNDS FOR PROTEST AND CONTENT 

A protest may be made based only on the following grounds: 
• Conflict of interest on the part of an evaluator; 
• Errors in computing the scores; or 
• Non-compliance with the procedures established in this Procurement document. 

 
Protests not based on these grounds will not be considered. Protests will be rejected as 
without merit if they address issues such as: 1) An evaluator’s professional judgment on the 
quality of a Response, or 2) WSPRC’ assessment of its own needs or requirements. 
Protests that do not clearly meet the requirements described herein are without merit and 
may be administratively rejected by the Procurement Coordinator as having no merit and 
the Bidder will have no opportunity to cure and resubmit.   
 

6.4.2 PAGE LIMITATION / OFFENSIVE CONTENT / DOCUMENT OVERLOAD 

WSPRC does not currently mandate any page limitation.  However, the Protest must be 
succinct, organized, logical, and professional.  Protests that do not clearly fall into one of 
the three GROUNDS FOR PROTEST above, or, that are rants, attacks, contain disparaging 
remarks, include multiple attachments or references to other material (document dumping, 
document overload), or any Protest submission that appears to require the reader to weigh 

mailto:ContractsAndProcurement@Parks.WA.GOV
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through voluminous amounts of material to verify the argument being made or piece 
together voluminous amounts of material to decipher the argument being made MAY BE 
administratively rejected by the Procurement Coordinator who will notify the Protesting Party 
that the communication received by WSPRC purporting to be a Protest did not follow 
procedure and is therefore found to have no merit and the Bidder may have no opportunity 
to cure and resubmit.  Keep it succinct, organized, logical, and professional. 

6.4.3 SUBMITTING A PROTEST 

All protests must be in writing and must be received by the Procurement Coordinator within 
five (5) business days following the day of the Debriefing Conference.  The protest must 
state the grounds for the protest with specific facts and complete statements of the action(s) 
being protested.  A description of the relief or corrective action being requested should also 
be included.  
 All Protests shall be addressed to the Procurement Coordinator in the form of an email to 
ContractsAndProcurement@Parks.WA.GOV and the email may include attachments.   
• The email’s subject line must include the competition’s number and the word 

“Protest”.  Failure on the part of the Bidder to mark the email as instructed may result 
in the Protest being overlooked or misunderstood and not considered.  
 

Example email subject line: 123-499 Protest 
The name of the protesting Bidder, mailing address and phone number, and the name 
of the individual responsible for submission of the Protest; 

• The grounds for the Protest; 
• Description of the relief or corrective action requested. 
• Bidder may attach supporting documentation to their Protest as they deem necessary 

and proper PROVIDED it falls within the Page Limitation / Offensive Content / 
Document Overload provision. 
 

6.4.4 PROTEST INVESTIGATION 

Upon WSPRC receipt of a protest, a review and investigation will be conducted by a neutral 
party that had no involvement in the evaluation and award process. The reviewer will 
conduct an objective review of the Protest, based on the contents of the written Protest and 
the competition document and any competition amendments, the Responses, all documents 
showing evaluation and scoring of the Responses record and any other pertinent information 
and issue a decision within ten (10) business days of receipt of the protest, unless additional 
time is needed. If additional time is needed, the protesting Bidder will be notified of the delay. 
WSPRC will make a final determination on the protest; in accordance with such findings, 
WSPRC will: 
 

Find the protest lacking in merit and uphold WSPRC’ action. 
Find only technical or harmless errors in WSPRC’ acquisition process and determine 
WSPRC to be in substantial compliance and reject the protest. 
Find merit in the protest and provide WSPRC options which may include: 
• that WSPRC correct the errors and re-evaluate all Responses; 
• that WSPRC reissue the competition document and begin a new process; 
• other courses of action as appropriate 

 

If the reviewer determines that the protest is without merit, WSPRC may enter into a contract 
with the Apparent Successful Bidder. If the protest is determined to have merit, WSPRC will 
take the appropriate alternative as noted in the preceding paragraph. 

mailto:ContractsAndProcurement@Parks.WA.GOV


 

RFP 123-499 Forest Health Thinning Harvesting – Fisk Property      Page 19 of 37 

7 ADDITIONAL GENERAL PROVISIONS FOR ALL BIDDERS 

7.1 ANNOUNCEMENT AND SPECIAL INFORMATION 

By responding to this competition document, a Bidder acknowledges they have read and 
understand the entire competition and accepts all information contained within the 
competition document without modification. 

7.2 CONTRACTING WITH CURRENT OR FORMER STATE EMPLOYEES 

Specific restrictions apply to contracting with current or former state employees pursuant to 
chapter 42.52 of the Revised Code of Washington (RCW). Those restrictions also apply to 
any Bidder submitting a Response under this competition who has hired a former state 
employee. Bidders should familiarize themselves with the requirements prior to submitting a 
Response that includes current or former state employees. 

7.3 AMENDMENTS TO THE COMPETITION 

WSPRC reserves the right to revise this competition. All changes will be made by written 
amendment. All official amendments will be posted in WEBS and will automatically become 
incorporated as part of this competition. If there are any conflict between amendments, or 
between an amendment and the competition, whichever document was issued last in time 
will be controlling.  
Amendments will be made in consideration to the overall timeline; WSPRC will determine 
whether extensions to the timeline are necessary. 

7.4 RESPONSIVENESS OF BIDDER’S RESPONSE 

Each Bidder is specifically notified that failure to comply with any part of the solicitation may 
result in rejection of their Response as non-responsive. Rejected, non-responsive 
Responses will not be scored. WSPRC will not be liable for any errors or omissions in 
Bidder’s Response. Bidders will not be allowed to alter their Response after the Response 
Submission Deadline. 
 
It is the responsibility of each Bidder to carefully read, understand, and follow all the 
instructions contained in this competition documents, and in any future amendments. If a 
Bidder does not fully understand any Response requirement, said Bidder should submit an 
inquiry to the Procurement Coordinator. Bidders are hereby notified that failure to comply 
with any solicitation requirement may result in the Response being rejected as non-
responsive. WSPRC reserves the right to waive any administrative, minor irregularity in a 
Response, but it is not required to do so. 
 

7.5 CLARITY AND CLARIFICATIONS  

WSPRC will make the sole determination of clarity and completeness of the Responses. No 
Response may be altered or amended after the submission deadline; however, WSPRC 
reserves the right to contact a Bidder for clarification of responsive contents if necessary. 
NOTE: This clarification process is only used to clarify information that was contained within 
the Response; it is not a means of providing or incorporating new information that was 
otherwise not initially included. Evaluators have no obligation to seek or request a 
clarification; they may evaluate the response as provided. 

7.6 COST OF RESPONSE PREPARATION 
WSPRC will not reimburse Bidders for any costs associated with preparing or presenting a 
Response to this competition.  
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WSPRC will not be liable for any costs incurred by the Bidder in preparation or presentation 
of a responsive Response to this competition.   
 
WSPRC will not pay for any costs accrued prior to a mutually executed contract resulting 
from this competition.   
 

7.7 OWNERSHIP OF RESPONSES 

All Responses and materials submitted in response to this competition document become 
the property of WSPRC. WSPRC has the right to use information or adaptations of 
information that is presented in a response. 
 

7.8 FINAL SELECTION & NO OBLIGATION  

WSPRC reserves the right, at its sole discretion, to reject all responses without penalty and 
not to issue a contract as a result of this solicitation. WSPRC further reserves the right to 
cancel or reissue this competition prior to execution of a contract, if it is in the best interest 
of WSPRC to do so, as determined by WSPRC in its sole discretion. 

7.9 INCORPORATION OF RESPONSE IN CONTRACT 

The Bidder’s response, including all promises, warranties, commitments, and 
representations made in the successful Response, are binding and shall be incorporated by 
reference into WSPRC’s contract with the Bidder. 

7.10 AGREEMENT TO WSPRC’S CONTRACT TERMS AND CONDITIONS 

Attached as Exhibit A  is a draft document that includes WSPRC’s contract terms and 
conditions. These terms and conditions will be incorporated into the final contract between 
WSPRC and the Apparent Successful Bidder. Each Bidder’s submission of its Response 
confirms that Bidder’s consent to these terms and conditions. 

7.11 STATEWIDE VENDOR PAYMENT REGISTRATION  

Bidders are urged to be registered in the Statewide Vendor Payment system, prior to 
submitting a request for payment under this Contract. The Washington State Office of 
Financial Management (OFM) maintains a central Bidder registration file for Washington 
State agencies to process Bidder payments.   
To obtain registration materials go to the Statewide/Vendor Payee Services website at 
https://ofm.wa.gov/it-systems/statewide-vendorpayee-services . The registration form has 
two parts. Part 1 is the information required to meet the above registration condition. Part 2 
allows WSPRC (and other state agencies) to pay invoices electronically with direct deposit. 
This is the most efficient method of payment and vendors are encouraged to sign up. 

7.12 MINORITY WOMEN OWNED AND VETERAN OWNED BUSINESS  

In accordance with the legislative findings and policies set forth in chapter 39.19 RCW, and 
RCW 43.60A.200 and 39.22.240, the State of Washington encourages participation by 
veteran owned business enterprises and Minority & Women Owned Business Enterprises 
(MWBE), either self-identified or certified by, respectively, the Department of Veterans Affairs 
or the Office of Minority & Women’s Business Enterprises (OMWBE). While the State does 
not give preferential treatment, it does seek equitable representation from the veteran owned 
business and minority and women’s business communities.   
Participation by veteran owned and MWBE Bidders may be either on a direct basis in 
response to this competition document or as a Sub-bidder to a prime Bidder. However, no 
preference will be given in the evaluation of Responses, no minimum level of MWBE or 

https://ofm.wa.gov/it-systems/statewide-vendorpayee-services
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veteran-owned business participation shall be required, and Responses will not be 
evaluated, rejected or considered non-responsive on that basis.   
Bidders may contact the Office of Minority & Women’s Business Enterprises (OMWBE) at 
https://omwbe.wa.gov/about-omwbe/contact-us-directions and/or the Department of 
Veterans Affairs at https://www.dva.wa.gov/veterans-their-families/veteran-owned-
businesses to obtain information on certified firms for potential sub-contracting arrangements 
or for information on how to become certified. 

7.13 PUBLIC DISCLOSURE & WAIVER OF PROPRIETARY INFORMATION 

WSPRC is subject to the Public Records Act, chapter 42.56 RCW. Bid submissions and 
evaluations may not be disclosed while the competition is pending (RCW 39.26.030); 
however, all of the submissions and evaluations may be disclosed after the Announcement 
of the Apparent Successful Bidder.  
The Bidder, by signing and submitting the Certification and Assurances and Waiver 
(Appendix A), is providing to the State of Washington and the Washington WSPRC’s and 
Recreation Commission a full and complete Waiver and Release of Information. 

7.14 CIVIL RIGHTS COMPLIANCE 

The Director of the Washington WSPRC and Recreation Commission, in accordance with 
the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 U.S.C. §§ 2000d to 
2000d-4) and the Regulations, hereby notifies all Bidders will be afforded full opportunity to 
submit bids in response to this invitation and will not be discriminated against on the grounds 
of the owner’s race, color, national origin, sex, age, disability, income-level, or LEP in 
consideration for an award. WSPRC will also affirmatively ensure that any contract entered 
into pursuant to this solicitation will require full incorporation of these rights in relation to all 
employees, personnel, and agents of the Bidder. 

 
Continue on next page.  

  

https://omwbe.wa.gov/about-omwbe/contact-us-directions
https://www.dva.wa.gov/veterans-their-families/veteran-owned-businesses
https://www.dva.wa.gov/veterans-their-families/veteran-owned-businesses
http://app.leg.wa.gov/RCW/default.aspx?cite=42.56
http://app.leg.wa.gov/RCW/default.aspx?cite=39.26.030
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8 APPENDICES AND EXHIBITS  

All Appendices noted below must be included as part of the Bidder’s Response  
• Appendix A (Section 8.1): Certifications, Assurances, and Waiver (sign and return all 

pages)  

• Appendix B (Section 8.2): Bidder Profile (return all pages) 

• Appendix C (Section 8.3): Quotation (sign and return all pages) 

• Appendix D (Section 8.4): Statement of Available and Work Plan (return all pages) 

• Appendix E (Section 8.5): References (return all pages) 

• Exhibit A (Section 8.6): Sample Contract & General Contract Terms And Conditions 

• Attachment A (Section 8.7) Map of the proposed treatment area 

• Attachment B (Section 8.8) Approved FPA/N 3025422 

• Attachment C (Section 8.9) Fisk Property FHT Road Plan 
 

 
Continue on next page
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8.1 (APPENDIX A) – CERTIFICATIONS, ASSURANCES, AND WAIVER 
 
a) I/my Firm make the following certifications and assurances as a required element of the 

proposal to which it is attached, understanding that the truthfulness of the facts affirmed here 
and the continuing compliance with these requirements are conditions precedent to the award 
or continuation of the related contract(s): 

b) I/we declare that all answers and statements made in the proposal are true and correct. 
c) The prices and/or cost data have been determined independently, without consultation, 

communication, or agreement with others for the purpose of restricting competition.  However, 
I/we may freely join with other persons or organizations for the purpose of presenting a single 
proposal. 

d) The attached proposal is a firm offer for a period of 60 days following receipt, and it may be 
accepted by Washington WSPRC and Recreation Commission (WSPRC) without further 
negotiation (except where obviously required by lack of certainty in key terms) at any time 
within the 60-day period. 

e) In preparing this proposal, I/my Firm have not been assisted by any current or former 
employee of the state of Washington whose duties relate (or did relate) to this proposal or 
prospective contract, and who was assisting in other than his or her official, public capacity.  
(Any exceptions to these assurances are described in full detail on a separate page and 
attached to this document.) 

f) I/my Firm understand that WSPRC will not reimburse me/my Firm for any costs incurred in 
the preparation of this proposal.  All proposals become the property of WSPRC, and I/my Firm 
claim no proprietary right to the ideas, writings, items, or samples, unless so stated in this 
proposal. 

g) Unless otherwise required by law, the prices and/or cost data that have been submitted have 
not been knowingly disclosed by the Proposer and will not knowingly be disclosed by him/her 
prior to opening, directly or indirectly to any other Proposer or to any competitor. 

h) I/my Firm agree that submission of the attached proposal constitutes acceptance of the 
solicitation contents and the attached sample contract and general terms and conditions (if 
any), any other instructions, Terms & Conditions, AND competition amendments to the same.  
Further:   
1. Alterations to WSPRC Documents: I/my Firm understand and agree that I/my Firm shall 

not and has not altered or deviated from the original competition and any follow-on 
competition amendments and if my/my Firm’s bid response received by WSPRC 
materially alters or deviates from the competition or competition amendments (if any) then 
the bid response may be disqualified.  Whether the alteration is noticed or not noticed by 
WSPRC, any resulting contract (including any type of order placement) SHALL continue 
with the altered portions or deviations being ignored in favor of the WSPRC official 
language (original competition and any follow-on competition amendments) as posted on 
the Washington Electronic Business Solutions (WEBS) which acts as the system of record 
for this competition.  The awarded Contractor understands, agrees, and accepts this 
provision and SHALL hold harmless and save harmless the WSPRC. 

2. Unrequested Supplemental Materials in Bidders Bid Response: I/my Firm understands 
and agrees that I/my Firm shall not and has not supplemented my/my Firm’s Bid Response 
with unrequested materials.  Whether the unrequested material is noticed or not noticed 
by WSPRC, any resulting contract (including any type of order placement) SHALL 
continue with the unrequested material being ignored in favor of the WSPRC official 
language.  The awarded Contractor understands, agrees, and accepts this provision and 
SHALL hold harmless and save harmless the WSPRC. 
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i) No attempt has been made or will be made by the Proposer to induce any other person or 
firm to submit or not to submit a proposal for the purpose of restricting competition. 

j) I/my Firm grant WSPRC the right to contact references and others, who may have pertinent 
information regarding the Proposer’s prior experience and ability to perform the services 
contemplated in this procurement. 

k) If any staff member(s) who will perform work on this contract has retired from the State of 
Washington under the provisions of the 2008 Early Retirement Factors legislation, his/her 
name(s) is noted on a separately attached page.   

l) Bidder’s Waiver And Release Of Information, Public Disclosure Is Authorized And Not 
Restricted: 
I/my Firm grants to the State of Washington and the Washington WSPRC and Recreation 
Commission a full and complete release of information of my/my Firm’s bid response and 
other documents or information pertaining to the same and if also awarded the contract then 
to the contract and any documents or information involving or pertaining to the contract.  
Markings of “confidential”, “proprietary” or similar term are unintentional and SHALL be 
ignored.  Further, these materials or bid response may be publicly disclosed with no advanced 
notice to the Bidder/Contractor (me/my Firm).  The Bidder/awarded Contractor (me/my Firm) 
understands, agrees, and accepts this provision and SHALL hold harmless and save 
harmless the State of Washington and WSPRC. 

m) Certification - Wage Theft Prevention: 
Prior to awarding a contract, agencies are required to determine that a Bidder is a ‘responsible 
Bidder.’  See RCW 39.26.160(2) & (4).  Pursuant to legislative enactment in 2017, the 
responsible Bidder criteria include a Bidder/contractor certification that the Bidder/contractor 
has not willfully violated Washington’s wage laws.  See Chap. 258, 2017 Laws (enacting SSB 
5301). 

I/my Firm certifies under penalty of perjury under the laws of the state of Washington the 
following is true and correct: No Wage Violations.  This Firm has NOT been determined by a 
final and binding citation and notice of assessment issued by the Washington Department of 
Labor and Industries or through civil judgement entered by a court of limited or general 
jurisdiction to have willfully violated, as defined in RCW 49.48.082. any provision of RCW 
chapters 49.45, 49.48., or 49.52 within the three (3) prior years to the date of this competition’s 
date of issue. 

n) Certification - Supporting Workers’ Rights: 
Pursuant to the Washington State Governor’s Executive Order 18-03 (dated June 12, 2018), 
the Washington WSPRC and Recreation Commission is seeking to contract with qualified 
entities and business owners who certify that their employees are not, as a condition of 
employment, subject to mandatory individual arbitration clauses and class or collective action 
waivers. 
I/my Firm certifies under penalty of perjury under the laws of the state of Washington the 
following is true and correct: No Mandatory Individual Arbitration Clauses and Class or 
Collective Action Waivers for Employees.  This firm does NOT require its employees, as a 
condition of employment, to sign or agree to mandatory individual arbitration clauses or class 
or collective action waivers.   
 
Continued on Next Page 
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I, acting as my Firm’s authorized representative declare on behalf of me/my firm under penalty of 
perjury under the laws of the State of Washington forgoing Certification and Assurances and Waiver 
is true and correct.    

Bidder’s Company 
Name 

 

Bidder’s Printed Name 
 

Bidder’s Wet Signature 
(use blue ink) 

 

Place of Signature (City 
& State) 

 

Date 
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8.2 (APPENDIX B) – BIDDER PROFILE 
 
Bidder must provide all requested information in the space provided next to each numbered section below.   
 

Many of the questions require information if you answer “yes”.  Please provide your response in the space 
provided unless otherwise directed to submit on a separate page (note: the spaces provided can expand 
to allow for more text to be typed in if necessary).  If you are directed to provide answers on a separate 
page, please identify the question and corresponding number that you are responding to, and attach that 
document to this Appendix B. 
 
COMPANY INFORMATION:  
 

(a) 

Firm Legal Name*  
Street Address  

Mailing Address  
City, State, ZIP  

*Legal Name:  Many companies use a “Doing Business As” name or a nickname in their daily business.  However, the 
State requires the legal name of your company as it is legally registered in the State of Washington or the state in which 
your company was registered.  This should include the type of entity – Inc., LLC, LP, etc. 
 

(b) 

DBA (if any)  
Telephone Number(s) 
Area Code:       Number:       Extension:       
Area Code:       Number:       Extension:       

 

(c) 
A list identifying which parties of the organization have the authority to sign contracts/ 
amendments on behalf of the Bidder’s entity. 
      

 

(d) 

Names, addresses, e-mail addresses and telephone numbers of the sole proprietor, partners, 
or principal officers as appropriate to the organization 
Name & Title:       

Address:       
Email Address:       

Telephone Number  
Area Code:       Number:       Extension:       

 

(e) 

Primary Contact Person for Questions/Contract Negotiations, including address if different 
than above 
Name & Title:       

Address:       
Email Address:       

Telephone Number for Contact Person 
Area Code:       Number:       Extension:       
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(i) WA State UBI       
 
(j) Statewide Vendor Number (SWV)       

Bidder is urged to be registered with the Washington State Office of Financial Management as a statewide vendor.  
If no current SWV number, affirm that your organization will obtain a SWV number within ten (10) days of executing 
contract. YES    NO 
 
(k) Federal Tax Identification Number       
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8.3 (APPENDIX C) – QUOTATION 

 
FISK PROPERTY FOREST HEALTH THINNING CONTRACT HARVEST 

(Print Project Name) 
 

________123-499________ 
(RFP Nº) 

 
_______________________________ 

(Print Company Name) 
 

_______________________________           _______________________________ 
(Street Address)     (Business Telephone Number) 
 
_______________________________           _______________________________ 
(City, State and Zip Code)    (email address) 

************************************************************************ 
To meet Harvesting obligations, I bid the following On Board Truck (OBT) rate: 

(Bidder must check box for appropriate project payment method. See RFP section 
2.3 and Contract Section P) 

           $/Ton of sawtimber harvested and delivered. 
           $/mbf of sawtimber harvested and delivered. 
 
And to meet pulp sort Harvesting obligations, I bid the following OBT rate: 

(Bidder must check box for appropriate project payment method. See RFP section 
2.3 and Contract Section P) 

           $/Ton of pulp harvested and delivered. 
        
To meet Hauling obligations, I bid: 
 

Hauling Bid Factor 
       (format to 3 decimal places ie 0.000) 

Hauling Services Payment calculation explained in RFP section 2.3 and Contract Section P. 

Actual “live-load” weights used to determine payment for hauling sorts designated as “tonnage”.  Sorts 
designated as “MBF” will use calculated tonnage based on State Park’s advertised “tons/mbf conversion 
factor specific for each sort unless actual tonnage is available and approved for use.  
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To meet the Road Work obligations, I bid: 
 

Instructions: 
 

1. Enter Contractor’s per station bid rates for each biddable item for road work described in the 
Road Plan (Attachment C). 

 

2. Required items are fixed to the stations listed in the table and the total should reflect the total 
cost for completing all stations for that item, including materials. 

 

3. Add all item totals and enter the sum in the Total Road Cost Proposal below the table. 
 

Road Type Stations Price Per 
Station 

Total Price 

R1* Pre-Haul/Post-Haul 
Maint. 

70+50’    

R2* Pre-Haul/Post-Haul 
Maint. 

23+80’   

R3* Pre-Haul/Post-Haul 
Maint. 

24+80’   

R1* Improvement 5+20’   

R2* Improvement 7+00’   

Landing Spurs** New Construction As needed   

Landing Spurs* Abandonment All newly 
constructed 

spurs 

  

1 Station=100’   *= Required Work  ** = Optional Work 
 
Additional Details 
 
Beyond standard Pre-Haul maintenance, road work may include, but is not limited to: 
 

• R1 stations 19+20’ to 23+20’ contains some 12”+ submerged rocks in road prism. 
Blading or rock placement may be needed. 

• R1 stations 29+20’ to 30+40’ contains a large (50’Lx12’W) depression that often 
fills with 2’ depth water in wet seasons. Fabric placement, rock placement, and 
compaction may be needed. There are several other depressions on R1 that may 
need rock in wet conditions. 

• R2 stations 0+00’ to 7+00’ contains a grade that may need widening and rock 
placement. 

• R3 contains a 10’Lx10W’x5’D pit in the road prism that will need filled in. Fill 
material is adjacent to pit. 

 
Total Road Proposal Cost = $_________________________ 
 

If awarded this contract, I am responsible for independently negotiating, procuring and 
paying for any and all subcontracted services provided. 
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Attached is my completed ‘Statement of Available Resources and Work Plan’ which I understand 
will be evaluated by the WSPRC in conjunction with my bid to determine my ability to complete 
the project.  
************************************************************************ 
BY SUBMISSION OF THIS BID THE BIDDER WARRANTS AND AGREES TO THE 
FOLLOWING: 
 

1. The bid price has been determined independently, without consultation, 
communication, or agreement with others for the purpose of restricting competition. 

2. The bid is a firm offer for a period of 90 days from the bid submission deadline, and it 
may be accepted by the State without further negotiation at any time within the 90-day 
period. 

3. In preparing this proposal or bid, the Bidder was not assisted by any current or former 
employee of WSPRC whose duties relate (or did relate) to this prospective contract 
and who was assisting in other than his or her official, public capacity.  Neither does 
such a person or any member of his or her immediate family have any financial interest 
in the outcome of this proposal. 

4. Acceptance of the Harvesting Services Contract general terms and conditions.   
5. Acceptance of the Harvesting Services Contract estimated road payment values as 

shown fixed by terms in contract clause P-33.1. 
6. The Bidder has had an opportunity to fully inspect the sale area and the timber to be 

harvested. 
7. The Bidder enters this bid based solely upon their own judgment of the costs 

associated with harvesting, hauling, and any additional required work formed after 
their own examination and inspection of both the timber sale area and the forest 
products to be harvested. 

8. The Bidder enters this bid without any reliance upon the volume estimates, acreage 
estimates, appraisals, pre-bid documentation, or any other representation by the 
State.  

9. The Bidder, if successful, will furnish the necessary labor, equipment, and services 
needed to complete the work as specified by the harvesting contract including 
commencing and completing the operations in the times specified. 

10. The Bidder agrees to execute the harvesting contract for the said project and agrees 
to furnish surety and insurance as required in the specifications. 

11. The Bidder assumes the risk of liabilities related to any regulatory actions by any 
government agency that may affect the operability of these harvesting contracts.  Such 
regulatory actions include, but are not limited to, actions taken pursuant to the Forest 
Practices Act, chapter 76.09 RCW, and the Endangered Species Act, 16 U.S.C. §§ 
1531-1544.  Please see the Harvesting Services Contract for further information. 

12. WSPRC cannot verify the presence or absence of northern spotted owls, marbled 
murrelets or any other threatened or endangered species that may affect the 
operability of the timber sale. The Bidder relies solely on his/her own assessments. 

13. Acreage estimates and volume estimates contained within the harvesting services 
contract are made only for administrative and identification purposes.  Except as 
expressly provided by the harvesting contract, the Apparent Successful Contractor 
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shall be responsible to harvest the sale, even if the actual acreage or timber volume 
varies from the estimated quantity or volume shown. 

14. WSPRC will not reimburse the Bidder for any costs incurred in the preparation of this 
proposal.  All proposals become the property of WSPRC, and I/we claim no proprietary 
rights to the ideas or writings contained in them. 

15. The Bidder will be required to comply with the Department's Nondiscrimination Plan 
and federal and state laws on which it is based.  If requested by WSPRC, the 
Bidder/Harvester will submit additional information about the nondiscrimination and 
affirmative action policies and plans of their organization in advance of or after the 
contract award. 

16. Bidder is required to complete the Responsible Bidder Criteria – Wage Law 
Compliance form in order to be considered a ‘responsible bidder’ (see RCW 
39.26.160(2) and (4)). Pursuant to legislative enactment in 2017, the responsible 
bidder criteria include a contractor certification that the contractor has not willfully 
violated Washington's wage laws. See Chap. 258, 2017 Laws (enacting SSBS301). 

 
************************************************************************ 

By signing and submitting this bid the Bidder agrees to all of the preceding requirements.  The 
Bidder further warrants to the State that they enter this bid based upon their own judgments of 
the value of the harvesting services to be provided through the Harvesting Services Contract, 
formed after their own examination and inspection of both the timber sale area and the forest 
products to be harvested. 
 
_____________________________________     ____________________ 
(Signature of authorized representative submitting this bid)   (Date) 
 
 
_________________________________________________ 
(Print name and title of authorized representative signing bid)  
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8.4 (APPENDIX D) – STATEMENT OF AVAILABLE RESOURCES AND WORK PLAN 

Attach additional pages if necessary. 
1. List your available resources (i.e. # of sides, crew & equipment dedicated to the project,
use of subcontractors) and describe your plans how you will complete this project within
the project schedule.

2. Provide your anticipated operations schedule per the prompts and your expected rate
of log deliveries to the state’s designated log purchaser locations for this project.  State
Parks preference is for an operating window spanning no more than 3 months.  Start and
end of all operations must occur between April 2023, and October 15, 2023.

Start of Cutting and Yarding:  ___/___/____ End of Cutting and Yarding: ___/___/____ 
Start of Hauling: ___/___/____ End of Hauling: ___/___/____ 

3. Describe how you plan to complete any additional special work requirements identified
in section 2.4 of the project’s RFP.
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8.5  (APPENDIX E) REFERENCES (must be legible) 
 
In the Table below the Bidder shall provide three (3) references from customers or businesses, for which 
the Bidder has provided similar goods and services, and that the Reference can speak to the quality of 
the Bidder’s goods and Bidder’s customer service. The WSPRC reserves the right to request additional 
references and independently contact anyone that may have knowledge of the Bidder’s Firm.  Bidder’s 
grant of its Release of Information also authorizes WSPRC to firms/parties other than those listed below. 
Company &  
Name of Person 

Phone &  
Email 

(EXAMPLE) 
Anything LLC 
John Smith 

(EXAMPLE) 
360.555.5555 
john.smith@haha.com 

 
 
 

 

 
 
 

 

 
 
 

 

 

mailto:john.smith@haha.com


(EXHIBIT A) – SAMPLE CONTRACT & GENERAL CONTRACT TERMS AND CONDITIONS 
 
 
 
8.6 (EXHIBIT A) – SAMPLE CONTRACT & GENERAL CONTRACT TERMS AND CONDITIONS 
 
A sample contract with general terms and conditions is provided and/or will be separately posted on 
WEBS with a file name of “Sample Contract” and the file name may or may not also include the 
competition’s number as part of the file name. 
 
The sample contract is a close representation but not a perfect representation of what the Apparent 
Successful Bidder (ASB) will be expected to sign.   
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8.7 ATTACHTMENT A: MAPS  
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8.8 ATTACHTMENT B: APPROVED FPA/N 3025422 
An approved FPA is provided and/or will be separately posted on WEBS with a file name of “FPA 
#3025422” and the file name may or may not also include the competition’s number as part of the file 
name. 
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8.9 ATTACHTMENT C: FISK PROPERTY FHT ROAD PLAN 
A road maintenance and improvement — Road Plan is provided and/or will be separately posted on 
WEBS with a file name of “Road Plan” and the file name may or may not also include the competition’s 
number as part of the file name. 
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WASHINGTON STATE PARKS  
AND RECREATION COMISSION 

HARVESTING SERVICES CONTRACT 

AGREEMENT NO. SC 123-499 

SALE NAME: FISK PROPERTY FOREST HEALTH THINNING 

THE STATE OF WASHINGTON PARKS AND RECREATION COMMISSION, HEREINAFTER ACTING 
SOLELY, IN ITS PROPRIETARY CAPACITY, STATE, AND  CONTRACTOR, AGREE AS FOLLOWS: 

  

Section G: General Terms  

G-001.1 Definitions: The following definitions apply throughout this contract;  

Contract Administrator:  The State’s designee who is responsible for assuring that the 
contractual obligations of the Purchaser and Contractor are met. 

Contractor:  State-selected harvester responsible to perform all duties as required by 
the Harvesting Services Contract, including but not limited to timber harvesting, road 
construction, debris removal and piling, hauling and delivery of forest products for 
weighing and/or scaling, to the Purchasers of the timber sales Sorts.   

Delivery:  Occurs when logs or forest products meeting the sorting specifications 
arrive at the Purchaser’s destination, as described in the contract.  

Forest Product:  Any material derived from the forest for commercial use.  

Harvesting:  A general term, referring to the Contractor’s various obligations under the 
Harvesting Services Contract.  

Harvesting Services Contract:  Contract between the Contractor and the State, which 
sets forth the procedures and obligations of the Contractor for completing the 
harvesting of timber, and the delivery of various log sorts to the State’s purchasers, 
and the payment obligations of the State, The Harvesting Services Contract will 
include a Road Plan for any road construction or reconstruction, where applicable.   
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Log Sale and Purchase Contract:  Purchase Agreement between the State and 
Purchaser(s) of particular log sorts from the timber sale.  

Purchaser:  The company or individual that has entered a Log Sale Contract with the 
State for individual log sorts from the timber sale area.  The Contractor must deliver 
the designated log sorts to this company or individual.  Contractor will likely be 
delivering different log sorts to different purchasers under the Harvesting Services 
Contract.     

Road Construction Services:  Includes building new and maintaining existing forest 
roads and associated work that may be optional or required as described in the Road 
Plan.  

State:  The Washington State Parks and Recreation Commission, landowner and seller 
of logs from the timber sale area.  The State is represented by the Chief Financial 
Officer (CFO) as designated on the contract signature page.  Contractual obligations to 
the State are enforced by the CFO or the designated Contract Administrator. 

Subcontractor: Individual or company employed by the Contractor to perform a 
portion or all of the services required by the Harvesting Services Contract.  The 
Contractor is responsible for independently negotiating, procuring and paying for all 
subcontracted services rendered.  

G-015.1 Harvest Area and Location  

The harvest area consists of approximately 275 acres located on part(s) of Section(s)   
23 & 14, Township 27 North, Range 40 East, Spokane County as shown on the 
attached timber sale map. 

 G-022.1 Sorting Specifications  

Contractor is responsible for sorting logs to the specifications listed below and hauling 
to the appropriate designated locations. Contractor is responsible for determining the 
highest value of each tree felled and the highest value destination of each log 
manufactured.  The Contract Administrator will provide direction and guidance to 
Contractor with respect to highest value.    

Contractor shall deliver log sorts to the Purchaser(s) location that meet the following 
specifications:  

Agreement 
no. Sort # Species 

Diameter 
Scaling 

Rule 
Preferred Log 

Length 
Destination A Miles C Miles 

 1 Ponderosa Pine 
4.5-6 inch (DIB) 

ES     

 2 Ponderosa Pine 
6+ (DIB) 

ES     

 3 Conifer Pulp      
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“WS” means that west side scaling rules apply; “ES” means that east side scaling rules 
apply.    Minimum trim is six inches per scaling segment for east side scaling rules and 
ten inches per scaling segment for west side scaling rules.  

 

Logs delivered by Contractor that do not meet the receiving Purchaser’s log sort 
requirements as described above that have been pre-approved for delivery by the 
Contract Administrator shall not be considered mis-sorts.  

G-024.1 Manufacturing Standards  

Logs produced under this contract will be manufactured by Contractor meeting the 
individual sort specifications and Purchaser’s preferred log lengths as listed in clause 
G-022.1, with a minimum length of 16 feet, unless otherwise directed by the Contract 
Administrator.  

For sorts designated as non-utility, Contractor will manufacture and deliver logs with 
the following minimum specifications:  

a) Sweep will be limited to within the bole of the log as measured using a tape 
stretched between the centers of each end of the log.  

b) Limbs and knots shall be cut flush, with no more than 15 percent of a log having 
limbs or knots over 2 inches in diameter extending more than 2 inches above the 
surface of the log.   

c) Logs in peeler sorts shall be chuckable with no more than a 2 inch diameter area of 
rot within a 5 inch diameter circle located at the center of either end of the log.  

G-025 Schedules  

The following attached schedules are hereby incorporated by reference:  

Schedule M    Additional Road Maintenance Rates  

 

G-027.1 Log Delivery Schedule and Conditions  

a) Contractor shall deliver logs to Purchaser’s designated delivery location beginning 
no later than March 1, 2023 and completed by July 15, 2023.  Failure to begin 
deliveries by the specified date may result in the State imposing damages per 
clause D-022.1 unless an alternate start date is agreed upon by the State and 
Contractor. If a log delivery location is changed during this contract, the Contract 
Administrator shall notify the Contractor.  Once notified, the Contractor shall 
deliver logs to the new location.  

b) The Contractor may deliver logs to the Purchaser’s delivery location during the 
Purchaser’s working hours, or at least between the hours of 8:00 a.m. and 5:00 
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p.m., Monday through Friday, except, scheduled closures and legal holidays for the 
contract term as described in clause G-030.1, unless permission to do otherwise is 
agreed upon by the State.  

c) The Contractor agrees to deliver said logs on conventional or self-loading logging 
trucks, properly and legally loaded, bound, branded, and ticketed.  Logs in loads 
shall not be double-ended unless approved in writing by the Contract 
Administrator.  It is understood and agreed that the Purchaser incurs no obligation 
to accept improperly or illegally loaded trucks in its facility.  Any truck so loaded 
may be directed to vacate the yard and shall remain the responsibility of the 
Contractor to make the load conform to legal requirements for hauling.  

d) If a receiving Purchaser plans a scheduled closure, the Contract Administrator shall 
notify the Contractor at least 48 hours before the scheduled closure.  Depending 
on the length of the scheduled closure or delays in log delivery, the Contract 
Administrator will decide in the best interest of the State on the disposition of the 
affected log sort(s) or any alternate delivery schedule or location. 

e) Contractor log delivery to a Purchaser location may be limited to no more than ten 
(10) truck deliveries of any one sort per day, provided the Contract Administrator 
notifies the Contractor at least 48 hours prior to the time this truck delivery limit is 
established. A truck delivery is all the wood hauled including sorts on super trucks, 
mule trains and pups brought to the delivery point by a single truck.  If for any 
reason a Purchaser refuses more than ten (10) truck deliveries per day, Contractor 
shall notify the State’s Contract Administrator.   

 

G-030.1 Contract Term and Expiration Dates  

To ensure the timely completion of activities under this contract, all activities required 
under this contract are to be completed between the starting date of March 1, 2023 
and the expiration date of July 15, 2023.  

Contractor shall not have any right to enter the sale area to perform harvesting 
services after contract expiration unless a contract extension has been granted.  

G-033.1 Notification of Operations  

Contractor shall provide the State with five days advance written notice to the 
Contract Administrator of its intent to commence or cease any and all operations 
under this contact.  The commencement or cessation of operations must be approved 
by the Contract Administrator. Failure to comply will be considered a breach.  

G-040.1 Contract Term Adjustment  

A Contract Term Adjustment may be considered based on actual time lost through 
unforeseeable causes beyond the control and without fault or negligence of the 



 

5 
 

Contractor, including, but not restricted to, acts of the State, closures by government 
regulatory agencies, mill closures, fires, vandals, and unusually severe weather 
conditions, provided that the Contractor shall, within seven (7) calendar days of the 
initiation of such delay, notify the State, in writing, of the cause of delay, upon which 
notification the State shall ascertain the facts and extent of the delay and notify the 
Contractor in writing of its decision regarding contract adjustment.  

G-054.1 Early Contract Termination  

The State may terminate this contract prior to the expiration date listed in G-030.1 in 
whole or in part by giving fifteen (15) days written notice to the Contractor when it is 
in the best interests of the State.  If this contract is so terminated, the State shall be 
liable to make payments to the Contractor for the sum of the estimated expenditures 
for road construction, felling, bucking, yarding and decking of products processed but 
not removed from the sale area due to termination action.  Contractor may not seek 
any other damages from the State for early termination of this harvesting agreement.  

G-060.1 Exclusion of Warranties  

The following specific matters ARE NOT WARRANTED, and are EXCLUDED from this 
transaction:       

a) The CONDITION of the site or forest products.  Any descriptions of the site or 
forest products in the notice of sale, other pre-contractual documents, or the 
Harvesting Services Contract are provided solely for administrative and 
identification purposes.    

b) The ACREAGE contained within any sale area.  Any acreage descriptions 
appearing in the notice of sale, other pre-contractual documents, or the 
Harvesting Services Contract are estimates only, provided solely for 
administrative and identification purposes.  

c) The VOLUME, WEIGHT, QUALITY, or GRADE of the forest products to be 
harvested.  The descriptions of the forest products to be harvested are 
estimates only, made solely for administrative and identification purposes.  

d) The CORRECTNESS OF ANY SOIL OR SURFACE CONDITIONS, PRESALE 
CONSTRUCTION APPRAISALS, INVESTIGATIONS, AND ALL OTHER PRE-BID 
DOCUMENTS PREPARED BY OR FOR THE STATE.  These documents have been 
prepared for informational purposes, but the information contained therein is 
not warranted.  Contractors must make their own assessments of the site.    

e) THAT THE SALE AREA IS FREE FROM THREATENED OR ENDANGERED SPECIES or 
their habitat.  The State is not responsible for any interference with forestry 
operations that result from the presence of any threatened or endangered 
species, or the presence of their habitat, within the sale area.  
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f) THAT THE FORESTRY OPERATIONS to be performed under this contract WILL 
BE FREE FROM REGULATORY ACTIONS by governmental agencies.  The State is 
not responsible for actions to enforce regulatory laws, such as the Washington 
Forest Practices Act (chapter 76.09 RCW), taken by the Department of Natural 
Resources or any other agency that may affect the operability of this timber 
sale.  

g) Items contained in any other documents prepared for or by the State. 

G-064.1 Permits  

Contractor is responsible for obtaining any permits not already obtained by the State 
that relate to Contractor's operation.  Forest Practice Application / Hydraulic Project 
Approval permits obtained by the State shall be transferred to Contractor.  Contractor 
is responsible for all permits, amendments and renewals.  

G-065 Regulatory Disclaimer  

The State disclaims any responsibility for, or liability relating to, regulatory actions by 
any government agency, including actions pursuant to the Forest Practices Act, Ch. 
76.09 RCW that may affect the operability of the timber sale.  

G-066.1 Governmental Regulatory Actions  

a) Regulatory Risk  

Except as provided in this clause, Contractor assumes all risks associated with 
governmental regulatory actions, including actions taken pursuant to the Forest 
Practices Act, Ch. 76.09 RCW, the Endangered Species Act, 16 U.S.C 1531-1544 and 
any Habitat Conservation Plan between the Department of Natural Resources and the 
U.S. Fish and Wildlife Service or any other agency now in place and as may be 
amended, or hereafter created, that may affect the operability of the timber sale. 

b) Increased Costs  

Contractor shall be responsible for any increased operational costs arising from any 
applicable foreign or domestic governmental regulation or order that does not cause 
contract performance to become commercially impracticable or that does not 
substantially frustrate the purpose of the contract.  If impracticability or frustration 
results from Contractor’s failure to comply with this contract or from Contractor’s acts 
or omissions, Contractor shall remain responsible for fulfilling contract obligations 
notwithstanding the impracticability or frustration.  

G-070.1 Limitation on Damage  

In the event of a breach of any provision of this contract by the State, the exclusive 
remedy available to the Contractor will be limited to a return of the Performance 
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Security, and payment for improvements and other services rendered by the 
Contractor, which were required by the Harvesting Services Contract.  The State shall 
not be liable for any damages, whether direct, incidental, or consequential.  

G-092.1 Harvest Area Boundary Adjustment  

The State may make adjustments in the harvest area boundaries, or may mark timber 
outside such boundaries. The cumulative changes to the sale area during the term of 
the contract shall not exceed more than five (5) percent of the original sale area.  Such 
adjustments or marking will be accomplished by the Contract Administrator.  The 
Contractor must remove and deliver all material so designated, prior to the expiration 
date of the contract.  All contract services within such boundary adjustments or so 
marked shall be paid for at contract rates. 

G-112.1 Title  

All rights, title, and interest in and to any timber shall belong to the State until 
delivered, at which time the appropriate Purchaser assumes title.  

G-116.1 Sustainable Forestry Initiative® (SFI) Certification  

Forest products harvested and delivered under this contract are certified as being in 
conformance with the Sustainable Forestry Initiative program Standard under 
certificate number BV-SFIS-US09000572.    

Contractor shall have at least one person regularly on-site during active operations 
that have completed training according to the requirements outlined within the SFI® 
program Standard.  Contractor shall designate in writing the name(s) of the 
individual(s) who will be on-site and provide proof of their successful completion of an 
approved training program prior to active operations.  

G-120.1 Responsibility for Work  

All work, equipment, personnel, and materials necessary to perform the Harvesting 
Services Contract shall be the responsibility of the Contractor.  

G-121.1 Exceptions  

Exceptions to Contractor's responsibility in clause G-120.1 shall be limited exclusively 
to the circumstances described in this clause.  These exceptions shall not apply where 
damages occur due to Contractor's failure to take reasonable precautions or to 
exercise sound forest engineering and construction practices.  

The State shall bear the cost to repair any existing roadway or section of required road 
completed to the point that an authorization to haul has been issued where such 
damage was not caused by Contractor, its employees, agents, or invitees, including 
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independent contractors.  Contractor shall accomplish repairs promptly as required by 
the State at the rates set forth in the equipment rate schedule on file at the Region 
office or Engineering Division in Olympia.  The State may elect to accomplish repairs 
by means of State provided resources.    

Nothing contained in clauses G-120.1 (Responsibility for Work) and 
G121.1(Exceptions) shall be construed as relieving Contractor of responsibility for, or 
damage resulting from, Contractor's operations or negligence, nor shall Contractor be 
relieved from full responsibility for making good any defective work or materials.  

G-123.1 Operating Authority  

The State has arranged for the Contractor to have full and free license and authority to 
enter upon said lands with his agents and employees and do all things necessary, 
within the limitations herein set forth, in harvesting said timber as described in this 
contract.  

G-124.1 Contractor Not an Employee of State  

Contractor and his or her employees or agents performing under this contract are not 
employees of the State. The Contractor will not hold itself out as nor claim to be an 
officer or employee of the State by reason hereof, nor will the Contractor make any 
claim or right, privilege or benefits which would accrue to an employee under chapter 
41.06 RCW or Chapter 28B.16 RCW.  

G-125.1 Use of Subcontractors  

Contractor’s use of subcontracted services shall be subject to approval in writing by 
the Contact Administrator.  Approval of subcontracted services may be revoked in 
accordance with the G-220.1 ‘State Suspends Operations’ clause when the Contract 
Administrator determines that the Subcontractor’s work has been performed in a 
manner that does not meet contractual requirements, optimize value or otherwise 
causes damage to the state.  

Contractor shall arrange with the Contract Administrator to meet on site at least once 
a week during active operations to review and inspect subcontractor performance.  
Contractor shall provide a written plan of operations detailing planned operations for 
the following week.  

G-126.1 Disputes with Subcontractors or Material Providers  

Should Contractor and its subcontractors or materials providers develop disputes 
affecting the completion of obligations under this contract, Contractor shall resolve 
any such disputes in a timely and efficient manner that does not involve or adversely 
affect either the State or its Purchasers.  
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G-130.1 Prevention of Damage and Consequences of Contractor-Caused Damage  

The Contractor agrees to exercise due care and caution at all times to avoid damage to 
all special resources including environmentally sensitive areas, research, 
demonstration, and cultural objects or areas.  Additionally, the Contractor agrees to 
protect all improvements on State property affected by the work of this contract 
including, but not limited to, roads, culverts, bridges, ditches, fences, utility lines, and 
buildings.    

If damages occur due to the Contractor’s operations, the Contractor shall be 
responsible for damage or restoration costs, or other compensation measures as 
described in this contract.  State may deduct damage or restoration costs from 
payments to the Contractor.  This clause shall not relieve the Contractor from other 
applicable civil or criminal remedies provided by law.  

G-140.1 Indemnity  

To the fullest extent permitted by law, Contractor shall indemnify, defend and hold 
harmless State, agencies of State and all officials, agents and employees of State, from 
and against all claims arising out of or resulting from the performance of the contract.  
"Claim" as used in this contract means any financial loss, claim, suit, action, damage, 
or expense, including but not limited to attorneys' fees, attributable for bodily injury, 
sickness, disease or death, or injury to or destruction of tangible property including 
loss of use resulting therefrom.  Contractors' obligations to indemnify, defend, and 
hold harmless includes any claim by Contractors' agents, employees, representatives, 
or any subcontractor or its employees.  Contractor expressly agrees to indemnify, 
defend, and hold harmless State for any claim arising out of or incident to Contractors' 
or any subcontractors' performance or failure to perform the contract.  Contractors' 
obligation to indemnify, defend, and hold harmless State shall not be eliminated or 
reduced by any actual or alleged concurrent negligence of State or its agents, 
agencies, employees and officials.  Contractor waives its immunity under Title 51 RCW 
to the extent it is required to indemnify, defend and hold harmless State and its 
agencies, officials, agents or employees.  

In addition to any other remedy authorized by law, the State may retain as much of 
the performance security, or any money or credits due Contractor necessary to assure 
indemnification.  

G-150.1 Insurance  

Contractor shall, at its cost and expense, buy and maintain insurance of the types and 
amounts listed below.  Failure to buy and maintain the required insurance may result 
in a breach and/or termination of the contract at State's option.  State may also 
suspend Contractor operations until required insurance has been secured.  
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Companies admitted to do business within the State of Washington and have a rating 
of A-, Class VII or better in the most recently published edition of Best’s Reports 
should issue all insurance and surety bonds.  Any exception shall be reviewed and 
approved by the department's risk manager before the insurance coverage is 
accepted.  If an insurer is not admitted, all insurance policies and procedures for 
issuing the insurance policies must comply with Chapter 48.15 RCW and 284-15 WAC.  

The Washington State Parks and Recreation Commission Headquarters office shall be 
provided written notice before cancellation or non-renewal of any insurance referred 
to therein, in accord with the following specifications:  

1. Insurers subject to Chapter 48.18 RCW (admitted and regulated by the Insurance 
Commissioner): The insurer shall give the State 45 days advance notice of cancellation 
or non-renewal.  If cancellation is due to non-payment of premium, the State shall be 
given 10 days advance notice of cancellation.  
 

2. Insurers subject to Chapter 48.15 RCW (surplus lines): The State shall be given 20 days 
advance notice of cancellation.  If cancellation is due to nonpayment of premium, the 
State shall be given 10 days advance notice of cancellation.  

Before starting work, Contractor shall furnish State with a certificate(s) of insurance, 
executed by a duly authorized representative of each insurer, showing compliance 
with the insurance requirements specified in the contract.  The Contractor shall obtain 
insurance coverage prior to operations commencing and continually maintain it in full 
force until all contract obligations have been satisfied or an operating release has 
been signed by the State.  

Contractor shall include all subcontractors as insured under all required insurance 
policies, or shall furnish separate certificates of insurance and endorsements for each 
subcontractor.  Subcontractor(s) must comply fully with all insurance requirements 
stated herein.  Failure of subcontractor(s) to comply with insurance requirements 
does not limit Contractor’s liability or responsibility.  

The State of Washington, Parks and Recreation Commission, its elected and appointed 
officials, agents and employees shall be named as an additional insured via 
endorsement on all general liability, excess, umbrella, and property insurance policies.  

All insurance provided in compliance with this contract shall be primary as to any 
other insurance or self-insurance programs afforded to or maintained by State.  
Contractor waives all rights against State for recovery of damages to the extent these 
damages are covered by general liability or umbrella insurance maintained pursuant 
to this contract.  
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By requiring insurance herein, State does not represent that coverage and limits will 
be adequate to protect Contractor and such coverage and limits shall not limit 
Contractor's liability under the indemnities and reimbursements granted to State in 
this contract.  

The limits of insurance, which may be increased as deemed necessary by State, shall 
not be less than as follows:  

Commercial General Liability (CGL) Insurance.  Contractor shall maintain general 
liability (CGL) insurance, and, if necessary, commercial umbrella insurance with a limit 
of not less than $1,000,000.00 per each occurrence.  If such CGL insurance contains 
aggregate limits, the General Aggregate limit shall be at least twice the "each 
occurrence" limit.  CGL insurance shall have products-completed operations aggregate 
limit of at least two times the "each occurrence" limit.  CGL coverage shall include a 
Logging and Lumbering Endorsement (i.e. Logger’s Broad-Form) to cover the events 
that include, but are not limited to, fire suppression expenses, accidental timber 
trespasses, and wildfire property damage with limits of not less than $2,000,000.00 
each occurrence.  

CGL insurance shall be written on Insurance Services Office (ISO) occurrence form CG 
00 01 (or a substitute form providing equivalent coverage).  All insurance shall cover 
liability arising out of premises, operations, independent contractors, products 
completed operations, personal injury and advertising injury, and liability assumed 
under an insured contract (including the tort liability of another party assumed in a 
business contract), and contain separation of insured (cross liability) condition.    

Employer's Liability "Stop Gap" Insurance.  Contractor shall buy employers liability 
insurance, and, if necessary, commercial umbrella liability insurance with limits not 
less than $1,000,000.00 each accident for bodily injury by accident or $1,000,000.00 
each employee for bodily injury by disease.   

Workers' Compensation Coverage.  Contractor shall comply with all State of 
Washington workers' compensation statutes and regulations.  Workers' compensation 
coverage shall be provided for all employees of Contractor and employees of any 
subcontractor or sub-subcontractor.  Coverage shall include bodily injury (including 
death) by accident or disease, which exists out of or in connection with the 
performance of this contract.  Except as prohibited by law, Contractor waives all rights 
of subrogation against State for recovery of damages to the extent they are covered 
by workers' compensation, employer's liability, commercial general liability, or 
commercial umbrella liability insurance.  

If Contractor, subcontractor or sub-subcontractor fails to comply with all State of 
Washington workers' compensation statutes and regulations and State incurs fines or 
is required by law to provide benefits to or obtain coverage for such employees, 



 

12 
 

Contractor shall indemnify State.  Indemnity shall include all fines, payment of benefits 
to Contractor or subcontractor employees, or their heirs or legal representatives, and 
the cost of effecting coverage on behalf of such employees.   

Business Auto Policy (BAP).  Contractor shall maintain business auto liability and, if 
necessary, commercial umbrella liability insurance with a limit not less than 
$1,000,000.00 per accident.  Such insurance shall cover liability arising out of "Any 
Auto".  Business auto coverage shall be written on ISO form CA 00 01, or substitute 
liability form providing equivalent coverage.  If necessary the policy shall be endorsed 
to provide contractual liability coverage and cover a "covered pollution cost or 
expense" as provided in the 1990 or later editions of CA 00 01.  Contractor waives all 
rights against State for the recovery of damages to the extent they are covered by 
business auto liability or commercial umbrella liability insurance.  

G-160.1 Agents  

The State's rights and duties will be exercised by the Chief Financial Officer, (herein 
after as CFO) at Olympia, Washington CFO.  The CFO will notify Contractor in writing 
who is responsible for administering the contract.  The CFO has sole authority to 
waive, modify, or amend the terms of this contract in the manner prescribed in clause 
G-180.  No agent, employee, or representative of the State has any authority to bind 
the State to any affirmation, representation, or warranty concerning the forest 
products harvested beyond the terms of this contract. 
 

Contractor is required to have a person on site during all operations who is authorized 
to receive instructions and notices from the State.  Contractor shall inform the State in 
writing who is authorized to receive instructions and notices from the State, and any 
limits to this person's authority. 

G-170.1 Assignment and Delegation  

Contractor shall assign no rights or interest in this contract without prior written 
permission of the State.  Any attempted assignment shall be void and ineffective for 
all purposes unless made in conformity with this paragraph.  Contractor may perform 
any duty through a delegate, but Contractor is not thereby relieved of any duty to 
perform or any liability.  Any assignee or delegate shall be bound by the terms of the 
contract in the same manner as Contractor.  

G-180.1 Modifications  

Waivers, modifications, or amendments of the terms of this contract must be in 
writing signed by Contractor and the State.  

G-181.1 Contract Modification for Protection of Resources and Improvements  
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The Harvesting Services contract may be unilaterally terminated or modified by the 
State upon determination that the Contractor’s operations would cause serious 
damage to resources or improvements, or would be significantly inconsistent with 
State Parks management plans.  

In the event of contract modification under this section and through no fault of 
Contractor operations, the Contractor shall be reimbursed for any additional 
operations required, provided that any work or extra protection shall be subject to 
prior approval of the State.  

G-190 Contract Complete  

This contract is the final expression of the Parties' agreement.  There are no 
understandings, agreements, or representations, expressed or implied, which are not 
specified in this contract.  

G-200.1 Notice  

Notices required to be given by the State under the following clauses shall be in 
writing and shall be delivered to the Contractor’s authorized agent or sent by certified 
mail to the Contractor’s address of record, so that their receipt may be acknowledged 
by Contractor.    

 G-092.1  Harvest Area Boundary Adjustment   
 G-181.1  Contract Modification for Protection of Resources and Improvements   
 G-210.1  Violation of Contract   
 G-220.1  State Suspends Operation   
 D-015.1  Delivered Mis-sorted Logs and Penalties   
 D-016.1  Damages for Delivered Mis-manufactured Logs  

All other notices required to be given under this contract shall be in writing and 
delivered to the authorized agent or mailed to the Party's post office address. 
Contractor agrees to notify the State of any change of address.  

G-210.1 Violation of Contract  

a) If Contractor violates any provision of this contract, the Contract 
Administrator, by written notice, may suspend those operations in violation.  If 
the violation is capable of being remedied, the Contractor has fifteen (15) days 
after receipt of suspension notice to remedy the violation.  If the violation 
cannot be remedied or Contractor fails to remedy the violation within fifteen 
(15) days after receipt of a suspension notice, the State may terminate the 
rights of the Contractor and collect liquidated damages under this contract 
associated with the breach.  In the event of such a contract termination, the 
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State may demand all or part of the Contractor’s surety in order to satisfy the 
State’s damages.     
 

b) The State has the right to remedy a breach if Contractor is unable, as 
determined by the State, to remedy the breach, or if the Contractor has not 
remedied the breach within 15 days of a suspension notice.  Any expense 
incurred by the State in remedying Contractor’s breach may be charged to 
Contractor, or State may deduct such expenses from payments to the 
Contractor.  
 

c) If the contract expires without the Contractor having performed all their duties 
under this contract, Contractor’s rights and obligations to harvest, deliver 
forest products, and perform any additional contract-related requirements are 
terminated. Thus, Contractor cannot remedy any breach once this contract 
expires.  This provision shall not relieve Contractor of any financial obligations 
and unresolved contractual agreements, including payment to subcontractors 
for work performed under this contract.  

G-220.1 State Suspends Operations  

The Contract Administrator may suspend any operation of Contractor under this 
contract when the State is suffering, or there is reasonable expectation the State will 
suffer environmental, monetary or other damage if the operation is allowed to 
continue.  

Contractor shall be in breach of this contract if the operation continues after the 
suspension notice or if the operation resumes prior to approval and notice from the 
Contract Administrator.  

Contractor may request a modification of suspension within seven (7) calendar days of 
the start of suspension through the dispute resolution process. If this process results 
in a finding that the suspension exceeded the time reasonably necessary to stop or 
prevent damage to the State, Contractor may request a contract term adjustment 
based on the number of excess days of suspension.  

G-230.1 Unauthorized Activity  

Any cutting, removal, or damage of forest products by Contractor, its employees, 
agents, or invitees, including independent contractors, in a manner inconsistent with 
the terms of this contract or State law, is unauthorized.  Such activity may subject 
Contractor to liability for triple the value of said forest products under RCW 79.02.320 
or RCW 79.02.300 and may result in prosecution under RCW 79.02.330 or other 
applicable statutes.  
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G-240.1 Dispute Resolution  

The following procedures apply in the event of a dispute regarding interpretation or 
administration of this contract and the parties agree that these procedures must be 
followed before a lawsuit can be initiated.  

a. In the event of a dispute, Contractor must make a written request to the CFO for 
resolution prior to seeking other relief. 

 

b. The CFO will issue a written decision on Contractor’s request within five business 
days. 

 

c. Within five business days of receipt of the CFO's decision, the contractor may 
make a written request for resolution to the State Lands Steward of the 
Washington State Parks and Recreation Commission. 
 

d. Unless otherwise agreed, the State Lands Steward will hold a conference within 15 
calendar days of the receipt of Contractor’s request for review of the CFO's written 
decision.  Contractor and the CFO will have an opportunity to present their 
positions.  The State Lands Steward will issue a decision within a reasonable time 
of being presented with both Parties' positions. 
 

G-250.1 Compliance with All Laws  

Contractor shall comply with all applicable statutes, regulations and laws, including, 
but not limited to, chapter 27.53 RCW, chapter 68.50 RCW, WAC 240-15 and WAC 
296-54.  Contractor shall provide documentation from Washington State Departments 
of Labor and Industries and Revenue that all obligations concerning worker 
compensation and safety will be met.  Failure to comply may result in forfeiture of this 
contract.  

G-260 Venue  

This contract shall be governed by the laws of the State of Washington.  In the event 
of a lawsuit involving this contract, venue shall be proper only in Thurston County 
Superior Court. 

 G-270.1 Equipment Left on State Parks Land  

All equipment owned or in the possession of Contractor, its employees, agents, or 
invitees, including independent contractors, shall be removed from the sale area and 
other State land by the termination date of this contract.  Equipment remaining 
unclaimed on State land 30 days after the expiration of the contract period is subject 
to disposition as provided by law.  Contractor shall pay to the State all costs of moving, 
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storing, and disposing of such equipment.  The State shall not be responsible for any 
damages to or loss of the equipment or damage caused by the moving, storing or 
disposal of the equipment.  

G-280.1 Operating Release  

An operating release is a written document, signed by the State and the Contractor, 
indicating that the Contractor has been relieved of certain rights or responsibilities 
with regard to the entire or a portion of the timber sales contract.  Contractor and 
State may agree to an operating release for this sale, or portion of this sale, prior to 
the contract expiration, when all contract requirements pertaining to the release area 
have been satisfactorily completed.  Upon issuance of a release, Contractor’s right to 
cut and remove forest products on the released area will terminate.  

G-310.1 Road Use Authorization  

The Contractor is authorized to use the following State roads, and roads for which the 
State has acquired easements and road use permits; as shown on the vicinity map.  
The State may authorize in writing the use of other roads subject to fees, restrictions, 
and prior rights. 

G-330.1 Pre-work Conference  

Contractor shall arrange with the Contract Administrator to review this contract and 
to examine the sale area before beginning any operations.  A plan of operations shall 
be developed and agreed upon by the Contract Administrator and Contractor before 
beginning any operations.  To the extent that the plan of operations is inconsistent 
with the contract, the terms of the contract shall prevail.  State's acceptance and 
approval of Contractor’s plan of operations shall not be construed as any statement or 
warranty that the plan of operations is adequate for Contractor's purposes or 
complies with applicable laws.  

Contractor shall arrange with the Contract Administrator to review this contract and 
work requirements with any and all subcontractors prior to receiving authorization for 
any subcontractor to begin operations.  

G-340.1 Preservation of Markers  

Any legal land subdivision survey corners and witness objects are to be preserved. If 
such are destroyed or disturbed, the Contractor shall, at the Contractor’s own 
expense, re-establish them through a licensed land surveyor in accordance with U.S. 
General Land Office standards. Corners and/or witness objects that must be disturbed 
or destroyed in the process of road construction or logging shall be adequately 
referenced and/or replaced in accordance with RCW 58.24.040(8).  Such references 
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must be approved by the Contract Administrator prior to removal of said corners 
and/or witness objects.  

G-370.1 Blocking Roads  

Contractor shall not block paved roads within the park unless authority is granted in 
writing by the Contract Administrator.  

G-430.1 Open Fires  

The Contractor its employees or its subcontractors shall not set or allow to be set any 
open fire at any time of the year without first obtaining permission in writing from the 
Contract Administrator.  

G-450.1 Encumbrances This contract and Contractor's activities are subject to the following:  

 

Section P: Payments and Securities  

P-030.1 Payment for Harvesting and Hauling Services 

 The State shall pay Contractor for harvesting and hauling services at the following 
rates:   

  
 Payment for Harvesting Stump to Truck (‘On Board Truck’ or OBT):  The State’s 

payment to the Contractor for harvesting services will be in accordance with the 
following table;  

 

Sort Number(s) Unit of Measure OBT Rate OBT Utility Rate 
1,2 MBF   
3 Ton   

 

 Utility volume for mbf sorts determined on an adjusted gross scale basis.  

 The State shall not pay for any logs scaled containing metal.  

 Payment for Hauling:  The State’s payment to the Contractor for hauling services upon 
the tons delivered multiplied by: a base rate, ‘A’ and ‘C’ mile rates, the ‘haul miles’ 
listed in clause G-022.1, a fuel index factor and the Contractor’s hauling bid factor 
using the following formula:  

 Hauling Services Payment Rate per Ton  
= (Base Rate + Mileage Rate) x (DATA MISSING: No data found.)  
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 Base Rate  =  $2.35   
(based on the multiple truck operation fixed cost/ton within ‘Report to the 
Washington State Legislature, The Washington Log Trucking Industry: Costs and Safety 
Analysis, August 2008’.)  

 Mileage Rate  =  (($0.16 x C miles) + ($0.11 x A miles)) x  Fuel Index Factor   

 The Fuel Index Factor will be adjusted quarterly by the State based upon the U.S. 
Energy Information Administration’s Weekly Retail On-Highway Diesel prices for the 
West Coast region posted at  

 https://www.eia.gov/dnav/pet/pet_pri_gnd_dcus_nus_w.htm using the following 
formula;  

 Fuel Index Factor =  1 + ( (Q(x) - Q(base)) /  Q(base) )  

 Where;   

  Q(base) = Average fuel price for quarter preceding harvesting services contract 
 bid opening.  
 Q(x) = Average fuel price for quarter preceding log deliveries.  

 The fuel index factor will be calculated each;  
 January and apply to loads delivered between January 1 and March 31,            
 April and apply to loads delivered between April 1 and June 30,  
 July and apply to loads delivered between July 1 and September 30,  
 October and apply to loads delivered  between October 1 and December 
31.  

  

 Travel distances to each log sort destination will be determined by the State and 
represents the one-way travel distance from the sale area to the purchaser’s delivery 
point.  

 The state must approve all haul routes and will determine travel distances prior to 
contractor delivery of logs to each specified destination. The State may determine 
alternate haul routes and delivery destinations during the course of this contract. 
Upon notification by the State, the Contractor is required to deliver logs: using the 
alternative route, or to State approved alternative delivery locations. Payment rates 
for approved alternate routes and delivery destinations shall be set forth by amending 
this clause in accordance with clause G-180.  

 For sorts bid on an mbf basis tonnage will be calculated using the State’s conversion 
rates in the table below unless actual tonnage is available and approved for use.  For 
tonnage sorts, actual tonnage shall apply.  
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MBF Sort(s) MBF/Tons Conversion Factor 
1 6.5 
2 6.5 
3 9.0 

 

 Contractor is responsible for billing the State for harvesting and hauling services 
performed using load data collected by State approved third party scaling 
organizations and reported by the State designated Log and Load Reporting Service. 
The billing statement shall include itemized accounts and summaries of harvesting 
tonnage and hauling mileage charges in a format approved by the State.  

 The billing schedule shall be the 1st and the 16th of each month with payment due by 
State within fourteen (14) days. Reporting periods end on the 15th and the end of 
each month.  

 No certificate given or payment made shall be evidence of the satisfactory 
performance of the Contract, either wholly or in part, against the claim of the State to 
the contrary, and no payment shall be construed to be an acceptance of any defective 
work, which may before or afterwards appear. 

 
 

P-031.1 Payment for Hauling Across Ferries and Other Miscellaneous Tolls  

Prior authorization is required for payment of any additional transportation charges 
incurred by Contractor, including: ferries, toll bridges, and other miscellaneous tolls.    

For payment including ferries, toll bridges, or other miscellaneous tolls, the 
Contractor’s billing statement must include an itemized list of loads by trucker name 
and truck number, load ticket number and date of crossing(s): a. Reimbursement for 
authorized ferry tolls will be at a fixed rate of 15 for each crossing with a loaded truck 
and 15 for each empty return. A ‘Wave2Go’ statement or equivalent documentation 
shall be included with the itemized list. For any loads over 80’ loaded and 60’ empty, 
the Contractor will be reimbursed the actual cost, Wave2Go or ferry receipts must be 
provided for reimbursement. b. ‘Good to Go’ regulated bridge tolls will be reimbursed 
at a fixed rate of $15.00 per authorized toll crossing.  A “Good To Go” statement or 
equivalent documentation shall be included with the itemized list.   This 
reimbursement is based upon one-way tolling, if a two-way toll is charged, payment 
receipts must be provided for reimbursement. c. Miscellaneous tolls controlled by the 
Washington State Transportation Commission (WSTC), or other government agencies, 
will be reimbursed at their posted rates or the actual cost; receipts must be provided.  
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Requests for payment of ferry and toll charges must be received by the State prior to 
contract termination. Contractor shall only be reimbursed for the amount of toll 
approved for payment by the Contract Administrator.  

Payment for ferries or tolls incurred for backhauling loaded trucks, in either direction, 
shall be the responsibility of the Contractor and will not be reimbursed by the State.  

Convenience tolling, fines, and/or extra charges will not be reimbursed.  

P-033.1 Payment for Additional Road Maintenance Work  

The Contractor is responsible for independently negotiating, procuring and paying for 
additional road maintenance services provided.  

During the course of operations, the State may identify and require additional road 
maintenance work to be completed by the Contractor.  The amount of payment for 
this additional road maintenance work deemed necessary by the State will be 
calculated and paid for using the equipment rates in Schedule M 'Additional Road 
Maintenance Payment Rates'.  

Upon completion of any additional road maintenance work, the Contractor shall 
submit a report identifying the road(s), and the number of stations that have been 
completed to the Contract Administrator.  Once the Contract Administrator has 
approved the additional road maintenance work in writing, the Contractor is 
responsible for billing the State for additional road maintenance services performed.  
The billing statement shall include an itemized account of the road(s), the number of 
stations and which stations have been completed.  The Contractor Administrator will 
verify that road maintenance described on the billing statement is complete prior to 
State making payment to Contractor.   

The billing schedule shall be the 1st and the 15th of each month with payment due by 
State within fourteen (14) days.  Reporting periods end on the 14th and the end of 
each month.   

No certificate given or payment made shall be evidence of the satisfactory 
performance of the Contract, either wholly or in part, against the claim of the State to 
the contrary, and no payment shall be construed to be an acceptance of any defective 
work, which may before or afterwards appear.  

P-034.1 Payment for Additional Miscellaneous Work  

During the course of operations, the State may identify and require additional 
miscellaneous work to be completed by the Contractor.    

A plan for the additional work deemed necessary by the State shall be provided by the 
Contractor and must be approved in writing by the State prior to commencement of 
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work by the Contractor.  After the Contract Administrator has inspected and approved 
the work in writing, the Contractor is responsible for billing the State for work 
performed.  The billing statement shall include an itemized account of the equipment, 
labor and materials necessary for the additional work that has been completed and 
approved.   

The State shall reimburse the Contractor for approved costs within thirty (30) days of 
State’s approval of the statement.    

No certificate given or payment made shall be evidence of the satisfactory 
performance of the Contract, either wholly or in part, against the claim of the State to 
the contrary, and no payment shall be construed to be an acceptance of any defective 
work, which may before or afterwards appear.  

P-090.1 Performance Security  

Prior to start of any operations Contractor agrees to provide one or more of the 
following State approved performance securities; cash, savings account assignment, 
certificate of deposit assignment, irrevocable standby letter of credit, or a Miller Act 
bond, for the amount of $10,000.00.  At least 50% must be in a form other than a 
bond, unless otherwise agreed to by the State.  

Security provided shall guarantee performance of all provisions of this contract and 
payment of any damages caused by Contractor’s operations, failure to perform, or 
noncompliance with any rule or law.  In addition, said security may be used by the 
State to satisfy any claims or liens made by Contractor’s subcontractors, material 
providers, or other individuals against the State or its Purchasers, which arise from this 
Harvesting Services Contract.    

If at any time the State decides that this security has become unsatisfactory, the 
Contractor agrees to suspend operations and, within fifteen (15) days of notification, 
replace the security with one acceptable to the State.  The State may also require 
increases to the existing performance security at any time.  

Unapplied performance security will be returned to Contractor after the State issues 
an operating release and completes the financial closeout.  

P-100.1 Performance Security Reduction  

The State may reduce the performance security after an operating release has been 
issued if the State determines that adequate security exists for any remaining 
obligations of Contractor.  Prior to any reduction of the performance security amount, 
the Contractor must submit a written reduction request.  No reduction will be allowed 
by the State unless such reduction can be made while fully protecting the State’s 
interests.  
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P-120.1 Contractor Responsibility for Subcontractor Services  

Contractor is responsible for negotiating, procuring, and paying for all services 
rendered by any subcontractor.  Subcontractor services may include, but are not 
limited to, harvesting logs, hauling logs, and building roads.  

Section L: Log Definitions and Accountability  

L-010.1 Forest Products Conveyed  

Forest products conveyed are logs or parts of logs delivered meeting the sorting 
criteria defined by clause G-022.1 and manufacturing standards defined by clause G-
024.1 of this contract.  

L-013.1 Log Sorts Delivered to Incorrect Destination  

Purchasers have agreed to purchase the log sort (s) as described in the G-022.1 clause.  
In the event a load of logs from an incorrect sort is delivered to a Purchaser, the 
Purchaser may reject the load.  If Purchaser receives an incorrectly delivered load, 
Contractor shall notify the State within 24 hours.  The Contractor will maintain 
responsibility for proper disposition and delivery of incorrectly delivered loads.  

L-060.1 Load Tickets  

Contractor shall complete and use load tickets as directed by the Contract 
Administrator and, if required, use other identification as directed by the State to 
ensure accounting of forest products removed from the sale area.  A load ticket must 
be fixed, as designated by the Contract Administrator, to each truck and trailer load 
prior to leaving the landing.  

Contractor shall account for all load tickets issued by the Contract Administrator.  The 
State may treat load tickets not accounted for as lost forest products.  All costs 
associated with computing the billings for lost loads shall be borne by Contractor.  

L-080 Scaling Rules  

Determination of volume and grade of any forest products shall be conducted by a 
state approved third party scaling organization and in accordance with the Westside 
log scaling and grading rules and Scribner Volume Table, revised July 1, 1972, 
contained in the Northwest Log Rules Eastside and Westside Log Scaling Handbook 
(developed and produced by the Northwest Log Rules Advisory Group) and in effect 
on the date of confirmation of this contract.  

Special scaling specifications shall be noted on the State’s Brand Designation form 
which is hereby incorporated to this contract by reference.  

L-110 State Approval of Log Scaling and Weighing Locations  
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Forest Product measurement and weighing facilities required by this contract must be 
approved by the State.  Forest products sold under the contract which require log 
scaling shall be scaled, measured, or counted by a State approved third party log 
scaling organization.  Forest products sold under the contract which require weighing 
shall be weighed at a location that meets Washington State Department of Agriculture 
approval.  

Prior to forest products being hauled, the Contract Administrator must authorize in 
writing the use of State approved measurement and/or weighing facilities that are at 
or en-route to final destinations.  Forest products from this sale shall be measured or 
weighed at facilities, which are currently approved for use by the State and are 
currently authorized for this sale.  The State reserves the right to verify load volume 
and weights with State employees or contractors at the State's own expense.  The 
State reserves the right to revoke the authorization of previously approved 
measurement locations.  

L-114.1 State Approval of Haul Route  

Contractor shall file with the Contract Administrator and Contract Administrator shall 
approve a map showing the haul route, which unscaled and unweighed logs will travel 
from the harvest area to the weighing/scaling location and approved destinations. The 
Contractor must notify Contract Administrator within 24 hours of any deviation from 
the haul route. The route of haul may be changed by prior agreement of the State and 
the Contractor.  The Contract administrator must be notified by the Contractor of any 
overnight stays of an unscaled or unweighed load of logs. L-130.1 Conversion Factors 
Forest products harvested and delivered from the sale area that are not measured in 
units specified in the P-030.1 ‘Payment for Harvesting and Hauling Services’ clause of 
this contract shall be converted to the contract specified payment units using 
Department of Natural Resources conversion factors unless a plan to do otherwise has 
been pre-approved by the State.  

Section H: Harvesting Operations  

H-013.1 Reserve Tree Damage Definition  

Reserve trees are trees required and designated for retention within the sale 
boundary.  Contractor shall protect reserve trees from being cut, damaged, or 
removed during operations.   

Reserve tree damage exists when one or more of the following criteria occur as a 
result of Contractor’s operation, as determined by the Contract Administrator.  

a) A reserve tree has one or more scars on its trunk exposing the cambium layer, 
which in total exceeds 100 square inches.  
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b) A reserve tree’s top is broken or the live crown ratio is reduced below 30 
percent.  

c) A reserve tree has more than 1/3 of the circumference of its root system 
injured such that the cambium layer is exposed 

d) A reserve tree is cut without approval and approved replacement by the 
Contract Administrator.  

If the Contract Administrator determines that a reserve tree has been cut or damaged, 
the Contractor shall provide a replacement reserve tree of like condition, size, and 
species within the sale unit containing the damaged leave tree, as approved by the 
Contract Administrator.  Contractor may be required to pay liquidated damages for 
Excessive Reserve Tree Damage as detailed in clause D-041.1.  

Removal of designated reserve trees from the sale area is unauthorized, and may 
invoke the use of the G-230.1 ‘Trespass and Unauthorized Activity’ clause.  Contractor 
is required to leave all cut or damaged reserve trees on site.  

H-017 Preventing Excessive Soil Disturbance  

Operations may be suspended when soil rutting exceeds 12 inches as measured from 
the natural ground line.  To reduce soil damage, the Contract Administrator may 
require water bars to be constructed, grass seed to be placed on exposed soils, or 
other mitigation measures.  Suspended operations shall not resume unless approval to 
do so has been given, in writing, by the Contract Administrator.  

H-025 Timing Requirements for Timber Removal  

All timber must be removed within 30 days of being felled.  

H-030.1 Timber Falling  

Trees shall be felled and logs shall be bucked to obtain the greatest practicable 
utilization and value of forest products.  

H-052.1 Branding and Painting  

The State shall provide a State of Washington registered log brand. Contractor must 
brand and paint all logs removed from the harvest area in a manner that meets the 
requirements of WAC 240-15-030(2)(a)(i).  All logs removed from the harvest area 
designated as export restricted shall also be painted in a manner that meets the 
requirements of WAC 240-15-030(2)(a)(ii).  

For pulp loads purchased under a contract designated as export restricted, Contractor 
shall brand at least 3 logs with legible brands at one end.  Also, 10 logs shall be painted 
at one end with durable red paint.  
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H-120.1 Harvesting Equipment  

Forest products harvested under this contract shall be harvested and removed using 
conventional, ground-based harvest system. Authority to use other equipment or to 
operate outside the equipment specifications detailed above must be approved in 
writing by the State.  

H-140.1 Special Harvest Requirements  

Contractor shall accomplish the following during the harvest operations:    

• Tree Removal:  
o Trees with a blue or orange band of paint at breast height (DBH) are to be 

removed. Additionally, for every one tree painted blue, TWO unpainted trees 
between 8-inch to 12-inch DBH are to be removed outside of orange marked 
“sample areas”. 

o Trees under 8-inch DBH are generally not marked with blue paint due to their 
abundance but are to be removed following spacing prioritization: Remove 
all understory ponderosa pine up to 8” DBH under the dripline or canopy of 
residual trees. 

o Beyond the dripline of residual trees, residual ponderosa pine under 8-inch 
DBH will be variably spaced between 15-25 feet between trunks. 

o Remove diseased/poor vigor understory ponderosa pine unless better tree 
not present.  

o Retain snags over 10" DBH, and all pre-existing down wood except where 
option to salvage exists. 
 

• Park Infrastructure:  Care shall be taken during harvest activities to prevent damage 
to Park infrastructure. Recreation are located throughout the sale area. Contractor 
shall make every effort to limit damage to trails.  This can be accomplished by 
crossing trails perpendicularly and in as few places as possible to reasonably 
accomplish yarding.  Contractor shall avoid damaging trail signage, trail-side 
benches, rock work, and steep sections of trail.  Damage to trails is expected and will 
not be the responsibility of the contractor if perceived to be acting in good faith to 
avoid damage.  Repair of any damage to park infrastructure and excessive damage 
to park roads or trails will be the responsibility of the contractor.   

• Weeds:  Contractor shall ensure equipment is free of soil/debris prior to entering 
the site to minimize the risk of introducing noxious weeds. 

• Roads Maintenance and Hauling Restrictions:  Contractor shall have the right to use 
all roads on the designated haul route identified in the timber sale map (Schedule B) 
to accomplish their activities.  No new roads will be built. All roads must be returned 
to pre-work condition or better at the completion of operations.  Hauling of material 
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may be done Monday through Friday from 5:00 am to 7:00 pm unless authorized in 
writing by Contract Administrator. 

Permission to do otherwise must be granted in writing by the Contract Administrator.  

H-150.1 Required Removal of Forest Products  

Contractor shall remove from the sale area, present for scaling and deliver to the 
designated purchaser locations specified in the G-022.1 clause unless directed 
otherwise by the Contract Administrator:  

The State may treat failure to remove forest products left in the sale area that meet 
the above specifications as a breach of this contract.  The Contractor shall be 
responsible for forest products not removed.  At the State's option, the State or a third 
party scaling organization may scale forest products, for volume, that meet the above 
specifications and are left in the sale area.  State may deduct the value of forest 
products not removed from payments to the Contractor for harvesting services 
rendered.  All costs associated with scaling and computing the billing for forest 
products left in the sale area will be borne by Contractor.  

If Contractor's failure to remove all the forest products specified under the contract is 
due to circumstances beyond the control and without fault or negligence of the 
Contractor including, but not restricted to, acts of the State, closures by government 
regulatory agencies, mill closures, fires, vandals, and unusually severe weather 
conditions, the State may elect to modify the required removal requirements.  
Contractor is required to request contract removal requirement modifications in 
writing.  The State shall consider such requests and may grant them in part or entirety 
only when Contractor has demonstrated that they have been endeavoring to 
complete the project and are otherwise performing with due diligence.  

H-161.1 Excessive Timber Breakage  

The Contractor shall be responsible for felling and yarding timber in a manner that 
shall minimize breakage and maintain stump heights within contract specifications, 
unless permission to do otherwise is agreed to by the Contract Administrator.    

The State may treat excessive timber breakage, as determined by the Contract 
Administrator as a breach of this contract.  At the State's option, the State or a third 
party scaling organization may scale forest products, for volume.  State may deduct 
the value of forest products damaged through excessive breakage from payments to 
the Contractor for harvesting services rendered.  All costs associated with scaling and 
computing the billing for forest products damaged through excessive breakage will be 
borne by Contractor.  

H-190 Completion of Settings  
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Operations begun on any setting of the sale area shall be completed before any 
operation begins on subsequent settings unless authorized in writing by the Contract 
Administrator.  

H-230.1 Tops and Limbs Outside the Sale Boundary  

Tops and limbs outside the sale boundary as a result of Contractor's operation shall be 
removed concurrently with the yarding operation unless otherwise directed by the 
Contract Administrator.  

H-250 Additional Falling Requirements  

Within all units, all non-merchantable hardwood stems 2 inches DBH or 10 feet tall, 
shall be felled concurrently with felling operations.  Areas of young or immature 
timber may be excluded from this requirement by the Contract Administrator.  

Section C: Construction and Maintenance  

C-040.1 Road Plan  

No new road construction is needed. However, beyond pre-haul and post-haul 
maintenance, it is anticipated that areas on the existing park road system may need 
improvement in order to facilitate hauling and equipment use. Potential harvesters 
are highly encouraged to assess the current road conditions within the park.  

Necessary road improvement may involve filling tank-traps, moving rocks (no larger 
than 4’x4’) previously set as barricades, and temporarily moving an ecology block. 

The above-mentioned scope of road improvement is not guaranteed. Current (pre-
harvest) road conditions within the park are satisfactory for their intended purposes 
(park staff access and public recreation). Any improvements deemed necessary by 
harvester must be approved by Contract administrator in writing.  

See Road Plan for additional details. 

C-055.1 Contractor Additional Road Maintenance and Repair  

On all park roads used for harvest operations, Contractor shall perform additional 
road maintenance or repair work as directed by the Contract Administrator. All 
additional road maintenance or repair work completed by the Contractor shall be paid 
for as outlined in clause P-033.1.  

C-060.1 Designated Road Maintainer  

If required by the State, the Contractor shall perform maintenance and replacement 
work as directed by the Contract Administrator on all roads not included in clause 
C050.1 and C-055.1.  The Contractor shall furnish a statement, in a form satisfactory to 
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the State showing the costs incurred while performing this work. Costs shall be based 
on the rates set forth in the equipment rate schedule on file at the Region office or 
Engineering Division in Olympia. The State shall reimburse the Contractor for said 
costs within thirty (30) days of receipt and approval of the statement.  

C-090 Landing Location  

Landing locations shall be marked by the Contractor and approved by the Contract 
Administrator prior to construction.   

Section S: Site Preparation and Protection  

S-001 Emergency Response Plan  

An Emergency Response Plan (ERP) shall be provided to the Contract Administrator 
containing but not limited to, valid contact numbers and procedures for medical 
emergencies, fire, hazardous spills, forest practice violations and any unauthorized or 
unlawful activity on or in the vicinity of the sale area.  The Contract Administrator and 
the State shall be promptly notified whenever an incident occurs requiring an 
emergency response.  

The ERP must be presented for inspection at the prework meeting and kept readily 
available to all personnel, including subcontractors, on site during active operations.  

S-010.1 Fire Hazardous Conditions  

Contractor acknowledges that operations under this Contract may increase the risk of 
fire.  Contractor shall conduct all operations under this agreement following the 
requirements of WAC 332-24-005 and WAC 332-24-405 and further agrees to use the 
highest degree of care to prevent uncontrolled fires from starting.  

In the event of an uncontrolled fire, Contractor agrees to provide equipment and 
personnel working at the site to safely and effectively engage in first response fire 
suppression activity.  

Contractor’s failure to effectively engage in fire-safe operations is considered a breach 
and may result in suspension of operations.  

S-030 Landing Debris Clean Up  

Landing debris shall be disposed of in a manner approved in writing by the Contract 
Administrator.  

S-050 Cessation of Operations for Low Humidity  

When the humidity is 30 percent or lower on the sale area, all operations must cease 
unless authority to continue is granted by the State in writing.  
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S-060.1 Pump Truck or Pump Trailer  

Contractor shall provide a fully functional pump truck or pump trailer equipped to 
meet the specifications of WAC 332-24-005 and WAC 332-24-405 during the "closed 
season" or as extended by the State and shall provide trained personnel to operate 
this equipment on the sale area during all operating periods.  

S-070.1 Water Supply  

Contractor shall provide, during the "closed season", a water supply with a minimum 
capacity of 300 gallons for rapid filling of pump trucks or trailers at a location 
designated by the Contract Administrator.  

S-100 Stream Cleanout  

Slash or debris which enters all streams as a result of operations under this contract 
and which is identified by the Contract Administrator shall be removed and deposited 
in a stable position.  Removal of slash or debris shall be accomplished in a manner that 
avoids damage to the natural stream bed and bank vegetation.  

S-130.1 Hazardous Materials  

a) Hazardous Materials and Waste - Regulatory Compliance  
Contractor is responsible for understanding and complying with all applicable 
local, state, and federal hazardous material/waste laws and regulations for 
operations conducted under this contract.  Such regulations pertain to, but 
may not be limited to, hazardous material storage, handling and transport, 
personnel protection, release notification and emergency response, cleanup 
and waste disposal.   Contractor shall be responsible for restoring the site in 
the event of a spill.  
 

b) Hazardous Materials Spill Prevention  
All operations shall be conducted in a manner that avoids the release of 
hazardous materials, including petroleum products, into the environment 
(water, air or land).  

 
c) Hazardous Material Spill Containment, Control and Cleanup  

If safe to do so, Contractor shall take immediate action to contain and control 
all hazardous material spills.  Contractor shall ensure that enough quick 
response spill kits capable of absorbing 10 gallons of oil, coolant, solvent or 
contaminated water are available on site to quickly address potential spills 
from any piece of equipment at all times throughout active operations.  If large 
quantities of bulk fuel/other hazardous materials are stored on site, Contractor 
must be able to effectively control a container leak and contain & recover a 
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hazmat spill equal to the largest single on site storage container volume.  
(HAZWOPER reg. 29CFR 1910.120 (j) (1) (vii)).  

 
d) Hazardous Material Release Reporting  

Releases of oil or hazardous materials to the environment must be reported 
according to the State Department of Ecology (ECY).  It is the responsibility of 
the Contractor to have all emergency contact information readily available and 
a means of remote communication for purposes of quick notification.  In the 
event of a spill, the Contractor is responsible for notifying the following:  

Appropriate Department of Ecology regional office (contact information below).  
Contract Administrator  

ECY - Northwest Region: 1-425-649-7000 (Island, King, Kitsap, San Juan, Skagit, 
Snohomish, and Whatcom counties)  

ECY - Southwest Region: 1-360-407-6300 (Clallam, Clark, Cowlitz, Grays Harbor, 
Jefferson, Mason, Lewis, Pacific, Pierce, Skamania, Thurston, and Wahkiakum 
counties)  

ECY - Central Region: 1-509-575-2490 (Benton, Chelan, Douglas, Kittitas, Klickitat, 
Okanogan, and Yakima counties)  

ECY - Eastern Region: 1-509-329-3400 (Adams, Asotin, Columbia, Ferry, Franklin, 
Garfield, Grant, Lincoln, Pend Oreille, Spokane, Stevens, Walla Walla, and Whitman 
counties) S-131.1 Refuse Disposal As required by RCW 70.93, All Contractor generated 
refuse shall be removed from state lands for proper disposal prior to termination of 
this contract.  No refuse shall be burned, buried or abandoned on state forest lands. 
All refuse shall be transported in a manner such that it is in compliance with RCW 
70.93 and all loads or loose materials shall be covered/secured such that these waste 
materials are properly contained during transport.  

Section D: Damages  

D-010.1 Liquidated Damages  

The clauses in the DAMAGES section of this contract provide for the State’s payments 
to the Contractor to be reduced for certain breaches of the terms of this contract.  
These offsets are agreed to as liquidated damages for the Contractor’s breach, and are 
not penalties.  They are reasonable estimates of anticipated harm to the State caused 
by the Contractor's breach.  The State and Contractor agree to these liquidated 
damages provisions with the understanding of the difficulty of proving loss and the 
inconvenience or infeasibility of obtaining an adequate remedy.  These liquidated 
damages provisions provide greater certainty for the Contractor by allowing the 
Contractor to better assess its responsibilities under the contract.  
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D-015.1 Damages for Delivered Mis-sorted Logs  

Logs delivered by Contractor that do not meet the receiving Purchaser’s log sort 
specifications as described in clause G-022.1 are considered mis-sorts.   

Mis-sorted log volume will be considered on a per load basis.  When mis-sorts amount 
to more than 12% of a load’s total volume, as determined by a third-party scaling 
organization, the State is harmed and an adjustment to the Contractor’s harvesting 
payment may be made.  For the improper delivery of mis-sorted logs, the State may 
reduce the harvesting payment by $100.00 for each load delivered which contained 
mis-sorted volume in excess of 12%, as documented by third-party scaling ticket.  

D-016.1 Damages for Delivered Mis-manufactured Logs or Poles  

Logs or Poles delivered by Contractor that do not meet the receiving Purchaser’s 
preferred log length specifications as described in clause G-022.1, logs not meeting 
manufacturing standards as described in clause G-024.1, and poles not meeting 
specifications in Schedule P are considered mis-manufactured logs or poles.    

Mis-manufactured log or pole volume will be considered on a per load basis.  When 
mis-manufactured logs or poles amount to more than 5% of a loads total volume, as 
determined by a third-party scaling organization, the State is harmed and an 
adjustment to the harvesting payment may be made.   For the delivery of mis-
manufactured logs or poles, the State may reduce the harvesting payment due to the 
Contractor by an amount of $100.00 for each load of mis-manufactured logs or $300 
for each load of poles delivered which has been determined to contain mis-
manufactured volume in excess of 5% as documented by third-party scaling ticket.  

D-022.1 Damages for Failure to Begin Product Deliveries  

Contractor’s failure to begin deliveries by the date listed in clause G-027.1, Log 
Delivery Schedule and Conditions, can result in substantial injury to the State. The 
Contractor shall pay $100.00 per day until deliveries begin or until a plan to remedy 
the delay has been agreed to in writing by the State. Days where operations are 
restricted such as weekends and State holidays are not subject to damages.  

D-023.1 Damages for Failure to Remove Forest Products  

Contractor’s failure to remove all of the forest products specified prior to the 
expiration of the contract operating authority results in substantial injury to the State. 
The value of the forest products sold at the time of breach is not readily ascertainable. 
The Contractor’s failure to perform disrupts the State's management plans in the 
project area, the actual cost of which is difficult to assess. A re-offering of the contract 
involves additional time and expense and is not an adequate remedy. Therefore, the 
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Contractor agrees to accept a reduction of the amount due for harvesting services 
from the State in the amount calculated according to the following guidelines:  

a) Full stumpage value will be assessed for felled trees, individual or scattered 
standing trees, or clumps of standing trees less than three acres in size, plus all 
costs associated with scaling and computing the stumpage value of the forest 
products left.  

b) 35% of full stumpage value will be assessed for clumps of standing trees 
greater than three acres in size, plus all costs associated with scaling and 
computing the stumpage value of the forest products left.  

The stumpage value of forest products left shall be determined by the State or a third 
party scaling organization utilizing whatever method(s) best suited for accurate 
volume and acreage measurement as determined by the State.  

D-024.1 Damages for Excessive Timber Breakage  

Excessive breakage of timber results in substantial injury to the State. The value of the 
forest products sold at the time of breach is not readily ascertainable.  Therefore, the 
Contractor agrees to accept a reduction of the amount due for harvesting services 
from the State at an amount calculated according to the following:  

The value for excessive timber breakage will be determined at a rate, which reflects 
the log sort price that the Purchasers would have paid for unbroken logs minus the 
cost of delivery, plus all costs associated with scaling and computing the stumpage 
value of the forest products excessively broken.  

The stumpage value of forest products excessively broken shall be determined by the 
State or a third party scaling organization utilizing whatever method(s) best suited for 
accurate volume measurement as determined by the State.  

D-030.1 Inadequate Log Accountability  

Removal of forest products from the sale area without adequate branding and/or valid 
load tickets attached to the load, weighing or scaling forest products in a location 
other than the facilities authorized for use for this sale, and failing to deliver load 
ticket to the weighing/scaling official all result in substantial injury to the State.  The 
potential loss from not having proper branding, ticketing, weighing locations and 
accountability is not readily ascertainable.  These contractual breaches result in a loss 
of load and weighting/scaling data the potential for the removal of forest products for 
which the State receives no payment, and cause increases in the State's 
administration costs associated with this contract.  The actual costs of these breaches 
are difficult to assess.  
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For these reasons, Contractor’s payments for harvesting under this contract will be 
reduced in the following amounts, as liquidated damages, to compensate the State for 
these breaches:   

a sum of $100.00 each time a load of logs does not have branding as required in the 
contract,  
$250.00 each time a load of logs does not have a load ticket as required by the 
contract, $250.00 each time a load ticket has not been filled out as required by the 
plan of operations,  
$250.00 each time a load is weighed or scaled at a facility not approved as required by 
the contract,  
and $250.00 each time load and weight scale data is not presented to the 
weighing/scaling official,  
and $250 each time a ticket is either lost or otherwise unaccounted for.  

D-041.1 Reserve Tree Excessive Damage  

When Contractor’s operations exceed the damage limits set forth in clause H-013.1, 
Reserve Tree Damage Definition, and when the Contract Administrator determines 
that a suitable replacement for a damaged reserve tree is not possible, the damaged 
trees result in substantial injury to the State. The value of the damaged reserve trees 
at the time of the breach is not readily ascertainable. Therefore, the Contractor agrees 
to pay the State as liquidated damages at the rate of $1,000.00 per tree for all 
damaged reserve trees that are not replaced in all harvest units.  
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IN WITNESS WHEREOF, the Parties hereto have entered into this contract.  The State 
agrees to pay for and the Contractor agrees to provide timber harvesting, road 
construction, weighing and/or scaling, and hauling services as specified under the terms 
of this Harvesting Services Contract.   

 
 

 WASHINGTON STATE 
 PARKS AND RECREATION COMMISSION 
 
 _________________________ ___________________________ 
Contractor  
  
 
Date:      Date:       
  
Address: 
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Schedule A 

Thinning Prescription  

 

Thinning Prescription 
 
 

Trees with a blue or orange band of paint at breast height (DBH) are to be removed. 
Additionally, for every one tree painted blue, two unpainted trees between 8-inch to 12-inch 
DBH are to be removed outside of orange marked “sample areas”. Trees under 8-inch DBH are 
generally not marked with blue paint due to their abundance but are to be removed following 
spacing prioritization: Remove all ponderosa pine at or under 8-inch DBH from beneath dripline 
or canopy of residual trees. Beyond the dripline of residual trees, residual ponderosa pine 
under 8-inch DBH will be variably spaced between 15-25 feet between trunks. Ponderosa pine 
under 8-inch DBH with less than 20% live crown and should be prioritized for removal over 
trees with more than 20% live crown. 

 

The purchaser shall not deviate from the requirements set forth in this schedule without prior 
written approval by the CA. 

 

 

 

 

 

 

 

 

 

 

 

 

 































Forest Practices Application/Notification 

Notice of Decision 

Decision 

FPA/N No: 3025422 _.:..___c'--...c;__---------

Effective Date: 11/18/2021 ----'--..:..;_::_....:...;;_ ________ _ 
Expiration Date: 11/18/2024 ----'----'-'--'----'-----------

Shut Down Zone: 686 ___;_.;;_.:._ __________ _ 
EARR Tax Credit: ~ Eligible □ Non-eligible 

WA State Parks & Rec Commission 
Reference: "Fisk Property Thinning" 

14, 23-27-40 

□ Notification Accepted Operations shall not begin before the effective date. 

181 Approved This Forest Practices Application is subject to the conditions listed below. 

□ Disapproved This Forest Practices Application is disapproved for the reasons listed below. 

□ Withdrawn Applicant has withdrawn the Forest Practices Application/Notification (FPA/N). 

□ Closed All forest practices obligations are met. 

FPA/N Classification Number of Years Granted on Multi-Year Request 

□ Class II □ Class Ill □ Class IVG ~ Class IVS □ 4 years □ 5 years 

Conditions on Approval/Reasons for Disapproval 

APPROVED WITH NO CONDITIONS 

Issued By: DJ Greene ------------------ Region: Northeast 

Title: Forest Practices Forester Date: 11/18/2021 

Copies to: 181 Landowner, 181 Timber Owner 181 Operator 

Issued in person: □ Landowner □ Timber Owner □ Operator By:----------------

October 2020 - Notice of Decision - DNR Affidavit of Mailing Page 1 of2 



Appeal tnformatjon 
You have thirty (30) days to file (i.e., actually deliver) an appeal in writing of this Decision and any related State 
Environmental Policy Act (SEPA) determinations to the Pollution Control Hearings Board, the Attorney General's Office, 
and the Department of Natural Resources' region office. See RCW 76.09.205. The appeal period starts when the 
applicant receives this decision, which usually happens electronically on the date indicated below. 

You must file your appeal at all three addresses below: 

Pollution Control Hearings Board Office of the Attorney General Department Of Natural Resources 
Natural Resources Division Northeast Region 

Physical Address Physical Address 
1111 Israel Road, SW 1125 Washington Street, SE 

Suite 301 Olympia, WA 98504 Physical Address 
Tumwater, WA 98501 225 S Silke Road 

Colville, WA 99114 
Mailing address Mailing Address 

Post Office Box 40903 Post Office Box 40100 
Olympia, WA 98504-0903 Olympia, WA 98504-0100 

Information regarding the Pollution Control Hearings Board can be found at: http://www.eluho.wa.gov/ 

Other Applicable Laws 
Operating as described in this application/notification does not ensure compliance with the Endangered Species Act, or 
other federal, state, or local laws. 

Transfer of Forest Practjces Appncat;on{Notjficatjon {WAC 222.20-01 O) 
Use the "Notice of Transfer of Approved Forest Practices Application/Notification" form. This form is available at region 
offices and on the Forest Practices website https://www.dnr.wa.gov/programs-and-services/forest-practices/review
applications-fpars/forest-practices-forms-and. Notify DNR of new Operators within 48 hours. 

Contjnyjng Forestland ObUgatjons (RCW 76 09.060. RCW 76 09 010. RCW 76.09 390. and WAC 222-20-055) 
Obligations include reforestation, road maintenance and abandonment plans, conversions of forestland to non- forestry 
use and/or harvest strategies on perennial non-fish habitat (Type Np) waters in Eastern Washington. 

Before the sale or transfer of land or perpetual timber rights subject to continuing forest and obligations, the seller must 
notify the buyer of such an obligation on a form titled "Notice of Continuing Forest Land Obligation". The seller and buyer 
must both sign the "Notice of Continuing Forest Land Obligation" form and send it to the DNR Region Office for retention. 
This form is available at DNR region offices. 

If the seller fails to notify the buyer about the continuing forestland obligation, the seller must pay the buyer's costs related 
to continuing forestland obligations, including all legal costs and reasonable attorneys' fees incurred by the buyer in 
enforcing the continuing forestland obligation against the seller. 

Failure by the seller to send the required notice to DNR at the time of sale will be prima facie evidence in an action by the 
buyer against the seller for costs related to the continuing forestland obligation prior to sale. 

DNR Affidavit of Mailing 

On this day 11/18/2021, I placed in the United States mail at Colville, WA, postage paid, a true and accurate copy of 
this document. Notice of Decision FPA #3025422 · 

Anna V. Fox 

(Printed Name) (Signature) 

October 2020 - Notice of Decision - DNR Affidavit of Mailing Page 2 of2 



ATTACHMENT C 
RFP 123-499  

Fisk Property Harvesting Page 1 of 25  
RFP No. 123-499 

WASHINGTON STATE PARKS 
 

FISK PROPERTY FHT CONTRACT HARVEST ROAD PLAN 
SPOKANE COUNTY 

FISK PROPERTY 
 

AGREEMENT NO.: SC 123-499 FORESTER: ZACH ST. AMAND 
RFP NO.: 123-499  

 
SECTION 0 – SCOPE OF PROJECT 

 
0-1 ROAD PLAN SCOPE  

Clauses in this road plan apply to all road related work, including landings and rock 
source development, unless otherwise noted.  Roads included in the scope of this plan 
are shown on the attached Fisk Road Plan Map 
 

0-2 REQUIRED ROADS 
The specified work on the following roads is required. 

 
Road Stations Type 
R1* 70+50’  Pre-Haul/Post-Haul Maint. 
R2* 23+80’ Pre-Haul/Post-Haul Maint. 
R3* 24+80’ Pre-Haul/Post-Haul Maint. 

   
   
   

 
Additional Details 
 
Beyond standard Pre-Haul maintenance, road work may include, but is not limited to: 
 

• R1 stations 19+20’ to 23+20’ contains some 12”+ submerged rocks in road prism. 
Blading or rock placement may be needed. 

• R1 stations 29+20’ to 30+40’ contains a large (50’Lx12’W) depression that often 
fills with 2’ depth water in wet seasons. Fabric placement, rock placement, and 
compaction may be needed. There are several other depressions on R1 that may 
need rock in wet conditions. 

• R2 stations 0+00’ to 7+00’ contains a grade that may need widening and rock 
placement. 

• R3 contains a 10’Lx10W’x5’D pit in the road prism that will need filled in. Fill 
material is adjacent to pit. 

 
0-3 OPTIONAL ROADS 
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The specified work on the following roads is not required. Any optional roads built by 
the Purchaser must meet all the specifications in the road plan. 
 

Road Stations Type 
Landing Spurs 6+00’ Construction   

Landing Spurs 6+00’ Abandonment   

 
0-4 CONSTRUCTION  

This project includes, but is not limited to the following construction requirements: 
 

Road Stations Requirements 
Landing Spurs 

(7) 
6+00’ Construction 

 
 

0-5 RECONSTRUCTION 
This project includes, but is not limited to the following reconstruction requirements: 
 

Road Stations Requirements 
N/A   

 
 

0-6 PRE-HAUL MAINTENANCE 
This project includes, but is not limited to the following pre-haul maintenance 
requirements: 
 

Road Stations Requirements 
N/A   

 
 

0-7 POST-HAUL MAINTENANCE 
This project includes post-haul road maintenance listed in Clause 9-5 POST-HAUL 
MAINTENANCE. 
 

0-8 CLOSURE 
This project includes road closure listed in Clause 9-15 ROAD CLOSURE. 
 

0-9 DECOMMISSIONING 
This project includes decommissioning listed in Clause 9-20 ROAD DECOMMISSIONING. 
 
 

0-10 ABANDONMENT 
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This project includes abandonment listed in Clause 9-21 ROAD ABANDONMENT. 
 

SECTION 1 – GENERAL 
 

1-1 ROADS ELIGIBLE FOR USE 
Only those State Park roads identified in the road plan are eligible for use by the 
Purchaser.  Purchaser may request use of additional roads in writing to the Contract 
Administrator.  Use of roads not identified in the road plan are subject to all conditions 
of the Road Plan and are made available to the Purchaser “as-is” at the sole discretion of 
the Contract Administrator.  
 

1-2 ROAD PLAN CHANGES 
If the Purchaser desires a change from this road plan including, but not limited to, 
relocation, extension, change in design, or adding roads; a revised road plan must be 
submitted in writing to the Contract Administrator for consideration. Before work 
begins, Purchaser shall obtain approval from the State for any submitted plan that 
changes the scope of work or environmental condition from the original road plan. 

 
1-7 TEMPORARY ROAD CLOSURE 

Purchaser shall notify the Contract Administrator a minimum of 5 calendar days before 
the closure of any road. Construction may not close any road for more than 21 
consecutive days. Construction may not close the following roads for more than the 
specified number of days. 
 

Road Number of Allowable Closed Days 
N/A  

 
1-8 REPAIR OR REPLACEMENT OF DAMAGED MATERIALS 

Purchaser shall repair or replace all materials, roadway infrastructure, and road 
components damaged during road work or operation activities. The Contract 
Administrator will direct repairs and replacements. Repairs to structural materials must 
be made in accordance with the manufacturer’s recommendation and may not begin 
without written approval from the Contract Administrator. 

 
 

1-11 HPA REQUIREMENTS  
The following work is subject to requirements under a Hydraulics Project Approval (HPA) 
issued by the State of Washington.  
 

Road Stations Work Type 
N/A   
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<SUBSECTION ROAD MARKING> 
 

<SUBSECTION TIMING> 
 

1-20 COMPLETE BY DATE 
Purchaser shall complete pre-haul road work before the start of timber haul.  
 

Road Stations <Comments> <Date> 
All Roads 119+10’ Prior to Start of Harvest Activities 

 
1-21 HAUL APPROVAL  

Purchaser shall not use roads under this road plan for any activities not associated with 
harvest operations without written approval from the Contract Administrator. 
 

1-22 WORK NOTIFICATIONS 
On the following road(s), Purchaser shall notify the Contract Administrator a minimum 
of 14 calendar days before work begins.  
 

Road Stations 
None  

 
  
 

<SUBSECTION RESTRICTIONS> 
 

 
1-25 ACTIVITY TIMING RESTRICTION 

On the following road(s), the operation of road construction equipment is not allowed 
on weekends or state recognized holidays, unless authorized in writing by the Contract 
Administrator. 
 

Road Stations 
None  

 
The specified activities are not allowed during the listed closure period(s) unless 
authorized in writing by the Contract Administrator. Restrictions for hauling forest 
products are specified in Contract Clause H-130 HAULING SCHEDULE. 
 

<Road> <Stations> Activity Closure Period 
None    

 
1-26 OPERATING DURING CLOSURE PERIOD 
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If permission is granted to operate during a closure period listed in Clause 1-25 ACTIVITY 
TIMING RESTRICTION or Contract Clause H-130 HAULING SCHEDULE, Purchaser shall 
provide a maintenance plan to include further protection of state resources. Purchaser 
shall obtain written approval from the Contract Administrator for the maintenance plan, 
and shall put preventative measures in place before operating during the closure period. 
Purchaser is required to maintain all haul roads at their own expense. If other operators 
are using, or desire to use these roads, a joint operating plan must be developed. All 
parties shall follow this plan. 
 

1-29 SEDIMENT RESTRICTION 
Purchaser shall not allow silt-bearing runoff to enter any streams. 
 

1-30 CLOSURE TO PREVENT DAMAGE 
In accordance with Contract Clause G-220 STATE SUSPENDS OPERATION, the Contract 
Administrator will suspend road work or hauling right-of-way timber, forest products, or 
rock under the following conditions: 
 Wheel track rutting exceeds 6 inches on access roads. 
 Surface or base stability problems persist. 
 Weather is such that satisfactory results cannot be obtained in an area of 

operations. 
 When, in the opinion of the Contract Administrator excessive road damage or 

rutting may occur. 
 
Operations must stop unless authority to continue working or hauling is granted in 
writing by the Contract Administrator. In the event that surface or base stability 
problems persist, Purchaser shall cease operations, or perform corrective maintenance 
or repairs, subject to specifications within this road plan. Before and during any 
suspension, Purchaser shall protect the work from damage or deterioration. 

 
 

 
 

SECTION 2 – MAINTENANCE 
 

2-1 GENERAL ROAD MAINTENANCE  
Purchaser shall maintain all roads used under this contract in accordance with the 
FOREST ACCESS ROAD MAINTENANCE SPECIFICATIONS for the entire term of this 
contract. Maintenance is required even during periods of inactivity.  
 

2-2 ROAD MAINTENANCE – PURCHASER MAINTENANCE 
Purchaser shall perform maintenance on roads listed in Contract Clause C-050 
PURCHASER ROAD MAINTENANCE AND REPAIR in accordance with FOREST ACCESS 
ROAD MAINTENANCE SPECIFICATIONS.  
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2-4 PASSAGE OF LIGHT VEHICLES 
Purchaser shall maintain <the following> road(s) in a condition that will allow the 
passage of light administrative vehicles.  
 

Road Stations 
R1 70+50’ 

  
  

 
2-5  MAINTENANCE GRADING – EXISTING ROAD 

On the following road(s), Purchaser shall use a grader to shape the existing surface as 
needed or as required by the Contract Administrator.  This is in addition to any similar 
work required to adhere with the FOREST ACCESS ROAD MAINTENANCE 
SPECIFICATIONS.  
 
 

Road Stations Requirements 
None   

 
2-6 CLEANING CULVERTS  

On the following road(s), Purchaser shall clean the inlets and outlets of all culverts.  This 
is in addition to any similar work required to adhere with the FOREST ACCESS ROAD 
MAINTENANCE SPECIFICATIONS. 
 

Road Stations 
None  
  
  

 
 

 
 

2-7 CLEANING DITCHES, HEADWALLS, AND CATCH BASINS  
On the following road(s), Purchaser shall clean ditches, headwalls, and catchbasins. 
Work must be completed before log haul begins and as part of the final maintenance.  
This is in addition to any similar work required to adhere with the FOREST ACCESS ROAD 
MAINTENANCE SPECIFICATIONS. 
 

Road Stations 
R1 As Needed 
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SECTION 3 – CLEARING, GRUBBING, AND DISPOSAL 
 

<SUBSECTION BRUSHING> 
 

3-1 BRUSHING 
On the following road(s), Purchaser shall cut vegetative material up to 3 inches in 
diameter, including limbs, as shown on the BRUSHING DETAIL. Root systems and stumps 
of cut vegetation may not be disturbed unless directed by the Contract Administrator. 
Purchaser shall remove brushing debris from the road surface, ditchlines, and culvert 
inlets and outlets.  
 

Road Stations 
All Roads As Needed 

 
<SUBSECTION CLEARING> 

 
(REMOVED) 

 
<SUBSECTION DECKING> 

 
 

3-7 RIGHT-OF-WAY DECKING 
On the following road(s), Purchaser shall deck all right-of-way timber. Decks must be 
parallel to the road centerline and placed within the cleared right-of-way. Decks must 
be free of dirt, limbs, and other right-of-way debris, and removable by standard log 
loading equipment from the roadbed.  
 

Road Stations 
None  
  
  

 
3-8 PROHIBITED DECKING AREAS 

Purchaser shall not deck right-of-way timber in the following areas:  
 Within the grubbing limits.  
 Within 50 feet of any stream. 
 In locations that interfere with the construction of the road prism. 
 In locations that impede drainage.  
 On slopes greater than 40%. 
 Against standing trees unless approved by the Contract Administrator. 
 Within 200 feet of power lines. 
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<SUBSECTION ORGANIC DEBRIS> 
 

3-20 ORGANIC DEBRIS DEFINITION 
Organic debris is defined as all vegetative material not eligible for removal by Contract 
Clause G-010 PRODUCTS SOLD AND SALE AREA or G-011 RIGHT TO REMOVE FOREST 
PRODUCTS AND CONTRACT AREA, that is larger than one cubic foot in volume within the 
brushing area as shown on the BRUSHING DETAIL. 
 

3-21 DISPOSAL COMPLETION 
Purchaser shall remove organic debris from the road surface, ditchlines, and culvert 
inlets and outlets. Purchaser shall complete all disposal of organic debris, before the 
contract termination date. 
 

3-23 PROHIBITED DISPOSAL AREAS 
Purchaser shall not place organic debris in the following areas:  
 Within 50 feet of a cross drain culvert. 
 Within 100 feet of a live stream, or wetland. 
 Against standing timber. 

 
3-24 BURYING ORGANIC DEBRIS RESTRICTED 

Purchaser shall not bury organic debris unless otherwise stated in this plan. 
 
 
3-25 SCATTERING ORGANIC DEBRIS 

On the following road(s) Purchaser shall scatter organic debris in natural openings on 
the side of the road as directed by the Contract Administrator. Where natural openings 
are unavailable or restrictive, alternate debris disposal methods are subject to the 
written approval of the Contract Administrator. 
 

Road Stations Requirements 
None   

 
 

<SUBSECTION PILE> 
 

3-31 PILING 
Purchaser shall pile organic debris at landing sites no closer than 20 feet from standing 
timber and no higher than 10 feet. Piles must be free of rock and soil. 

 
SECTION 4 – EXCAVATION 

 
 

4-28 DITCH DRAINAGE 
Ditches must drain to cross-drain culverts or ditchouts. 



ATTACHMENT C 
RFP 123-499  

Fisk Property Harvesting Page 9 of 25  
RFP No. 123-499 

 
4-29 DITCHOUTS 

On the following road(s), Purchaser shall construct ditchouts as needed and as directed 
by the Contract Administrator. Ditchouts must be constructed in a manner that diverts 
ditch water onto the forest floor and must have excavation backslopes no steeper than 
a 1:1 ratio. L or R denotes ditchout left or ditchout right.  
 

Road Stations <L or R> 
All Roads As Needed  

<SUBSECTION SHAPING> 
 

4-55 ROAD SHAPING 
Purchaser shall shape the subgrade and surface as shown on the TYPICAL SECTION 
SHEET. The subgrade and surface shape must ensure runoff in an even, un-concentrated 
manner, and must be uniform, firm, and rut-free.  
 

4-56 DRY WEATHER SHAPING 
At any time of year, the Contract Administrator may require the application of water to 
facilitate shaping activities. The method of water application is subject to written 
approval by the Contract Administrator. 
 
 

<SUBSECTION CULVERTS> 
 

5-5 CULVERTS 
 N/A 

 
SUBSECTION ENERGY DISSIPATERS 

 
5-20 ENERGY DISSIPATERS 

Purchaser shall install energy dissipaters if deemed necessary by the Contract 
Administrator. 
 
Energy dissipaters must extend a minimum of 1 foot to each side of the culvert at the 
outlet and a minimum of 2 feet beyond the outlet. No placement by end dumping or 
dropping of rock is allowed 
 

5-21 DOWNSPOUTS AND FLUMES 
Downspouts and flumes longer than 10 feet must be staked on both sides at maximum 
intervals of 10 feet with 6-foot heavy-duty steel posts, and fastened securely to the 
posts with No. 10 galvanized smooth wire 1/2-inch bolts in accordance with the 
CULVERT AND DRAINAGE SPECIFICATION DETAIL. 
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SUBSECTION CATCH BASINS, HEADWALLS, AND ARMORING 

 
5-26 HEADWALLS FOR CROSS DRAIN CULVERTS 

Purchaser shall construct headwalls in accordance with the CULVERT AND DRAINAGE 
SPECIFICATION DETAIL. Rock used for headwalls must be approved by the Contract 
Administrator. Rock must be placed on shoulders, slopes, and around culvert inlets and 
outlets. Minimum specifications require that rock be placed at a width of one culvert 
diameter on each side of the culvert opening, and to a height of one culvert diameter 
above the top of the culvert. Rock may not restrict the flow of water into culvert inlets 
or catch basins.  
 

 
SUBSECTION SURFACE DRAINAGE 

 
5-30 DRIVABLE WATERBAR CONSTRUCTION 

Purchaser shall construct drivable waterbars in accordance with the DRIVABLE 
WATERBAR DETAIL and as directed by the Contract Administrator. Drivable waterbars 
must be installed concurrently with construction of the subgrade and must be 
maintained in an operable condition.  
 

5-31 ROLLING DIP CONSTRUCTION 
Purchaser shall construct rolling dips in accordance with the ROLLING DIP DETAIL and as 
directed by the Contract Administrator. Rolling dips must be installed concurrently with 
construction of the subgrade and must be maintained in an operable condition.  
 

5-33 NATIVE SURFACE ROADS 
If overwintered, native surface roads must be waterbarred (drivable or non-drivable) at 
the discretion of the Contract Administrator by November 1. Purchaser shall construct 
waterbars at a maximum spacing that will produce a vertical distance of no more than 
10 feet between waterbars or between natural drainage paths, and with a maximum 
spacing of 300 feet. 
 

<SUBSECTION DUST ABATEMENT> 
 

6-80 WATERING FOR DUST ABATEMENT 
Purchaser shall use water for dust abatement <on the following roads> <as directed by 
the Contract Administrator>. 
 

Road Stations 
All Roads As Needed 
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SUBSECTION REVEGETATION 

 
8-15 REVEGETATION 

On the following road(s), Purchaser shall spread certified seed mixture previously 
approved by State Parks on all exposed soils resulting from road work activities as 
directed by the Contract Administrator. Required seed not spread by the termination of 
this contract will become the property of the state. 
 

Road Location Qty (lbs)* Type Comments 
All Roads and 
Landings to be 

Abandoned 

 20/acre 
 

See 8-25 See 8-25 

     
*Quantities are estimates only. Actual quantities may vary and are the responsibility of 
the Purchaser. 
 

8-16 REVEGETATION SUPPLY 
*The Purchaser shall provide the seed mixture as specified by the Contract 
Admnistrator. 

 
8-17 REVEGETATION TIMING 

On the following roads, Harvester shall revegetate as authorized in writing by the Contract 
Administrator. 
 
 

SUBSECTION SEED AND MULCH 
 

8-25 GRASS SEED 
Harvester shall evenly spread the seed mixture listed below on all exposed soil as 
specified by the Contract Administrator at a rate of 20 pounds per acre with an 
estimation of 3 acres in total of exposed soil including all abandonments and landings. 
Grass seed must meet the following specifications:  
 
1. Weed seed may not exceed 0.5% by weight.  
2. All seed species must have a minimum 90% germination rate, unless otherwise 

specified.  
3. Seed must be certified.  
4. Seed must be furnished in standard containers showing the following information: 

a. Common name of seed 
b. Net weight 
c. Percent of purity 
d. Percentage of germination 
e. Percentage of weed seed and inert material 
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5. Seed must conform to the following mixture <unless a comparable mix is approved 
in writing by the Contract Administrator>. 

 
Kind and Variety of Seed in Mixture % by Weight <Minimum % germination> 

Mountain Brome  30% 90% 
Blue Wildrye  20% 90% 
Idaho Fescue  20% 90% 

Bluebunch Wheatgrass  10% 90% 
Praire Junegrass  10% 90% 

Sandberg Bluegrass  10% 90% 
 

 
SECTION 9 – POST-HAUL ROAD WORK 

 
SUBSECTION STRUCTURES 

 
9-1 EARTH BARRICADES 

Purchaser shall construct barricades in accordance with the EARTH BARRICADE DETAIL. 
 

Road Stations 
None  

 
 

 
 

SUBSECTION POST-HAUL MAINTENANCE 
 

9-5 POST-HAUL MAINTENANCE 
Purchaser shall perform post-haul maintenance in accordance with the FOREST ACCESS 
ROAD MAINTENANCE SPECIFICATIONS and as specified below.  
 

Road <Stations> Additional Requirements 
R1 70+50’  Post-Haul Maint. 
R2 23+80’ Post-Haul Maint. 
R3  24+80’ Post-Haul Maint. 
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<SUBSECTION CLOSURE 
 
 

9-21 ROAD ABANDONMENT 
Purchaser shall abandon the following roads before the termination of this contract. 
Work must be in accordance with the ROAD ABANDONMENT CROSS SECTIONS DETAIL. 
 

Road Stations <Type> <Date> 
Landing Spurs 6+00’ Light July 30th 2023 

 
 
9-22 LIGHT/MEDIUM DECOMMISSIONING AND ABANDONMENT 

 Remove road shoulder berms except as directed by Contract Administrator. 
 Rip the surface to a minimum depth of <10> inches. 
 Construct drivable waterbars according to the attached DRIVABLE WATERBAR 

DETAIL at a maximum spacing that will produce a vertical drop of no more than 10 
feet between waterbars or between natural drainage paths and with a maximum 
spacing of 500 feet, or as directed by the Contract Administrator 

 Construct non-drivable waterbars according to the attached NON-DRIVABLE 
WATERBAR DETAIL at a maximum spacing that will produce a vertical drop of no 
more than 10 feet between waterbars or between natural drainage paths and with a 
maximum spacing of 250 feet, or as directed by the Contract Administrator. 

 Skew waterbars at least 30 degrees from perpendicular to the road centerline on 
roads in excess of 3 percent grade. 

 Key waterbars into the cut-slope to intercept the ditch. Waterbars must be 
outsloped to provide positive drainage. Outlets must be on stable locations. 

 Block roads with earth barricades in accordance with the attached EARTH 
BARRICADE DETAIL. 

 Remove culverts. 
 Remove ditch cross drain culverts and leave the resulting trench open. 
 Apply grass seed concurrently with abandonment and in accordance with Section 8 

EROSION CONTROL. 
 Cover, concurrently with abandonment, all exposed soils within 100 feet of any live 

stream, with a 8 inch deep layer of straw. 
 Provide and evenly spread a 6-inch layer of straw to all exposed soils associated with 

stream culvert removals. 
 Scatter woody debris onto abandoned road surfaces. 
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9-24 HEAVY DECOMMISSIONING AND ABANDONMENT 

 Fill in ditches. 
 Rip the surface to a minimum depth of 10 inches. 
 Outslope the surface at a minimum of 30 percent. 
 Remove embankments, sidecast fill, and place material into cut-banks and shape 

banks to conform to the natural ground. 
 Remove road shoulder berms except as directed. 
 Construct non-drivable waterbars in accordance with the attached NON-DRIVABLE 

WATERBAR DETAIL at a maximum spacing that will produce a vertical drop of no 
more than 10 feet between waterbars or between natural drainage paths and with a 
maximum spacing of 100 feet, or as marked in the field. 

 Skew waterbars at least 30 degrees from perpendicular to the road centerline on 
roads in excess of 3 percent grade. 

 Key waterbars into the cut-slope to intercept the ditch. Waterbars must be 
outsloped to provide positive drainage. Outlets must be on stable locations.> 

 Block roads with earth barricades in accordance with the attached EARTH 
BARRICADE DETAIL. 

 Remove culverts. 
 Remove ditch cross drain culverts and leave the resulting trench open. 
 Apply grass seed concurrently with abandonment and in accordance with Section 8 

EROSION CONTROL. 
 Cover, concurrently with abandonment, all exposed soils within 100 feet of any live 

stream, with a 8-inch deep layer of straw. 
 Provide and evenly spread a 6-inch layer of straw to all exposed soils associated with 

stream culvert and puncheon removals, as well as all waste material generated by fill 
removal that are within 30 feet of excavation limits. 

 Scatter woody debris onto abandoned road surfaces. 
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 Road Map  
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FOREST ACCESS ROAD MAINTENANCE SPECIFICATIONS 
 
Surface 
 Grade and shape road surfaces, turnouts, and shoulders to the original shape to provide 

a smooth, rut-free traveled surface and maintain surface water runoff in an even, 
unconcentrated manner. 

 Blading shall not undercut the backslope. 
 If required by the Contract Administrator, water shall be applied as necessary to control 

dust and retain fine surface rock. 
 Surface material shall not be bladed off the roadway. Replace surface material as 

directed by the Contract Administrator. 
 Remove shoulder berms, created by grading, to facilitate drainage, except as marked or 

directed by the Contract Administrator. 
Drainage 
 Prevent silt bearing road surface and ditch runoff from delivering sediment to any 

streams or wetlands. 
 Maintain rolling dips and drivable waterbars as needed to keep them functioning as 

intended. 
 Maintain headwalls to the road shoulder level with material that will resist erosion. 
 Maintain energy dissipaters at culvert outlets with non-erodible material or rock. 
 Keep ditches, culverts, and other drainage structures clear of obstructions and 

functioning as intended. 
 Inspect and clean culverts at least monthly, with additional inspections during storms 

and periods of high runoff.  This shall be done even during periods of inactivity. 
Preventative Maintenance 
 Perform preventative maintenance work to safeguard against storm damage, such as 

blading to ensure correct runoff, ditch and culvert cleaning, and waterbar maintenance. 
Termination of Use or End of Season 
 At the conclusion of logging operations, ensure all conditions of these specifications 

have been met. 
Debris 
 Remove fallen timber, limbs, and stumps from the slopes, roadway, ditchlines, and 

culvert inlets. 
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Do not 
undercut 
backslope 

Keep clear of 

Keep ditchlines and culverts clear  
and free of debis 

Add stable material 
or flume 

No berms 
except as  
directed 

obstructions 



Motor Grader

To 140 HP 177.00

To 175 HP 219.00

238.00

308.00

Ripper/Scarifier Use

To 140 HP 4.80

To 175 HP 7.20

Over 175 HP 12.00

Front End Loader; Loader/Backhoe

142.00

150.00

To 160 HP 152.00

170.00

Addition for special attachment use:  compactor, clam, extendaboom, etc. 7.80

Gravel Trucks

On‐Highway Rear Dump 165.00

On‐Highway Rear Dump Transfer Trailer (2 axles, 10 CY) 18.00

On‐Highway Bottom Dump Trailer (3 axles, 12 CY) 18.00

Dozers

135.00

176.00

200.00

227.00

262.00

Over 240 HP 378.00

Ripper Use

To 180 HP 9.00

To 235 HP 15.00

Over 235 HP 24.00

Tractor Brush Cutters

To 67 PTO HP 120.00

To 80 PTO HP 127.00

Over 80 PTO HP JD 6320 136.00

Excavators

138.00

178.00

205.00

To 95 HP

CAT 120H, 120M

John Deere 772; CAT 140M; Volvo G940; 

CAT 160M, 14M, 16H; Komatsu GD‐825A‐2

JD 310 L EP, CAT 416D, CAT 416E; Komatsu WB142‐2

CAT 420E; Case 580, 590; CAT 908H, 914G; John Deere 344J

CAT 924H, 930H; Hyundai HL730‐9; John Deere 524K

John Deere 624K; Case 621E; CAT 938H, 950H, 966K

Case 650 K; CAT D3K XL

CAT D6T, D7E; John Deere 850J; Komatsu D65EX‐17

CAT D4K, D5K; Case 750K, 850K; John Deere 450J, 550J, 650J; Komatsu D37EX‐24

CAT D6K; Case 1150K, John Deere 700J; Komatsu D51EX‐22

John Deere 750J; Case 1650, 1850; CAT D6N; Komatsu D61EX ‐15

John Deere 670D, 670G, 672D, G; CAT 12M; CAT 140G; CAT143H; Volvo G930; 

Komatsu GD‐655‐3

ACCESS ROAD WORK ORDER EQUIPMENT RATES
Effective 07/01/2022

To 110 HP

CAT D8T; John Deere 950J

To 60 HP

To 240 HP

CAT 312D, 314D; Hitachi 120‐3, 135US‐3; Link‐Belt 135; Komatsu PC 120‐6, 

PC130‐8; John Deere 120D, 135D

CAT 315D; John Deere 160LC; Doosan 175LCV; Komatsu PC160LC‐8; Link‐Belt 160 

LX; Volvo EC160C L

To 75 HP

Over 160 HP

Over 200 HP

To 200 HP

To 105 HP

To 75 HP

Kubota U45, U55; John Deere 50D; Hitachi 50U; CAT 307D

To 120 HP

To 135 HP

To 185 HP



Excavators (continued)

To 140 HP CAT 319D L, 320C; Hitachi 160LC‐3; Link‐Belt 210LX 212.00

215.00

250.00

Over 230 HP 280.00

Add Attachment Rate to Excavator 36.00

Self Propelled Vibratory Compactors

140.00

To 125 HP Bomag BW177PDBH‐40; CAT CP‐433E; Sakai SV400D‐II; Dynapac CA152D 160.00

Over 125 HP 190.00

Track Mounted Rock Drills (with one operator)

To 4.5 inch diameter hole 380.00

Over 4.5 inch diameter hole 446.50

Heavy Equipment Hauling

On‐Highway Rear Dump 165.00

Tilt Deck Utility Trailer (2 axle, up to 40,000 lbs) 10.00

Tilt Deck Utility Trailer (3 axle, up to 50,000 lbs) 13.00

On‐Highway Truck Tractor (GVW up tp 50,000 lbs) 142.00

Lowbed Trailer (2‐axle, up to 50,000 lbs) 15.00

Lowbed Trailer (3‐axle, up to 80,000 lbs) 35.00

Water Trucks

On‐Highway Water Tanker (3,000 gallon capacity) 104.00

On‐Highway Water Tanker (4,000 gallon capacity) 126.00

Off‐Highway Water Tanker (5,000 gallon capacity) 147.00

Power Saws; Pumps 10.00

Laborer Wages (Fully Burdened Rates including profit and overhead)

Laborer‐ Journey Level 50.00

Laborer‐ Apprentice Level 47.00

Notations

1 HP taken at the Flywheel unless stated otherwise.

2

3

4

5 Rates for equipment not included in this schedule can be determined upon request.

To 230 HP

To 80 HP

CAT 320D; Hitachi 200LC‐3, Link‐Belt 240 LX;  PC220LC‐8; John Deere 225D LC; 

Volvo EC240C

CAT 324D, 324E, 328D, 329D; John Deere 240D, 270D, 290G; Hitachi 240LC‐3 

270LC‐3; Link‐Belt 290 LX RBl; Volvo EC 290C
CAT 330D L, 336; Volvo EC330C, John Deere 350G, 350D; Komatsu PC300LC‐8, PC390LC‐

11; Link‐Belt 330 X4;  Hitachi 330LC‐6, 350LC‐3

Bomag BW211PD‐40; Dynapac  CA262D; Ing Rand SD105DA TF; Sakai SV505D‐I

Specification data such as weight and flywheel HP can be determined upon request by providing 

equipment make and model information.

ACCESS ROAD WORK ORDER EQUIPMENT RATES
Effective 07/01/2022

WA Sales Tax ‐ Add sales tax only if an activity is not directly tied to a state timber sale.  Sales tax on 

purchased material will be reimbursed.  

Bomag BW145DH‐40, BW177D‐40; Dynapac CA150D; Sakai SV 201D; Ing. Rand 

SD45F TF

To 170 HP

Hourly rates include operator, owning and operating costs, profit and overhead, and also includes all 

costs of service and support vehicles.
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