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Power Station Driving Instructions 
 

From Sequim head east on Hwy 101 to Happy Valley Rd, just before mile marker 267.  

Turn right (south) on Happy Valley Rd and con�nue 1.9 mi to Johnson Creek Rd. 

For Units 1-3, 6 con�nue on Happy Valley Rd for 1 mi to Himlen Rd. Turn le� (southwest) on Himlen Rd 
and con�nue up Himlen to a gate (AA1 lock). Con�nue through the gate on the PT-J-3000 for 0.4 mi to 
Unit 1.  

Con�nue past Unit 1 for 0.1 mi to Unit 6. 

Con�nue past Unit 6 for 0.1 mi to Unit 2. 

Con�nue past Unit 2 for 0.8 mi to Unit 3. 

For Unit 4, 5, and Rock Pit turn le� (south) on Johnson Creek Rd, con�nue up Johnson Creek for 0.5 mi to 
state land and PT-J-2000 road. Con�nue on the PT-J-2000 for 0.2 mi to the intersec�on of the PT-J-2100. 
For the lower por�on of Unit 4 turn right (west) on the PT-J-2100 for 0.2 mi (gate 786 lock).  

For the upper por�on of Unit 4 and Unit 5 con�nue up the PT-J-2000 for 0.3 mi to the Y (2 gates AA1).  

To the le� at the Y (PT-J-2200) is Unit 5, immediately a�er gate on both sides of the road.  

For the upper por�on of Unit 4 and the Rock Pit con�nue up the PT-J-2000 through the gate (AA1) for 0.2 
mi. Unit 4 is to the right (west) on the PT-J-3000, 0.3 mi away. 

For the Rock Pit, con�nue up the PT-J-2000 from the intersec�on with the PT-J-2300 for 0.6 mi. The pit is 
on the right (west). 
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Timber Sale Cruise Report
Power Station

Sale Name: POWER STATION
 

Sale Type: LUMP SUM
 

Region: OLYMPIC
 

District: STRAITS
 

Lead Cruiser: Kevin Peterson
 

Other Cruisers:
 

Cruise Narrative:
Location:
This sale is located just east of Sequim off of Happy Valley Road.  An AA1 key is needed to access the units.

Cruise Design:
I used a 54.44/40 BAF combo for all units except 4 which I used a 62.50/40 BAF combo.  Unit 6 is a WMZ 
and has a Rx of orange painted take trees to be harvested.

Merch height was determined at 40% of the diameter at 16'.  Logs were cruised in 40', 36' and 34' lengths.

Timber Quality:
This sale is mostly mature clean DF, about a quarter of The DF volume is high quality.  There is also scattered 
RC, WH and GF throughout the sale.  I found about 140 mbf in DF poles and about 40 mbf in RC poles 
scattered throughout the sale.

Common defects were sweep and spike knots.

Logging and Stand Conditions:
This sale is 98% ground based harvest and 2% uphill cable.  The ground on this sale is pretty easy to walk 
through.  There is pockets of blowdown that make some areas tough.

 

Timber Sale Notice Volume (MBF)

MBF Volume by Grade
Sp DBH Rings/In Age All Spec Mill 2 Saw 3 Saw 4 Saw Utility
DF 17.1 9.4 4,652 34 1,971 2,147 500
RC 14.9 263 202 61
WH 12.9 163 14 106 43
GF 14.7 113 35 34 43
RA 13.5 26 25 1
ALL 16.3 9.4 5,217 34 2,020 2,489 673 1

Timber Sale Notice Weight (tons)

Tons by Grade
Sp All Spec Mill 2 Saw 3 Saw 4 Saw Utility
DF 39,020 216 15,871 18,523 4,410
RC 2,324 1,785 540

70829495-88ac-445d-9e5e-c879159e8382 January 16, 2024 15:30:02
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Tons by Grade
Sp All Spec Mill 2 Saw 3 Saw 4 Saw Utility
WH 1,662 123 1,175 365
GF 1,219 344 376 499
RA 318 307 11
ALL 44,543 216 16,337 21,858 6,121 11

Timber Sale Overall Cruise Statistics

BA
(sq ft/acre)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol SE
(%)

290.3 3.3 121.3 2.3 35,061 4.1

Timber Sale Unit Cruise Design

Unit Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

POWER 
STATION U1

B2: VR, 2 BAF (54.44, 40 for some 
species) Measure All, Sighting Ht = 4.5 ft

4.0 4.3 3 3 0

POWER 
STATION U2

B2C: VR, 2 BAF (54.44, 40 for some 
species) Measure/Count Plots, Sighting 
Ht = 4.5 ft

29.8 31.6 15 7 0

POWER 
STATION U3

B2: VR, 2 BAF (54.44, 40 for some 
species) Measure All, Sighting Ht = 4.5 ft

7.1 8.0 4 4 0

POWER 
STATION U4

B2C: VR, 2 BAF (62.5, 40 for some 
species) Measure/Count Plots, Sighting 
Ht = 4.5 ft

85.9 92.9 43 15 0

POWER 
STATION U5

B2C: VR, 2 BAF (54.44, 40 for some 
species) Measure/Count Plots, Sighting 
Ht = 4.5 ft

17.4 18.3 10 5 0

POWER 
STATION U6

ST: Strip/Percent Sample (2 tree 
expansion)

4.6 4.6 1 1 0

All 148.8 159.6 76 35 0

Timber Sale Log Grade x Sort Summary

Sp Status Grade Sort Dia Len BF Gross BF Net Defect % Tons MBF Net
DF LIVE 2 SAW Domestic 14.7 40 5,967 5,401 9.5 6,894.6 803.7
DF LIVE 2 SAW HQ-B 14.7 34 8,106 7,725 4.7 8,834.4 1,149.5
DF LIVE 2 SAW Pole 12.8 40 121 121 0.0 141.9 17.9
DF LIVE 3 SAW Domestic 9.0 40 13,767 13,332 3.2 17,183.9 1,983.8
DF LIVE 3 SAW HQ-B 11.2 34 246 246 0.0 272.4 36.6
DF LIVE 3 SAW Pole 10.3 40 852 852 0.0 1,066.2 126.7

70829495-88ac-445d-9e5e-c879159e8382 January 16, 2024 15:30:02
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Sp Status Grade Sort Dia Len BF Gross BF Net Defect % Tons MBF Net
DF LIVE 4 SAW Domestic 5.5 28 3,375 3,359 0.5 4,409.7 499.9
DF LIVE SPECIAL MILL HQ-A 17.1 34 230 230 0.0 216.3 34.2
GF LIVE 2 SAW Domestic 12.5 40 253 236 6.4 343.6 35.2
GF LIVE 3 SAW Domestic 8.1 40 257 231 10.1 376.2 34.4
GF LIVE 4 SAW Domestic 5.2 31 292 292 0.0 499.4 43.4
RA LIVE 4 SAW Domestic 6.8 40 182 169 6.9 306.8 25.2
RA LIVE CULL Cull 5.2 35 42 0 100.0 0.0 0.0
RA LIVE UTILITY Pulp 5.0 23 8 8 0.0 11.0 1.2
RC LIVE 3 SAW Domestic 9.2 36 1,225 1,100 10.2 1,479.8 163.6
RC LIVE 3 SAW Pole 10.9 36 255 255 0.0 305.1 38.0
RC LIVE 4 SAW Domestic 5.4 27 409 409 0.0 539.6 60.9
WH LIVE 2 SAW Domestic 14.4 40 91 91 0.0 122.6 13.5
WH LIVE 3 SAW Domestic 7.6 40 756 712 5.8 1,174.5 105.9
WH LIVE 4 SAW Domestic 5.0 24 293 292 0.6 365.0 43.4

Timber Sale Log Sort x Diameter Bin Summary

Sp Bin Status Sort Dia Len BF Net Defect % Tons MBF Net
DF 5 - 8 LIVE Domestic 6.2 32 7,725 1.5 10,537.4 1,149.5
DF 5 - 8 LIVE Pole 7.6 40 42 0.0 57.4 6.2
DF 9 - 11 LIVE Domestic 10.3 40 8,821 3.7 10,905.1 1,312.5
DF 9 - 11 LIVE Pole 10.5 40 810 0.0 1,008.8 120.5
DF 9 - 11 LIVE HQ-B 11.2 34 246 0.0 272.4 36.6
DF 12 - 14 LIVE Pole 12.6 40 121 0.0 141.9 17.9
DF 12 - 14 LIVE Domestic 13.4 40 3,057 6.7 4,050.7 454.9
DF 12 - 14 LIVE HQ-B 13.8 34 4,322 4.3 5,263.2 643.2
DF 15 - 19 LIVE HQ-B 15.7 34 3,117 5.6 3,292.1 463.9
DF 15 - 19 LIVE Domestic 16.5 40 1,944 11.5 2,343.2 289.2
DF 15 - 19 LIVE HQ-A 17.5 34 230 0.0 216.3 34.2
DF 20+ LIVE Domestic 22.0 40 546 14.7 651.9 81.2
DF 20+ LIVE HQ-B 22.6 34 285 0.0 279.1 42.4
GF 5 - 8 LIVE Domestic 5.7 32 454 5.4 791.1 67.6
GF 9 - 11 LIVE Domestic 11.0 40 69 0.0 84.5 10.3
GF 12 - 14 LIVE Domestic 12.8 40 236 6.4 343.6 35.2
RA 5 - 8 LIVE Pulp 5.0 23 8 0.0 11.0 1.2
RA 5 - 8 LIVE Cull 5.2 35 0 100.0 0.0 0.0
RA 5 - 8 LIVE Domestic 6.8 40 134 6.0 250.6 20.0
RA 9 - 11 LIVE Domestic 9.7 40 35 10.3 56.2 5.2
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Sp Bin Status Sort Dia Len BF Net Defect % Tons MBF Net
RC 5 - 8 LIVE Domestic 6.0 29 782 3.1 1,043.0 116.4
RC 9 - 11 LIVE Pole 10.5 36 255 0.0 305.1 38.0
RC 9 - 11 LIVE Domestic 10.6 36 310 9.4 409.0 46.1
RC 12 - 14 LIVE Domestic 13.2 36 345 13.5 482.9 51.3
RC 15 - 19 LIVE Domestic 15.0 36 72 16.9 84.4 10.7
WH 5 - 8 LIVE Domestic 5.9 32 777 3.2 1,167.6 115.7
WH 9 - 11 LIVE Domestic 10.1 40 226 8.0 371.9 33.7
WH 12 - 14 LIVE Domestic 14.4 40 91 0.0 122.6 13.5
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Cruise Unit Report
POWER STATION U1

Unit Sale Notice Volume (MBF): POWER STATION U1

MBF Volume by Grade
Sp DBH Rings/In Age All Spec Mill 2 Saw 3 Saw 4 Saw
DF 17.4 131 9 70 45 7
WH 12.8 17 15 2
RA 13.0 4 4
RC 14.0 3 3
ALL 16.0 154 9 70 63 13

Unit Cruise Design: POWER STATION U1

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B2: VR, 2 BAF (54.44, 40 for some species) 
Measure All, Sighting Ht = 4.5 ft

4.0 4.3 3 3 0

Unit Cruise Summary: POWER STATION U1

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
DF 12 12 4.0 0
WH 2 2 0.7 0
RA 1 1 0.3 0
RC 1 1 0.3 0
ALL 16 16 5.3 0

Unit Cruise Statistics: POWER STATION U1

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

DF 217.8 25.0 14.4 150.3 27.2 7.8 32,731 36.9 16.4
WH 36.3 86.6 50.0 115.1 24.1 17.0 4,176 89.9 52.8
RA 13.3 173.2 100.0 70.5 0.0 0.0 940 173.2 100.0
RC 13.3 173.2 100.0 54.3 0.0 0.0 723 173.2 100.0
ALL 280.7 20.1 11.6 137.4 34.3 8.6 38,570 39.8 14.4
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Unit Summary: POWER STATION U1

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

DF LIVE CUT 12 ALL 17.4 80 101 34,281 32,731 4.5 131.9 217.8 52.2 130.9
RA LIVE CUT 1 ALL 13.0 55 67 1,042 940 9.7 14.5 13.3 3.7 3.8
RC LIVE CUT 1 ALL 14.0 50 62 811 723 10.8 12.5 13.3 3.6 2.9
WH LIVE CUT 2 ALL 12.8 65 81 4,241 4,176 1.5 40.6 36.3 10.1 16.7
ALL LIVE CUT 16 ALL 16.1 73 92 40,374 38,570 4.5 199.5 280.7 69.6 154.3
ALL ALL ALL 16 ALL 16.1 73 92 40,374 38,570 4.5 199.5 280.7 69.6 154.3

70829495-88ac-445d-9e5e-c879159e8382 January 16, 2024 15:30:02

6 of 15

DRAFT



Cruise Unit Report
POWER STATION U2

Unit Sale Notice Volume (MBF): POWER STATION U2

MBF Volume by Grade
Sp DBH Rings/In Age All Spec Mill 2 Saw 3 Saw 4 Saw
DF 17.4 9.5 802 25 419 279 79
WH 11.1 100 70 31
GF 12.5 43 21 21
RC 14.1 27 18 9
ALL 15.4 9.5 973 25 419 389 140

Unit Cruise Design: POWER STATION U2

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B2C: VR, 2 BAF (54.44, 40 for some species) 
Measure/Count Plots, Sighting Ht = 4.5 ft

29.8 31.6 15 7 0

Unit Cruise Summary: POWER STATION U2

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
DF 29 59 3.9 2
WH 5 10 0.7 0
GF 2 6 0.4 0
RC 3 4 0.3 0
ALL 39 79 5.3 2

Unit Cruise Statistics: POWER STATION U2

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

DF 214.1 43.5 11.2 125.7 19.5 3.6 26,916 47.6 11.8
WH 36.3 135.0 34.8 92.9 11.1 5.0 3,370 135.4 35.2
GF 21.8 158.1 40.8 65.9 40.3 28.5 1,434 163.2 49.8
RC 12.6 174.4 45.0 72.8 30.9 17.8 917 177.1 48.4
ALL 284.8 24.7 6.4 114.6 26.7 4.3 32,638 36.3 7.7
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Unit Summary: POWER STATION U2

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

DF LIVE CUT 29 ALL 17.4 72 91 28,322 26,916 5.0 129.7 214.1 51.3 802.1
GF LIVE CUT 2 ALL 12.5 51 63 1,564 1,434 8.3 25.6 21.8 6.2 42.7
RC LIVE CUT 3 ALL 14.1 44 53 1,034 917 11.3 11.6 12.6 3.4 27.3
WH LIVE CUT 5 ALL 11.1 55 67 3,552 3,370 5.1 54.0 36.3 10.9 100.4
ALL LIVE CUT 39 ALL 15.4 64 80 34,473 32,638 5.3 220.9 284.8 71.7 972.6
ALL ALL ALL 39 ALL 15.4 64 80 34,473 32,638 5.3 220.9 284.8 71.7 972.6
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Cruise Unit Report
POWER STATION U3

Unit Sale Notice Volume (MBF): POWER STATION U3

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw
DF 16.1 232 113 95 24
WH 12.2 17 8 9
ALL 15.6 249 113 103 33

Unit Cruise Design: POWER STATION U3

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B2: VR, 2 BAF (54.44, 40 for some species) 
Measure All, Sighting Ht = 4.5 ft

7.1 8.0 4 4 0

Unit Cruise Summary: POWER STATION U3

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
DF 17 17 4.3 0
WH 2 2 0.5 0
ALL 19 19 4.8 0

Unit Cruise Statistics: POWER STATION U3

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

DF 231.4 22.5 11.3 141.3 23.1 5.6 32,695 32.2 12.6
WH 27.2 115.5 57.7 85.4 33.6 23.7 2,326 120.2 62.4
ALL 258.6 20.2 10.1 135.4 26.6 6.1 35,020 33.4 11.8

Unit Summary: POWER STATION U3

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

DF LIVE CUT 17 ALL 16.1 75 94 33,960 32,695 3.7 163.7 231.4 57.7 232.1
WH LIVE CUT 2 ALL 12.2 57 70 2,326 2,326 0.0 33.5 27.2 7.8 16.5
ALL LIVE CUT 19 ALL 15.5 72 90 36,285 35,020 3.5 197.2 258.6 65.5 248.6
ALL ALL ALL 19 ALL 15.5 72 90 36,285 35,020 3.5 197.2 258.6 65.5 248.6
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Cruise Unit Report
POWER STATION U4

Unit Sale Notice Volume (MBF): POWER STATION U4

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw
DF 17.6 9.5 2,956 1,252 1,397 307
RC 15.2 171 136 35
GF 14.6 48 28 20
WH 22.0 17 14 3
RA 12.6 15 15
ALL 16.9 9.5 3,208 1,293 1,537 378

Unit Cruise Design: POWER STATION U4

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B2C: VR, 2 BAF (62.5, 40 for some species) 
Measure/Count Plots, Sighting Ht = 4.5 ft

85.9 92.9 43 15 0

Unit Cruise Summary: POWER STATION U4

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
DF 53 181 4.2 2
RC 18 28 0.7 0
GF 2 5 0.1 0
WH 1 1 0.0 0
RA 3 5 0.1 0
ALL 77 220 5.1 2

Unit Cruise Statistics: POWER STATION U4

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

DF 263.1 40.3 6.2 130.8 19.8 2.7 34,418 44.9 6.7
RC 26.6 132.4 20.2 74.8 27.1 6.4 1,989 135.1 21.2
GF 7.3 428.3 65.3 77.0 54.8 38.8 559 431.8 76.0
WH 1.5 655.7 100.0 135.6 0.0 0.0 197 655.7 100.0
RA 4.7 385.0 58.7 38.5 87.0 50.2 179 394.7 77.3
ALL 303.0 32.3 4.9 123.2 30.7 3.5 37,342 44.5 6.0
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Unit Summary: POWER STATION U4

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

DF LIVE CUT 53 ALL 17.6 76 96 36,034 34,418 4.5 155.7 263.1 62.7 2,956.5
GF LIVE CUT 2 ALL 14.6 48 59 559 559 0.0 6.3 7.3 1.9 48.0
RA LIVE CUT 3 ALL 12.6 48 57 262 179 31.7 5.4 4.7 1.3 15.4
RC LIVE CUT 18 ALL 15.2 50 62 2,137 1,989 6.9 21.1 26.6 6.8 170.8
WH LIVE CUT 1 ALL 22.0 85 106 197 197 0.0 0.6 1.5 0.3 16.9
ALL LIVE CUT 77 ALL 17.1 72 90 39,190 37,342 4.7 189.1 303.0 73.0 3,207.7
ALL ALL ALL 77 ALL 17.1 72 90 39,190 37,342 4.7 189.1 303.0 73.0 3,207.7
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Cruise Unit Report
POWER STATION U5

Unit Sale Notice Volume (MBF): POWER STATION U5

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw Utility
DF 14.5 9.0 518 111 325 81
RC 14.5 61 45 16
GF 19.3 21 7 12 2
WH 16.0 12 9 2
RA 16.0 6 5 1
ALL 14.9 9.0 617 118 391 107 1

Unit Cruise Design: POWER STATION U5

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B2C: VR, 2 BAF (54.44, 40 for some species) 
Measure/Count Plots, Sighting Ht = 4.5 ft

17.4 18.3 10 5 0

Unit Cruise Summary: POWER STATION U5

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
DF 19 48 4.8 1
RC 6 10 1.0 0
GF 2 2 0.2 0
WH 1 1 0.1 0
RA 1 1 0.1 0
ALL 29 62 6.2 1

Unit Cruise Statistics: POWER STATION U5

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

DF 261.3 39.0 12.3 113.8 19.3 4.4 29,742 43.5 13.1
RC 40.0 81.6 25.8 87.6 20.3 8.3 3,503 84.1 27.1
GF 10.9 316.2 100.0 110.1 12.7 9.0 1,199 316.5 100.4
WH 5.4 316.2 100.0 123.2 0.0 0.0 671 316.2 100.0
RA 4.0 316.2 100.0 92.4 0.0 0.0 370 316.2 100.0
ALL 321.6 17.6 5.6 110.3 20.3 3.8 35,484 26.9 6.7
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Unit Summary: POWER STATION U5

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

DF LIVE CUT 19 ALL 14.5 70 88 30,432 29,742 2.3 227.9 261.3 68.6 517.5
GF LIVE CUT 2 ALL 19.3 75 96 1,337 1,199 10.3 5.4 10.9 2.5 20.9
RA LIVE CUT 1 ALL 16.0 65 80 404 370 8.5 2.9 4.0 1.0 6.4
RC LIVE CUT 6 ALL 14.5 53 66 3,623 3,503 3.3 34.9 40.0 10.5 61.0
WH LIVE CUT 1 ALL 16.0 75 94 733 671 8.5 3.9 5.4 1.4 11.7
ALL LIVE CUT 29 ALL 14.6 68 85 36,528 35,484 2.9 275.0 321.6 84.0 617.4
ALL ALL ALL 29 ALL 14.6 68 85 36,528 35,484 2.9 275.0 321.6 84.0 617.4
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Cruise Unit Report
POWER STATION U6

Unit Sale Notice Volume (MBF): POWER STATION U6

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw
DF 16.8 13 7 5 1
GF 13.6 1 1 0
RA 11.6 1 1
WH 15.0 1 0 0
RC 17.1 0 0 0
ALL 15.6 16 7 7 3

Unit Cruise Design: POWER STATION U6

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

ST: Strip/Percent Sample (2 tree 
expansion)

4.6 4.6 1 1 0

Unit Cruise Summary: POWER STATION U6

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
DF 7 28 28.0 0
GF 3 6 6.0 0
RA 4 8 8.0 0
WH 2 2 2.0 0
RC 2 2 2.0 0
ALL 18 46 46.0 0

Unit Cruise Statistics: POWER STATION U6

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

DF 18.9 0.0 0.0 150.5 35.4 13.4 2,848 35.4 13.4
GF 2.6 0.0 0.0 112.3 26.2 15.1 294 26.2 15.1
RA 2.5 0.0 0.0 71.8 12.6 6.3 182 12.6 6.3
WH 1.1 0.0 0.0 121.4 16.3 11.5 130 16.3 11.5
RC 1.4 0.0 0.0 78.0 35.3 24.9 108 35.3 24.9
ALL 26.5 0.0 0.0 134.2 31.1 7.3 3,563 31.1 7.3
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Unit Summary: POWER STATION U6

Sp Status Rx N D DBH BL THT BF Gross BF Net Defect % TPA BA RD MBF Net
DF LIVE CUT 7 ALL 16.8 74 93 2,848 2,848 0.0 12.3 18.9 4.6 13.1
GF LIVE CUT 3 ALL 13.6 65 82 294 294 0.0 2.6 2.6 0.7 1.4
RA LIVE CUT 4 ALL 11.6 50 60 182 182 0.0 3.5 2.5 0.7 0.8
RC LIVE CUT 2 ALL 17.1 57 70 108 108 0.0 0.9 1.4 0.3 0.5
WH LIVE CUT 2 ALL 15.0 73 91 130 130 0.0 0.9 1.1 0.3 0.6
ALL LIVE CUT 18 ALL 15.6 68 85 3,563 3,563 0.0 20.2 26.5 6.7 16.4
ALL ALL ALL 18 ALL 15.6 68 85 3,563 3,563 0.0 20.2 26.5 6.7 16.4
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SECTION 0 – SCOPE OF PROJECT 

0‐1  ROAD PLAN SCOPE  
Clauses in this road plan apply to all road related work, including landings and rock 
source development, unless otherwise noted. 

0‐2  REQUIRED ROADS 
The specified work on the following roads is required. 

Road  Stations  Type 
 PT‐J‐2000  0+00 – 55+20  Pre‐Haul Maintenance 
2+95 Spur  0+00 – 1+80  Pre‐Haul Maintenance 
2+95 Spur  1+80 – 2+95  Construction 
PT‐J‐2100  0+00 – 26+00  Pre‐Haul Maintenance 
PT‐J‐2200  0+00 – 4+20  Pre‐Haul Maintenance 
PT‐J‐2300  0+00 – 16+70  Pre‐Haul Maintenance 
PT‐J‐2300  16+70 – 31+70  Construction 
PT‐J‐3000  14+95 – 131+80  Pre‐Haul Maintenance 

0‐3  OPTIONAL ROADS 
The specified work on the following roads is not required. Any optional roads built by 
the Purchaser must meet all the specifications in the road plan. 

Road  Stations  Type 
PT‐J‐2000  55+20 – 85+10  Pre‐Haul Maintenance 
1+61 Spur  0+00 – 1+61  Construction 
0+50 Spur  0+00 – 0+50  Construction 
0+55 Spur  0+00 – 0+55  Construction 
0+80 Spur  0+00 – 0+80  Construction 
PT‐J‐2300  31+70 – 44+85  Construction 
PT‐J‐2330  0+00 – 6+15  Construction 
1+60 Spur  0+00 – 1+60   Construction 
3+15 Spur  0+00 – 3+15  Construction 
PT‐J‐3200  0+00 – 9+90  Construction 
PT‐J‐3300  0+00 – 5+75  Construction 

0‐4  CONSTRUCTION  
This project includes, but is not limited to the following construction requirements: 

Road  Stations  Requirements 
2+95 Spur  1+80 – 2+95  See Below 
1+61 Spur  0+00 – 1+61 
0+50 Spur  0+00 – 0+50 

Power Station Timber Sale 
Contract No. 30-104815

Page 7 of 65 Revised January 2024

DRAFT



0+80 Spur  0+00 – 0+80 
0+55 Spur  0+00 – 0+55 
PT‐J‐2300  16+70 – 38+55 
PT‐J‐2330  0+00 – 6+15 
1+60 Spur  0+00 – 1+60  
3+15 Spur  0+00 – 3+15 
PT‐J‐3200  0+00 – 9+90 
PT‐J‐3300  0+00 – 5+75 

Total Stations  53.01 Stations 

Construction includes, but is not limited to:  Clearing, grubbing, right‐of‐way debris 
disposal, excavation and/or embankment to subgrade, end hauling material for 
construction, compacting road surfaces, constructing ditchlines, constructing ditchouts, 
constructing turnouts and turnarounds, curve widening, acquisition and installation of 
drainage structures, application of rock, spreading grass seed and hay. 

0‐6  PRE‐HAUL MAINTENANCE 
This project includes, but is not limited to the following pre‐haul maintenance 
requirements: 

Road  Stations  Requirements 
PT‐J‐2000  0+00 – 85+10  Grade, shape, and compact existing 

running surface in accordance with 
Clause 2‐5. Brush road in accordance 

with Clause 3‐1. Conduct gate 
maintenance in accordance with 

Clause 7‐75. 
2+95 Spur  0+00 – 1+80  Grade, shape, and compact existing 

running surface in accordance with 
Clause 2‐5. Clean/construct ditches in 

accordance with Clause  
2‐7. Brush road in accordance with 
Clause 3‐1. Apply rock in accordance 

with Rock List.  
PT‐J‐2100  0+00 – 26+00  Grade, shape, and compact existing 

running surface in accordance with 
Clause 2‐5. Clean/install culverts in 
accordance with Clause 2‐6. Brush 
road in accordance with Clause 3‐1. 
Apply rock in accordance with Rock 

List.  
PT‐J‐2200  0+00 – 10+30  Grade, shape, and compact existing 

running surface in accordance with 
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Clause 2‐5. Brush road in accordance 
with Clause 3‐1. Conduct gate 

maintenance in accordance with 
Clause 7‐75. 

PT‐J‐2300  0+00 – 16+70  Grade, shape, and compact existing 
running surface in accordance with 
Clause 2‐5. Clean/install culverts in 
accordance with Clause 2‐6 and 

Culvert List. Brush road in accordance 
with Clause 3‐1. Apply rock in 
accordance with Rock List.  

PT‐J‐3000  14+95 – 131+80  Grade, shape, and compact existing 
running surface in accordance with 

Clause 2‐5. Clean/construct ditches in 
accordance with Clause 2‐7. Brush 
road in accordance with Clause 3‐1. 

Conduct gate maintenance in 
accordance with Clause 7‐75. Install 
culverts in accordance with Culvert 
List. Apply rock in accordance with 

Rock List.  
Total Stations  256.75 Stations 

Pre‐haul maintenance includes, but is not limited to: Brushing right‐of‐way, right‐of‐way 
debris disposal, cleaning ditches, constructing ditches, installing additional culverts, 
widening road segments, constructing  headwalls, cleaning culvert inlets and outlets, 
cross drain culvert replacements, installing erosion control materials and sediment 
removal structures, spot rocking, grading and shaping existing road surface and 
turnouts, constructing additional turnouts, compaction of road surface, application of 
rock, acquisition and application of grass seed and hay. 

0‐7  POST‐HAUL MAINTENANCE 
This project includes post‐haul road maintenance listed in Clause 9‐5 POST‐HAUL 
MAINTENANCE. 

0‐9  DECOMMISSIONING 
This project includes decommissioning listed in Clause 9‐20 ROAD DECOMMISSIONING. 

0‐12  DEVELOP ROCK SOURCE 
Purchaser may develop an existing rock source called North Beck Pit. Rock source 
development will involve stripping approximately 1 acre to useable rock as determined 
by the Contract Administrator and possible drilling and shooting to obtain a minimum of 
5100 yd3 of 6” Jaw Run Rock and 4990 yd3 of 3” Minus Crushed Rock. Work for 
developing rock sources is listed in Section 6 ROCK AND SURFACING. 
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All rock manufactured out of rock sources listed above shall meet specfications as listed 
in Section 6 ROCK AND SURFACING.   In the event that rock does not meet specifications, 
which will be determined by the Contact Administrator, a commercial source shall be used 
at the purchaser’s expense meeting listed specifications. 
 

0‐13  STRUCTURES 
Purchaser shall provide and install all structures. Requirements for these structures are 
listed in Section 7 STRUCTURES. 

 
 

SECTION 1 – GENERAL 
 

1‐1  ROAD PLAN CHANGES 
If the Purchaser desires a change from this road plan including, but not limited to, 
relocation, extension, change in design, or adding roads; a revised road plan must be 
submitted in writing to the Contract Administrator for consideration. Before work 
begins, Purchaser shall obtain approval from the State for the submitted plan.  
 

1‐2  UNFORESEEN CONDITIONS 
Quantities established in this road plan are minimum acceptable values. Additional 
quantities required by the state due to unforeseen conditions, or Purchaser's choice of 
construction season or techniques will be at the Purchaser's expense. Unforeseen 
conditions include, but are not limited to, solid subsurface rock, subsurface springs, 
saturated ground, and unstable soils. 

 
1‐3  ROAD DIMENSIONS 

Purchaser  shall perform  road work  in  accordance with  the dimensions  shown on  the 
TYPICAL SECTION SHEET and the specifications within this road plan , unless controlled by 
construction stakes or design data (plan, profile, and cross‐sections). 
  

1‐4  ROAD TOLERANCES 
Purchaser shall perform road work within the tolerances listed below. The tolerance 
class for each road is listed on the TYPICAL SECTION SHEET. 
 

Tolerance Class  A  B  C 
Road and Subgrade Width (feet)  +1.5  +1.5  +2.0 
Subgrade Elevation (feet +/‐)  0.5  1.0  2.0 
Centerline alignment (feet lt./rt.)  1.0  1.5  3.0 

   
1‐6  ORDER OF PRECEDENCE  

Any conflict or inconsistency in the road plan will be resolved by giving the documents 
precedence in the following order:  
1. Addenda. 
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2. Designs or Plans. On designs and plans, figured dimensions shall take precedence 
over scaled dimensions. 

3. Road Plan Clauses. 
4. Typical Section Sheet. 
5. Standard Lists. 
6. Standard Details. 
7. Road Plan maps. 
 
In case of any ambiguity or dispute over interpreting the road plan, the Contract 
Administrator’s or designee’s decision will be final. 
 

1‐8  REPAIR OR REPLACEMENT OF DAMAGED MATERIALS 
Purchaser shall repair or replace all materials, roadway infrastructure, and road 
components damaged during road work or operation activities. The Contract 
Administrator will direct repairs and replacements. Repairs to structural materials must 
be made in accordance with the manufacturer’s recommendation, and may not begin 
without written approval from the Contract Administrator. 
 

1‐9  DAMAGED METALLIC COATING  
Any cut ends, or damaged galvanized or aluminized coating on existing or new bridge 
components, culverts, downspouts, and flumes must be cleaned and treated with a 
minimum of two coats of zinc rich paint or cold galvanizing compound.  

 
1‐12  SURVEY MONUMENTS 

At no time during construction, reconstruction, or maintenance shall survey 
monuments, witness trees, or bearing trees be disturbed or damaged. If damaged or 
disturbed, Purchaser shall hire a licensed land surveyor to repair, replace, and/or reset 
them. 
 

1‐13  LOG LOADING 
At no time shall the loading of logs occur on the J‐2000 road. In addition, no debris from 
harvesting operations shall be allowed on this road. 
 

 
SUBSECTION ROAD MARKING 

1‐15  ROAD MARKING  
Purchaser shall perform road work in accordance with the state’s marked location. All 
road work is marked as follows: 
 Orange ribbon and paint for construction centerlines. 
 Construction stakes for everything else. 

 
1‐18  REFERENCE POINT DAMAGE 

Purchaser shall reset reference points (RPs) that were moved or damaged at any time 
during construction to their original locations. Excavation and embankment may not 
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proceed on road segments controlled by said RPs until Purchaser resets all moved or 
damaged RPs.  

 
 

SUBSECTION TIMING 
 

1‐20  COMPLETE BY DATE 
Purchaser shall complete reconstruction, construction and pre‐haul road work before 
the start of timber haul. 
 

1‐21  HAUL APPROVAL  
Purchaser shall not use roads under this road plan without written approval from the 
Contract Administrator. 
 

1‐22  WORK NOTIFICATIONS 
Purchaser shall notify the Contract Administrator a minimum of 3 business days before 
work begins.  
 

1‐23  ROAD WORK PHASE APPROVAL 
Purchaser shall obtain written approval from the Contract Administrator upon 
completion of each of the following phases of road work: 
 Subgrade construction 
 Drainage installation 
 Subgrade compaction 
 Rock application 
 Rock compaction 

 
SUBSECTION RESTRICTIONS 

 
1‐25  ACTIVITY TIMING RESTRICTION 

On the following road(s), listed activities are not allowed during the listed closure 
period(s) unless authorized in writing by the Contract Administrator. 

 
Road  Stations  Activity  Closure Period 

All  All  All  Weekends and State 
Recognized Holidays 

PT‐J‐3000, 
1+60 Spur, 
3+15 Spur,  
PT‐J‐3200,  
PT‐J‐3300 

All 

All roadwork 
activities 

including Timber 
Haul and rock pit 
development. 

November 1st – April 30th  
Contract Administrator 
approval does not apply 

All other roads 
not listed 
above 

All  All 
November 1st – April 30th  

Unless authorized by Contract 
Administrator 
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All  All  All  8:00 PM – 6:00 AM  
(Year Round) 

 
1‐26  OPERATING DURING CLOSURE PERIOD 

If permission is granted to operate during a closure period listed in Clause 1‐25
  ACTIVITY TIMING RESTRICTION or Contract Clause H‐130 HAULING SCHEDULE, 
Purchaser shall provide a maintenance plan to include further protection of state 
resources. Purchaser shall obtain written approval from the Contract Administrator for 
the maintenance plan, and shall put preventative measures in place before operating 
during the closure period. Purchaser is required to maintain all haul roads at their own 
expense including those listed in Contract Clause C‐060 DESIGNATED ROAD 
MAINTAINER. If other operators are using, or desire to use these designated maintainer 
roads, a joint operating plan must be developed. All parties shall follow this plan. 
 

1‐29  SEDIMENT RESTRICTION 
Purchaser shall not allow silt‐bearing runoff to enter any streams. 
 

1‐30  CLOSURE TO PREVENT DAMAGE 
In accordance with Contract Clause G‐220 STATE SUSPENDS OPERATION, the Contract 
Administrator will suspend road work or hauling right‐of‐way timber, forest products, or 
rock under the following conditions: 
 Wheel track rutting exceeds 6 inches on jaw run or pit run roads. 
 Wheel track rutting exceeds 4 inches on crushed rock roads. 
 Wheel track rutting exceeds 4 inches on native surface roads. 
 Surface or base stability problems persist. 
 Weather is such that satisfactory results cannot be obtained in an area of 

operations. 
 When, in the opinion of the Contract Administrator excessive road damage or 

rutting may occur. 
 
Operations must stop unless authority to continue working or hauling is granted in 
writing by the Contract Administrator. In the event that surface or base stability 
problems persist, Purchaser shall cease operations, or perform corrective maintenance 
or repairs, subject to specifications within this road plan. Before and during any 
suspension, Purchaser shall protect the work from damage or deterioration. 
 

1‐32  ASPHALT SURFACE RESTRICTION 
The use of metal tracked equipment is not allowed on asphalt surfaces at any time. If 
Purchaser must run equipment on bridge or asphalt surfaces, then rubber tired 
equipment or other methods, approved in writing by Contract Administrator, must be 
used.  
 
If tracked equipment is used on asphalt surfaces, Purchaser shall immediately cease all 
road construction and hauling operations. Purchaser shall remove any dirt, rock, or 
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other material tracked or spilled on the asphalt surface(s) and have surface(s) evaluated 
by the District Engineer or their designee for any damage caused by transporting 
equipment. Any damage to the surface(s) will be repaired, at the Purchaser’s expense, 
as directed by the Contract Administrator. 

 
1‐33  SNOW PLOWING RESTRICTION 

Snowplowing will be allowed after the execution of a SNOW PLOWING AGREEMENT, 
which is available from the Contact Administrator upon request. Purchaser shall request 
a SNOW PLOWING AGREEMENT each time plowing occurs. If damage occurs while 
plowing, further permission to plow may be revoked by the Contract Administrator. 
 
 

SUBSECTION OTHER INFRASTRUCTURE 
 

1‐40  ROAD APPROACHES TO COUNTY ROADS AND STATE HIGHWAYS 
Purchaser shall immediately remove any mud, dirt, rock, or other material tracked or 
spilled on to county roads and state highways. 
 
If additional damage to the surface, signs, guardrails, etc. occurs then the damage will 
be repaired, at the Purchaser’s expense, as directed by the Contract Administrator when 
authorized by the county or WSDOT.  
 
The following county roads and state highways are affected by this sale: 
 

Road Name 
Haven Heights Dr.  
Johnson Creek Rd. 
Happy Valley Rd. 

 
1‐41  REQUIREMENTS FOR PAVED ROAD APPROACHES 

Requirements for paved road approaches: 
Purchaser shall build up approaches to allow a smooth grade transition between DNR 
roads and paved roads. The top of DNR road surfacing must be kept level with the 
surface of paved road at all times. The surface of the DNR road approach must slope 
from the edge of the paved road at the rate of 2%, unless otherwise directed by the 
Contract Administrator. 
 

1‐42  UTILITY ACCESS ROAD 
The following road(s) intersect(s) existing utility access roads. Purchaser shall conduct 
road work on the intersecting roads so that the utility access roads are accessible at all 
times. 
 

Road  Stations 
PT‐J‐2000  0+00 – 15+10 
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PT‐J‐3000  0+00 – 52+10 
 

 
 
1‐43  ROAD WORK AROUND UTILITIES 

Road work is in close proximity to a utility. Known utilities are listed, but it is the 
Purchaser’s responsibility to identify any utilities not listed. Purchaser shall work in 
accordance with all applicable laws or rules concerning utilities. Purchaser is responsible 
for all notification, including “call before you dig”, and liabilities associated with the 
utilities and their rights‐of‐way. Purchaser shall notify the Bonneville Power 
Administration before starting road work. 
 

Road  Stations  Utility  Utility Contact 
PT‐J‐2000  0+00 –15+10 

 
Overhead BPA Lines, 

buried utilities 
811 

PT‐J‐3000  0+00 – 52+10  Overhead BPA Lines, 
buried utilities 

811 

 
 

SECTION 2 – MAINTENANCE 
 

2‐1  GENERAL ROAD MAINTENANCE  
Purchaser shall maintain all roads used under this contract in accordance with the 
FOREST ACCESS ROAD MAINTENANCE SPECIFICATIONS for the entire term of this 
contract. Maintenance is required even during periods of inactivity.  
 

2‐2  ROAD MAINTENANCE – PURCHASER MAINTENANCE 
Purchaser shall perform maintenance on roads listed in Contract Clause C‐050 
PURCHASER ROAD MAINTENANCE AND REPAIR in accordance with FOREST ACCESS 
ROAD MAINTENANCE SPECIFICATIONS.  
  

2‐3  ROAD MAINTENANCE – DESIGNATED MAINTAINER 
Purchaser may be required to perform maintenance on roads listed in Contract Clause 
C‐060 DESIGNATED ROAD MAINTAINER as directed by the Contract Administrator. 
Purchaser shall maintain roads in accordance with FOREST ACCESS ROAD 
MAINTENANCE SPECIFICATIONS.  
 

2‐4  PASSAGE OF LIGHT VEHICLES 
Purchaser shall maintain all road(s) in a condition that will allow the passage of light 
administrative vehicles.  

 
2‐5   MAINTENANCE GRADING – EXISTING ROAD 

On the following road(s), Purchaser shall use a grader to shape the existing surface.  
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Road  Stations  Requirements 
PT‐J‐2000  0+00 – 85+10  Grade, shape, and compact existing 

running surface. 
2+95 Spur  0+00 – 1+80  Grade, shape, and compact existing 

running surface. 
PT‐J‐2100  0+00 – 26+00  Grade, shape, and compact existing 

running surface. 
PT‐J‐2200  0+00 – 4+20  Grade, shape, and compact existing 

running surface. 
PT‐J‐2300  0+00 – 16+70  Grade, shape, and compact existing 

running surface. 
PT‐J‐3000  14+95 – 129+20  Grade, shape, and compact existing 

running surface. 
 

2‐6  CLEANING CULVERTS  
On the following road(s), Purchaser shall clean the inlets and outlets of all culverts and 
shall obtain written approval from the Contract Administrator before start of timber 
haul.  
 

Road  Stations 
PT‐J‐2100  10+35, 14+70 
PT‐J‐2300  7+50, 11+10 

 
2‐7  CLEANING DITCHES, HEADWALLS, AND CATCH BASINS  

On the following road(s), Purchaser shall clean and/or construct ditches, headwalls, and 
catchbasins. Work must be completed before the start of timber haul and must be done 
in accordance with the Typical Section Sheet. Pulling ditch material across the road or 
mixing in with the road surface is not allowed.  Ditchlines, headwalls, and catch basins 
shall not encroach into the existing road. 
 

Road  Stations  Left and/or Right 
2+95 Spur  0+00 – 1+80  L,R 
PT‐J‐3000  52+10 – 131+80  L 

 
 

SECTION 3 – CLEARING, GRUBBING, AND DISPOSAL 
 

SUBSECTION BRUSHING 
 

3‐1  BRUSHING 
On the following road(s), Purchaser shall cut vegetative material up to 5 inches in 
diameter, including limbs, as shown on the BRUSHING DETAIL. Brushing must be 
achieved by mechanical cutting of brush, trees, and branches. Root systems and stumps 
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of cut vegetation may not be disturbed unless directed by the Contract Administrator. 
Purchaser shall remove brushing debris from the road surface, ditchlines, and culvert 
inlets and outlets.  
 
 

Road  Stations 
PT‐J‐2000  0+00 – 85+10 
2+95 Spur  0+00 – 1+80 
PT‐J‐2100  0+00 – 26+00 
PT‐J‐2200  0+00 – 4+20 
PT‐J‐2300  0+00 – 16+70 
PT‐J‐3000  14+95 – 131+80 

 
3‐2  BRUSHING RESTRICTION 

Pulling, digging, pushing over, and other non‐cutting methods used for vegetation 
removal may not be used for brushing. Excavator buckets, log loaders and similar 
equipment may not be used for brushing unless otherwise approved in writing by the 
Contract Administrator. 
 

3‐3  BRUSH REMOVAL 
Remove brushing debris from the road surface, ditchlines, and culvert inlets and outlets. 
Brush should be disposed of so that it will not fall back onto the road prism. 

 
 

SUBSECTION CLEARING 
 

3‐5  CLEARING 
Purchaser shall fall all vegetative material larger than 5 inches DBH or over 15 feet high 
between the marked right‐of‐way boundaries, or as approved by Contract 
Administrator. Clearing must be completed before starting excavation and 
embankment. 
 

3‐7  RIGHT‐OF‐WAY DECKING 
Purchaser shall deck all right‐of‐way timber. Decks must be parallel to the road 
centerline and placed within the cleared right‐of‐way. Decks must be free of dirt, limbs, 
and other right‐of‐way debris, and removable by standard log loading equipment from 
the roadbed.  
 

3‐8  PROHIBITED DECKING AREAS 
Purchaser shall not deck right‐of‐way timber in the following areas:  
 Within the grubbing limits.  
 Within 50 feet of any stream. 
 In locations that interfere with the construction of the road prism. 
 In locations that impede drainage.  
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 On slopes greater than 40%. 
 Against standing trees.  

 
SUBSECTION GRUBBING 

3‐10  GRUBBING 
Purchaser shall remove all stumps between the grubbing limits specified on the TYPICAL 
SECTION SHEET. Purchaser shall also remove stumps with undercut roots outside the 
grubbing limits. Purchaser shall remove stumps using a hydraulic mounted excavator 
unless authorized in writing by the Contract Administrator. Grubbing must be 
completed before starting excavation and embankment. 

 
3‐12  STUMP PLACEMENT 

Purchaser shall place grubbed stumps outside of the clearing limits, as directed by the 
Contract Administrator and in compliance with all other clauses in this road plan. 
Stumps must be positioned upright, with root wads in contact with the forest floor and 
on stable locations.  
 

SUBSECTION ORGANIC DEBRIS 
 

3‐20  ORGANIC DEBRIS DEFINITION 
Organic debris is defined as all vegetative material not eligible for removal by Contract 
Clause G‐010 PRODUCTS SOLD AND SALE AREA or G‐011 RIGHT TO REMOVE FOREST 
PRODUCTS AND CONTRACT AREA, that is larger than one cubic foot in volume within the 
grubbing limits as shown on the TYPICAL SECTION SHEET. 

 
3‐21  DISPOSAL COMPLETION 

Purchaser shall remove organic debris from the road surface, ditchlines, and culvert 
inlets and outlets. Purchaser shall complete all disposal of organic debris, before the 
application of rock. 
 

3‐23  PROHIBITED DISPOSAL AREAS 
Purchaser shall not place organic debris in the following areas:   
 Within 50 feet of a cross drain culvert. 
 Within 100 feet of a live stream, or wetland On road subgrades, or excavation 

and embankment slopes. 
 On slopes greater than 45%. 
 Within the operational area for cable landings where debris may shift or roll. 
 On locations where brush can fall into the ditch or onto the road surface. 
 Against standing timber. 

 
3‐24  BURYING ORGANIC DEBRIS RESTRICTED 

Purchaser shall not bury organic debris unless otherwise stated in this plan. 
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3‐25  SCATTERING ORGANIC DEBRIS 
Purchaser shall scatter organic debris outside of the grubbing limits in accordance with 
Clause 3‐23 unless otherwise detailed in this road plan and as directed by the Contract 
Administrator.  

SUBSECTION PILE 
 

3‐31  PILING 
Purchaser shall pile organic debris no closer than 20 feet from standing timber. Piles 
must be free of rock and soil. 
 

SECTION 4 – EXCAVATION 
 

4‐1  EXCAVATOR CONSTRUCTION 
Purchaser shall use a track mounted hydraulic excavator for construction, 
reconstruction and maintenance work unless stated otherwise within this Road Plan or  
authorized in writing by the Contract Administrator. 
 

4‐2  PIONEERING 
Pioneering may not extend past construction that will be completed during the current 
construction season. Pioneering may not extend more than 1000 feet beyond 
completed construction unless approved in writing by the Contract Administrator.  In 
addition, the following actions must be taken as pioneering progresses: 
 Drainage must be provided on all uncompleted construction. 
 Road pioneering operations may not undercut the final cut slope or restrict 

drainage.  
 Culverts at live stream crossings must be installed during pioneering operations. 

 
4‐3  ROAD GRADE AND ALIGNMENT STANDARDS 

Purchaser shall follow these standards for road grade and alignment: 
 Grade and alignment must have smooth continuity, without abrupt changes in 

direction. 
 Maximum grades may not exceed 18 percent favorable and 16 percent adverse. 
 Minimum curve radius is 60 feet at centerline. 
 Maximum grade change for sag vertical curves is 5% in 100 feet. 
 Maximum grade change for crest vertical curves is 4% in 100 feet. 

 
4‐4  SWITCHBACK STANDARDS 

A switchback is defined as a curved segment of road between a beginning and end of 
the same curve, where the change of traffic travel direction is greater than 90 degrees. 
Purchaser shall follow these standards for switchbacks: 
 Maximum adverse grades for switchbacks is 10%. 
 Maximum favorable grades for switchbacks is 12%. 
 Maximum transition grades entering and leaving switchbacks is a 5% grade 

change. 
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 Transition grades required to meet switchback grade limitations must be 
constructed on the tangents preceding and departing from the switchbacks. 

 
 

4‐5  CUT SLOPE RATIO 
Purchaser shall construct excavation slopes no steeper than shown on the following 
table, unless construction staked or designed:  
 

 
Material Type 

Excavation 
Slope Ratio 

Excavation  Slope 
Percent 

Common Earth (on side slopes up to 55%)  1:1  100 
Common Earth (56% to 70% side slopes)  ¾:1  133 
Common Earth (on slopes over 70%)  ½:1  200 
Fractured or loose rock  ½:1  200 
Hardpan or solid rock  ¼:1  400 
 

4‐6  EMBANKMENT SLOPE RATIO 
Purchaser shall construct embankment slopes no steeper than shown on the following 
table, unless construction staked or designed: 
 

 
Material Type 

Embankment 
Slope Ratio 

Embankment  
Slope Percent 

Sandy Soils  2:1  50 
Common Earth and Rounded Gravel  1½:1  67 
Angular Rock  1¼:1  80 

 
4‐7  SHAPING CUT AND FILL SLOPE 

Purchaser shall construct excavation and embankment slopes to a uniform line and left 
rough for easier revegetation. 
 

4‐8  CURVE WIDENING 
The minimum widening placed on the inside of curves is:  
 6 feet for curves of 50 to 79 feet radius.  
 4 feet for curves of 80 to 100 feet radius. 

 
4‐9  EMBANKMENT WIDENING 

The minimum embankment widening is: 
 2 feet for embankment heights at centerline of 2 to 6 feet. 
 4 feet for embankment heights at centerline of greater than 6 feet. 

 
 

SUBSECTION INTERSECTIONS, TURNOUTS AND TURNAROUNDS 
 

4‐21  TURNOUTS 
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Purchaser shall construct turnouts intervisible with a maximum distance of 1,000 feet 
between turnouts unless otherwise shown on drawings.  Locations may be adjusted to 
fit the final subgrade alignment and sight distances.  Locations changes are subject to 
written approval by the Contract Administrator.  Minimum dimensions are shown on 
the TYPICAL SECTION SHEET. 
 

4‐22  TURNAROUNDS 
Turnarounds must be no larger than 50 feet long and 30 feet wide. Locations are subject 
to written approval by the Contract Administrator. 
 

 
SUBSECTION DITCH CONSTRUCTION 

 
4‐25  DITCH CONSTRUCTION AND RECONSTRUCTION 

Purchaser shall construct ditches into the subgrade as specified on the TYPICAL SECTION 
SHEET. Ditches must be constructed concurrently with construction of the subgrade. 
 

4‐27  DITCH WORK – MATERIAL USE PROHIBITED 
Purchaser shall not pull ditch material across the road or mix in with the road surface. 
Excavated material must be end hauled to the location specified in Clauses 4‐36 through 
4‐38. 
 

4‐28  DITCH DRAINAGE 
Ditches must drain to cross‐drain culverts or ditchouts. 
 
 

SUBSECTION WASTE MATERIAL (DIRT) 
 

4‐35  WASTE MATERIAL DEFINITION 
Waste material is defined as all dirt, rock, mud, or related material that is extraneous or 
unsuitable for construction material. Waste material, as used in Section 4 EXCAVATION, 
is not organic debris. 

 
4‐36  DISPOSAL OF WASTE MATERIAL 

Purchaser may sidecast waste material on side slopes up to 45% if the waste material is 
compacted and free of organic debris.  
 

4‐38  PROHIBITED WASTE DISPOSAL AREAS 
Purchaser shall not deposit waste material in the following areas: 
 Within 50 feet of a cross drain culvert. 
 Within 100 feet of a live stream or wetland. 
 Within a riparian management zone. 
 On side slopes steeper than 45%. 
 In locations that interfere with the construction of the road prism. 
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 In locations that impede drainage.  
 Within the operational area for cable landings. 
 Against standing timber. 

4‐39  WASTE AREA COMPACTION 
Excavated material may be deposited adjacent to the road prism on side slopes up to 
45% if the waste material is compacted and free of debris. On side slopes of 45% or 
more, all excavation shall be end hauled or pushed to designated waste areas. All waste 
material shall be compacted. The minimum acceptable compaction is achieved by 
placing embankments in 2 foot or shallower lifts and routing excavation equipment over 
the entire width of the lifts, with the exception of side hill embankments too narrow to 
accommodate excavation equipment which may be placed by end‐dumping or 
sidecasting until sufficiently wide to support the equipment. 

  
 

SUBSECTION BORROW 
 

4‐47  NATIVE MATERIAL 
Native material consists of naturally occurring material that is free of organic debris, 
trash, and rocks greater than 12 inches in any dimension. 
 

 
SUBSECTION SHAPING 

 
4‐55  ROAD SHAPING 

Purchaser shall shape the subgrade and surface as shown on the TYPICAL SECTION 
SHEET. The subgrade and surface shape must ensure runoff in an even, un‐concentrated 
manner, and must be uniform, firm, and rut‐free.  

 
4‐56  DRY WEATHER SHAPING 

The Contract Administrator may require the application of water to facilitate shaping 
activities. The method of water application is subject to written approval by the 
Contract Administrator. 
 

SUBSECTION COMPACTION 
 

4‐60  FILL COMPACTION 
Purchaser shall compact all embankment and waste material in accordance with the 
COMPACTION LIST by routing equipment over the entire width of each lift. A plate 
compactor must be used for areas specifically requiring keyed embankment 
construction and for embankment segments too narrow to accommodate equipment.  
 

4‐61  SUBGRADE COMPACTION  
Purchaser shall compact constructed and reconstructed subgrades in accordance with 
the COMPACTION LIST by routing equipment over the entire width, except ditch. 
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Purchaser shall obtain written approval from the Contract Administrator for subgrade 
compaction before before placement of rock. 
 

4‐62  DRY WEATHER COMPACTION  
The Contract Administrator may require the application of water to facilitate 
compaction activities. The method of water application is subject to written approval by 
the Contract Administrator. 
 

4‐63  EXISTING SURFACE COMPACTION  
Purchaser shall compact maintained road surfaces in accordance with the COMPACTION 
LIST by routing equipment over the entire width.   
 

4‐64  WASTE MATERIAL COMPACTION 
All waste material shall be compacted by running equipment over it or bucket tamping. 
 

4‐65  CULVERT BACKILL COMPACTION 
Culvert backfills shall be accomplished by using a jumping jack compactor, performing at 
least 2 passes per lift, in lifts not to exceed 8 inches. 
 

4‐66  COMPACTION BY METHOD 
 Compaction shall consist of three complete passes over the entire width of each lift 
with a vibratory drum roller weighing a minimum of 6,000 pounds at a maximum 
operating speed of 3 mph. For embankment segments too narrow to accommodate a 
drum roller, a plate compactor shall be used. 

 
 

SECTION 5 – DRAINAGE 
 
5‐4  PUNCHEON RESTRICTED 

At no time shall puncheon be used in the subgrade, unless approved by the Contract 
Administrator. 

 
 

SUBSECTION CULVERTS 
 

5‐5  CULVERTS 
Purchaser shall install culverts as part of this contract. Culverts must be installed 
concurrently with subgrade work and must be installed before subgrade compaction 
and rock application. Culvert locations and the minimum requirements for culvert 
length and diameter are designated on the CULVERT LIST. Culvert, downspout, and 
flume lengths may be adjusted to fit as‐built conditions and may not terminate directly 
on unprotected soil. Culverts must be new material and meet the specifications in 
Clauses 10‐15 through 10‐24.  
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5‐12  UNUSED MATERIALS STATE PROPERTY 
On required roads, any materials listed on the CULVERT LIST and ROCK LIST that are not 
installed will become the property of the state. Purchaser shall stockpile materials as 
directed by the Contract Administrator. 
 

5‐13  CONTINGENCY CULVERTS 
The following culverts will be supplied by the Purchaser and are available for installation 
as directed by the Contract Administrator. In the event that culverts are not used, culverts 
shall be stockpiled at Center Work Center. 
 

Road  Size 
On any portion of road used 
for timber or rock haul. 

1 18” x 30’ culvert 
1 18” culvert band 

 
SUBSECTION CULVERT INSTALLATION 

 
5‐15  CULVERT INSTALLATION 

Culvert installation must be in accordance with the TYPICAL CROSS DRAIN CULVERT 
INSTALLATION DETAIL SHEET, TYPICAL TYPE NS NP CULVERT INSTALLATION DETAIL 
SHEET, the National Corrugated Metal Pipe Association’s "Installation Manual for 
Corrugated Steel Drainage Structures"and the Corrugated Polyethylene Pipe 
Association’s “Recommended Installation Practices for Corrugated Polyethylene Pipe 
and Fittings”. Corrugated Polyethylene pipe must be installed in a manner consistent 
with the manufacturer’s recommendations. Culverts over 15 inches diameter shall be 
banded using lengths of no less than 10 feet, and no more than one length less than 16 
feet. Shorter section of banded culvert shall be installed at the inlet end. 
 

5‐17  CROSS DRAIN SKEW AND SLOPE 
Cross drains, on road grades in excess of 3%, must be skewed at least 30 degrees from 
perpendicular to the road centerline, except where the cross drain is at the low point in 
the road culverts will not be skewed. Cross drain culverts must be installed at a slope 
steeper than the incoming ditch grade, but not less than 3% or more than 10%. 
 

5‐18  CULVERT DEPTH OF COVER 
Cross drain culverts must be installed with a depth of cover of not less than 18 inches of 
compacted subgrade over the top of the culvert at the shallowest point. Stream crossing 
culverts must be installed with a depth of cover specified in the Engineer’s design, 
TYPICAL TYPE NS NP DETAIL SHEET, or recommended by the culvert manufacturer for 
the type and size of the pipe, whichever is greater. 
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SUBSECTION CATCH BASINS, HEADWALLS, AND ARMORING 
 

5‐25  CATCH BASINS 
Purchaser shall construct catch basins to resist erosion. Minimum dimensions of catch 
basins are 1‐2 feet wide, 1‐2 feet deep and 2‐4 feet long. 
 

 
5‐26  HEADWALLS FOR CROSS DRAIN CULVERTS 

Purchaser shall construct headwalls in accordance with the TYPICAL CROSS DRAIN 
CULVERT INSTALLATION DETAIL at all cross drain culverts that specify the placement of 
rock. Rock used for headwalls must consist of oversize or quarry spall material. Rock 
must be placed on shoulders, slopes, and around culvert inlets and outlets. Minimum 
specifications require that rock be placed at a width of one culvert diameter on each 
side of the culvert opening, and to a height of one culvert diameter above the top of the 
culvert. Rock may not restrict the flow of water into culvert inlets or catch basins. No 
placement by end dumping or dropping of rock is allowed. 

 
 

SECTION 6 – ROCK AND SURFACING 
 

SUBSECTION ROCK SOURCE 
 
6‐2  ROCK SOURCE ON STATE LAND 

Rock used in accordance with the quantities on the ROCK LIST may be obtained from the 
following source(s) on state land at no charge to the Purchaser. Purchaser shall obtain 
written approval from the Contract Administrator for the use of material from any other 
source. If other operators are using, or desire to use the rock source(s), a joint operating 
plan must be developed. All parties shall follow this plan.  Purchaser shall notify the 
Contract Administrator a minimum of 5 business days before starting any operations in 
the listed locations. 

 
Source  Location  Rock Type 

North Beck Pit  T29N R03W Sec 8  6” Jaw Run Rock, 3” 
Minus Crushed Rock, 
Heavy Loose Rip Rap 

 
6‐5  ROCK FROM COMMERCIAL SOURCE 

Rock used in accordance with the quantities on the ROCK LIST may be obtained from 
any commercial source at the Purchaser's expense. Rock sources are subject to written 
approval by the Contract Administrator before their use. Prior to approval, purchaser 
shall submit a passing sieve test performed by procedure described in WSDOT FOP for 
WAQTC T 27/11. 
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SUBSECTION ROCK SOURCE DEVELOPMENT 
 
6‐11  ROCK SOURCE DEVELOPMENT PLAN BY PURCHASER 

Purchaser may conduct rock source development and use at the following sources, in 
accordance with a written ROCK SOURCE DEVELOPMENT PLAN to be prepared by the 
Purchaser. The plan is subject to written approval by the Contract Administrator before 
any rock source operations. Upon completion of operations, the rock source must be 
left in the condition specified in the ROCK SOURCE DEVELOPMENT PLAN, and approved 
in writing by the Contract Administrator. Purchaser shall notify the Contract 
Administrator a minimum of 5 business days before starting any operations in the rock 
source. 
 

Source  Rock Type 
North Beck Pit  6” Jaw Run Rock, 3” 

Minus Crushed Rock, 
Heavy Loose Rip Rap 

 
Rock source development plans prepared by the Purchaser must show the following 
information: 
 Rock source location. 
 Rock source overview showing access roads, development areas, stockpile 

locations, waste areas, and floor drainage. 
 Rock source profiles showing development areas, bench locations including 

widths, and wall faces including heights. 
 Rock source reclamation plan describing how the area will be left in a condition 

that will ensure public safety and minimize environmental impacts. 
 Purchaser shall address and follow attached pit use requirements when working 

in North Beck Pit. 
 

 
6‐12  ROCK SOURCE SPECIFICATIONS 

Rock sources must be in accordance with the following specifications , unless otherwise 
specified in the ROCK SOURCE DEVELOPMENT PLAN: 
 Pit walls may not be undermined or over steepened. The maximum slope of the 

walls must be consistent with recognized engineering standards for the type of 
material being excavated in accordance with the following table: 

 
 

Material 
Maximum 
Slope Ratio 

(Horiz. : Vert.) 

Maximum 
Slope Percent 

Sand  2:1  50 
Gravel   1.5:1  67 

Common Earth  1:1  100 
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Fractured Rock  0.5:1  200 
Solid Rock  0:1  vertical 

 
 Pit walls must be maintained in a condition to minimize the possibility of the 

walls sliding or failing. 
 The width of pit benches must be a minimum of 1.5 times the maximum length 

of the largest machine used. 
 The surface of pit floors and benches must be uniform and free‐draining at a 

minimum 2% outslope gradient. 
 All operations must be carried out in compliance with all regulations of the 

Regulations and Standards Applicable to Metal and Nonmetal Mining and Milling 
Operations (30 CFR) U.S. Department of Labor, Mine Safety and Health 
Administration and Safety Standards for Construction Work (296‐155 WAC), 
Washington Department of Labor and Industries. 

 All vehicle access to the top of the pit faces must be blocked. 
 

6‐14  DRILL AND SHOOT 
Rock drilling and shooting must meet the following specifications: 
 Oversize material remaining in the rock source at the conclusion of the timber 

sale may not exceed 5% of the total volume mined in that source.  
 Oversize material is defined as rock fragments larger than five feet in any 

dimension. 
 Oversized rock that exceeds the maximum allowable amount must be shot or 

broken up. 
 Purchaser shall notify the Contract Administrator a minimum of 3 working days 

before blasting operations.  
 Purchaser shall submit an informational drilling and shooting plan to the 

Contract Administrator 10 working days before any drilling (Form #M‐126PAC). 
 All operations must be carried out in compliance with the Regulations and 

Standards Applicable to Metal and Nonmetal Mining and Milling Operations (30 
CFR) U.S. Department of Labor, Mine Safety and Health Administration and the 
Safety Standards for Construction Work (296‐155 WAC), Washington 
Department of Labor and Industries. 

 Purchaser is require to inform Clallam County Dispatch (PenCom) of a day and 
approximate time of the pit blasting. 

 Purchaser shall block access roads and trails before blasting operations. 
 

6‐16  DRILL AND SHOOT TECHNICAL SPECIFICATIONS 
 

DRILLING 
The Purchaser shall drill  in accordance to an approved Shot Plan.   Drill depth shall not 
extend more than 5 feet below existing pit floor.  The District Engineer or their designee 
and Purchaser shall jointly measure and determine drill depths, hole spacing and pattern 
and must be approved prior to loading explosives.  During drilling operation, drill operator 
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shall keep a bore  log which  includes  the depth and  location of each hole drilled.   The 
District Engineer or their designee may ask to see the bore log during and after the drilling 
process has completed. 

 
BLASTING 
The  Purchaser  shall  furnish  and  load  appropriate  explosives,  detonators,  and  ignition 
sources in accordance to all State and Federal laws and in accordance to an approved Shot 
Plan. 
 
DRILLING AND SHOOTING PLAN “SHOT PLAN” 
The Purchaser shall submit a written drilling and shooting plan, including drawings, to the 
District Engineer or their designee, which must meet the approval of the District Engineer 
or their designee prior to the start of the drilling operation.  The plan and drawing(s) shall 
include the following proposals:  drill hole diameter, drill hole spacing, drill hole pattern, 
drill hole depth, any stemming depths, type and depth of explosive including amount per 
drill hole, detonator and ignition type, and proposed delay pattern.  Any adjustment or 
modifications to the proposals during operations must be noted and resubmitted prior to 
loading of explosives. 
 
WEATHER LIMITATIONS 
When, in the opinion of the District Engineer or their designee, the weather is such that 
satisfactory results cannot be obtained in any phase of operation, Purchaser shall 
suspend operations until the weather is favorable.  Before and during any suspension, 
Purchaser shall protect the work from damage or deterioration. 

 
 

SUBSECTION ROCK MANUFACTURE 
 

6‐20  ROCK CRUSHING OPERATIONS 
Rock crushing operations must conform to the following specifications: 
 Operations and placement of oversize material must be conducted in or near the 

rock source site, as approved in writing by the Contract Administrator. 
 The crushing operation must be concluded within 30 working days from the time 

it begins. 
 All testing and operations must be performed in accordance with the attached 

ROCK CRUSHING COMPLIANCE PROCEDURE. 
 Purchaser shall produce sieve analysis for crushing operations as described in 

ROCK CRUSHING COMPLIANCE PROCEDURE. 
 Purchaser may use a commercial testing lab to produce sieve analyses. 
 Sieve analysis for acceptance of aggregate shall be performed by procedure 

described in WSDOT FOP for WAQTC T 27/11. 
 
 
 

Power Station Timber Sale 
Contract No. 30-104815

Page 28 of 65 Revised January 2024

DRAFT



6‐23  ROCK GRADATION TYPES 
Purchaser may manufacture rock in accordance with the types and amounts listed in the 
Manufacturing list below.  Rock must meet the following specifications for gradation 
and uniform quality during manufacture and placement into a stockpile.  Purchaser shall 
provide a sieve analysis upon request from the Contract Administrator.  
 

Rock Type  Amount 
6” Jaw Run Rock  5100 yd3 
3” Minus Crushed 

Rock 
4990 yd3 

Heavy Loose Rip Rap  50 yd3 
 

6‐24  ROCK CRUSHING COMPLIANCE PROCEDURE 
 

Phase I. Equipment Adjustment  
 
Step 1:  
At start up of crushing operations, the Purchaser will notify the Contract Administrator 
when  the  rock meets  the  gradation  specifications  in  the  contract. None  of  the  rock 
crushed during this calibration period will be counted toward the amount required to be 
crushed, and this rock must be kept separate from accepted rock crushed later.  
 
Step 2:  
The  Purchaser  will  test  the  rock.  Two  samples  will  be  taken.  If  the  rock  meets 
specifications, crushing may begin. If the rock does not meet specifications, return to Step 
1.  

 
Phase II. Production 

 
Step 3:  
The Purchaser will continue periodic testing to ensure that rock stays in spec. Testing will 
take place according to the following schedule:  

• After the first 500 yards  
• After every 2,000 yards thereafter.  

 
a) Any time a sample is out of spec, but is within 5%*, the Purchaser will be notified and 

a  second  sample  will  be  taken  later  in  the  day.  If  the  second  sample  meets 
specifications, the rock crushed during that day will be accepted. If the second sample 
also fails to meet spec, none of the rock crushed since the last acceptable test will be 
counted toward the amount to be crushed.  

b) Any time a sample is out of spec and is more than 5% off in any category, none of the 
rock crushed since the last acceptable test will be accepted and that rock must be kept 
separate from the stockpile. Return to Step 1.  
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c) Purchaser  is strongly encouraged to take their own samples regularly and keep their 
operations in spec to avoid unnecessary expenses.  

 
• The 5% will be applied only to sieve specs for 2” to ¼”; rock that is out of spec in 
larger  sizes  must  be  kept  separate  from  the  acceptable  rock.  Periodic  visual 
inspection required  for all rock gradations  larger than 2”.    If  in the opinion of the 
Contract  Administrator  that  gradations  are  not meeting  specifications,  Contract 
Administrator my require testing of material 2” or larger.   

 
 

SUBSECTION ROCK GRADATIONS 
 
6‐28  1 ¼‐INCH MINUS CRUSHED ROCK 

% Passing 1 ¼” square sieve    100% 
% Passing 5/8” square sieve    55 ‐ 75% 
% Passing U.S. #4 sieve    20 ‐ 50% 
Of the fraction passing the No. 4 sieve, 40% to 60% must pass the No. 10 sieve. 
 

6‐33  3‐INCH MINUS CRUSHED ROCK 
% Passing 3” square sieve    100% 
% Passing 1½” square sieve    55 ‐ 75% 
% Passing U.S. #4 sieve    15 ‐ 45% 
Of the fraction passing the No. 4 sieve, 40% to 60% must pass the No. 10 sieve. 
 
The portion of aggregate retained on the No. 4 sieve may not contain more than 0.2 
percent organic debris and trash. All percentages are by weight. 
 

6‐39  6‐INCH JAW RUN ROCK 
% Passing 6” in one dimension  100% 
% Passing 3” square sieve    45 ‐ 65% 
 
Rock may not contain more than 5 percent organic debris and trash. All percentages are 
by weight. 

 
6‐51  HEAVY LOOSE RIP RAP 

Heavy loose rip rap must consist of angular, hard, sound, and durable stone. It must be 
free from segregation, seams, cracks, and other defects tending to destroy its resistance 
to weather. Heavy loose rip rap must be free of rock fines, soil, organic debris or other 
extraneous material, and must meet the following requirements: 

 
Quantity  Size Range 

30% to 90%  1 ton to 2 ton (28”‐ 36”) 
30% to 70%  500 lbs. to 1 ton (18”‐ 28”) 
20% to 50%  50 lbs. to 500 lbs. (8”‐ 18”) 
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10% to 20%  3 inch to 50 lbs. (3”‐ 8”) 
 

6‐52  OVERSIZE 
% Passing 8” square sieve    100% 
% Passing 4” square sieve    0%  

 
Rock shall not contain more than 5 percent vegetative debris or trash. All percentages 
are by weight. 
 

 
SUBSECTION ROCK MEASUREMENT 

 
6‐55  ROCK APPLICATION MEASURED BY COMPACTED DEPTH 

Measurement of specified rock depths, are defined as the compacted depth(s) using the 
compaction methods required in this road plan. Estimated quantities specified in the 
ROCK LIST are estimated truck yards. Purchaser shall apply adequate amounts of rock to 
meet the specified rock depths. Specified rock depths are minimum requirements and 
are not subject to reduction.  

 
 

SUBSECTION ROCK APPLICATION 
 

6‐70  APPROVAL BEFORE ROCK APPLICATION 
Purchaser shall obtain written approval from the Contract Administrator for subgrade 
drainage installation included grading and compaction before rock application. 
 

6‐71  ROCK APPLICATION 
Purchaser shall apply rock in accordance with the specifications and quantities shown 
on the ROCK LIST. Rock must be spread, shaped, and compacted full width concurrent 
with rock hauling operations. Road surfaces must be compacted in accordance with the 
COMPACTION LIST by routing equipment over the entire width and in lifts not to exceed 
6 inches. 
 

6‐72  ROCK APPLICATION AFTER HAULING 
On the following road(s), upon completion of all hauling operations, Purchaser shall 
apply rock in accordance with the quantities shown on the ROCK LIST. 
 

Road  Stations  Rock Type  Amount 
PT‐J‐2000  0+00 – 15+10  1 ¼” Minus Crushed 

Rock 
50 yd3 

PT‐J‐2000  15+10 – 85+10  1 ¼” Minus Crushed 
Rock 

200 yd3 

PT‐J‐2100  0+00 – 26+00  1 ¼” Minus Crushed 
Rock 

100 yd3 
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PT‐J‐2200  0+00 – 4+20  1 ¼” Minus Crushed 
Rock  

50 yd3 

PT‐J‐3000  14+95 – 52+10  1 ¼” Minus Crushed 
Rock 

300 yd3 

 
6‐73  ROCK FOR WIDENED PORTIONS 

Purchaser shall apply rock to turnarounds, turnouts, and areas with curve widening to 
the same depth and specifications as the traveled way. 
 

6‐76  DRY WEATHER ROCK COMPACTION 
On the following roads, The Contract Administrator may require the application of water 
to facilitate compaction of the rock surfacing. The method of water application is 
subject to approval by the Contract Administrator.  

 
6‐78  ROCK FOR SPOT PATCHING 

Rock for spot patching shall be applied before any grading is done and before any rock 
lifts are applied. Once applied, spot patches shall be graded into the existing running 
surface. 

 
 

SUBSECTION DUST ABATEMENT 
 

6‐80  WATERING FOR DUST ABATEMENT 
Purchaser shall use water for dust abatement as directed by the Contract Administrator. 

 
 

SECTION 7 – STRUCTURES 
 

SUBSECTION SIGNS 
 

7‐2  SIGN INSTALLATION (NON‐HIGHWAY) 
The Purchaser shall be responsible for the purchase, installation, and maintenance of 
the following road signs.  Signs shall be installed a minimum of 7 days before hauling 
logs and/or rock.  Signs shall be at least 2 feet in any direction, and shall be orange with 
black lettering.  
 

 
 

 
 

 
 

 
 

Road  Station  Sign 
PT‐J‐2000  26+60, 55+20  1 Truck Crossing Sign facing 

inbound and outbound 
PT‐J‐3000  52+10  1 Truck Crossing Sign facing 

inbound and outbound 
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SUBSECTION GATE CLOSURE 
 

7‐70  GATE CLOSURE  
On the following road(s), Purchaser shall keep gates closed and locked except during 
periods of haul. All gates that remain open during haul must be locked or securely 
fastened in the open position. All gates must be closed at termination of use. 
 

Road  Station 
PT‐J‐2000  45+60 
PT‐J‐2100  2+15 
PT‐J‐2200  0+95 
PT‐J‐3000  52+10 

 
SUBSECTION GATES AND FENCES 

 
7‐75  GATE MAINTENANCE 

Purchaser shall conduct gate maintenance as listed. Purchaser shall remove all old gate 
material from state land before the termination of the contract. 
 

Road  Station  Requirements 
PT‐J‐2000  45+60  Grease lubrication points. 50 yd3 

of Heavy Loose Rip Rap shall be 
placed between PT‐J‐2000 and 
PT‐J‐2200 gates to block go‐

around per Contract 
Administrator with allowance of 
50” opening to maintain existing 

recreation access.  
PT‐J‐2200  0+95  Grease lubrication points. 10 yd3 

of Heavy Loose Rip Rap shall be 
placed to block go‐around. 

PT‐J‐3000  52+45  Replace Gate Support Arm and 
install Locking Bell in accordance 
with Medium Duty Gate Detail.  
Gate shall be painted Safety 

Yellow color using high gloss alkyd 
enamel paint. Prior to painting, 
surfaces shall be prepared by 
cleaning, sanding and removing 

all loose rust and paint. All 
surfaces shall be dry at the time 
of painting. Two coats of paint 
shall be applied, using the 
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procedures described in the 
product instructions, with a 

minimum of eight hours drying 
time between coats.  

Grease lubrication points.   
 
 

SECTION 8 – EROSION CONTROL 
 

8‐2  PROTECTION FOR EXPOSED SOIL 
Purchaser shall provide and evenly spread a 3‐inch layer of straw or hay to all exposed 
soils at culvert installations within 100 feet of a stream or wetland. Soils must be 
covered before the first anticipated storm event.  Soils may not sit exposed during any 
rain event. 

 
 

SUBSECTION REVEGETATION 
 

8‐15  REVEGETATION 
Purchaser shall spread grass seed and straw and/or hay mulch on all exposed soils 
including, but not limited to, stream culverts, waste areas, sidecast pullback areas, 
stream crossing removals, bridge installations, and other areas directed by the Contract 
Administrator.  Revegetation of exposed soils shall be accomplished by manual dispersal 
of grass seed unless otherwise detailed in this Road Plan. Other methods of covering 
must be approved in writing by the Contract Administrator.  
 

8‐16  REVEGETATION SUPPLY 
The Purchaser shall provide the all seed, mulch, straw and/or hay, matting etc. 
 

8‐17  REVEGETATION TIMING 
Purchaser shall revegetate during the first available opportunity. Soils may not be 
allowed to sit exposed for longer than one month without receiving revegetation 
treatment unless otherwise approved in writing by the Contract Administrator.  Soils 
shall not be allowed to sit exposed during any rain event. 
 

8‐18  PROTECTION FOR SEED 
Purchaser shall provide a protective cover over the revegetated area. The protective 
cover may consist of but not be limited to, such items as dispersed hay mulch 3” thick or 
jute matting. Seed must be covered before the first anticipated storm event. Seed may 
not be allowed to sit exposed during any rain event. 
 

8‐19  ASSURANCE FOR SEEDED AREA 
Purchaser shall ensure the growth of a uniform and dense crop (at least 50% coverage) 
of 3‐inch tall grass. Purchaser shall reapply the seed and/or mulch in areas that have 
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failed to germinate or have been damaged through any cause, restore eroded or 
disturbed areas, clean up and properly dispose of eroded materials, and reapply the 
seed and/or mulch at no addition cost to the state. 

 
 

SUBSECTION SEED, FERTILIZER, AND MULCH 
 

8‐25  GRASS SEED 
Purchaser shall evenly spread the seed mixture listed below on all exposed soil  at a rate 
of 60 pounds per acre of exposed soil. Grass seed must meet the following 
specifications:  
 
1. Weed seed may not exceed 0.5% by weight.  
2. All seed species must have a minimum 90% germination rate, unless otherwise 

specified.  
3. Seed must be certified.  
4. Seed must be furnished in standard containers showing the following information: 

a. Common name of seed 
b. Net weight 
c. Percent of purity 
d. Percentage of germination 
e. Percentage of weed seed and inert material 

5. Seed must conform to the following mixture unless a comparable mix is approved in 
writing by the Contract Administrator. 

 
Kind and Variety of Seed 

in Mixture 
% by Weight  Minimum % 

germination 
Perennial Rye  35‐45  90 
Red Fescue  30‐40  90 

Highland Bent  5‐15  85 
White Clover  10‐20  90 

Inert and Other Crop  0.5   
 
 

SECTION 9 – POST‐HAUL ROAD WORK 
 

SUBSECTION STRUCTURES 
 

9‐3  CULVERT MATERIAL REMOVED FROM STATE LAND 
Culverts removed from roads become the property of the Purchaser and must be 
removed from state land.  
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SUBSECTION POST‐HAUL MAINTENANCE 
 

9‐5  POST‐HAUL MAINTENANCE 
Purchaser shall perform post‐haul maintenance in accordance with the FOREST ACCESS 
ROAD MAINTENANCE SPECIFICATIONS and as specified below.  
 

Road  Stations  Additional Requirements 
All  All  Clean culverts, clean ditches, grade road shape and 

compact as directed by the Contract Administrator. 
PT‐J‐2000  0+00 – 15+10  Apply post haul rock per Clause 6‐72. 
PT‐J‐2000  15+10 – 85+10 
PT‐J‐2100  0+00 – 26+00 
PT‐J‐2200  0+00 – 4+20 
PT‐J‐3000  14+95 – 52+10 

 
 

SUBSECTION POST‐HAUL LANDING MAINTENANCE 
 

9‐10  LANDING DRAINAGE 
Purchaser shall provide for drainage of the landing surface as approved in writing by the 
Contract Administrator. 
 

9‐11  LANDING EMBANKMENT 
Purchaser shall slope landing embankments to the original construction specifications. 
 

9‐20  ROAD DECOMMISSIONING 
Purchaser shall decommission the following roads before the termination of this 
contract. 
 

Road  Stations  Type 
2+95 Spur  0+00 – 2+95  Light Decommissioning 
1+61 Spur  0+00 – 1+61  Light Decommissioning 

 
 

SECTION 10 MATERIALS 
 

SUBSECTION CULVERTS 
 

10‐15  CORRUGATED STEEL CULVERT 
Metallic coated steel culverts must meet AASHTO M‐36 (ASTM A‐760) specifications. 
Culverts must be galvanized (zinc coated meeting AASHTO M‐218).  
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10‐17  CORRUGATED PLASTIC CULVERT 
Polyethylene culverts must meet AASHTO M‐294 specifications, or ASTM F‐2648 
specifications for recycled polyethylene. Culverts must be Type S – double walled with a 
corrugated exterior and smooth interior. 

 
 
 
10‐21  METAL BAND 

Metal coupling and end bands must meet the AASHTO specification designated for the 
culvert and must have matching corrugations. Culverts 24 inches and smaller must have 
bands with a minimum width of 12 inches. Culverts over 24 inches must have bands 
with a minimum width of 24 inches. 
 

10‐22  PLASTIC BAND 
Plastic coupling and end bands must meet the AASHTO specification designated for the 
culvert. Only fittings supplied or recommended by the culvert manufacturer may be 
used. Couplings must be split coupling band. Split coupling bands must have a minimum 
of four corrugations, two on each side of the pipe joint. 
 

10‐23  RUBBER CULVERT GASKETS 
Rubber gaskets must be continuous closed cell, synthetic expanded rubber gaskets 
conforming to the requirements of ASTM D 1056. Rubber gaskets must be used with all 
corrugated metal pipe coupling bands. 

 
10‐24  GAUGE AND CORRUGATION 

Unless otherwise stated in the engineer’s design, metal culverts must conform to the 
following specifications for gage and corrugation as a function of diameter. 
 

Diameter  Gauge  Corrugation 
18"  16 (0.064”)  2 2/3" X 1/2" 

24" to 48"  14 (0.079”)  2 2/3" X 1/2" 
54" to 96"  12 (0.109”)  5" X 1" 
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TYPICAL SECTION SHEET 
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PT‐J‐2000  0+00  15+10  P  A    12’  3”  3’  1’         
PT‐J‐2000  15+10  85+10  P  C    12’  3”  3’  1’         
2+95 Spur  0+00  1+80  P  C    12’  3”  3’  1’         
2+95 Spur  1+80  2+95  C  C  17’  12’  3”  3’  1’  5’  5’  10’  5’ 
1+61 Spur  0+00  1+61  C  C  17’  12’  3”  3’  1’  5’  5’  10’  5’ 
0+50 Spur  0+00  0+50  C  C  17’  12’  3”  3’  1’  5’  5’  10’  5’ 
PT‐J‐2100  0+00  26+00  P  A    12’  3”  3’  1’         
PT‐J‐2200  0+00  10+30  P  C    12’  3”  3’  1’         
0+80 Spur  0+00  0+80  C  C  17’  12’  3”  3’  1’  5’  5’  10’  5’ 
0+55 Spur  0+00  0+55  C  C  17’  12’  3”  3’  1’  5’  5’  10’  5’ 
PT‐J‐2300  0+00  16+70  P  C    12’  3”  3’  1’         
PT‐J‐2300  16+70  38+55  C  C  17’  12’  3”  3’  1’  5’  5’  10’  5’ 

PT‐J‐2330  0+00  6+15  C  C  17’  12’  3”  3’  1’  5’  5’  10’  5’ 
PT‐J‐3000  14+95  52+10  P  A    12’  3”  3’  1’         

PT‐J‐3000  52+10  131+80  P  C    12’  3”  3’  1’         
1+60 Spur  0+00  1+60  P  C    12’  3”  3’  1’         
3+15 Spur  0+00  3+15  P  C    12’  3”  3’  1’         
PT‐J‐3200  0+00  9+90  C  C  17’  12’  3”  3’  1’  5’  5’  10’  5’ 
PT‐J‐3300  0+00  5+75  C  C  17’  12’  3”  3’  1’  5’  5’  10’  5’ 
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  1.   Rock quantities, subtotals and totals are “truck measure” estimates.  Rock shall be applied to at least the depths listed. 
  2.   All depths are compacted depths. 
  3.   Rock slopes shall be 1½ (H) : 1 (V). 
  4.   All rock sources are subject to approval by the Contract Administrator. 

  5.   Pitrun is defined as pitrun or ballast per Line 6. Crushed is defined as any crushed rock from ¼” minus to 4” minus per Line 6.  
Oversize is defined as oversize, quarry spalls, light loose rip rap, or heavy loose rip rap per Line 6. 
6.   Rock sources=  1: North Beck Pit 6” Jaw Run Rock, 2: North Beck Pit 3” Minus Crushed Rock, 3: Commercial 1 ¼” Minus 
Crushed Rock, 4: North Beck Pit Heavy Loose Rip Rap 
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PT‐J‐2000                               
Post‐Haul  0+00  15+10              3        50     
Post‐Haul  15+10  85+10              3        200  4  50 
2+95 Spur                               

Lift  0+00  1+80              2  12  6  35  60     
Lift  1+80  2+95  17  1  12  12  70  80  2  12  6  35  40     

Landing  2+95      1        50               
1+61 Spur                               

Lift  0+00  1+61  17  1  12  12  70  110               
Culvert Install  0+10                2        20     

Landing  1+61      1        50               
0+50 Spur                               

Lift  0+00  0+50  17  1  12  12  70  40               
Landing  0+50      1        50               
PT‐J‐2100                               
Post‐Haul   0+00  26+00              3        100     
Landing  9+15      1        50               

Culvert Install  20+25                2        20     
Landing  21+80      1        50               

Totals:  1: 480  2: 140, 3: 350  4: 50 
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  1.   Rock quantities, subtotals and totals are “truck measure” estimates.  Rock shall be applied to at least the depths listed.   
  2.   All depths are compacted depths. 
  3.   Rock slopes shall be 1½ (H) : 1 (V). 
  4.   All rock sources are subject to approval by the Contract Administrator. 

  5.   Pitrun is defined as pitrun or ballast per Line 6. Crushed is defined as any crushed rock from ¼” minus to 4” minus per Line 6.  
Oversize is defined as oversize, quarry spalls, light loose rip rap, or heavy loose rip rap per Line 6. 
6.   Rock sources=  1: North Beck Pit 6” Jaw Run Rock, 2: North Beck Pit 3” Minus Crushed Rock, 3: Commercial 1 ¼” Minus 
Crushed Rock, 4: North Beck Pit Heavy Loose Rip Rap 
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PT‐J‐2100 (cont.)                               
Culvert Install  23+40                2        20     

Landing  25+05      1        50               
PT‐J‐2200                               
Post‐Haul  0+00  10+30              3        50     
Landing  10+30      1        50               
0+80 Spur                               

Lift  0+00  0+80  17  1  12  12  70  60               
Culvert Install  0+10                2        20     

Landing  0+80      1        50               
0+55 Spur                               

Lift  0+00  0+55  17  1  12  12  70  40               
Landing  0+55      1        50               
PT‐J‐2300                               
Spot Rock  0+00  16+70              2        50     

Lift  16+70  38+55  17  1  12  12  70  1530  2  12  6  35  760     
Culvert Install  17+10                2        20     
Turnaround  19+00      1        50               
Culvert Install  19+85                2        20     

Landing  21+70      1        50               
Turnout  22+95      1        50               

Totals:  1: 1980  2: 890, 3: 50   

Power Station Timber Sale 
Contract No. 30-104815

Page 40 of 65 Revised January 2024

DRAFT



ROCK LIST SHEET CONTINUED 

BALLAST
SURFACING

SECTION VIEW

CL

SUBGRADE WIDTH

SURFACE WIDTH

BALLAST WIDTH

 
  1.   Rock quantities, subtotals and totals are “truck measure” estimates.  Rock shall be applied to at least the depths listed.   
  2.   All depths are compacted depths. 
  3.   Rock slopes shall be 1½ (H) : 1 (V). 
  4.   All rock sources are subject to approval by the Contract Administrator. 

  5.   Pitrun is defined as pitrun or ballast per Line 6. Crushed is defined as any crushed rock from ¼” minus to 4” minus per Line 6.  
Oversize is defined as oversize, quarry spalls, light loose rip rap, or heavy loose rip rap per Line 6. 
6.   Rock sources=  1: North Beck Pit 6” Jaw Run Rock, 2: North Beck Pit 3” Minus Crushed Rock, 3: Commercial 1 ¼” Minus 
Crushed Rock, 4: North Beck Pit Heavy Loose Rip Rap 
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PT‐J‐2300 (cont.)                               
Culvert Install  23+65                2        20     
Culvert Install  25+75                2        20     
Culvert Install  27+10                2        20     
Turnaround  28+85      1        50               
Culvert Install  31+10                2        20     

Landing  31+70      1        50               
Turnaround  34+80      1        50               
Culvert Install  36+95                2        20     

Landing  38+55      1        50               
PT‐J‐2330                               

Lift  0+00  6+15  17  1  12  12  70  430  2  12  6  35  220     
Culvert Install  1+80                2        20     

Landing  6+15      1        50               
PT‐J‐3000                               
Post‐Haul   14+95  52+10              3        300  4  10 
Turnout  24+50                3        10     
Turnout  28+80                3        20     
Turnout  35+10                3        20     
Turnout  39+05                3        30     

Totals:  1: 680  2: 340, 3: 380  4: 10 
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  1.   Rock quantities, subtotals and totals are “truck measure” estimates.  Rock shall be applied to at least the depths listed.   
  2.   All depths are compacted depths. 
  3.   Rock slopes shall be 1½ (H) : 1 (V). 
  4.   All rock sources are subject to approval by the Contract Administrator. 

  5.   Pitrun is defined as pitrun or ballast per Line 6. Crushed is defined as any crushed rock from ¼” minus to 4” minus per Line 6.  
Oversize is defined as oversize, quarry spalls, light loose rip rap, or heavy loose rip rap per Line 6. 
6.   Rock sources=  1: North Beck Pit 6” Jaw Run Rock, 2: North Beck Pit 3” Minus Crushed Rock, 3: Commercial 1 ¼” Minus 
Crushed Rock, 4: North Beck Pit Heavy Loose Rip Rap 
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PT‐J‐3000 (cont.)                               
Turnout  47+45                3        30     
Spot Rock  52+10  131+80    1        100               

Lift  52+10  131+80              2  12  6  35  2790     
Turnout  59+30      1        30               

Culvert Install  66+80                2        20     
Culvert Install  71+10                2        20     

Landing  74+50      1        50               
Landing  77+40      1        50               

Culvert Install  78+20                2        20     
Landing  78+95      1        50               
Landing  80+75      1        50               

Culvert Install  81+15                2        20     
Landing  88+65      1        50               

Culvert Install  91+20                2        20     
Culvert Install  92+30                2        20     
Culvert Install  98+35                2        20     

Turnout  101+20      1        30               
Culvert Install  103+80                2        20     
Culvert Install  108+20                2        20     

Totals:  1: 410  2: 2970, 3: 30   
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  1.   Rock quantities, subtotals and totals are “truck measure” estimates.  Rock shall be applied to at least the depths listed.   
  2.   All depths are compacted depths. 
  3.   Rock slopes shall be 1½ (H) : 1 (V). 
  4.   All rock sources are subject to approval by the Contract Administrator. 

  5.   Pitrun is defined as pitrun or ballast per Line 6. Crushed is defined as any crushed rock from ¼” minus to 4” minus per Line 6.  
Oversize is defined as oversize, quarry spalls, light loose rip rap, or heavy loose rip rap per Line 6. 
6.   Rock sources=  1: North Beck Pit 6” Jaw Run Rock, 2: North Beck Pit 3” Minus Crushed Rock, 3: Commercial 1 ¼” Minus 
Crushed Rock, 4: North Beck Pit Heavy Loose Rip Rap 
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PT‐J‐3000 (cont.)                               
Turnout  108+80      1        30               

Culvert Install  112+20                2        20     
Culvert Install  116+05                2        20     
Turnaround  120+00      1        50               
Culvert Install  124+85                2        20     

Landing  129+20      1        50               
1+60 Spur                               

Lift  0+00  1+60  17  1  12  12  70  110               
Landing  1+60      1        50               
3+15 Spur                               

Lift  0+00  3+15  17  1  12  12  70  220               
Landing  3+15      1        50               
PT‐J‐3200                               

Lift  0+00  9+90  17  1  12  12  70  690  2  12  6  35  350     
Culvert Install  4+85                2        20     
Turnaround  5+70      1        50               
Landing  9+90      1        50               

                               
Totals:  1: 1350  2: 430   
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ROCK LIST SHEET CONTINUED 

BALLAST
SURFACING

SECTION VIEW

CL

SUBGRADE WIDTH

SURFACE WIDTH

BALLAST WIDTH

 
  1.   Rock quantities, subtotals and totals are “truck measure” estimates.  Rock shall be applied to at least the depths listed.   
  2.   All depths are compacted depths. 
  3.   Rock slopes shall be 1½ (H) : 1 (V). 
  4.   All rock sources are subject to approval by the Contract Administrator. 

  5.   Pitrun is defined as pitrun or ballast per Line 6. Crushed is defined as any crushed rock from ¼” minus to 4” minus per Line 6.  
Oversize is defined as oversize, quarry spalls, light loose rip rap, or heavy loose rip rap per Line 6. 
6.   Rock sources=  1: North Beck Pit 6” Jaw Run Rock, 2: North Beck Pit 3” Minus Crushed Rock, 3: Commercial 1 ¼” Minus 
Crushed Rock, 4: North Beck Pit Heavy Loose Rip Rap 
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PT‐J‐3300                               
Lift  0+00  5+75  17  1  12  12  70  400  2  12  6  35  200     

Culvert Install  0+10                2        20     
Culvert Install  1+10                2        20     
Culvert Install  2+65                2        20     

Landing  5+75      1        50               
                               
                               
                               
                               
                               
                               
                               
                               
                               
                               
                               
                               
                               

Totals:  1: 1350  2: 430   
Grand Totals:  1: 5350  2: 5030, 3: 810  4: 60 
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CULVERT LIST 
 

ROAD NAME  ST
A
TI
O
N
 

C
U
LV

ER
T 
D
IA
M
ET
ER

 (
in
) 

C
U
LV

ER
T 
LE
N
G
TH

 (
ft
) 

FL
U
M
E 
LE
N
G
TH

 (
ft
) 

R
IP
 R
A
P
 ‐
 IN

LE
T 
(c
y)
 

R
IP
 R
A
P
 –
 O
U
TL
ET

 (
cy
) 

B
A
C
K
FI
LL
 M

A
TE
R
IA
L 

NOTES 
1+61 Spur  0+10  18  30        CR  Culvert Install 
PT‐J‐2100  10+35  18            Clean Inlet and Outlet 
PT‐J‐2100  14+70  18            Clean Inlet and Outlet 
PT‐J‐2100  20+25  18  30        CR  Culvert Install 
PT‐J‐2100  23+40  18  30        CR  Culvert Install 
0+80 Spur  0+10  18  30        CR  Culvert Install 
PT‐J‐2300  7+50  18            Clean Inlet and Outlet 
PT‐J‐2300  11+10  18            Clean Inlet and Outlet 
PT‐J‐2300  17+10  18  40        CR  Culvert Install 
PT‐J‐2300  19+85  18  30        CR  Culvert Install 
PT‐J‐2300  23+65  18  30        CR  Culvert Install 
PT‐J‐2300  25+75  18  30        CR  Culvert Install 
PT‐J‐2300  27+10  18  30        CR  Culvert Install 
PT‐J‐2300  31+10  18  30        CR  Culvert Install 
PT‐J‐2300  36+95  18  30        CR  Culvert Install 
PT‐J‐2330  1+80  18  30        CR  Culvert Install 
PT‐J‐3000  66+80  18  30        CR  Culvert Install 
PT‐J‐3000  71+10  18  30        CR  Culvert Install 
PT‐J‐3000  78+20  18  30        CR  Culvert Install 
PT‐J‐3000  81+15  18  30        CR  Culvert Install 
PT‐J‐3000  91+20  18  30        CR  Culvert Install 
PT‐J‐3000  92+30  18  30        CR  Culvert Install 
PT‐J‐3000  98+35  18  30        CR  Culvert Install 
PT‐J‐3000  103+80  18  30        CR  Culvert Install 
PT‐J‐3000  108+20  18  30        CR  Culvert Install 
PT‐J‐3000  112+20  18  30        CR  Culvert Install 
PT‐J‐3000  116+05  18  30        CR  Culvert Install 
PT‐J‐3000  124+85  18  30        CR   Culvert Install 
PT‐J‐3200  4+85  18  30        CR  Culvert Install 
PT‐J‐3300  0+10  18  30        CR  Culvert Install 
PT‐J‐3300  1+10  18  30        CR  Culvert Install 
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CULVERT LIST Continued 
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NOTES 
PT‐J‐3300  2+65  18  30        CR  Culvert Install 

Contingency Culvert    18  30        NT  See Clause 5‐13 
                 
                 
                 
                 
                 
                 
                 
                 
                 
                 
                 
                 
                 
                 
                 
                 
                 
                 
                 
                 
                 
                 
                 
                 

 
All rip rap shall be Oversize unless specified in the Rock List, or in the field. 

All backfill shall be native material (NT) unless specified otherwise. CR= 3” Minus Crushed Rock 
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COMPACTION LIST 
 

 
Road 

 
 

 
Stations 

 

 
Type 

 
 

 
Max 

Depth 
Per Lift 
(inches) 
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(m

ph
) 

Pre-haul All Culvert Backfill 8” 
Jumping 

Jack 
 3  

Pre-haul All Rock Lifts  6” 
Vibratory 
Smooth 
Drum 

6,000 3 3 

Pre-haul All Pre-haul Surface  
Vibratory 
Smooth 
Drum 

6,000 3 3 

Construction All 
Subgrade 
(Except 

Puncheon) 
6” 

Vibratory 
Smooth 
Drum 

6,000 2 3 

Construction All Culvert Backfill 8” 
Jumping 

Jack 
 3  

Construction All 
Rock Placement 

 
6” 

Vibratory 
Smooth 
Drum 

6,000 2 3 

Reconstruction All 
Subgrade 
(Except 

Puncheon) 
6” 

Vibratory 
Smooth 
Drum 

6,000 2 3 

Reconstruction All Culvert Backfill 8” 
Jumping 

Jack 
 3  

Reconstruction All Rock Placement 6” 
Vibratory 
Smooth 
Drum 

6,000 2 3 

Post-haul 
Maintenance 

 
All Rock Placement 6” 

Vibratory 
Smooth 
Drum 

6,000 2 3 
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Beck Pit 
Pit Use Requirements 
T29N R03W Sec 8 

 
1. Pit expansion shall commence in after Contract Administrator approval of Contractors Rock 

Source Development Plan in accordance with Clause 6‐11. 
2. Activity restrictions per Clause 1‐25. 
3. Only the quanities and sorts specified in this road plan for this sale may be used or 

manufactured, unless otherwise approved by the Contract Adminstrator in writing.  
4. Maintain drainage of the pit floor and all drainage structures within the pit boundaries. The pit 

floor shall have continuity of slope be left in a smooth and neat condition, providing drainage to 
the southwest at a minimum of 2 percent. All knobs, bumps, or extrusions shall be removed to 
the designated floor level by excavation or drill and shoot techniques. 

5. Excavated face height shall not exceed 20 feet and shall be sloped no steeper than 1/4:1. 
6. Excavated slopes shall have a 1 1/2:1 backslope or less at the completion of operations. 
7. A minimum 4 foot high berm shall be constructed and constantly maintained along the upper 

edge of excavated pit faces. No pit faces shall be left unblocked at any time.  
8. All operations shall be completed prior to the end of each operating season, including but not 

limited to: drainage maintenance, sloping of the excavated face, and construction of berms, 
unless otherwise approved in writing by the Constract Adminstrator. 

9. At the end of operations, pit faces and walls shall be scaled and cleared of loose and 
overhanging material, benches shall have safety berms constructed or access blocked to 
highway vehicles. Upon completion of operations in the pit, the area will be left in a condition 
that will not endanger public safety, damage property, or be hazardous to animal or human life. 
The Purchaser shall use Light Loose Rip Rap to block the drill trail. 

10. All material shall remain the property of the State. 
11. At the conclusion of operations, Purchaser shall ask the Contract Administrator for written 

approval of the final rock source condition and comptiance with the terms of this plan.  
12. All work shall be conducted according to relevant specifications in this Road Plan, and the 

Contract Adminstrator.  
13. All operations shall be carried out in compliance with the regulation of: 

a. Regulations  and  Standards  Applicable  to  “Metal  and  Nonmetal  Mining  and  Milling 
Operations” (30 CFR) U.S. Department of Labor, Mine Safety and Health Administration 

14. Purchaser shall give the Contract Administrator a minimum of 7 days notice prior to 
commencing any operations.  

15. Purchaser is required to inform Clallam County Dispatch (PenCom) of a day and approximate 
time of the pit blasting. 

16. Existing stockpile is not to be used for road construction or maintenance. 
17. Existing pit floor must remain undisturbed.  
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Forest Access Road Maintenance Specifications 
 

Cuts and Fills 
 Maintain slope lines to a stable gradient compatible with the cut slope/fill slope ratios. 

Remove slides from ditches and the roadway. Repair fill‐failures in accordance with 
Clause 4‐6 EMBANKMENT SLOPE RATIO, with selected material or material approved by 
the Contract Administrator. Remove overhanging material from the top of cut slopes. 

 Waste material from slides or other sources shall be placed and compacted in stable 
locations identified in the road plan or approved by the Contract Administrator, so that 
sediment will not deliver to any streams or wetlands. 

 Slide material and debris shall not be mixed into the road surface materials, unless 
approved by the Contract Administrator.  

 
Surface 
 Grade, shape, and compact the road surface, turnouts, and shoulders to the original 

shape on the TYPICAL SECTION SHEET to provide a smooth, rut‐free traveled surface and 
maintain surface water runoff in an even, unconcentrated manner. 

 Blading shall not undercut the backslope or cut into geotextile fabric on the road. 
 If required by the Contract Administrator, water shall be applied as necessary to control 

dust and retain fine surface rock. 
 Surface material shall not be bladed off the roadway. Replace surface material when 

lost or worn away or as directed by the Contract Administrator. 
 Remove shoulder berms, created by grading, to facilitate drainage, except as marked or 

directed by the Contract Administrator. 
 For roads with geotextile fabric: spread surface aggregate to fill in soft spots and wheel 

ruts (barrel spread) to prevent damage to the geotextile fabric. 
 
Drainage 
 Prevent silt bearing road surface and ditch runoff from delivering sediment to any 

streams or wetlands. 
 Maintain rolling dips and drivable waterbars as needed to keep them functioning as 

intended. 
 Maintain headwalls to the road shoulder level with material that will resist erosion. 
 Maintain energy dissipaters at culvert outlets with non‐erodible material or rock. 
 Keep ditches, culverts, and other drainage structures clear of obstructions and 

functioning as intended. 
 Inspect and clean culverts at least monthly, with additional inspections during storms 

and periods of high runoff.  This shall be done even during periods of inactivity. 
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Forest Access Road Maintenance Specifications 
 
Preventative Maintenance 
 Perform preventative maintenance work to safeguard against storm damage, such as 

blading to ensure correct runoff, ditch and culvert cleaning, and waterbar maintenance. 
 
Termination of Use or End of Season 
 At the conclusion of logging operations, ensure all conditions of these specifications 

have been met. 
 
Debris 
 Remove fallen timber, limbs, and stumps from the slopes, roadway, ditchlines, and 

culvert inlets. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Do not 
undercut
backslope 

Keep clear of
obstructions

Keep ditches open and free 
of debris to ensure water
drainage away from road.

Add stable material 
or flume 

No berms 
except as 
directed
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