
Change Log Template    10/2009 
 

Washington DNR Timber Sales Program 

 
 
Updated information is being provided for ALDERAAN timber sale 
documents as follows: 
 
 
 
Documents amended: 

Brief Description DATE Initials 
The PA-J-1000 Road was listed in both C-050 and C-060 
Clauses. It has now been removed from C-050. 
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SALE NAME: ALDERAAN AGREEMENT NO: 30-104353 
 
AUCTION: August 30, 2023 starting at 10:00 a.m., COUNTY: Clallam 
 Olympic Region Office, Forks, WA 
 
SALE LOCATION: Sale located approximately 3 miles south of Joyce, WA 
 
PRODUCTS SOLD 
AND SALE AREA: All timber, except trees marked with a band of blue paint or bounded by leave tree area, 

or any downed red cedar, bounded by timber sale boundary tags, the PA-J-1000 Road and 
property line (take/remove trees) in Unit 1; timber sale boundary tags and the PA-J-1000 
Road in Unit 2. 

 
  All timber bounded by right of way boundary tags. 
 
  All forest products above located on part(s) of  Sections 9, 10, 15 and 22 all in Township 

30 North, Range 8 West, W.M., containing 56 acres, more or less. 
 
CERTIFICATION: This sale is certified under the Sustainable Forestry Initiative® program Standard (cert 

no: PwC-SFIFM-513) 
 
ESTIMATED SALE VOLUMES AND QUALITY: 
 
 Avg Ring Total   MBF by Grade 
Species DBH Count MBF 1P 2P 3P SM 1S 2S 3S 4S UT  

Douglas fir 15.3  815      241 391 171 12 
Red alder 13.9  120      14 19 85 2 
Hemlock 14.5  62      37 9 16 1 
Maple 12.5  39      5 3 23 7 
Redcedar 15.8  37       25 12 1 
Spruce 14.3  33      15 11 6 2 
Grand fir 17.8  24      14 8 2  
Sale Total   1,130  
 
MINIMUM BID: $213,000.00 BID METHOD: Sealed Bids 
 
PERFORMANCE 
SECURITY: $42,600.00 SALE TYPE: Lump Sum 
 
EXPIRATION DATE: October 31, 2024 ALLOCATION: Export Restricted 
 
BID DEPOSIT: $21,300.00 or Bid Bond.  Said deposit shall constitute an opening bid at the appraised 

price. 
 
HARVEST METHOD: 72% - Uphill Cable/28% - Ground. Forest Products shall be harvested and removed using 

cable, cable-tethered, and ground based equipment. Cable-tethered equipment is limited 
to sustained slopes of 75% and less. Non-tethered self-leveling tracked equipment is 
limited to sustained slopes that are 45 percent and less. Rubber tired skidders are 
restricted unless approved by the Contact Administrator. Authority to use other 
equipment or to operate outside the equipment specifications detailed above must be 
approved in writing by the State.  Falling and Yarding will not be permitted from 
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November 1 to April 30 unless authorized in writing by the Contract Administrator on 
weekends, State recognized holidays or from 8:00pm to 6:00am. 

 
ROADS: 24.10 stations of required reconstruction.  2.65 stations of optional reconstruction.  

420.25 stations of required prehaul maintenance.  2.50 stations of optional prehaul 
maintenance.  Timber haul, rock haul, pre-haul maintenance, reconstruction and road  
construction will not be permitted from November 1 to April 30 unless authorized in 
writing by the Contract Administrator on weekends, State recognized holidays, or from 
8:00pm to 6:00am 

 
 Rock identified to be used out of a State lands rock pit shall meet specifications as 

identified within the Road Plan, which will be determined by the Contract Administrator.  
If the rock does not meet the specifications, a commercial source shall be used that does 
and at the Purchaser's expense.  The hauling of forest products will not be permitted from 
November 1 to April 30 unless authorized in writing by the Contract Administrator. 

 
ACREAGE DETERMINATION 
CRUISE METHOD: Sale acreage was 100% GPS'd. Sale units were cruised using a variable plot sample. 
 
FEES: $19,210.00 is due on day of sale. $9.00 per MBF is due upon removal.  These are in 

addition to the bid price. 
 
SPECIAL REMARKS: All trees 60 inches in Diameter at Breast Height (DBH) and greater, shall not be felled 

unless for safety reasons, which must be approved by the Contract Administrator.  If trees 
60 inches in DBH or greater need to be felled for safety reasons, trees will be left where 
felled. 
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STATE OF WASHINGTON 
DEPARTMENT OF NATURAL RESOURCES 

 
BILL OF SALE AND CONTRACT FOR 

FOREST PRODUCTS 
 

Export Restricted Lump Sum AGREEMENT NO. 30-0104353 
 

SALE NAME: ALDERAAN 
 

THE STATE OF WASHINGTON DEPARTMENT OF NATURAL 
RESOURCES, HEREINAFTER ACTING SOLELY, IN ITS PROPRIETARY 
CAPACITY, STATE, AND  PURCHASER, AGREE AS FOLLOWS: 

 

Section G: General Terms 

G-001 Definitions 

The following definitions apply throughout this contract; 
 
Bill of Sale and Contract for Forest Products:  Contract between the Purchaser and the 
State, which sets forth the procedures and obligations of the Purchaser in exchange for 
the right to remove forest products from the sale area. The Bill of Sale and Contract for 
Forest Products may include a Road Plan for any road construction or reconstruction, 
where applicable. 
 
Contract Administrator:  Region Manager’s designee responsible for assuring that the 
contractual obligations of the Purchaser are met. 
 
Forest Product:  Any material derived from the forest for commercial use. 
 
Purchaser:  The company or individual that has entered into a Bill of Sale and Contract 
for Forest Products with the State for the right to harvest and remove forest products 
from the timber sale area.    
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Road Construction:  Includes building new and maintaining existing forest roads and 
associated work that may be optional or required as described in the Road Plan. 
 
State:  The Washington State Department of Natural Resources, landowner and seller 
of Forest Products from the timber sale area.  The State is represented by the Region 
Manager as designated on the contract signature page.  Contractual obligations to the 
State are enforced by the Region Manager or the designated Contract Administrator. 
 
Subcontractor:  Individual or company employed by the Purchaser to perform a portion 
or all of the services required by The Bill of Sale and Contract for Forest Products.  The 
Purchaser is responsible for independently negotiating, procuring and paying for all 
subcontracted services rendered. 

G-011 Right to Remove Forest Products and Contract Area 

Purchaser was the successful bidder on August 30, 2023 and the sale was confirmed on 
______________________.  The State, as owner, agrees to sell to Purchaser, and 
Purchaser agrees to purchase as much of the following forest products as can be cut and 
removed during the term of this contract:  All timber, except trees marked with a band 
of blue paint or bounded by leave tree area, or any downed red cedar, bounded by 
timber sale boundary tags, the PA-J-1000 Road and property line (take/remove trees) in 
Unit 1; timber sale boundary tags and the PA-J-1000 Road in Unit 2. 
 
All timber bounded by right of way boundary tags. 
 
All forest products above located on approximately 56 acres on part(s) of Sections 9, 
10, 15, and 22 all in Township 30 North, Range 8 West W.M. in Clallam County(s) as 
designated on the sale area and as shown on the attached timber sale map.   
 
All forest products described above from the bole of the tree that meet or exceed 2 
inches diameter inside bark on the small end are eligible for removal.  Above ground 
components of a tree that remain as by-products after the manufacture of logs, 
including but not limited to tree tops, branches, limbs, needles, leaves, stumps, are 
eligible for removal under the terms of this contract. 
 
Forest products purchased under a contract that is designated as export restricted shall 
not be exported until processed.  Forest products purchased under a contract that is 
designated as exportable may be exported prior to processing. 

G-020 Inspection By Purchaser 

Purchaser hereby warrants to the State that they have had an opportunity to fully 
inspect the sale area and the forest products being sold.  Purchaser further warrants to 
the State that they enter this contract based solely upon their own judgment of the value 
of the forest products, formed after their own examination and inspection of both the 
timber sale area and the forest products being sold.  Purchaser also warrants to the State 
that they enter this contract without any reliance upon the volume estimates, acreage 
estimates, appraisals, pre-bid documentation, or any other representations by the State 
Department of Natural Resources. 
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G-025 Schedules 

The following attached schedules are hereby incorporated by reference: 
 

Schedule  Title 
A    Slash Piling Specifications 
B    Green Tree Retention Plan 

G-031 Contract Term 

Purchaser shall complete all work required by this contract prior to October 31, 2024. 

G-040 Contract Term Adjustment - No Payment 

Purchaser may request an adjustment in the contract term.  A claim must be submitted 
in writing and received by the State within 30 days after the start of interruption or 
delay.  The claim must also indicate the actual or anticipated length of interruption or 
delay.  The State may grant an adjustment without charge only if the cause for contract 
term adjustment is beyond Purchaser's control.  The cause must be one of the following 
and the adjustment may be granted only if operations or planned operations under this 
contract are actually interrupted or delayed: 
 

a. Road and bridge failures which deny access. 
 

b. Access road closures imposed by road owner. 
 

c. Excessive suspensions as provided in clause G-220. 
 

d. Regulatory actions not arising from Purchaser's failure to comply with this 
contract which will prevent timber harvest for a period less than 6 months. 

G-051 Contract Term Extension - Payment 

Extensions of this contract term may be granted only if, in the judgment of the State, 
Purchaser is acting in good faith and is endeavoring to remove the forest products 
conveyed.  The term of this contract may be extended for a reasonable time by the State 
if all of the following conditions are satisfied: 
 

a. A written request for extension of the contract term must be received prior to 
the expiration date of the contract. 

 
b. Completion of all required roads and compliance with all contract and 

regulatory requirements. 
 

c. For the first extension, not to exceed 1 year, payment of at least 25 percent of 
the total contract price. 

 
For the second extension, not to exceed 1 year, payment of at least 90 percent 
of the total contract price. 
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The payments shall not include the initial deposit which shall be held 
according to the provisions of RCW 79.15.100. 

 
d. Payment of an amount based on 12 percent interest per annum on the unpaid 

portion of the total contract price. 
 

All payments, except the initial deposit, will be deducted from the total 
contract price to determine the unpaid portion of the contract. 

 
e. Payment of $595.00 per acre per annum for the acres on which an operating 

release has not been issued.   
 

f. In no event will the extension charge be less than $200.00. 
 

g. Extension payments are non-refundable. 

G-053 Surveys - Sensitive, Threatened, Endangered Species 

Whenever the State determines that a survey for sensitive, threatened, or endangered 
species is prudent, or when Purchaser determines a survey is prudent and the State 
agrees, Purchaser shall perform such surveys at Purchaser's expense and to the 
standards required by the State.  The survey information shall be supplied to the State. 

G-060 Exclusion of Warranties 

The PARTIES AGREE that the IMPLIED WARRANTIES OF MERCHANTABILITY 
AND FITNESS FOR A PARTICULAR PURPOSE and ALL OTHER WARRANTIES 
EXPRESSED OR IMPLIED ARE EXCLUDED from this transaction and shall not 
apply to the goods sold.  For example, THE FOLLOWING SPECIFIC MATTERS 
ARE NOT WARRANTED, and are EXCLUDED from this transaction: 
 

a. The MERCHANTABILITY of the forest products.  The use of the term 
"merchantable" in any document is not intended to vary the foregoing. 

 
b. The CONDITION of the forest products.  The forest products will be 

conveyed "AS IS." 
 

c. The ACREAGE contained within any sale area.  Any acreage descriptions 
appearing in the timber notice of sale, timber sale contract, or other documents 
are estimates only, provided solely for administrative and identification 
purposes. 

 
d. The VOLUME, QUALITY, OR GRADE of the forest products.  The State 

neither warrants nor limits the amount of timber to be harvested.  The 
descriptions of the forest products to be conveyed are estimates only, made 
solely for administrative and identification purposes. 

 
e. The CORRECTNESS OF ANY SOIL OR SURFACE CONDITIONS, PRE-

SALE CONSTRUCTION APPRAISALS, INVESTIGATIONS, AND ALL 
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OTHER PRE-BID DOCUMENTS PREPARED BY OR FOR THE STATE.  
These documents have been prepared for the State's appraisal purposes only. 

 
f. THAT THE SALE AREA IS FREE FROM THREATENED OR 

ENDANGERED SPECIES or their habitat.  The State is not responsible for 
any interference with forestry operations that result from the presence of any 
threatened or endangered species, or the presence of their habitat, within the 
sale area. 

 
g. THAT THE FORESTRY OPERATIONS to be performed under this contract 

WILL BE FREE FROM REGULATORY ACTIONS by governmental 
agencies.  The State is not responsible for actions to enforce regulatory laws, 
such as the Washington Forest Practices Act (chapter 76.09 RCW), taken by 
the Department of Natural Resources or any other agency that may affect the 
operability of this timber sale. 

 
h. Items contained in any other documents prepared for or by the State. 

G-061 Inadvertent Discovery of Cultural Resources 

Purchaser acknowledges that cultural resources as defined in WAC 222-16-010 may 
exist within the timber sale area and that the existence and location of such resources 
may be unknown at the time this contract is executed. Purchaser has a duty to exercise 
due care in its operations and in the event any human skeletal remains are discovered 
by the Purchaser or the State during the course of operations Purchaser shall 
immediately halt operations and notify local law enforcement in the most expeditious 
manner possible then notifying the Contract Administrator. In the event cultural 
resources are discovered by the Purchaser or the State during the course of operations 
Purchaser shall immediately halt operations and notify the Contract Administrator.  
Any potential resources shall not be removed or disturbed. Purchaser shall resume 
operations as directed in writing by the Contract Administrator. 

G-062 Habitat Conservation Plan 

The State has entered into a Habitat Conservation Plan (HCP) with the U.S. Fish and 
Wildlife Service and the National Marine Fisheries Service (the Services) to address 
state trust land management issues relating to compliance with the Federal Endangered 
Species Act.  The activities to be carried out under this contract are located within the 
State’s HCP area and are subject to the terms and conditions of the HCP, and the 
Services’ Incidental Take Permit Nos. TE812521-1 and 1168 (collectively referred to 
as ITP), or as amended hereafter by the Services.  The ITP authorizes the incidental 
take of certain federally listed threatened and endangered species, as specified in the 
ITP conditions.  All HCP materials, including the ITP, are available for review at the 
State’s Regional Offices and the administrative headquarters in Olympia, Washington. 
 
By signing this contract, Purchaser agrees to comply with the terms and conditions of 
the ITP, and the HCP, which shall become terms of this contract.  The State agrees to 
authorize the lawful activities of the Purchaser carried out pursuant to this contract, 
PROVIDED the Purchaser remains in compliance with the terms and conditions of both 
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the HCP and ITP.  The requirements set forth in this contract are intended to comply 
with the terms and conditions of the HCP and ITP.  Accordingly, non-compliance with 
the terms and conditions of the HCP and ITP will render the authorization provided in 
this paragraph void, be deemed a breach of the contract and may subject Purchaser to 
liability for violation of the Endangered Species Act. 
 
Any modifications to the contract shall be proposed in writing by Purchaser, shall 
continue to meet the terms and conditions of the HCP and ITP, and shall require the 
prior written approval of the Region Manager before taking effect. 

G-063 Incidental Take Permit Notification Requirements 

a. Purchaser shall immediately notify the Contract Administrator of new 
locations of permit species covered by the Incidental Take Permits (ITP) that 
are discovered within the area covered by the State's Habitat Conservation 
Plan (HCP), including, but not limited to: locations of occupied murrelet 
habitat; spotted owl nest sites; wolves; grizzly bears; nests, communal roosts, 
or feeding concentrations of bald eagles; peregrine falcon nests; Columbian 
white-tailed deer; Aleutian Canada geese; Oregon silverspot butterflies; and 
additional stream reaches found to contain bull trout.  Purchaser is required to 
notify the Contract Administrator upon discovery of any fish species found in 
streams or bodies of water classified as non-fish bearing. In all circumstances, 
notification must occur within a 24 hour time period. 

 
b. Upon locating any live, dead, injured, or sick specimens of any permit species 

covered by the ITP, Purchaser shall immediately notify the Contract 
Administrator.  Purchaser shall notify the Contract Administrator if there is 
any doubt as to the identification of a discovered permit species.  Purchaser 
may be required to take certain actions to help the Contract Administrator 
safeguard the well-being of any live, injured or sick specimens of any permit 
species discovered, until the proper disposition of such specimens can be 
determined by the Contract Administrator.  Any such requirements will be 
explained to Purchaser by the Contract Administrator during the Pre-Work 
Conference.  In all circumstances, notification must occur within a 24 hour 
time period.  

 
c. Purchaser shall refer to a specific ITP number, ITP TE812521-1 or ITP 1168 

(copies which are located in the region office) in all correspondence and 
reports concerning permit activities. 

 
d. Provisions and requirements of the ITP shall be clearly presented and 

explained to Purchaser by Contract Administrator during the Pre-Work 
Conference as per contract clause G-330.  All applicable provisions of the ITP 
and this schedule must be presented and clearly explained by Purchaser to all 
authorized officers, employees, contractors, or agents of Purchaser conducting 
authorized activities in the timber sale area.  Any questions Purchaser may 
have about the ITP should be directed to the Contract Administrator. 
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G-064 Permits 

Purchaser is responsible for obtaining any permits not already obtained by the State that 
relate to Purchaser's operation.  Forest Practice Application / Hydraulic Project 
Approval permits obtained by the State shall be transferred to Purchaser.  Purchaser is 
responsible for all permits, amendments and renewals. 

G-065 Regulatory Disclaimer 

The State disclaims any responsibility for, or liability relating to, regulatory actions by 
any government agency, including actions pursuant to the Forest Practices Act, Ch. 
76.09 RCW that may affect the operability of the timber sale. 

G-066 Governmental Regulatory Actions 

a. Risk 
 

Purchaser shall be responsible for any increased operational costs arising from 
any applicable foreign or domestic governmental regulation or order that does 
not cause contract performance to become commercially impracticable or that 
does not substantially frustrate the purpose of the contract.  If impracticability 
or frustration results from Purchaser's failure to comply with this contract, 
Purchaser shall remain responsible for payment of the total contract price 
notwithstanding the impracticability or frustration. 

 
b. Sale Area 

 
When portions of the sale area become subject to a foreign or domestic 
governmental regulation or order that will likely prevent timber harvest for a 
period that will exceed the expiration date of this contract, and Purchaser has 
complied with this contract, the following shall apply: 

 
i. RCW 79.15.140 shall govern all adjustments to the contract area. 

 
c. Adjustment of Price 

 
The State shall adjust the total contract price by subtracting from the total 
contract price an amount determined in the following manner: The State shall 
cause the timber sale area subject to governmental regulation or order to be 
measured.  The State shall calculate the percentage of the total sale area 
subject to the governmental regulation or order.  The State shall reduce the 
total contract price by that calculated percentage.  However, variations in 
species, value, costs, or other items pertaining to the affected sale area will be 
analyzed and included in the adjustment if deemed appropriate by the State.  
The State will further reduce the total contract price by the reasonable cost of 
unamortized roads Purchaser constructed but was unable to fully use for 
removing timber.  A reduction in total contract price terminates all of the 
Purchaser's rights to purchase and remove the timber and all other interest in 
the affected sale area. 
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G-070 Limitation on Damage 

In the event of a breach of any provision of this contract by the State, the exclusive 
remedy available to Purchaser will be limited to a return of the initial deposit, 
unapplied payments, and credit for unamortized improvements made by Purchaser.  
The State shall not be liable for any damages, whether direct, incidental or 
consequential. 

G-080 Scope of State Advice 

No advice by any agent, employee, or representative of the State regarding the method 
or manner of performing shall constitute a representation or warranty that said method, 
manner or result thereof will conform to the contract or be suitable for Purchaser's 
purposes under the contract.  Purchaser's reliance on any State advice regarding the 
method or manner of performance shall not relieve Purchaser of any risk or obligation 
under the contract.  Purchaser retains the final responsibility for its operations under 
this contract and State shall not be liable for any injuries resulting from Purchaser's 
reliance on any State advice regarding the method or manner of performance. 

G-091 Sale Area Adjustment 

The Parties may agree to adjustments in the sale area boundary.  The cumulative 
changes to the sale area during the term of the contract shall not exceed more than four 
percent of the original sale area.  If the sale area is increased, the added forest products 
become a part of this contract.  The State shall determine the volume added and shall 
calculate the increase to the total contract price using the rates set forth in clause G-101, 
G-102, or G-103.  If the sale area is reduced, the State shall determine the volume to be 
reduced.  The State shall calculate the reduction to the total contract price using the 
rates set forth in clause G-101, G-102, or G-103. 

G-101 Forest Products Not Designated 

Any forest products not designated for removal, which must be removed in the course 
of operations authorized by the State, shall be approved and designated by the Contract 
Administrator.  Added forest products become a part of this contract and the Scribner 
log scale volume, as defined by the Northwest Log Rules Advisory Group, shall be 
determined by the Contract Administrator.  Added forest products shall be paid for at 
the following contract payment rates per Mbf Scribner log scale.   
 
The pricing schedule has not been set for the sale. 

G-106 Adding Naturally Damaged Forest Products 

Any forest products not designated for removal that are seriously damaged by disease, 
insects or wind, or that may contribute seriously to the spread of insect or disease 
damage may be added to this sale by the State's Contract Administrator.  Additions 
must be in unlogged areas of the sale and added volume shall not exceed an amount 
equal to 10 percent of the original advertised volume.  Added forest products become a 
part of this contract and shall be paid for at the rate set forth in clause G-101, G-102 or 
G-103. 
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G-111 Title and Risk of Loss 

Title to the forest products under this contract passes to the Purchaser after they are 
removed from the sale area, if adequate advance payment or payment security has been 
provided to the State under this contract.  Purchaser bears all risk of loss of, or damage 
to, and has an insurable interest in, the forest products described in this contract from 
the time the sale is confirmed under RCW 79.15.120.  Breach of this contract shall have 
no effect on this provision. 

G-116 Sustainable Forestry Initiative® (SFI) Certification 

Forest products purchased under this contract are certified as being in conformance 
with the Sustainable Forestry Initiative program Standard under certificate number: 
PwC-SFIFM-513.   
 
Purchaser shall have at least one person regularly on-site during active operations that 
have completed training according to the requirements outlined within the SFI® 
program Standard.  Purchaser shall designate in writing the name(s) of the individual(s) 
who will be on-site and provide proof of their successful completion of an approved 
training program prior to active operations. 

G-120 Responsibility for Work 

All work, equipment, and materials necessary to perform this contract shall be the 
responsibility of Purchaser.  Any damage to improvements, except as provided in 
clause G-121 or unless the State issues an operating release pursuant to clause G-280, 
shall be repaired promptly to the satisfaction of the State and at Purchaser's expense. 

G-121 Exceptions 

Exceptions to Purchaser's responsibility in clause G-120 shall be limited exclusively to 
the following.  These exceptions shall not apply where road damage occurs due to 
Purchaser's failure to take reasonable precautions or to exercise sound forest 
engineering and construction practices. 
 
The State will bear the cost to repair damages caused by a third party.  In all other 
cases, the Purchaser shall bear responsibility for the costs as described below. 
 
Road is defined as the road bed, including but not limited to its component parts, such 
as cut and fill slopes, subgrade, ditches, culverts, bridges, and cattle guards.  
 
For the purposes of this clause, damage will be identified by the State and is defined as: 
 

1. Failure of (a) required improvements or roads designated in clause C-050, or 
(b) required or optional construction completed to the point that authorization 
to haul has been issued; 

 
2. Caused by a single event from forces beyond the control of Purchaser, its 

employees, agents, or invitees, including independent contractors; and 
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3. Includes, but is not limited to natural disasters such as earthquakes, volcanic 
eruptions, landslides, and floods. 

 
The repair work identified by the State shall be promptly completed by Purchaser at an 
agreed price.  The State may elect to accomplish repairs by means of State-provided 
resources.  
 
For each event, Purchaser shall be solely responsible for the initial $5,000 in repairs.  
For repairs in excess of $5,000, the parties shall share equally the portion of costs 
between $5,000 and $15,000.  The State shall be solely responsible for the portion of 
the cost of repairs that exceed $15,000.   
 
Nothing contained in clauses G-120 and G-121 shall be construed as relieving 
Purchaser of responsibility for, or damage resulting from, Purchaser's operations or 
negligence, nor shall Purchaser be relieved from full responsibility for making good 
any defective work or materials.  Authorization to haul does not warrant that Purchaser 
built roads are free from material defect and the State may require additional work, at 
Purchasers expense regardless of cost, to remedy deficiencies at any time. 

G-140 Indemnity 

To the fullest extent permitted by law, Purchaser shall indemnify, defend and hold 
harmless State, agencies of State and all officials, agents and employees of State, from 
and against all claims arising out of or resulting from the performance of the contract.  
"Claim" as used in this contract means any financial loss, claim, suit, action, damage, 
or expense, including but not limited to attorneys' fees, attributable for bodily injury, 
sickness, disease or death, or injury to or destruction of tangible property including loss 
of use resulting therefrom.  Purchasers' obligations to indemnify, defend, and hold 
harmless includes any claim by Purchasers' agents, employees, representatives, or any 
subcontractor or its employees.  Purchaser expressly agrees to indemnify, defend, and 
hold harmless State for any claim arising out of or incident to Purchasers' or any 
subcontractors' performance or failure to perform the contract.  Purchasers' obligation 
to indemnify, defend, and hold harmless State shall not be eliminated or reduced by any 
actual or alleged concurrent negligence of State or its agents, agencies, employees and 
officials.  Purchaser waives its immunity under Title 51 RCW to the extent it is 
required to indemnify, defend and hold harmless State and its agencies, officials, agents 
or employees. 

G-150 Insurance 

Purchaser shall, at its cost and expense, buy and maintain insurance of the types and 
amounts listed below.  Failure to buy and maintain the required insurance may result in 
a breach and/or termination of the contract at State's option.  State may suspend 
Purchaser operations until required insurance has been secured. 
 
All insurance and surety bonds should be issued by companies admitted to do business 
within the State of Washington and have a rating of A-, Class VII or better in the most 
recently published edition of Best's Reports. If an insurer is not admitted, all insurance 
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policies and procedures for issuing the insurance policies must comply with Chapter 
48.15 RCW and 284-15 WAC. 
 
The State of Washington, Department of Natural Resources region office of sale origin 
shall be provided written notice before cancellation or non-renewal of any insurance 
referred to therein, in accord with the following specifications: 
 

1. Insurers subject to Chapter 48.18 RCW (admitted and regulated by the 
Insurance Commissioner): The insurer shall give the State 45 days advance 
notice of cancellation or non-renewal.  If cancellation is due to non-payment 
of premium, the State shall be given 10 days advance notice of cancellation. 

 
2. Insurers subject to Chapter 48.15 RCW (surplus lines): The State shall be 

given 20 days advance notice of cancellation.  If cancellation is due to non-
payment of premium, the State shall be given 10 days advance notice of 
cancellation. 

  
Before starting work, Purchaser shall furnish State of Washington, Department of 
Natural Resources with a certificate(s) of insurance, executed by a duly authorized 
representative of each insurer, showing compliance with the insurance requirements 
specified in the contract.  Insurance coverage shall be obtained by the Purchaser prior 
to operations commencing and continually maintained in full force until all contract 
obligations have been satisfied or an operating release has been signed by the State. 
 
Purchaser shall include all subcontractors as insured under all required insurance 
policies, or shall furnish separate certificates of insurance and endorsements for each 
subcontractor.  Subcontractor(s) must comply fully with all insurance requirements 
stated herein.  Failure of subcontractor(s) to comply with insurance requirements does 
not limit Purchaser's liability or responsibility. 
 
The State of Washington, Department of Natural Resources, its elected and appointed 
officials, agents and employees shall be named as an additional insured via 
endorsement on all general liability, excess, umbrella, and property insurance policies. 
 
All insurance provided in compliance with this contract shall be primary as to any other 
insurance or self-insurance programs afforded to or maintained by State.  Purchaser 
waives all rights against State for recovery of damages to the extent these damages are 
covered by general liability or umbrella insurance maintained pursuant to this contract. 
 
By requiring insurance herein, State does not represent that coverage and limits will be 
adequate to protect Purchaser and such coverage and limits shall not limit Purchaser's 
liability under the indemnities and reimbursements granted to State in this contract. 
 
The limits of insurance, which may be increased as deemed necessary by State of 
Washington, Department of Natural Resources, shall not be less than as follows: 
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Commercial General Liability (CGL) Insurance.  Purchaser shall maintain general 
liability (CGL) insurance, and, if necessary, commercial umbrella insurance with a 
limit of not less than $1,000,000.00 per each occurrence.  If such CGL insurance 
contains aggregate limits, the General Aggregate limit shall be at least twice the "each 
occurrence" limit.  CGL insurance shall have products-completed operations aggregate 
limit of at least two times the "each occurrence" limit.  CGL coverage shall include a 
Logging and Lumbering Endorsement (i.e. Logger’s Broad-Form) to cover the events 
that include, but are not limited to, fire suppression expenses, accidental timber 
trespasses, and wildfire property damage with limits of not less than $2,000,000.00 
each occurrence. 
 
CGL insurance shall be written on Insurance Services Office (ISO) occurrence form 
CG 00 01 (or a substitute form providing equivalent coverage).  All insurance shall 
cover liability arising out of premises, operations, independent contractors, products 
completed operations, personal injury and advertising injury, and liability assumed 
under an insured contract (including the tort liability of another party assumed in a 
business contract), and contain separation of insured (cross liability) condition.   
 
Employer's Liability "Stop Gap" Insurance.  Purchaser shall buy employers liability 
insurance, and, if necessary, commercial umbrella liability insurance with limits not 
less than $1,000,000.00 each accident for bodily injury by accident or $1,000,000.00 
each employee for bodily injury by disease.  
  
Workers' Compensation Coverage.  Purchaser shall comply with all State of 
Washington workers' compensation statutes and regulations.  Workers' compensation 
coverage shall be provided for all employees of Purchaser and employees of any 
subcontractor or sub-subcontractor.  Coverage shall include bodily injury (including 
death) by accident or disease, which exists out of or in connection with the performance 
of this contract.  Except as prohibited by law, Purchaser waives all rights of subrogation 
against State for recovery of damages to the extent they are covered by workers' 
compensation, employer's liability, commercial general liability, or commercial 
umbrella liability insurance. 
 
If Purchaser, subcontractor or sub-subcontractor fails to comply with all State of 
Washington workers' compensation statutes and regulations and State incurs fines or is 
required by law to provide benefits to or obtain coverage for such employees, Purchaser 
shall indemnify State.  Indemnity shall include all fines, payment of benefits to 
Purchaser or subcontractor employees, or their heirs or legal representatives, and the 
cost of effecting coverage on behalf of such employees.  
 
Business Auto Policy (BAP).  Purchaser shall maintain business auto liability and, if 
necessary, commercial umbrella liability insurance with a limit not less than 
$1,000,000.00 per accident.  Such insurance shall cover liability arising out of "Any 
Auto".  Business auto coverage shall be written on ISO form CA 00 01, or substitute 
liability form providing equivalent coverage.  If necessary the policy shall be endorsed 
to provide contractual liability coverage and cover a "covered pollution cost or 
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expense" as provided in the 1990 or later editions of CA 00 01.  Purchaser waives all 
rights against State for the recovery of damages to the extent they are covered by 
business auto liability or commercial umbrella liability insurance. 

G-160 Agents 

The State's rights and duties will be exercised by the Region Manager at Forks, 
Washington.  The Region Manager will notify Purchaser in writing who is responsible 
for administering the contract.  The Region Manager has sole authority to waive, 
modify, or amend the terms of this contract in the manner prescribed in clause G-180.  
No agent, employee, or representative of the State has any authority to bind the State to 
any affirmation, representation, or warranty concerning the forest products conveyed 
beyond the terms of this contract. 
 
Purchaser is required to have a person on site during all operations who is authorized to 
receive instructions and notices from the State.  Purchaser shall inform the State in 
writing who is authorized to receive instructions and notices from the State, and any 
limits to this person's authority. 

G-170 Assignment and Delegation 

No rights or interest in this contract shall be assigned by Purchaser without prior 
written permission of the State.  Any attempted assignment shall be void and 
ineffective for all purposes unless made in conformity with this paragraph.  Purchaser 
may perform any duty through a delegate, but Purchaser is not thereby relieved of any 
duty to perform or any liability.  Any assignee or delegate shall be bound by the terms 
of the contract in the same manner as Purchaser. 

G-180 Modifications 

Waivers, modifications, or amendments of the terms of this contract must be in writing 
signed by Purchaser and the State. 

G-190 Contract Complete 

This contract is the final expression of the Parties' agreement.  There are no 
understandings, agreements, or representations, expressed or implied, which are not 
specified in this contract. 

G-200 Notice 

Notices required to be given under the following clauses shall be in writing and shall be 
delivered to Purchaser's authorized agent or sent by certified mail to Purchaser's 
address of record: 
 

G-210 Violation of Contract 
G-220 State Suspends Operations 

 
All other notices required to be given under this contract shall be in writing and 
delivered to the authorized agent or mailed to the Party's post office address.  Purchaser 
agrees to notify the State of any change of address. 
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G-210 Violation of Contract 

a. If Purchaser violates any provision of this contract, the Contract 
Administrator, by written notice, may suspend those operations in violation.  
If the violation is capable of being remedied, Purchaser has 30 days after 
receipt of a suspension notice to remedy the violation.  If the violation cannot 
be remedied (such as a violation of WAC 240-15-015) or Purchaser fails to 
remedy the violation within 30 days after receipt of a suspension notice, the 
State may terminate the rights of Purchaser under this contract and collect 
damages. 

 
b. If the contract expires pursuant to clause G-030 or G-031 without Purchaser 

having performed all its duties under this contract, Purchaser's right to operate 
is terminated and Purchaser shall not have the right to remedy the breach.  
This provision shall not relieve Purchaser of any payment obligations. 

 
c. The State has the right to remedy the breach in the absence of any indicated 

attempt by Purchaser or if Purchaser is unable, as determined by the State, to 
remedy the breach.  Any expense incurred by the State shall be charged to 
Purchaser and shall be paid within 30 days of receipt of billing. 

 
d. If Purchaser's violation is a result of a failure to make a payment when due, in 

addition to a. and b. above, interest shall accrue on the unpaid balance at 12 
percent per annum, beginning the date payment was due. 

G-220 State Suspends Operations 

The Contract Administrator may suspend any operation of Purchaser under this 
contract when the State is suffering, or there is a reasonable expectation the State will 
suffer environmental, monetary, or other damage if the operation is allowed to 
continue. 
 
Purchaser shall be in breach of this contract if the operation continues after the 
suspension notice or if the operation resumes without prior approval and notice from 
the Contract Administrator. 
 
Purchaser may request a modification of a suspension within 30 days of the start of 
suspension through the dispute resolution process in clause G-240.  If this process 
results in a finding that the suspension exceeded the time reasonably necessary to stop 
or prevent damage to the State, Purchaser is entitled to request a contract term 
adjustment under clause G-040. 
 
If it reasonably appears that the damage that the State is suffering, or can reasonably be 
expected to suffer if the operation is allowed to continue, will prevent harvest for a 
period that will exceed 6 months, and Purchaser has complied with this contract, the 
provisions of clause G-066 shall govern just as if the harvest was prevented by an 
applicable foreign or domestic governmental regulation or order. 
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G-230 Unauthorized Activity 

Any cutting, removal, or damage of forest products by Purchaser, its employees, 
agents, or invitees, including independent contractors, in a manner inconsistent with the 
terms of this contract or State law, is unauthorized.  Such activity may subject 
Purchaser to liability for triple the value of said forest products under RCW 79.02.320 
or RCW 79.02.300 and may result in prosecution under RCW 79.02.330 or other 
applicable statutes. 

G-240 Dispute Resolution 

The following procedures apply in the event of a dispute regarding interpretation or 
administration of this contract and the parties agree that these procedures must be 
followed before a lawsuit can be initiated. 
 

a. In the event of a dispute, Purchaser must make a written request to the Region 
Manager for resolution prior to seeking other relief. 

 
b. The Region Manager will issue a written decision on Purchaser's request 

within ten business days. 
 

c. Within ten business days of receipt of the Region Manager's decision, 
Purchaser may make a written request for resolution to the Deputy Supervisor 
- Uplands of the Department of Natural Resources. 

 
d. Unless otherwise agreed, a conference will be held by the Deputy Supervisor - 

Uplands within 30 calendar days of the receipt of Purchaser's request for 
review of the Region Manager's written decision.  Purchaser and the Region 
Manager will have an opportunity to present their positions.  The Deputy 
Supervisor - Uplands will issue a decision within a reasonable time of being 
presented with both Parties' positions. 

G-250 Compliance with All Laws 

Purchaser shall comply with all applicable statutes, regulations and laws, including, but 
not limited to; chapter 27.53 RCW, chapter 68.50 RCW, WAC 240-15 and WAC 296-
54.  Failure to comply may result in forfeiture of this contract. 

G-260 Venue 

This contract shall be governed by the laws of the State of Washington.  In the event of 
a lawsuit involving this contract, venue shall be proper only in Thurston County 
Superior Court. 

G-270 Equipment Left on State Land 

All equipment owned or in the possession of Purchaser, its employees, agents, or 
invitees, including independent contractors, shall be removed from the sale area and 
other State land by the termination date of this contract.  Equipment remaining 
unclaimed on State land 60 days after the expiration of the contract period is subject to 
disposition as provided by law.  Purchaser shall pay to the State all costs of moving, 
storing, and disposing of such equipment.  The State shall not be responsible for any 
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damages to or loss of the equipment or damage caused by the moving, storing or 
disposal of the equipment. 

G-280 Operating Release 

An operating release is a written document, signed by the State and Purchaser, 
indicating that Purchaser has been relieved of certain rights or responsibilities with 
regard to the entire or a portion of the timber sales contract.  Purchaser and State may 
agree to an operating release for this sale, or portion of this sale, prior to the contract 
expiration, when all contract requirements pertaining to the release area have been 
satisfactorily completed.  Upon issuance of a release, Purchaser's right to cut and 
remove forest products on the released area will terminate. 

G-310 Road Use Authorization 

Purchaser is authorized to use the following State roads and roads for which the State 
has acquired easements and road use permits; PA-J-1000, PA-J-1510, PA-J-1510.1, 
4+60 spur and the PA-J-1703.  The State may authorize in writing the use of other 
roads subject to fees, restrictions, and prior rights. 

G-330 Pre-work Conference 

Purchaser shall arrange with the Contract Administrator to review this contract and to 
examine the sale area before beginning any operations.  A plan of operations shall be 
developed and agreed upon by the Contract Administrator and Purchaser before 
beginning any operations.  To the extent that the plan of operations is inconsistent with 
the contract, the terms of the contract shall prevail.  State's acceptance and approval of 
Purchaser's plan of operations shall not be construed as any statement or warranty that 
the plan of operations is adequate for Purchaser's purposes or complies with applicable 
laws. 

G-340 Preservation of Markers 

Any legal land subdivision survey corners and witness objects are to be preserved. If 
such are destroyed or disturbed, the Purchaser shall, at the Purchaser’s own expense, re-
establish them through a licensed land surveyor in accordance with U.S. General Land 
Office standards. Corners and/or witness objects that must be disturbed or destroyed in 
the process of road construction or logging shall be adequately referenced and/or 
replaced in accordance with RCW 58.24.040(8).  Such references must be approved by 
the Contract Administrator prior to removal of said corners and/or witness objects. 

G-360 Road Use Reservation 

The State shall have the right to use, without charge, all existing roads and any road 
constructed or reconstructed on State lands by Purchaser under this contract.  The State 
may extend such rights to others.  If the State grants such rights to others, the State 
shall require performance or payment, as directed by the State, for their proportionate 
share of maintenance based on their use. 

G-370 Blocking Roads 

Purchaser shall not block the PA-J-1000, unless authority is granted in writing by the 
Contract Administrator.  
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G-380 Road Easement and Road Use Permit Requirements 

Purchaser agrees to comply with the terms and conditions of the attached: 
 
Easement #55-090881   Crescent School District 

G-430 Open Fires 

Purchaser shall not set, or allow to be set by Purchaser's employees, agents, invitees 
and independent contractors, any open fire at any time of the year without first 
obtaining permission, in writing, from the Contract Administrator. 

Section P: Payments and Securities 

P-011 Initial Deposit 

Purchaser paid DATA MISSING initial deposit, which will be maintained pursuant to 
RCW 79.15.100(3).  If the operating authority on this contract expires without 
Purchaser's payment of the full amount specified in Clause P-020, the initial deposit 
will be immediately forfeited to the State, and will be offset against Purchaser's 
remaining balance due.  Any excess initial deposit funds not needed to ensure full 
payment of the contract price, or not needed to complete any remaining obligations of 
the Purchaser existing after contract expiration, will be refunded to the Purchaser. 

P-020 Payment for Forest Products 

Purchaser agrees to pay the total, lump sum contract price of $29,380.00.  The total 
contract price consists of a $0.00 contract bid price plus $29,380.00 in fees. Fees 
collected shall be retained by the state unless the contract is adjusted via the G-066 
clause.  Purchaser shall be liable for the entire purchase price, and will not be entitled to 
any refunds or offsets unless expressly stated in this contract. 
 
THE PURCHASE PRICE SHALL NOT BE AFFECTED BY ANY FACTORS, 
INCLUDING:  the amount of forest products actually present within the contract area, 
the actual acreage covered by the contract area, the amount or volume of forest 
products actually cut or removed by purchaser, whether it becomes physically 
impossible or uneconomic to remove the forest products, and whether the subject forest 
products have been lost or damaged by fire or any other cause.  The only situations 
Purchaser may not be liable for the full purchase price are governed by clause G-066, 
concerning governmental regulatory actions taken during the term of the contract. 

P-045 Guarantee of Payment 

Purchaser will pay for forest products prior to cutting or will guarantee payment by 
posting an approved payment security.  The amount of cash or payment security shall 
be determined by the State and shall equal or exceed the value of the cutting proposed 
by Purchaser. 

P-050 Billing Procedure 

The State will compute and forward to Purchaser statements of charges provided for in 
the contract.  Purchaser shall deliver payment to the State on or before the date shown 
on the billing statement. 
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P-080 Payment Account Refund 

Advance payments made under P-045 or P-045.2 remaining on account above the value 
for the charges shall be returned to Purchaser within 30 days following the final report 
of charges.  Refunds not made within the 30 day period will accrue interest at the 
interest rate, as established by WAC 332-100-030, computed on a daily basis until paid. 

P-090 Performance Security 

Purchaser agrees to furnish, within 30 days of the confirmation date, security 
acceptable to the State in the amount of $0.00.  The Security provided shall guarantee 
performance of all provisions of this contract and payment of any damages caused by 
operations under this contract or resulting from Purchaser's noncompliance with any 
rule or law.  Acceptable performance security may be in the form of a performance 
bond, irrevocable letter of credit, cash, savings or certificate of deposit account 
assignments, and must name the State as the obligee or beneficiary.  A letter of credit 
must comply with Title 62A RCW, Article 5.  Performance security must remain in full 
force over the duration of the contract length.  Surety bonds issued shall conform to the 
issuance and rating requirements in clause G-150.  The State shall retain the 
performance security pursuant to RCW 79.15.100.  Purchaser shall not operate unless 
the performance security has been accepted by the State.  If at any time the State 
decides that the security document or amount has become unsatisfactory, Purchaser 
agrees to suspend operations and, within 30 days of notification, to replace the security 
with one acceptable to the State or to supplement the amount of the existing security. 

P-100 Performance Security Reduction 

The State may reduce the performance security after an operating release has been 
issued if the State determines that adequate security exists for any remaining 
obligations of Purchaser. 

Section H: Harvesting Operations 

H-001 Operations Outside the Sale Boundaries 

No operations shall occur outside the sale boundaries, as described within the contract, 
unless approved in writing by the State. 

H-010 Cutting and Yarding Schedule 

Falling and Yarding will not be permitted from November 1 to April 30, on weekends, 
State recognized holidays or from 8:00pm to 6:00am unless authorized in writing by 
the Contract Administrator. 

H-013 Reserve Tree Damage Definition 

Reserve trees are trees required and designated for retention within the sale boundary.  
Purchaser shall protect reserve trees from being cut, damaged, or removed during 
operations.  
 
Reserve tree damage exists when one or more of the following criteria occur as a result 
of Purchaser's operation, as determined by the Contract Administrator: 
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 a. A reserve tree has one or more scars on its trunk exposing the cambium 
layer, which in total exceeds 100 square inches. 

  
 b. A reserve tree top is broken or the live crown ratio is reduced below 30 

percent. 
  

 c. A reserve tree has more than 1/3 of the circumference of its root system 
injured such that the cambium layer is exposed. 

  
If the Contract Administrator determines that a reserve tree has been cut or damaged, 
the Purchaser shall provide a replacement reserve tree of like condition, size, and 
species within the sale unit containing the damaged leave tree, as approved by the 
Contract Administrator.  Purchaser may be required to pay liquidated damages for 
Excessive Reserve Tree Damage as detailed in clause D-041.  
 
Removal of designated reserve trees from the sale area is unauthorized, and may invoke 
the use of the G-230 ‘Unauthorized Activity’ clause.  Purchaser is required to leave all 
cut or damaged reserve trees on site. 

H-017 Preventing Excessive Soil Disturbance 

Operations may be suspended when soil rutting exceeds 12 inches as measured from 
the natural ground line.  To reduce soil damage, the Contract Administrator may 
require water bars to be constructed, grass seed to be placed on exposed soils, or other 
mitigation measures.  Suspended operations shall not resume unless approval to do so 
has been given, in writing, by the Contract Administrator. 

H-035 Fall Trees Into Sale Area 

Trees shall be felled into the sale area unless otherwise approved by the Contract 
Administrator. 

H-051 Branding and Painting 

Purchaser shall provide a State of Washington registered log brand, acceptable to the 
State, unless the State agrees to furnish the brand.  All purchased timber shall be 
branded in a manner that meets the requirements of WAC 240-15-030(2)(a)(i).  All 
timber purchased under a contract designated as export restricted shall also be painted 
in a manner that meets the requirements of WAC 240-15-030(2)(a)(ii). 
 
For pulp loads purchased under a contract designated as export restricted, Purchaser 
shall brand at least 3 logs with legible brands at one end.  Also, 10 logs shall be painted 
at one end with durable red paint. 

H-080 Snags Not to be Felled 

Snags not required to be felled for safety reasons may be left standing. Snags felled for 
safety reasons shall not be removed and must remain where felled. 
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H-120 Harvesting Equipment 

Forest products sold under this contract shall be harvested and removed using cable, 
cable-tethered, and ground based equipment. Cable-tethered equipment is limited to 
sustained slopes of 75% and less. Non-tethered self-leveling tracked equipment is 
limited to sustained slopes that are 45 percent and less. Rubber tired skidders are 
restricted unless approved by the Contact Administrator. Authority to use other 
equipment or to operate outside the equipment specifications detailed above must be 
approved in writing by the State. 

H-130 Hauling Schedule 

The hauling of forest products will not be permitted from November 1 to April 30, on 
weekends, State recognized holidays or from 8:00pm to 6:00am unless authorized in 
writing by the Contract Administrator. 

H-140 Special Harvest Requirements 

Purchaser shall accomplish the following during the harvest operations: 
 
1.  While felling timber and yarding, two warning signs must be posted on the PA-J-
1000 and on the private drive northeast of Unit 1. 
 
2.  Yarding equipment shall not cross live streams without an FPHP. 
 
3.  The Purchaser shall notify all employees and contractors working on this sale, that 
any danger tree, marked or unmarked, may be felled.  Any felled marked danger tree 
shall be replaced with a suitable tree of similar size and species as approved by the 
Contract Administrator. 
 
4.  All trees 60 inches in Diameter at Breast Height (DBH) and greater, shall not be 
felled unless for safety reasons, which must be approved by the Contract Administrator.  
If trees 60 inches in DBH or greater need to be felled for safety reasons, trees will be 
left where felled. 
 
5.  Tailholds across typed water shall adhere to the approved FPA and be 
directed/approved by the Contract Administrator. 
 
6.  Tailhold locations exterior to harvest boundaries will require approval prior to use 
and may require approval from a DNR Specialist, as determined by the Contract 
Administrator. 
 
7.  Suspending cables (for tailholds and guylines) across Type 3 and Type 4 waters and 
wetlands shall be allowed year-round.  When changing settings, the lines shall be 
moved over and around leave trees and riparian vegetation prior to retightening.  The 
number of yarding roads shall be kept to a minimum.  Line whip shall be kept to a 
minimum. 
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8.  All live stream work shall adhere to this contract, the road plan and/or the 
FPA/FPHP. 
 
9.  For ground-based logging activities, temporary crossings across Type 5 streams 
shall adhere to the approved FPA and will be directed/approved by the Contract 
Administrator. 
 
10. Purchaser shall perform abandonment of all skid trails in the sale area, at the 
discretion of the Contract Administrator. Abandonment shall consist of re-establishing 
natural drainage and natural slopes, fluffing compacted soil to an 18 inch depth using 
shovel grapples, placing stumps and debris back in the trail and installing water bars as 
directed by the Contract Administrator. 
 
11. Leave trees shall not be traded unless authorized in writing by the Contract 
Administrator. 
 
12. While actively hauling, two "Trucks Entering Road" signs must be posted on the 
PA-J-1000 approximately 150 feet on either side of active haul route approaches. 
 
Permission to do otherwise must be granted in writing by the Contract Administrator. 

H-190 Completion of Settings 

Operations begun on any setting of the sale area shall be completed before any 
operation begins on subsequent settings unless authorized in writing by the Contract 
Administrator. 

H-220 Protection of Residual or Adjacent Trees 

Unless otherwise specified by this contract, the Contract Administrator shall identify 
damaged adjacent or leave trees that shall be paid for according to clause G-230. 

H-230 Tops and Limbs Outside the Sale Boundary 

Tops and limbs outside the sale boundary as a result of Purchaser's operation shall be 
removed concurrently with the yarding operation unless otherwise directed by the 
Contract Administrator. 

Section C: Construction and Maintenance 

C-040 Road Plan 

Road construction and associated work provisions of the Road Plan for this sale, dated 
12/13/2022 are hereby made a part of this contract. 

C-050 Purchaser Road Maintenance and Repair 

Purchaser shall perform work at their own expense on all roads listed in the Road Plan, 
authorized in Clause G-310 and not listed in Clause C-060 .  All work shall be 
completed to the specifications detailed in the Road Plan. 
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C-060 Designated Road Maintainer 

If required by the State, Purchaser shall perform maintenance and replacement work as 
directed by the Contract Administrator on the PA-J-1000 and PA-J-1703.  Purchaser 
shall furnish a statement in a form satisfactory to the State showing the costs incurred 
while performing this work.  Costs shall be based on the rates set forth in the equipment 
rate schedule on file at the Region office or Engineering Division in Olympia.  The 
State shall reimburse Purchaser for said costs within 30 days of receipt and approval of 
the statement. 

C-130 Dust Abatement 

Purchaser shall abate dust on the PA-J-1000. 

C-140 Water Bars 

Purchaser shall, as directed by the Contract Administrator, construct water bars across 
haul roads, skid trails and fire trails as necessary to control soil erosion and water 
pollution. 

Section S: Site Preparation and Protection 

S-001 Emergency Response Plan 

An Emergency Response Plan (ERP) shall be provided to the Contract Administrator 
containing but not limited to, valid contact numbers and procedures for medical 
emergencies, fire, hazardous spills, forest practice violations and any unauthorized or 
unlawful activity on or in the vicinity of the sale area.  The Contract Administrator and 
the State shall be promptly notified whenever an incident occurs requiring an 
emergency response. 
 
The ERP must be presented for inspection at the prework meeting and kept readily 
available to all personnel, including subcontractors, on site during active operations. 

S-010 Fire Hazardous Conditions 

Purchaser acknowledges that operations under this Contract may increase the risk of 
fire.  Purchaser shall conduct all operations under this agreement following the 
requirements of WAC 332-24-005 and WAC 332-24-405 and further agrees to use the 
highest degree of care to prevent uncontrolled fires from starting. 
 
In the event of an uncontrolled fire, Purchaser agrees to provide equipment and 
personnel working at the site to safely and effectively engage in first response fire 
suppression activity. 
 
Purchaser’s failure to effectively engage in fire-safe operations is considered a breach 
and may result in suspension of operations. 

S-030 Landing Debris Clean Up 

Landing debris shall be disposed of in a manner approved in writing by the Contract 
Administrator. 
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S-035 Logging Debris Clean Up 

Slash and debris created from harvest activities shall be treated in a manner approved in 
writing by the Contract Administrator. 

S-050 Cessation of Operations for Low Humidity 

When the humidity is 30 percent or lower on the sale area, all operations must cease 
unless authority to continue is granted by the State in writing. 

S-060 Pump Truck or Pump Trailer 

Purchaser shall provide a fully functional pump truck or pump trailer equipped to meet 
the specifications of WAC 332-24-005 and WAC 332-24-405 during the "closed 
season" or as extended by the State and shall provide trained personnel to operate this 
equipment on the sale area during all operating periods. 

S-100 Stream Cleanout 

Slash or debris which enters any typed waters as a result of operations under this 
contract and which is identified by the Contract Administrator shall be removed and 
deposited in a stable position.  Removal of slash or debris shall be accomplished in a 
manner that avoids damage to the natural stream bed and bank vegetation. 

S-110 Resource Protection 

No equipment may operate within 30' of any live water unless authority is granted in 
writing by the Contract Administrator. 

S-120 Stream Protection 

No timber shall be felled into, across, or yarded through any streams. 

S-130 Hazardous Materials 

 
 

a. Hazardous Materials and Waste - Regulatory Compliance 
 

Purchaser is responsible for understanding and complying with all applicable 
local, state, and federal hazardous material/waste laws and regulations for 
operations conducted under this contract.  Such regulations pertain to, but may 
not be limited to, hazardous material storage, handling and transport, 
personnel protection, release notification and emergency response, cleanup, 
and waste disposal.    

 
Purchaser shall be responsible for restoring the site in the event of a spill or 
other releases of hazardous material/waste during operations conducted under 
this contract.   

 
b. Hazardous Materials Spill Prevention 
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All operations shall be conducted in a manner that avoids the release of 
hazardous materials, including petroleum products, into the environment 
(water, air or land).   

 
c. Hazardous Materials Spill Containment, Control and Cleanup 

 
If safe to do so, Purchaser shall take immediate action to contain and control 
all hazardous material spills.  Purchaser shall ensure that enough quick 
response spill kits capable of absorbing 10 gallons of oil, coolant, solvent or 
contaminated water are available on site to quickly address potential spills 
from any piece of equipment at all times throughout active operations.  If 
large quantities of bulk fuel/other hazardous materials are stored on site, 
Purchaser must be able to effectively control a container leak and contain & 
recover a hazmat spill equal to the largest single on site storage container 
volume.  (HAZWOPER reg. 29CFR 1910.120 (j) (1) (vii)). 

 
d. Hazardous Material Release Reporting 

 
Releases of oil or hazardous materials to the environment must be reported 
according to the State Department of Ecology (ECY).  It is the responsibility 
of the Purchaser to have all emergency contact information readily available 
and a means of remote communication for purposes of quick notification.  In 
the event of a spill covered in part a., the Purchaser is responsible for 
immediately notifying all the following: 

 
-Department of Emergency Management at 1-800-258-5990 
-National Response Center at 1-800-424-8802 
-Appropriate Department of Ecology (ECY) at 1-800-645-7911 
-DNR Contract Administrator 

S-131 Refuse Disposal 

As required by RCW 70.93, All Purchaser generated refuse shall be removed from state 
lands for proper disposal prior to termination of this contract.  No refuse shall be 
burned, buried or abandoned on state forest lands. All refuse shall be transported in a 
manner such that it is in compliance with RCW 70.93 and all loads or loose materials 
shall be covered/secured such that these waste materials are properly contained during 
transport. 

Section D: Damages 

D-013 Liquidated Damages or Failure to Perform 

The following clauses provide for payments by Purchaser to the State for breaches of 
the terms of this contract other than failure to perform.  These payments are agreed to 
as liquidated damages and not as penalties.  They are reasonable estimates of 
anticipated harm to the State, which will be caused by Purchaser's breach.  These 
liquidated damages provisions are agreed to by the State and Purchaser with the 
understanding of the difficulty of proving loss and the inconvenience or infeasibility of 
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obtaining an adequate remedy.  These liquidated damages provisions provide greater 
certainty for the Purchaser by allowing the Purchaser to better assess its responsibilities 
under the contract. 
 
Clause P-020 governs Purchaser’s liability in the event Purchaser fails to perform any 
of the contract requirements other than the below liquidated damage clauses without 
written approval by the State.  Purchaser’s failure to pay for all or part of the forest 
products sold in this contract prior to expiration of the contract term results in 
substantial injury to the State.  Therefore, Purchaser agrees to pay the State the full 
lump sum contract price in P-020 in the event of failure to perform. 

D-041 Reserve Tree Excessive Damage 

When Purchaser’s operations exceed the damage limits set forth in clause H-013, 
Reserve Tree Damage Definition, and when the Contract Administrator determines that 
a suitable replacement for a damaged reserve tree is not possible, the damaged trees 
result in substantial injury to the State. The value of the damaged reserve trees at the 
time of the breach is not readily ascertainable. Therefore, the Purchaser agrees to pay 
the State as liquidated damages at the rate of $1,000.00 per tree for all damaged reserve 
trees that are not replaced in all units. 

 

 

SIGNATURES 
 
This agreement may be executed in any number of counterparts (including by electronic mail in 
portable document format (.pdf), or by facsimile) each of which shall be deemed an original but 
all of which, when taken together, shall constitute one and the same Agreement binding on all 
parties. 
 
IN WITNESS WHEREOF, the Parties hereto have entered into this contract. 
 

 STATE OF WASHINGTON 
 DEPARTMENT OF NATURAL RESOURCES 
 
 ______________________  ________________________  
Purchaser Mona Griswold 
____________________ Olympic Region Manager 
Print Name 
 
Date:    ________________ Date:    _________________ 
Address:  
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CORPORATE ACKNOWLEDGEMENT 
(Required for both LLC and Inc. Entities) 

 
STATE OF   ____________________________) 

 ) 
COUNTY OF   ____________________________) 
 
On this _____________ day of _______________________, 20___, before me personally 
appeared ________________________________________________ 
__________________________________________________ to me known to be the 
____________________________________________________________ of the corporation that 
executed the within and foregoing instrument and acknowledged said instrument to be the free and 
voluntary act and deed of the corporation, for the uses and purposes therein mentioned, and on 
oath stated that (he/she was) (they were) authorized to execute said instrument. 
 
 
IN WITNESS WHEREOF, I have hereunto set my hand and affixed my official seal the day and 
year first above written. 
 
 

____________________________________ 
Notary Public in and for the State of 
 
____________________________________ 
 
My appointment expires _______________ 
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Schedule A 

Slash Piling Specifications 
 

The areas shall be piled by creating circular piles of slash and brush conforming to the following 
specifications: 
 
A.  Piles shall be a minimum of 12 feet tall by 8 feet wide to a maximum of 30 feet tall and 16 
feet wide.  Piles shall be cone shaped and stable. 
 
B.  Piles shall be free of topsoil, large rotten logs and large stumps. No material larger than 8 
inches in diameter shall be piled.  Any burnable material shall be well scattered. 
 
C.  Piles shall not be placed on large stumps or logs. 
 
D.  Piles shall be stacked a minimum of 50 feet from all unit boundaries, Riparian Management 
Zones, leave trees, and any standing timber; a minimum of 100 feet from any public roads and  
highways; and a  minimum of 200 feet from any structures. 
 
E.  Piling shall be completed using an approved hydraulic shovel and grapples. 
 
F. Slash and displaced soil shall be removed from swales and natural drainage channels 
concurrent with yarding. 
 
G. Slash may be placed in skid roads, ahead of machinery, or lopped and scattered throughout 
the harvest area. Slash which accumulates on landings, roads and "hazard abatement areas" shall 
be piled per this schedule.  Any changes to the above must be approved by the Contract 
Administrator. 
 
H. Purchaser may remove slash as biofuel. 
 
I.  Slash generated during cable yarding shall be stacked in dirt free piles and shall not block 
roads or interfere with functioning of drainage structures, ditches, or stream channels. Slash shall 
be piled per this Schedule (Schedule A) and shall be approved by the Contract Administrator. 
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Schedule B 

Green Tree Retention Plan 
 

Leave the following as directed by the Contract Administrator: 
 
1. All trees marked with a blue band of paint and all leave tree area clumps shall remain 
standing. The perimeter of the leave tree clumps are designated by Leave Tree Area tags. The 
tags face outward from the leave tree clumps. 
 
                        # of Individually                                             # of Trees           Total # of 
  Unit #            Marked Trees                 # of Clumps              Clumped            Leave Trees 
 
     1                          68                                  2                            268                       336 
     2                          13                                  1                              99                       112 
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PRE-CRUISE NARRATIVE 
 

 

 
UNIT ACREAGES AND METHOD OF DETERMINATION: 

Unit # 
 Harvest 
R/W or 
RMZ 
WMZ 

Legal 
Description 
(Enter only one 
legal for each 

unit) 
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Deductions from Gross Acres 
(No harvest acres) 
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Acreage 
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(List method 
and error of 

closure if 
applicable) 
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O
th

er
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(d
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1 

Sec 9/10   
T30N 08W 

01 69.0 25.8 1.2 0.0 - 42.0 GPS 
(Garmin)      

     
2 

Sec 15/22 
T30N 08W 

01 31.2 15.6 1.2 0.5 - 13.9 GPS 
(Garmin)      

TOTAL 
ACRES 

  100.2 41.4 2.4 0.5 - 55.9  

 
HARVEST PLAN AND SPECIAL CONDITIONS: 

Unit # Harvest Prescription:  
(Leave, take, paint color, tags, flagging etc.) 

Special 
Management 
areas: 

Other conditions (# 
leave trees, etc.) 

1 
Unit boundary marked with white tags, blue paint, 
pink flashers and J-1000       

Two leave tree area 
with 268 trees, 68 indiv. 

2 
Unit boundary marked with white tags, blue paint, 
pink flashers, red-ringed trees, and J-1000  

One leave tree area 
with 99 trees, 13 indiv. 

 
 
 
 
 
 

Sale Name: Alderaan Region: Olympic 
Agreement #:  TBD  District: Straits 
Contact Forester: Ben Stein  
Phone / Location: 360-640-8794/ PAWC 

County(s): Clallam 

Alternate Contact: Mike Sly   
Phone / Location:  360-529-7763/ Olympia 
    

Other information: 
 
 

Type of Sale: Lump Sum  
Harvest System:  Ground 
based
  

72% 

Harvest System: Uphill Cable  
    

28% 
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OTHER PRE-CRUISE INFORMATION: 
Unit # Primary,secondary 

Species /  
Estimated Volume 
(MBF) 

Access information 
(Gates, locks, etc.) 

Photos, traverse 
maps required 

1 

Douglas-fir, cedar, 
hardwoods 
(1,260 MBF)       see map 

2 

sItka, Douglas fir, 
hardwoods 
(350 MBF)        see map 

TOTAL 
MBF 1,610 MBF             

 
REMARKS: 

Unit 1: ROW through WMZ is included in acreage for unit 1 
Unit 2: J-1000 has been deducted from net acres, old grades have not 
 

 
Prepared By: Ben Stein 
Date:  11/07/2022 

Title: Planning Forester 
 

CC: Mike Sly        
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Timber Sale Cruise Report
Alderaan

Sale Name: ALDERAAN
 

Sale Type: LUMP SUM
 

Region: OLYMPIC
 

District: STRAITS
 

Lead Cruiser: Mike Sly
 

Other Cruisers:Mike Sly
 

Cruise Narrative:
Location: This sale is located off the PA-J-1000 mainline and can be accessed from the HWY 101 or HWY 
112 side of the Joyce Access mainline. No key is required.

Cruise Design: Unit 1 was 100% cruised with a 54.44/40 BAF combination. Unit 2 was 100% cruised using a 
40 BAF for all species. 

Timber Quality: 
Unit 1 consist of a wide mixture of younger tree farm type DF with cohorts of older DF/WW mixed with a 
sporadic mature hardwood and cedar component. There is a component of spruce in this unit that was not 
captured on the cruise that lies mostly in leave areas around the two large wetlands. Most conifer logs are of 
sawlog and veneer quality. The hardwood is of excellent quality suitable for sawlog manufacturing with some 
of the maple containing figure indicators suitable for music wood. Bear damage, snow break and pockets of 
root rot were the main defects present.    

unit 2 contains a mixture of everything. A younger tree farm type DF log dominates the stand with near equal 
cohorts of WH, GF, SS, RC, RA and BM. The conifer and hardwood volume are suitable for sawmill 
manufacturing. Bear damage was the main defect found within the stand. 

Logging and Stand Conditions: Unit 1 is mostly shovel logging and should likely occur during the dry season 
in order to prevent soil disturbance and maximize available shovel ground near the northeast corner of the 
unit. Skid roads exist on the hillside leading down to the northeast portion of the unit that may facilitate 
cutting and pre-decking of the bottom end of the unit 1.

Unit 2 is shovel logging with a few steep pitches below the PA-J-1000 on the southwest side of unit 2. Most 
of the hardwood volume was found along the old grade of the 4+60 spur road and another pocket along the 
far western boundary of unit 1. Note this is a high public use traffic area and proper signage will be crucial for 
safety.

Wet season: 70% shovel 30% tower logging
Dry Season: 80% shovel 20% tower logging

General Remarks: The last cut tree was clearly marked with paint along all private unit boundaries. The far 
northern finger of unit 1 has a gravel road running through it with a few cut trees on across and along the 
road that will need to be handled accordingly.

** FMA acres were used as cruise acres. Plots that fell within or next to leave tree clumps were sampled. 
Leave trees contribute to the overall statistics of the sale, but do not contribute to the overall sale volume. **
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Timber Sale Notice Volume (MBF)

MBF Volume by Grade
Sp DBH Rings/In Age All 1 Saw 2 Saw 3 Saw 4 Saw Utility
DF 15.3 815 241 391 171 12
RA 13.9 120 14 19 85 2
WH 14.5 62 8 29 9 16 1
MA 12.5 39 5 3 23 7
RC 15.8 37 25 12 1
SS 14.3 33 15 11 6 2
GF 17.8 24 14 8 2
ALL 14.7 1,130 8 317 466 315 25

Timber Sale Notice Weight (tons)

Tons by Grade
Sp All 1 Saw 2 Saw 3 Saw 4 Saw Utility
DF 6,956 1,715 3,284 1,841 115
RA 1,187 124 167 880 16
WH 600 47 232 110 196 15
MA 409 59 31 260 59
RC 384 231 143 10
SS 278 89 102 68 19
GF 194 93 75 25
ALL 10,008 47 2,313 4,001 3,414 233

Timber Sale Overall Cruise Statistics (Cut + Leave Trees)

BA
(sq ft/acre)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol SE
(%)

241.3 4.4 85.0 2.1 20,497 4.9

Timber Sale Unit Cruise Design

Unit Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

ALDERAAN 
U1

B2: VR, 2 BAF (54.44, 40 for some 
species) Measure All, Sighting Ht = 4.5 
ft

42.0 42.0 61 61 0

ALDERAAN 
U2

B1: VR, 1 BAF (40) Measure All, 
Sighting Ht = 4.5 ft

13.9 13.9 27 27 0

All 55.9 55.9 88 88 0
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Timber Sale Log Grade x Sort Summary

Sp Status Grade Sort Dia Len BF Gross BF Net Defect % Tons MBF Net
DF DEAD 2 SAW Domestic 12.4 32 141 82 41.6 62.7 4.6
DF DEAD 3 SAW Domestic 7.6 35 142 73 48.4 68.8 4.1
DF DEAD 4 SAW Domestic 5.2 32 61 51 15.5 33.0 2.9
DF DEAD UTILITY Pulp 6.6 24 162 157 2.8 80.3 8.8
DF LIVE 2 SAW Domestic 13.9 32 4,295 4,228 1.5 1,652.2 236.4
DF LIVE 3 SAW Domestic 9.3 33 6,999 6,883 1.7 3,202.1 384.8
DF LIVE 3 SAW Pole 11.1 32 38 38 0.0 13.5 2.1
DF LIVE 4 SAW Domestic 5.3 28 3,023 3,005 0.6 1,802.9 168.0
DF LIVE 4 SAW Pole 5.2 32 9 9 0.0 5.5 0.5
DF LIVE UTILITY Pulp 6.8 20 58 58 0.0 34.6 3.2
GF LIVE 2 SAW Domestic 14.4 32 256 252 1.5 93.4 14.1
GF LIVE 3 SAW Domestic 8.3 34 139 139 0.0 75.3 7.8
GF LIVE 4 SAW Domestic 5.6 25 36 35 2.0 25.1 2.0
MA LIVE 2 SAW Domestic 12.3 33 97 95 2.4 58.7 5.3
MA LIVE 3 SAW Domestic 10.7 32 59 55 6.7 31.1 3.1
MA LIVE 4 SAW Domestic 6.3 25 431 413 4.2 259.9 23.1
MA LIVE CULL Cull 5.6 18 14 0 100.0 0.0 0.0
MA LIVE UTILITY Pulp 6.1 20 142 124 12.6 59.3 7.0
RA LIVE 2 SAW Domestic 13.3 32 252 244 3.5 124.4 13.6
RA LIVE 3 SAW Domestic 10.8 32 347 341 1.9 166.6 19.0
RA LIVE 4 SAW Domestic 6.5 29 1,543 1,514 1.9 880.1 84.7
RA LIVE CULL Cull 16.1 10 65 0 100.0 0.0 0.0
RA LIVE UTILITY Pulp 5.7 16 41 41 0.0 16.0 2.3
RC LIVE 3 SAW Domestic 11.2 34 472 439 7.0 230.9 24.5
RC LIVE 4 SAW Domestic 5.4 25 207 205 0.6 143.4 11.5
RC LIVE UTILITY Pulp 7.4 40 15 15 0.0 9.5 0.9
SS DEAD 4 SAW Domestic 5.2 35 10 5 48.6 10.4 0.3
SS DEAD UTILITY Pulp 5.1 37 14 14 0.0 12.0 0.8
SS LIVE 2 SAW Domestic 15.8 32 269 261 2.7 88.9 14.6
SS LIVE 3 SAW Domestic 9.5 30 212 194 8.5 102.2 10.8
SS LIVE 4 SAW Domestic 5.5 22 109 105 4.0 58.0 5.9
SS LIVE CULL Cull 5.3 24 7 0 100.0 0.0 0.0
SS LIVE UTILITY Pulp 5.7 20 14 14 0.0 6.9 0.8
WH LIVE 1 SAW Domestic 31.5 32 152 136 10.3 47.4 7.6
WH LIVE 2 SAW Domestic 16.1 32 531 515 3.1 232.2 28.8
WH LIVE 3 SAW Domestic 8.7 33 165 165 0.0 110.3 9.2
WH LIVE 4 SAW Domestic 5.4 25 289 283 2.3 196.0 15.8
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Sp Status Grade Sort Dia Len BF Gross BF Net Defect % Tons MBF Net
WH LIVE CULL Cull 13.8 10 34 0 100.0 0.0 0.0
WH LIVE UTILITY Pulp 8.0 26 17 17 0.0 14.5 0.9

Timber Sale Log Sort x Diameter Bin Summary

Sp Bin Status Sort Dia Len BF Net Defect % Tons MBF Net
DF 5 - 8 LIVE Pole 5.2 32 9 0.0 5.5 0.5
DF 5 - 8 DEAD Domestic 5.7 33 76 28.2 64.8 4.3
DF 5 - 8 DEAD Pulp 5.8 22 98 4.4 55.8 5.5
DF 5 - 8 LIVE Domestic 5.8 29 4,811 1.5 2,863.8 268.9
DF 5 - 8 LIVE Pulp 6.8 20 58 0.0 34.6 3.2
DF 9 - 11 DEAD Domestic 10.1 32 48 50.0 37.0 2.7
DF 9 - 11 LIVE Domestic 10.4 32 5,017 1.2 2,117.0 280.5
DF 9 - 11 DEAD Pulp 10.9 32 59 0.0 24.5 3.3
DF 9 - 11 LIVE Pole 11.1 32 38 0.0 13.5 2.1
DF 12 - 14 DEAD Domestic 12.3 32 82 41.6 62.7 4.6
DF 12 - 14 LIVE Domestic 13.3 32 2,898 1.5 1,187.1 162.0
DF 15 - 19 LIVE Domestic 16.1 32 1,295 1.5 461.2 72.4
DF 20+ LIVE Domestic 21.7 32 95 3.1 28.1 5.3
GF 5 - 8 LIVE Domestic 6.4 30 112 0.6 72.7 6.2
GF 9 - 11 LIVE Domestic 10.9 32 62 0.0 27.8 3.5
GF 12 - 14 LIVE Domestic 13.2 32 129 0.9 50.0 7.2
GF 15 - 19 LIVE Domestic 16.8 32 123 2.1 43.4 6.9
MA 5 - 8 LIVE Cull 5.6 18 0 100.0 0.0 0.0
MA 5 - 8 LIVE Domestic 6.0 25 350 1.2 219.2 19.6
MA 5 - 8 LIVE Pulp 6.1 19 124 12.6 59.3 7.0
MA 9 - 11 LIVE Domestic 9.9 30 91 8.5 60.4 5.1
MA 12 - 14 LIVE Domestic 12.2 34 95 2.4 58.7 5.3
MA 20+ LIVE Domestic 22.7 20 28 25.1 11.5 1.5
RA 5 - 8 LIVE Pulp 5.7 16 41 0.0 16.0 2.3
RA 5 - 8 LIVE Domestic 6.3 29 1,321 1.1 759.8 73.8
RA 9 - 11 LIVE Domestic 10.2 31 534 3.7 286.9 29.9
RA 12 - 14 LIVE Cull 12.5 6 0 100.0 0.0 0.0
RA 12 - 14 LIVE Domestic 12.9 32 199 4.2 105.3 11.1
RA 15 - 19 LIVE Domestic 15.8 32 45 0.0 19.0 2.5
RA 15 - 19 LIVE Cull 17.7 12 0 100.0 0.0 0.0
RC 5 - 8 LIVE Domestic 5.5 28 288 0.8 214.5 16.1
RC 5 - 8 LIVE Pulp 7.4 40 15 0.0 9.5 0.9
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Sp Bin Status Sort Dia Len BF Net Defect % Tons MBF Net
RC 9 - 11 LIVE Domestic 10.0 31 79 2.2 43.0 4.4
RC 12 - 14 LIVE Domestic 12.9 32 45 1.3 20.0 2.5
RC 15 - 19 LIVE Domestic 16.7 28 117 13.5 52.7 6.6
RC 20+ LIVE Domestic 20.3 32 115 9.1 44.2 6.4
SS 5 - 8 DEAD Pulp 5.1 37 14 0.0 12.0 0.8
SS 5 - 8 DEAD Domestic 5.2 35 5 48.6 10.4 0.3
SS 5 - 8 LIVE Cull 5.3 24 0 100.0 0.0 0.0
SS 5 - 8 LIVE Pulp 5.7 20 14 0.0 6.9 0.8
SS 5 - 8 LIVE Domestic 5.9 22 145 7.0 81.5 8.1
SS 9 - 11 LIVE Domestic 10.8 33 153 6.9 78.6 8.6
SS 12 - 14 LIVE Domestic 13.0 32 49 6.0 20.3 2.7
SS 15 - 19 LIVE Domestic 17.4 32 213 1.9 68.6 11.9
WH 5 - 8 LIVE Domestic 5.7 27 348 1.8 250.3 19.4
WH 5 - 8 LIVE Pulp 8.0 26 17 0.0 14.5 0.9
WH 9 - 11 LIVE Domestic 9.8 25 100 0.0 55.9 5.6
WH 9 - 11 LIVE Cull 11.8 10 0 100.0 0.0 0.0
WH 12 - 14 LIVE Domestic 13.7 32 144 3.4 70.7 8.0
WH 15 - 19 LIVE Domestic 16.5 32 281 3.9 130.3 15.7
WH 20+ LIVE Cull 20.9 12 0 100.0 0.0 0.0
WH 20+ LIVE Domestic 27.0 32 226 6.5 78.6 12.7
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Cruise Unit Report
ALDERAAN U1

Unit Sale Notice Volume (MBF): ALDERAAN U1

MBF Volume by Grade
Sp DBH Rings/In Age All 1 Saw 2 Saw 3 Saw 4 Saw Utility
DF 14.9 700 178 353 157 11
RA 15.1 68 13 12 42 0
WH 14.8 38 8 17 4 8 1
RC 16.2 24 17 6 1
MA 12.4 23 2 2 15 5
ALL 14.8 853 8 210 389 228 19

Unit Cruise Design: ALDERAAN U1

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B2: VR, 2 BAF (54.44, 40 for some species) 
Measure All, Sighting Ht = 4.5 ft

42.0 42.0 61 61 0

Unit Cruise Summary: ALDERAAN U1

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
DF 203 206 3.4 0
RA 34 34 0.6 0
WH 11 11 0.2 0
RC 11 12 0.2 0
MA 18 18 0.3 0
ALL 277 281 4.6 0

Unit Cruise Statistics (Cut + Leave Trees): ALDERAAN U1

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

DF 183.4 75.3 9.6 92.2 35.4 2.5 16,911 83.2 10.0
RA 22.3 232.8 29.8 72.4 34.8 6.0 1,613 235.4 30.4
WH 9.6 280.8 36.0 93.7 72.7 21.9 898 290.0 42.1
RC 10.7 223.9 28.7 58.3 56.6 17.1 624 230.9 33.4
MA 11.8 305.3 39.1 46.7 32.4 7.6 552 307.0 39.8
ALL 237.8 43.0 5.5 86.6 41.0 2.5 20,598 59.4 6.0
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Unit Summary: ALDERAAN U1

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

DF DEAD CUT 7 ALL 14.1 46 56 587 576 1.9 5.8 6.2 1.7 24.2
DF LIVE CUT 196 ALL 15.0 53 66 16,396 16,088 1.9 142.2 174.4 45.0 675.7
MA LIVE CUT 18 ALL 12.4 27 37 567 552 2.7 14.1 11.8 3.4 23.2
RA LIVE CUT 34 ALL 15.1 44 61 1,707 1,613 5.5 17.9 22.3 5.7 67.8
RC LIVE CUT 11 ALL 16.2 36 43 617 572 7.2 6.9 9.8 2.4 24.0
WH LIVE CUT 11 ALL 14.8 36 45 940 898 4.5 8.0 9.6 2.5 37.7
ALL LIVE CUT 270 ALL 14.9 49 61 20,227 19,723 2.5 189.1 227.9 59.1 828.4
ALL DEAD CUT 7 ALL 14.1 46 56 587 576 1.9 5.8 6.2 1.7 24.2
ALL ALL ALL 277 ALL 14.8 49 61 20,814 20,299 2.5 194.9 234.2 60.7 852.6
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Cruise Unit Report
ALDERAAN U2

Unit Sale Notice Volume (MBF): ALDERAAN U2

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw Utility
DF 17.4 115 63 38 14 1
RA 12.3 52 0 7 43 2
SS 14.3 33 15 11 6 2
WH 14.1 25 12 5 8
GF 17.8 24 14 8 2
MA 12.7 15 4 1 9 2
RC 15.1 13 7 6
ALL 14.5 277 107 77 87 6

Unit Cruise Design: ALDERAAN U2

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B1: VR, 1 BAF (40) Measure All, Sighting Ht 
= 4.5 ft

13.9 13.9 27 27 0

Unit Cruise Summary: ALDERAAN U2

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
DF 54 55 2.0 0
RA 35 35 1.3 0
SS 21 21 0.8 0
WH 16 17 0.6 0
GF 10 10 0.4 0
MA 18 18 0.7 0
RC 14 14 0.5 0
ALL 168 170 6.3 0

Unit Cruise Statistics (Cut + Leave Trees): ALDERAAN U2

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

DF 81.5 94.8 18.2 103.8 38.3 5.2 8,455 102.3 19.0
RA 51.9 143.2 27.6 72.0 33.5 5.7 3,733 147.1 28.1
SS 31.1 175.9 33.9 76.7 66.7 14.6 2,385 188.1 36.9
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Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

WH 25.2 177.0 34.1 74.8 54.3 13.6 1,883 185.2 36.7
GF 14.8 200.2 38.5 115.6 31.4 9.9 1,713 202.7 39.8
MA 26.7 199.5 38.4 41.2 50.5 11.9 1,098 205.8 40.2
RC 20.7 209.7 40.4 44.5 50.2 13.4 923 215.6 42.5
ALL 251.9 32.3 6.2 80.2 52.6 4.1 20,191 61.8 7.4

Unit Summary: ALDERAAN U2

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

DF DEAD CUT 4 ALL 16.4 53 65 645 615 4.7 4.0 5.9 1.5 8.5
DF LIVE CUT 50 ALL 17.4 57 70 8,067 7,686 4.7 44.9 74.1 17.8 106.8
GF LIVE CUT 10 ALL 17.8 61 74 1,731 1,713 1.1 8.6 14.8 3.5 23.8
MA LIVE CUT 18 ALL 12.7 26 35 1,280 1,098 14.2 30.3 26.7 7.5 15.3
RA LIVE CUT 35 ALL 12.3 39 51 3,886 3,733 3.9 62.8 51.9 14.8 51.9
RC LIVE CUT 14 ALL 15.1 35 42 927 923 0.4 16.7 20.7 5.3 12.8
SS DEAD CUT 2 ALL 14.9 38 46 243 227 6.5 2.4 3.0 0.8 3.2
SS LIVE CUT 19 ALL 14.2 35 43 2,308 2,158 6.5 25.6 28.1 7.5 30.0
WH LIVE CUT 16 ALL 14.1 40 49 1,937 1,772 8.5 21.9 23.7 6.3 24.6
ALL LIVE CUT 162 ALL 14.5 41 52 20,136 19,084 5.2 210.8 240.0 62.7 265.3
ALL DEAD CUT 6 ALL 15.9 48 58 888 842 5.2 6.4 8.9 2.2 11.7
ALL ALL ALL 168 ALL 14.5 41 52 21,024 19,926 5.2 217.2 248.9 64.9 277.0
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SECTION 0 – SCOPE OF PROJECT 
 

0-1 ROAD PLAN SCOPE  
Clauses in this road plan apply to all road related work, including landings and rock 
source development, unless otherwise noted. 
 

0-2 REQUIRED ROADS 
The specified work on the following roads is required. 

 
Road Stations Type 

 PA-J-1000 0+00 to 420+25 Pre-haul Maintenance 
PA-J-1510 0+00 to 19+50 Reconstruction 
4+60 Spur 0+00 to 4+60 Reconstruction 

 
0-3 OPTIONAL ROADS 

The specified work on the following roads is not required. Any optional roads built by 
the Purchaser must meet all the specifications in the road plan. 
 

Road Stations Type 
PA-J-1510.1 0+00 to 2+65 Reconstruction 
PA-J-1703 0+00 to 2+50 Pre-haul Maintenance 

 
 
  

0-5 RECONSTRUCTION 
This project includes, but is not limited to the following reconstruction requirements: 
 

Road Stations Requirements 
PA-J-1510 0+00 to 19+50 See Below 

PA-J-1510.1 0+00 to 2+65 See Below 
4+60 Spur 0+00 to 4+60 See Below 

Total Stations  26.75 Stations 
 
Reconstruction includes, but is not limited to: Removal of all vegetative material with 
minimum loss of rock and dispose of in accordance with Clause 2-9 and Clause 3-23.  
Cleaning ditches and constructing ditches, constructing headwalls, cleaning culvert inlets 
and outlets in accordance with Clause 2-6 and Clause 2-7.  Installing additional culverts 
and replacing culverts in accordance with the culvert list.  Grading, shaping and 
compacting existing road surface, turnouts and turnaround in accordance with Clause 2-
5, realigning road segments, spreading grass seed and hay, and the application of rock in 
accordance with the Rock List. 
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0-6 PRE-HAUL MAINTENANCE 
This project includes, but is not limited to the following pre-haul maintenance 
requirements: 
 

Road Stations Requirements 
PA-J-1000 0+00 to 420+25 Grade, shape and compact existing 

running surface in accordance to 
Clause 2-5, apply rock in accordance 

with Rock list, brush road in 
accordance to Clause 3-1. 

Clean/install culverts in accordance 
with Clause 2-6 and culvert list. 

PA-J-1703 0+00 to 2+50 Grade, shape and compact existing 
running surface in accordance to 

Clause 2-5. 
Total Stations 422.75 Stations 

 
Pre-haul maintenance includes, but is not limited to: Brushing right-of-way, right-of-way 
debris disposal, cleaning ditches, constructing ditches, installing additional culverts, 
widening road segments, constructing  headwalls, cleaning culvert inlets and outlets, 
cross drain culvert replacements, installing erosion control materials and sediment 
removal structures, spot rocking, grading and shaping existing road surface and 
turnouts, constructing additional turnouts, compaction of road surface, application of 
rock, acquisition and application of grass seed and hay. 
 

0-7 POST-HAUL MAINTENANCE 
This project includes post-haul road maintenance listed in Clause 9-5 POST-HAUL 
MAINTENANCE. 
 

0-8  CLOSURE  
This project includes road closure listed in Clause 9-15 ROAD CLOSURE. 
 

0-12 DEVELOP ROCK SOURCE 
Purchaser may develop an existing rock source called Fisher Cove Pit. Rock source 
development will involve stripping approximately 0.25 acres to useable rock as 
determined by the Contract Administrator and possible drilling and shooting to obtain 
the volume of a size rock called for in the Rock List, 1010 cubic yards of 2”minus crushed 
rock, 2300 cubic yards of select pit run and 12 cubic yards of light loose rip rap. Work for 
developing rock sources is listed in Section 6 ROCK AND SURFACING. 
 
All rock manufactured out of rock sources listed above shall meet specfications as listed 
in Section 6 ROCK AND SURFACING.   In the event that rock does not meet specifications, 
which will be determined by the Contact Administrator, a commercial source shall be used 
at the purchaser’s expense meeting listed specifications.  
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SECTION 1 – GENERAL 
 

1-1 ROAD PLAN CHANGES 
If the Purchaser desires a change from this road plan including, but not limited to, 
relocation, extension, change in design, or adding roads; a revised road plan must be 
submitted in writing to the Contract Administrator for consideration. Before work 
begins, Purchaser shall obtain approval from the State for the submitted plan.  
 

1-2 UNFORESEEN CONDITIONS 
Quantities established in this road plan are minimum acceptable values. Additional 
quantities required by the state due to unforeseen conditions, or Purchaser's choice of 
construction season or techniques will be at the Purchaser's expense. Unforeseen 
conditions include, but are not limited to, solid subsurface rock, subsurface springs, 
saturated ground, and unstable soils. 
 

1-3 ROAD DIMENSIONS 
Purchaser shall perform road work in accordance with the dimensions shown on the 
TYPICAL SECTION SHEET and the specifications within this road plan , unless controlled by 
construction stakes or design data (plan, profile, and cross-sections). 
  

1-4 ROAD TOLERANCES 
Purchaser shall perform road work within the tolerances listed below. The tolerance 
class for each road is listed on the TYPICAL SECTION SHEET. 
 

Tolerance Class A B C 
Road and Subgrade Width (feet) +1.5 +1.5 +2.0 
Subgrade Elevation (feet +/-) 0.5 1.0 2.0 
Centerline alignment (feet lt./rt.) 1.0 1.5 3.0 

  
1-6 ORDER OF PRECEDENCE  

Any conflict or inconsistency in the road plan will be resolved by giving the documents 
precedence in the following order:  
1. Addenda. 
2. Designs or Plans. On designs and plans, figured dimensions shall take precedence 

over scaled dimensions. 
3. Road Plan Clauses. 
4. Typical Section Sheet. 
5. Standard Lists. 
6. Standard Details. 
7. Road Plan Work maps. 
In case of any ambiguity or dispute over interpreting the road plan, the Contract 
Administrator’s or designee’s decision will be final. 
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1-8 REPAIR OR REPLACEMENT OF DAMAGED MATERIALS 

Purchaser shall repair or replace all materials, roadway infrastructure, and road 
components damaged during road work or operation activities. The Contract 
Administrator will direct repairs and replacements. Repairs to structural materials must 
be made in accordance with the manufacturer’s recommendation, and may not begin 
without written approval from the Contract Administrator. 
 

1-9 DAMAGED METALLIC COATING  
Any cut ends, or damaged galvanized or aluminized coating on existing or new bridge 
components, culverts, downspouts, and flumes must be cleaned and treated with a 
minimum of two coats of zinc rich paint or cold galvanizing compound.  
 
 

1-12 SURVEY MONUMENTS 
At no time during construction, reconstruction, or maintenance shall survey 
monuments, witness trees, or bearing trees be disturbed or damaged. If damaged or 
disturbed, Purchaser shall hire a licensed land surveyor to repair, replace, and/or reset 
them. Road work may be in the vicinity of monuments, known include 4+60 Spur. Before 
work on the 4+60 Spur, Purchaser shall request Department of Natural Resources 
Surveyors to move survey marker before construction.  
 

1-13 LOG LOADING 
At no time shall the logging debris occur on the PA-J-1000 road.  
 
 

SUBSECTION ROAD MARKING 
 

1-15 ROAD MARKING  
Purchaser shall perform road work in accordance with the state’s marked location. All 
road work is marked as follows: 
 Orange ribbon and paint for construction centerlines. 
 Construction stakes for everything else. 

 
 

SUBSECTION TIMING 
 

1-20 COMPLETE BY DATE 
Purchaser shall complete reconstruction, construction and pre-haul road work before 
the start of timber haul.  
 

1-21 HAUL APPROVAL  
Purchaser shall not use roads under this road plan without written approval from the 
Contract Administrator. 
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1-22 WORK NOTIFICATIONS 

Purchaser shall notify the Contract Administrator a minimum of 14 calendar days before 
work begins.  
 

1-23 ROAD WORK PHASE APPROVAL 
Purchaser shall obtain written approval from the Contract Administrator upon 
completion of each of the following phases of road work: 
 Subgrade construction 
 Drainage installation 
 Subgrade compaction 
 Rock application 
 Rock compaction 

  
SUBSECTION RESTRICTIONS 

 
1-25 ACTIVITY TIMING RESTRICTION 

On the following road(s), are not allowed during the listed closure period(s) unless 
authorized in writing by the Contract Administrator. 

 
Road Stations Activity Closure Period 

All All All 8:00 PM- 6:00 AM (year 
around 

All All All Weekends and State 
Recognized Holidays 

All All 

All roadwork 
activities 

including Timber 
Haul and rock pit 

development. 

November 1st – April 30th  

 
1-26 OPERATING DURING CLOSURE PERIOD 

If permission is granted to operate during a closure period listed in Clause 1-25 ACTIVITY 
TIMING RESTRICTION or Contract Clause H-130 HAULING SCHEDULE, Purchaser shall 
provide a maintenance plan to include further protection of state resources. Purchaser 
shall obtain written approval from the Contract Administrator for the maintenance plan, 
and shall put preventative measures in place before operating during the closure period. 
Purchaser is required to maintain all haul roads at their own expense including those 
listed in Contract Clause C-060 DESIGNATED ROAD MAINTAINER. If other operators are 
using, or desire to use these designated maintainer roads, a joint operating plan must be 
developed. All parties shall follow this plan. 
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1-27 TIMING RESTRICTION FOR MARBLED MURRELET 
On the following road(s), timber felling, road work or operation of heavy equipment 
performed during  the marbled murrelet nesting season (April 1 through September 23), 
is restricted  to,  two hours after sunrise to two hours before sunset. This does not apply 
to hauling timber, rock or equipment. 
 

Road Stations 
PA-J-1000 233+30 to 337+30 

 
 

1-29 SEDIMENT RESTRICTION 
Purchaser shall not allow silt-bearing runoff to enter any streams. 
 

1-30 CLOSURE TO PREVENT DAMAGE 
In accordance with Contract Clause G-220 STATE SUSPENDS OPERATION, the Contract 
Administrator will suspend road work or hauling right-of-way timber, forest products, or 
rock under the following conditions: 
 Wheel track rutting exceeds 6 inches on jaw run, pit run roads. 
 Wheel track rutting exceeds 4 inches on crushed rock roads. 
 Wheel track rutting exceeds 4 inches on native surface roads. 
 Surface or base stability problems persist. 
 Weather is such that satisfactory results cannot be obtained in an area of 

operations. 
 When, in the opinion of the Contract Administrator excessive road damage or 

rutting may occur. 
 
Operations must stop unless authority to continue working or hauling is granted in 
writing by the Contract Administrator. In the event that surface or base stability 
problems persist, Purchaser shall cease operations, or perform corrective maintenance 
or repairs, subject to specifications within this road plan. Before and during any 
suspension, Purchaser shall protect the work from damage or deterioration. 
 
 

1-32 BRIDGE AND ASPHALT SURFACE RESTRICTION 
The use of metal tracked equipment is not allowed on bridge or asphalt surfaces at any 
time. If Purchaser must run equipment on bridge or asphalt surfaces, then rubber tired 
equipment or other methods, approved in writing by Contract Administrator, must be 
used.  
 
If tracked equipment is used on bridge or asphalt surfaces, Purchaser shall immediately 
cease all road construction and hauling operations. Purchaser shall remove any dirt, 
rock, or other material tracked or spilled on the bridge or asphalt surface(s) and have 
surface(s) evaluated by the District Engineer or their designee for any damage caused by 
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transporting equipment. Any damage to the surface(s) will be repaired, at the 
Purchaser’s expense, as directed by the Contract Administrator. 

 
 

1-33 SNOW PLOWING RESTRICTION 
Snowplowing will be allowed after the execution of a SNOW PLOWING AGREEMENT, 
which is available from the Contact Administrator upon request. Purchaser shall request 
a SNOW PLOWING AGREEMENT to plow roads. If damage occurs while plowing, further 
permission to plow may be revoked by the Contract Administrator. 
 

SUBSECTION OTHER INFRASTRUCTURE 
 

1-40 ROAD APPROACHES TO COUNTY ROADS AND STATE HIGHWAYS 
Purchaser shall immediately remove any mud, dirt, rock, or other material tracked or 
spilled on to county roads and state highways. 
 
If additional damage to the surface, signs, guardrails, etc. occurs then the damage will 
be repaired, at the Purchaser’s expense, as directed by the Contract Administrator when 
authorized by the county or WSDOT.  
 
The following county roads and state highways are affected by this sale: 
 

Road Name 
HWY 101 

Piedmont Road 
Fisher Cove Road 

 
 

1-42 UTILITY ACCESS ROAD 
The following road(s) intersect(s) existing utility access roads. Purchaser shall conduct 
road work on the intersecting roads so that the utility access roads are accessible at all 
times. 
 

Road Stations 
PA-J-1000 0+00 to 116+80 

 
1-43 ROAD WORK AROUND UTILITIES 

Road work is in close proximity to a utility. Known utilities are listed, but it is the 
Purchaser’s responsibility to identify any utilities not listed. Purchaser shall work in 
accordance with all applicable laws or rules concerning utilities. Purchaser is responsible 
for all notification, including “call before you dig”, and liabilities associated with the 
utilities and their rights-of-way. Purchaser shall notify the Bonneville Power 
Administration utility before starting road work. 
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Road Stations Utility Utility Contact 
PA-J-1000 0+00 to 116+80 Buried Lines 811 
PA-J-1000 29+95 to 34+90 Overhead BPA 811 

 
 

 
SECTION 2 – MAINTENANCE 

 
2-1 GENERAL ROAD MAINTENANCE  

Purchaser shall maintain all roads used under this contract in accordance with the 
FOREST ACCESS ROAD MAINTENANCE SPECIFICATIONS for the entire term of this 
contract. Maintenance is required even during periods of inactivity.  
 

2-2 ROAD MAINTENANCE – PURCHASER MAINTENANCE 
Purchaser shall perform maintenance on roads listed in Contract Clause C-050 
PURCHASER ROAD MAINTENANCE AND REPAIR in accordance with FOREST ACCESS 
ROAD MAINTENANCE SPECIFICATIONS.  
  

2-3 ROAD MAINTENANCE – DESIGNATED MAINTAINER 
Purchaser may be required to perform maintenance on roads listed in Contract Clause 
C-060 DESIGNATED ROAD MAINTAINER as directed by the Contract Administrator. 
Purchaser shall maintain roads in accordance with FOREST ACCESS ROAD 
MAINTENANCE SPECIFICATIONS.  
 

2-4 PASSAGE OF LIGHT VEHICLES 
Purchaser shall maintain road(s) in a condition that will allow the passage of light 
administrative vehicles.  
 

2-5  MAINTENANCE GRADING – EXISTING ROAD 
On the following road(s), Purchaser shall use a grader to shape the existing surface.  
 

Road Stations Requirements 
PA-J-1000 0+00 to 420+25 Grade, shape, compact and remove 

shoulder berms 
PA-J-1703 0+00 to 2+50 Grade, shape, compact and remove 

shoulder berms 
 

 
 

 
2-8 MAINTAINING EROSION CONTROL STRUCTURES 

Purchaser shall clean and maintain all erosion control structures.  
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SECTION 3 – CLEARING, GRUBBING, AND DISPOSAL 
 

SUBSECTION BRUSHING 
 

3-1 BRUSHING 
On the following road(s), Purchaser shall cut vegetative material up to 5 inches in 
diameter, including limbs, as shown on the BRUSHING DETAIL. Brushing must be 
achieved by mechanical cutting of brush, trees, and branches. Root systems and stumps 
of cut vegetation may not be disturbed unless directed by the Contract Administrator. 
Purchaser shall remove brushing debris from the road surface, ditchlines, and culvert 
inlets and outlets.  
 

Road Stations 
PA-J-1000 0+00 to 420+25 

 
3-2 BRUSHING RESTRICTION 

Pulling, digging, pushing over, and other non-cutting methods used for vegetation 
removal may not be used for brushing. Excavator buckets, log loaders and similar 
equipment may not be used for brushing unless otherwise approved in writing by the 
Contract Administrator. 
 

3-3 BRUSH REMOVAL 
Remove brushing debris from the road surface, ditchlines, and culvert inlets and outlets. 
Brush should be disposed of so that it will not fall back onto the road prism. 
 
 

SUBSECTION CLEARING 
 

3-5 CLEARING 
Purchaser shall fall all vegetative material larger than 5 inches DBH or over 15 feet high 
between the marked right-of-way boundaries, or as approved by Contract Administrator. 
Clearing must be completed before starting excavation and embankment. 
 

3-7 RIGHT-OF-WAY DECKING 
Purchaser shall deck all right-of-way timber. Decks must be parallel to the road 
centerline and placed within the cleared right-of-way. Decks must be free of dirt, limbs, 
and other right-of-way debris, and removable by standard log loading equipment from 
the roadbed.  
 

3-8 PROHIBITED DECKING AREAS 
Purchaser shall not deck right-of-way timber in the following areas:  
 Within the grubbing limits.  
 Within 50 feet of any stream. 
 In locations that interfere with the construction of the road prism. 
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 In locations that impede drainage.  
 On slopes greater than 40%. 
 Against standing trees.  

 
SUBSECTION GRUBBING 

 
3-10 GRUBBING 

Purchaser shall remove all stumps between the grubbing limits specified on the TYPICAL 
SECTION SHEET. Purchaser shall also remove stumps with undercut roots outside the 
grubbing limits. Purchaser shall remove stumps using a hydraulic mounted excavator 
unless authorized in writing by the Contract Administrator. Grubbing must be 
completed before starting excavation and embankment. 
 
 

3-12 STUMP PLACEMENT 
Purchaser shall place grubbed stumps outside of the clearing limits, as directed by the 
Contract Administrator and in compliance with all other clauses in this road plan. 
Stumps must be positioned upright, with root wads in contact with the forest floor and 
on stable locations.  
 
 

3-13 STUMPS FOR PUNCHEON MATERIAL  
 Stumps from within the grubbing limits may be overturned and driven flush with the 
ground surface for use as subgrade puncheon material. 
 

SUBSECTION ORGANIC DEBRIS 
 

3-20 ORGANIC DEBRIS DEFINITION 
Organic debris is defined as all vegetative material not eligible for removal by Contract 
Clause G-010 PRODUCTS SOLD AND SALE AREA or G-011 RIGHT TO REMOVE FOREST 
PRODUCTS AND CONTRACT AREA, that is larger than one cubic foot in volume within the 
grubbing limits as shown on the TYPICAL SECTION SHEET. 
 

3-21 DISPOSAL COMPLETION 
Purchaser shall remove organic debris from the road surface, ditchlines, and culvert 
inlets and outlets. Purchaser shall complete all disposal of organic debris, before the 
application of rock. 
 

3-23 PROHIBITED DISPOSAL AREAS 
Purchaser shall not place organic debris in the following areas:  
 Within 50 feet of a cross drain culvert. 
 Within 100 feet of a live stream, or wetland, 
 On road subgrades, or excavation and embankment slopes. 
 On slopes greater than 45%. 
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 Within the operational area for cable landings where debris may shift or roll. 
 On locations where brush can fall into the ditch or onto the road surface. 
 Against standing timber. 

 
3-24 BURYING ORGANIC DEBRIS RESTRICTED 

Purchaser shall not bury organic debris unless otherwise stated in this plan. 
 

3-25 SCATTERING ORGANIC DEBRIS 
Purchaser shall scatter organic debris outside of the grubbing limits in accordance with 
Clause 3-23 unless otherwise detailed in this road plan and as directed by the Contract 
Administrator.  
 

SUBSECTION PILE 
 

3-30 EXCLUSION OF DOZER BLADES 
Purchaser shall not use dozer blades for the piling of organic debris. 
 

3-31 PILING 
Purchaser shall pile organic debris no closer than 20 feet from standing timber and no 
higher than 20 feet. Piles must be free of rock and soil. 
 
 

3-32 END HAULING ORGANIC DEBRIS 
On slopes greater than 45%, Purchaser shall end haul or push organic debris to a waste 
area located by the Contract Administrator.  
 

SECTION 4 – EXCAVATION 
 

4-1 EXCAVATOR CONSTRUCTION 
Purchaser shall use a track mounted hydraulic excavator for construction, 
reconstruction and maintenance work unless stated otherwise within this Road Plan or  
authorized in writing by the Contract Administrator. 
 

4-2 PIONEERING 
Pioneering may not extend past construction that will be completed during the current 
construction season. Pioneering may not extend more than 1000 feet beyond 
completed construction unless approved in writing by the Contract Administrator.  In 
addition, the following actions must be taken as pioneering progresses: 
 Drainage must be provided on all uncompleted construction. 
 Road pioneering operations may not undercut the final cut slope or restrict 

drainage.  
 Culverts at live stream crossings must be installed during pioneering operations. 

 
 



Alderaan Timber Sale Page 16 of 49 Revised June 2023 
Contract No. 30-104353 

4-3 ROAD GRADE AND ALIGNMENT STANDARDS 
Purchaser shall follow these standards for road grade and alignment: 
 Grade and alignment must have smooth continuity, without abrupt changes in 

direction. 
 Maximum grades may not exceed 18 percent favorable and 16 percent adverse. 
 Minimum curve radius is 60 feet at centerline. 
 Maximum grade change for sag vertical curves is 5% in 100 feet. 
 Maximum grade change for crest vertical curves is 4% in 100 feet. 

 
 

4-4 SWITCHBACK STANDARDS 
A switchback is defined as a curved segment of road between a beginning and end of 
the same curve, where the change of traffic travel direction is greater than 90 degrees. 
Purchaser shall follow these standards for switchbacks: 
 Maximum adverse grades for switchbacks is 10%. 
 Maximum favorable grades for switchbacks is 12%. 
 Maximum transition grades entering and leaving switchbacks is a 5% grade 

change. 
 Transition grades required to meet switchback grade limitations must be 

constructed on the tangents preceding and departing from the switchbacks. 
 

4-5 CUT SLOPE RATIO 
Purchaser shall construct excavation slopes no steeper than shown on the following 
table, unless construction staked or designed:  
 

 
Material Type 

Excavation 
Slope Ratio 

Excavation  Slope 
Percent 

Common Earth (on side slopes up to 55%) 1:1 100 
Common Earth (56% to 70% side slopes) ¾:1 133 
Common Earth (on slopes over 70%) ½:1 200 
Fractured or loose rock ½:1 200 
Hardpan or solid rock ¼:1 400 

 
4-6 EMBANKMENT SLOPE RATIO 

Purchaser shall construct embankment slopes no steeper than shown on the following 
table, unless construction staked or designed: 
 

 
Material Type 

Embankment 
Slope Ratio 

Embankment  
Slope Percent 

Sandy Soils 2:1 50 
Common Earth and Rounded Gravel 1½:1 67 
Angular Rock 1¼:1 80 
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4-7 SHAPING CUT AND FILL SLOPE 
Purchaser shall construct excavation and embankment slopes to a uniform line and left 
rough for easier revegetation. 
 

4-8 CURVE WIDENING 
The minimum widening placed on the inside of curves is:  
 6 feet for curves of 50 to 79 feet radius.  
 4 feet for curves of 80 to 100 feet radius. 

 
 

4-9 EMBANKMENT WIDENING 
The minimum embankment widening is: 
 2 feet for embankment heights at centerline of 2 to 6 feet. 
 4 feet for embankment heights at centerline of greater than 6 feet. 

 
Purchaser shall apply embankment widening equally to both sides of the road to 
achieve the required width. Embankment widening is modified as follows: 
 

4-12 FULL BENCH CONSTRUCTION 
Where side slopes exceed 45%, Purchaser shall use full bench construction for the entire 
subgrade width except as construction staked or designed. 
 

4-13 DAYLIGHT EXCAVATION ON EXISTING ROADS 
Purchaser shall excavate the outside shoulder to daylight.  
 

SUBSECTION INTERSECTIONS, TURNOUTS AND TURNAROUNDS 
 

4-21 TURNOUTS 
Purchaser shall construct turnouts intervisible with a maximum distance of 1,000 feet 
between turnouts unless otherwise shown on drawings.  Locations may be adjusted to 
fit the final subgrade alignment and sight distances.  Locations changes are subject to 
written approval by the Contract Administrator.  Minimum dimensions are shown on 
the TYPICAL SECTION SHEET. 
 

4-22 TURNAROUNDS 
Turnarounds must be no larger than 50 feet long and 30 feet wide. Locations are subject 
to written approval by the Contract Administrator. 
 

4-23 SUBGRADE FLARE FOR INTERSECTIONS 
The intersections shall be constructed/reconstructed to include additional intersection 
flare. 
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SUBSECTION DITCH CONSTRUCTION 
 

4-25 DITCH CONSTRUCTION AND RECONSTRUCTION 
Purchaser shall construct ditches into the subgrade as specified on the TYPICAL SECTION 
SHEET. Ditches must be constructed concurrently with construction of the subgrade. 
 

4-28 DITCH DRAINAGE 
Ditches must drain to cross-drain culverts or ditchouts. 
 

4-29 DITCHOUTS 
Purchaser shall construct ditchouts as identified in the table below and as needed to fit 
as built conditions.  Ditchouts must be constructed in a manner that diverts ditch water 
onto the forest floor and must have excavation backslopes no steeper than a 1:1 ratio. L 
or R denotes ditchout left or ditchout right.  
 

SUBSECTION WASTE MATERIAL (DIRT)  
 

4-35 WASTE MATERIAL DEFINITION 
Waste material is defined as all dirt, rock, mud, or related material that is extraneous or 
unsuitable for construction material. Waste material, as used in Section 4 EXCAVATION, 
is not organic debris. 
 

4-36 DISPOSAL OF WASTE MATERIAL 
Purchaser may sidecast waste material on side slopes up to 45% if the waste material is 
compacted and free of organic debris. On side slopes greater than 45%, all waste 
material must be end hauled or pushed to the designated embankment sites and waste 
areas identified in Clause 4-37 WASTE AREA LOCATION.  
 

4-37 WASTE AREA LOCATION 
Purchaser shall deposit waste material in the listed designated areas. The amount of 
material allowed in a waste area is at the discretion of the Contract Administrator.  
Note: All amount values are estimated bank yards. 
 

4-38 PROHIBITED WASTE DISPOSAL AREAS 
Purchaser shall not deposit waste material in the following areas: 
 Within 50 feet of a cross drain culvert. 
 Within 100 feet of a live stream or wetland. 
 Within a riparian management zone. 
 On side slopes steeper than 45%. 
 In locations that interfere with the construction of the road prism. 
 In locations that impede drainage.  
 Within the operational area for cable landings. 
 Against standing timber. 
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4-39 WASTE AREA COMPACTION 
Excavated material may be deposited adjacent to the road prism on side slopes up to 
45% if the waste material is compacted and free of debris. On side slopes of 45% or 
more, all excavation shall be end hauled or pushed to designated waste areas. All waste 
material shall be compacted. The minimum acceptable compaction is achieved by 
placing embankments in 2 foot or shallower lifts and routing excavation equipment over 
the entire width of the lifts, with the exception of side hill embankments too narrow to 
accommodate excavation equipment which may be placed by end-dumping or 
sidecasting until sufficiently wide to support the equipment. 

  
SUBSECTION BORROW 

 
4-46 COMMON BORROW 

Common borrow consists of soil, and/or aggregate that is non-plastic and contains no 
more than 5% clay, organic debris, or trash by volume. The material is considered non-
plastic if the fines in the sample cannot be rolled, between the hand and a smooth 
surface, into a thread at any moisture content. 
 

4-47 NATIVE MATERIAL 
Native material consists of naturally occurring material that is free of organic debris, 
trash, and rocks greater than 12 inches in any dimension. 
 

SUBSECTION SHAPING 
 

4-55 ROAD SHAPING 
Purchaser shall shape the subgrade and surface as shown on the TYPICAL SECTION 
SHEET. The subgrade and surface shape must ensure runoff in an even, un-concentrated 
manner, and must be uniform, firm, and rut-free.  
 

4-56 DRY WEATHER SHAPING 
The Contract Administrator may require the application of water to facilitate shaping 
activities. The method of water application is subject to written approval by the 
Contract Administrator. 
 

SUBSECTION COMPACTION 
 

4-60 FILL COMPACTION 
Purchaser shall compact all embankment and waste material in accordance with the 
COMPACTION LIST by routing equipment over the entire width of each lift. A plate 
compactor must be used for areas specifically requiring keyed embankment 
construction and for embankment segments too narrow to accommodate equipment.  
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4-61 SUBGRADE COMPACTION  
Purchaser shall compact constructed and reconstructed subgrades in accordance with 
the COMPACTION LIST by routing equipment over the entire width, except ditch. 
Purchaser shall obtain written approval from the Contract Administrator for subgrade 
compaction before before placement of rock. 
 

4-62 DRY WEATHER COMPACTION  
The Contract Administrator may require the application of water to facilitate 
compaction activities. The method of water application is subject to written approval by 
the Contract Administrator. 

 
4-63 EXISTING SURFACE COMPACTION  

Purchaser shall compact maintained road surfaces in accordance with the COMPACTION 
LIST by routing equipment over the entire width.   
 

4-64 WASTE MATERIAL COMPACTION 
All waste material shall be compacted by running equipment over it or bucket tamping. 
 

4-65 CULVERT BACKILL COMPACTION 
Culvert backfills shall be accomplished by using a jumping jack compactor, performing at 
least 2 passes per lift, in lifts not to exceed 8 inches. 
 

4-66 COMPACTION BY METHOD 
 Compaction shall consist of three complete passes over the entire width of each lift 
with a vibratory drum roller weighing a minimum of 6,000 pounds at a maximum 
operating speed of 3 mph. For embankment segments too narrow to accommodate a 
drum roller, a plate compactor shall be used. 

 
SUBSECTION SUBGRADE REINFORCEMENT 

 
SECTION 5 – DRAINAGE 

 
 

5-4 PUNCHEON RESTRICTED 
At no time shall puncheon be used in the subgrade, unless approved by the Contract 
Administrator. 

 
 

SUBSECTION CULVERTS 
 

5-5 CULVERTS 
Purchaser shall install culverts as part of this contract. Culverts must be installed 
concurrently with subgrade work and must be installed before subgrade compaction 
and rock application. Culvert locations and the minimum requirements for culvert 
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length and diameter are designated on the CULVERT LIST. Culvert, downspout, and 
flume lengths may be adjusted to fit as-built conditions and may not terminate directly 
on unprotected soil. Culverts must be new material and meet the specifications in 
Clauses 10-17 through 10-23.  

 
5-6 CULVERT TYPE 

Purchaser shall install culverts made of plastic in accordance with Clauses 10-17 through 
10-23.   
 

5-12 UNUSED MATERIALS STATE PROPERTY 
On required roads, any materials listed on the CULVERT LIST and ROCK LIST that are not 
installed will become the property of the state. Purchaser shall stockpile materials as 
directed by the Contract Administrator. 
 

5-13 CONTINGENCY CULVERTS 
The following culverts will be supplied by the Purchaser and are available for installation 
as directed by the Contract Administrator. In the event that culverts are not used, culverts 
shall be stockpiled at Port Angeles Work Center. 
 

Road Size 
On any portion of road used 
for timber or rock haul. 

 18” x 30’ culvert 
 18” culvert band 

 
SUBSECTION CULVERT INSTALLATION 

 
5-15 CULVERT INSTALLATION 

Culvert installation must be in accordance with the TYPICAL CROSS DRAIN CULVERT 
INSTALLATION DETAIL SHEET, TYPICAL TYPE NS NP CULVERT INSTALLATION DETAIL 
SHEET, the National Corrugated Metal Pipe Association’s "Installation Manual for 
Corrugated Steel Drainage Structures"and the Corrugated Polyethylene Pipe 
Association’s “Recommended Installation Practices for Corrugated Polyethylene Pipe 
and Fittings”. Corrugated Polyethylene pipe must be installed in a manner consistent 
with the manufacturer’s recommendations. Culverts over 15 inches diameter shall be 
banded using lengths of no less than 10 feet, and no more than one length less than 16 
feet. Shorter section of banded culvert shall be installed at the inlet end. 
 

5-17 CROSS DRAIN SKEW AND SLOPE 
Cross drains, on road grades in excess of 3%, must be skewed at least 30 degrees from 
perpendicular to the road centerline, except where the cross drain is at the low point in 
the road culverts will not be skewed. Cross drain culverts must be installed at a slope 
steeper than the incoming ditch grade, but not less than 3% or more than 10%. 
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5-18 CULVERT DEPTH OF COVER 

Cross drain culverts must be installed with a depth of cover of not less than 18 inches of 
compacted subgrade over the top of the culvert at the shallowest point. Stream crossing 
culverts must be installed with a depth of cover specified in the Engineer’s design, 
TYPICAL TYPE NS NP DETAIL SHEET, or  recommended by the culvert manufacturer for 
the type and size of the pipe, whichever is greater. 
 

SUBSECTION ENERGY DISSIPATERS 
 

5-20 ENERGY DISSIPATERS 
Purchaser shall install energy dissipaters at all culverts on the CULVERT AND ROCK LIST 
that specify the placement of rock. Energy dissipater installation is subject to approval 
by the Contract Administrator. 
 
Rock used for energy dissipaters must weigh at least 10 pounds. Energy dissipaters must 
extend a minimum of 1 foot to each side of the culvert at the outlet and a minimum of 2 
feet beyond the outlet. Placement must be with a zero-drop-height method only. 
 
 

SUBSECTION CATCH BASINS, HEADWALLS, AND ARMORING 
 

5-25 CATCH BASINS 
Purchaser shall construct catch basins to resist erosion. Minimum dimensions of catch 
basins are 1-2 feet wide, 1-2 feet deep and 2-4 feet long. 
 

5-26 HEADWALLS FOR CROSS DRAIN CULVERTS 
Purchaser shall construct headwalls in accordance with the TYPICAL CROSS DRAIN 
CULVERT INSTALLATION DETAIL at all cross drain culverts that specify the placement of 
rock. Rock used for headwalls must consist of oversize or quarry spall material. Rock 
must be placed on shoulders, slopes, and around culvert inlets and outlets. Minimum 
specifications require that rock be placed at a width of one culvert diameter on each 
side of the culvert opening, and to a height of one culvert diameter above the top of the 
culvert. Rock may not restrict the flow of water into culvert inlets or catch basins. No 
placement by end dumping or dropping of rock is allowed. 
 

5-27 ARMORING FOR STREAM CROSSING CULVERTS 
Purchaser shall place rip rap in conjunction with or immediately following construction 
of the embankment. Rock must be placed on shoulders, slopes, and around culvert 
inlets and outlets as designated on the TYPICAL TYPE NS NP CULVERT INSTALLION 
DETAIL or as directed by the Contract Administrator. Rock may not restrict the flow of 
water into culvert inlets or catch basins. Rock must be set in place by machine. 
Placement must be with a zero-drop-height method only. No placement by end 
dumping or dropping of rock is allowed.  
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SECTION 6 – ROCK AND SURFACING 

 
SUBSECTION ROCK SOURCE 

 
6-2 ROCK SOURCE ON STATE LAND 

Rock used in accordance with the quantities on the ROCK LIST may be obtained from the 
following source(s) on state land at no charge to the Purchaser. Purchaser shall obtain 
written approval from the Contract Administrator for the use of material from any other 
source. If other operators are using, or desire to use the rock source(s), a joint 
operating plan must be developed. All parties shall follow this plan.  Purchaser shall 
notify the Contract Administrator a minimum of 5  business calendar days before 
starting any operations in the listed locations. 

 
Source Location Rock Type 

Fisher Cove Pit S. 20 T30N R08W Pit Run Rock, 2” minus 
crushed 

 
6-5 ROCK FROM COMMERCIAL SOURCE 

Rock used in accordance with the quantities on the ROCK LIST may  be obtained from 
any commercial source at the Purchaser's expense. Rock sources are subject to written 
approval by the Contract Administrator before their use. Rock source(s) must be a 
WSDOT certified source. Prior to approval, purchaser shall submit a passing sieve test 
performed by procedure described in WSDOT FOP for WAQTC T 27/11.   
 

SUBSECTION ROCK SOURCE DEVELOPMENT 
 

6-10 ROCK SOURCE DEVELOPMENT PLAN BY STATE 
Purchaser shall conduct rock source development and use at the following sources, in 
accordance with the written ROCK SOURCE DEVELOPMENT prepared by the state and 
included in this road plan. Upon completion of operations, the rock source must be left 
in the condition specified in the ROCK SOURCE DEVELOPMENT, and approved in writing 
by the Contract Administrator. Purchaser shall notify the Contract Administrator a 
minimum of 5 businessdays before starting any operations in the rock source. 
 
 

6-12 ROCK SOURCE SPECIFICATIONS 
Rock sources must be in accordance with the following specifications, unless otherwise 
specified in the ROCK SOURCE DEVELOPMENT: 
 Pit walls may not be undermined or over steepened. The maximum slope of the 

walls must be consistent with recognized engineering standards for the type of 
material being excavated in accordance with the following table: 
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Material 

Maximum 
Slope Ratio 

(Horiz. :Vert.) 

Maximum 
Slope Percent 

Sand 2:1 50 
Gravel  1.5:1 67 

Common Earth 1:1 100 
Fractured Rock 0.5:1 200 

Solid Rock 0:1 vertical 
 
 Pit walls must be maintained in a condition to minimize the possibility of the 

walls sliding or failing. 
 The width of pit benches must be a minimum of 1.5 times the maximum length 

of the largest machine used. 
 The surface of pit floors and benches must be uniform and free-draining at a 

minimum 2% outslope gradient. 
 All operations must be carried out in compliance with all regulations of the 

Regulations and Standards Applicable to Metal and Nonmetal Mining and Milling 
Operations (30 CFR) U.S. Department of Labor, Mine Safety and Health 
Administration and Safety Standards for Construction Work (296-155 WAC), 
Washington Department of Labor and Industries. 

 All vehicle access to the top of the pit faces must be blocked. 
 
 

6-14 DRILL AND SHOOT 
Rock drilling and shooting must meet the following specifications: 
 Oversize material remaining in the rock source at the conclusion of the timber 

sale may not exceed 5% of the total volume mined in that source.  
 Oversize material is defined as rock fragments larger than five feet in any 

dimension. 
 Oversized rock that exceeds the maximum allowable amount must be shot or 

broken up. 
 Purchaser shall notify the Contract Administrator a minimum of 3 working days 

before blasting operations.  
 Purchaser shall submit an informational drilling and shooting plan to the 

Contract Administrator 10 working days before any drilling (Form #M-126PAC). 
 All operations must be carried out in compliance with the Regulations and 

Standards Applicable to Metal and Nonmetal Mining and Milling Operations (30 
CFR) U.S. Department of Labor, Mine Safety and Health Administration and the 
Safety Standards for Construction Work (296-155 WAC), Washington 
Department of Labor and Industries. 

 Purchaser is require to inform Clallam County Dispatch (PenCom) of a day and 
approximate time of the pit blasting. 

 Purchaser shall block access roads and trails before blasting operations. 
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6-16 DRILL AND SHOOT TECHNICAL SPECIFICATIONS 
 

DRILLING 
The Purchaser shall drill in accordance to an approved Shot Plan.  Drill depth shall not 
extend more than 5 feet below existing pit floor.  The District Engineer or their designee 
and Purchaser shall jointly measure and determine drill depths, hole spacing and pattern 
and must be approved prior to loading explosives.  During drilling operation, drill operator 
shall keep a bore log which includes the depth and location of each hole drilled.  The 
District Engineer or their designee may ask to see the bore log during and after the drilling 
process has completed. 
 
BLASTING 
The Purchaser shall furnish and load appropriate explosives, detonators, and ignition 
sources in accordance to all State and Federal laws and in accordance to an approved Shot 
Plan. 
 
DRILLING AND SHOOTING PLAN “SHOT PLAN” 
The Purchaser shall submit a written drilling and shooting plan, including drawings, to the 
District Engineer or their designee, which must meet the approval of the District Engineer 
or their designee prior to the start of the drilling operation.  The plan and drawing(s) shall 
include the following proposals:  drill hole diameter, drill hole spacing, drill hole pattern, 
drill hole depth, any stemming depths, type and depth of explosive including amount per 
drill hole, detonator and ignition type, and proposed delay pattern.  Any adjustment or 
modifications to the proposals during operations must be noted and resubmitted prior to 
loading of explosives. 
 
WEATHER LIMITATIONS 
When, in the opinion of the District Engineer or their designee, the weather is such that 
satisfactory results cannot be obtained in any phase of operation, Purchaser shall 
suspend operations until the weather is favorable.  Before and during any suspension, 
Purchaser shall protect the work from damage or deterioration. 

 
SUBSECTION ROCK MANUFACTURE 

 
6-20 ROCK CRUSHING OPERATIONS 

Rock crushing operations must conform to the following specifications: 
 Operations and placement of oversize material must be conducted in or near the 

rock source site, as approved in writing by the Contract Administrator. 
 Purchaser shall provide an onsite weatherproof field laboratory equipped with 

all necessary testing equipment (oven, sieves, sieve shaker, and scales) for 
conducting sieve testing of the required aggregate that is being produced. This 
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laboratory must be available for use by the Contract Administrator during the 
entire crushing operation. 

 The crushing operation must be concluded within 30 working days from the time 
it begins. 

 All testing and operations must be performed in accordance with the attached 
ROCK CRUSHING COMPLIANCE PROCEDURE. 

 Purchaser shall produce sieve analysis for crushing operations each rock 
gradation type. 

 Purchaser may use a commercial testing lab to produce sieve analyses. 
 Sieve analysis for acceptance of aggregate shall be performed by procedure 

described in WSDOT FOP for WAQTC T 27/11. 
 Add in additional information as needed. 

 
6-22 FRACTURE REQUIREMENT FOR ROCK 

A minimum of 50% visual inspection of coarse aggregate must have at least one 
fractured face. Coarse aggregate is the material greater than 1/4-inch in size. 
 

6-23 ROCK GRADATION TYPES 
Purchaser shall provide rock in accordance with the types and amounts listed in the 
Manufacturing list below.  Rock must meet the following specifications for gradation 
and uniform quality during manufacture and placement into a stockpile.  Purchaser shall 
provide a sieve analysis upon request from the Contract Administrator.  
 

Rock Type Amount 
2”minus crushed 1010 cubic yards 

Select Pit Run 2300 cubic yards 
Light loose rip rap 12 cubic yards 

 
6-24 ROCK CRUSHING COMPLIANCE PROCEDURE 

Phase I. Equipment Adjustment  
 
Step 1:  
At start up of crushing operations, the Purchaser will notify the Contract Administrator 
when the rock meets the gradation specifications in the contract. None of the rock 
crushed during this calibration period will be counted toward the amount required to be 
crushed, and this rock must be kept separate from accepted rock crushed later.  
 
Step 2:  
The Purchaser will test the rock. Two samples will be taken. If the rock meets 
specifications, crushing may begin. If the rock does not meet specifications, return to Step 
1.  
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Phase II. Production  

 
Step 3:  
The Purchaser will continue periodic testing to ensure that rock stays in spec. Testing will 
take place according to the following schedule:  

• After the first 500 yards  
• After every 2,000 yards thereafter.  

 
a) Any time a sample is out of spec, but is within 5%*, the Purchaser will be notified and 

a second sample will be taken later in the day. If the second sample meets 
specifications, the rock crushed during that day will be accepted. If the second sample 
also fails to meet spec, none of the rock crushed since the last acceptable test will be 
counted toward the amount to be crushed.  

b) Any time a sample is out of spec and is more than 5% off in any category, none of the 
rock crushed since the last acceptable test will be accepted and that rock must be kept 
separate from the stockpile. Return to Step 1.  

c) Purchaser is strongly encouraged to take their own samples regularly and keep their 
operations in spec to avoid unnecessary expenses.  

 
• The 5% will be applied only to sieve specs for 2” to ¼”; rock that is out of spec in 
larger sizes must be kept separate from the acceptable rock. Periodic visual 
inspection required for all rock gradations larger than 2”.  If in the opinion of the 
Contract Administrator that gradations are not meeting specifications, Contract 
Administrator my require testing of material 2” or larger.   

 
 

 
SUBSECTION ROCK GRADATIONS 

 
6-25 FINES  

% Passing U.S. #40 sieve  100% 
% Passing U.S. #200 sieve  0% 
 
The portion of aggregate retained on the No. 200 sieve may not contain more than 0.2 
percent organic debris and trash. All percentages are by weight. 
 

6-30 2-INCH MINUS CRUSHED ROCK 
% Passing 2” square sieve  100% 
% Passing 1” square sieve  55 - 75% 
% Passing U.S. #4 sieve  20 - 45% 
Of the fraction passing the No. 4 sieve, 40% to 60% must pass the No. 10 sieve. 
 

 



Alderaan Timber Sale Page 28 of 49 Revised June 2023 
Contract No. 30-104353 

6-41 SELECT PIT RUN ROCK 
No more than 50 percent of the rock may be larger than 8 inches in any dimension and 
no rock may be larger than 12 inches in any dimension. Select Pit Run rock may not 
contain more than 5 percent by weight of organic debris, dirt, and trash. Rock may 
require processing to meet this specification. 
 

6-50 LIGHT LOOSE RIP RAP 
Light loose rip rap must consist of angular, hard, sound, and durable stone. It must be 
free from segregation, seams, cracks, and other defects tending to destroy its resistance 
to weather. Light loose rip rap must be free of rock fines, soil, organic debris or other 
extraneous material, and must meet the following requirements: 

 
Quantity Approximate Size Range 

20% to 90% 500 lbs. to 1 ton (18”- 28”) 
15% to 80% 50 lbs. to 500 lbs. (8”- 18”) 
10% to 20% 3 inch to 50 lbs. (3”- 8”) 

 
SUBSECTION ROCK MEASUREMENT 

 
6-55 ROCK APPLICATION MEASURED BY COMPACTED DEPTH 

Measurement of specified rock depths, are defined as the compacted depth(s) using the 
compaction methods required in this road plan. Estimated quantities specified in the 
ROCK LIST are estimated truck yards. Purchaser shall apply adequate amounts of rock to 
meet the specified rock depths. Specified rock depths are minimum requirements and 
are not subject to reduction.  
 

 
SUBSECTION ROCK APPLICATION 

 
6-70 APPROVAL BEFORE ROCK APPLICATION 

Purchaser shall obtain written approval from the Contract Administrator for subgrade 
drainage installation included grading and compaction before rock application. 
 

6-71 ROCK APPLICATION 
Purchaser shall apply rock in accordance with the specifications and quantities shown 
on the ROCK LIST. Rock must be spread, shaped, and compacted full width concurrent 
with rock hauling operations. The Contract Administrator will direct locations for rock 
that is to be applied as spot patching. Road surfaces must be compacted in accordance 
with the COMPACTION LIST by routing equipment over the entire width and in lifts not 
to exceed 6 inches. 
 

6-72 ROCK APPLICATION AFTER HAULING 
On the following road(s), upon completion of all hauling operations, Purchaser shall 
apply rock in accordance with the quantities shown on the ROCK LIST. 
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Road Stations Rock Type Amount 

PA-J-1000 0+00 to 420+25 2” minus crushed 
rock 

100 cubic yards 

PA-J-1510 0+00 to 19+50 2” minus crushed 
rock 

30 cubic yards 

 
6-73 ROCK FOR WIDENED PORTIONS 

Purchaser shall apply rock to turnarounds, turnouts, and areas with curve widening to 
the same depth and specifications as the traveled way. 
 

6-76 DRY WEATHER ROCK COMPACTION 
On the following roads, The Contract Administrator may require the application of water 
to facilitate compaction of the rock surfacing. The method of water application is 
subject to approval by the Contract Administrator.  

 
6-78 ROCK FOR SPOT PATCHING 

Rock for spot patching shall be applied before any grading is done and before any rock 
lifts are applied. Once applied, spot patches shall be graded into the existing running 
surface. 

 
SUBSECTION DUST ABATEMENT 

 
6-80 WATERING FOR DUST ABATEMENT 

Purchaser shall use water for dust abatement as directed by the Contract Administrator. 
 

6-93 ASPHALT REPAIR 
If hauled upon, asphalt could deteriorate. Any damage or wear, including but not limited 
to depressions, sags, cracks, and alligatoring, must be replaced with new material. All 
pavement repair areas must be saw-cut before removal. The cutting line must be a 
minimum of 6 inches beyond the damaged area. Damaged areas exceeding 25 square 
feet must have asphalt placed with an approved paving machine. The replacement 
asphalt must be Hot Mix Asphalt or equivalent and installed per Clause 5-04.3(5)E of the 
WSDOT Standard Specifications. Purchaser shall notify the Contract Administrator at 
least 5 working days before starting any asphalt road repairs. Purchaser shall obtain 
written approval from the Contract Administrator for all completed repairs. 
 

6-94 HMA WEATHER LIMITATIONS  
HMA may not be placed on any wet surface, or when the average surface temperatures 
are less than 45°F, or when weather conditions otherwise prevent the proper handling 
or finishing of the HMA. 
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When in the opinion of the Contract Administrator the weather is such that satisfactory 
results cannot be obtained in any phase of operations, the Purchaser shall suspend 
operations until the weather is favorable. 
 

SUBSECTION PAVEMENT MARKING 
 

SUBSECTION GATE CLOSURE 
 

7-70 GATE CLOSURE  
Purchaser shall keep gates closed and locked except during periods of haul. All gates 
that remain open during haul must be locked or securely fastened in the open position. 
All gates must be closed at termination of use. 
 

SUBSECTION GATES AND FENCES 
 

SECTION 8 – EROSION CONTROL 
 

8-1 SEDIMENT CONTROL STRUCTURES 
Purchaser shall install sediment traps in accordance with the sediment trap detail.  
Silt fence will be required to protect live streams if winter time haul is requested or 
water is being delivered to. 
  

Road Stations Left and/or Right Comments 
4+60 Spur 3+00 Right and Left Install as to protect 

stream, 25 feet along 
road 

PA-J-1000 As directed by Contract 
Administrator 

Left and Right 300 feet 

PA-J-1000 184+00 Left and Right Install as to protect 
stream, 100 feet along 
road 

PA-J-1000 245+80 Left and Right Install as to protect 
stream, 50 feet along 
road 

PA-J-1000 318+60 Left and Right Install as to protect 
stream, 25 feet along 
road 

PA-J-1000 405+25 Left and Right Install as to protect 
stream, 25 feet along 
road 
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8-2 PROTECTION FOR EXPOSED SOIL 
Purchaser shall provide and evenly spread a 3-inch layer of straw or hay to all exposed 
soils within 50 feet of a stream or wetland. Soils must be covered before the first 
anticipated storm event.  Soils may not sit exposed during any rain event. 
 

SUBSECTION SLOPE STABILIZATION 
 

SUBSECTION REVEGETATION 
 

8-15 REVEGETATION 
On the following road(s), Purchaser shall spread  straw and/or hay on all exposed soils 
including, but not limited to, stream culverts, waste areas, sidecast pullback areas, 
stream crossing removals, bridge installations, and other areas directed by the Contract 
Administrator.  Revegetation of exposed soils shall be accomplished by manual dispersal 
of grass seed unless otherwise detailed in this Road Plan. Other methods of covering 
must be approved in writing by the Contract Administrator.  
 

8-16 REVEGETATION SUPPLY 
The Purchaser shall provide the all seed, mulch, straw and/or hay, matting etc.. 
 

8-17 REVEGETATION TIMING 
Purchaser shall revegetate during the first available opportunit. Soils may not be 
allowed to sit exposed for longer than one month without receiving revegetation 
treatment unless otherwise approved in writing by the Contract Administrator.  Soils 
shall not be allowed to sit exposed during any rain event. 
 
 

8-18 PROTECTION FOR SEED 
Purchaser shall provide a protective cover over the revegetated area. The protective 
cover may consist of  but not be limited to, such items as dispersed hay mulch 3” thick 
or jute matting .   

 
8-19 ASSURANCE FOR SEEDED AREA 

Purchaser shall ensure the growth of a uniform and dense crop (at least 50% coverage) 
of 3-inch tall grass. Purchaser shall reapply the seed and or mulch in areas that have 
failed to germinate or have been damaged through any cause, restore eroded or 
disturbed areas, clean up and properly dispose of eroded materials, and reapply the 
seed and or mulch at no addition cost to the state. 
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SUBSECTION SEED, FERTILIZER, AND MULCH 
 

8-25 GRASS SEED 
Purchaser shall evenly spread the seed mixture listed below on all exposed soil inside 
the grubbing limits at a rate of 60 pounds per acre of exposed soil. Grass seed must 
meet the following specifications:  
 
1. Weed seed may not exceed 0.5% by weight.  
2. All seed species must have a minimum 90% germination rate, unless otherwise 

specified.  
3. Seed must be certified.  
4. Seed must be furnished in standard containers showing the following information: 

a. Common name of seed 
b. Net weight 
c. Percent of purity 
d. Percentage of germination 
e. Percentage of weed seed and inert material 

5. Seed must conform to the following mixture unless a comparable mix is approved in 
writing by the Contract Administrator. 

 
Kind and Variety of Seed 

in Mixture 
% by Weight Minimum % 

germination 
Perennial Rye 35-45 90 

Red Fescue 30-40 90 
Highland Bent 5-15 85 
White Clover 10-20 90 

Inert and Other Crop 0.5  
 
 

SECTION 9 – POST-HAUL ROAD WORK 
 

SUBSECTION STRUCTURES 
 
 

9-3 CULVERT MATERIAL REMOVED FROM STATE LAND 
Culverts removed from roads become the property of the Purchaser and must be 
removed from state land 
 

SUBSECTION POST-HAUL MAINTENANCE 
 

9-5 POST-HAUL MAINTENANCE 
Purchaser shall perform post-haul maintenance in accordance with the FOREST ACCESS 
ROAD MAINTENANCE SPECIFICATIONS and as specified below.  
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Road Stations Additional Requirements 

All All Clean culverts, clean ditches, grade road shape and 
compact as directed by the Contract Administrator. 

PA-J-1000 ALL Apply post haul rock per Clause 6-72. 
PA-J-1510 ALL Apply post haul rock per Clause 6-72. 
4+60 Spur 2+90 to 3+10 Remove rock surfacing 

 
 

SUBSECTION POST-HAUL LANDING MAINTENANCE 
 

9-10 LANDING DRAINAGE 
Purchaser shall provide for drainage of the landing surface as approved in writing by the 
Contract Administrator. 
 

9-11 LANDING EMBANKMENT 
Purchaser shall slope landing embankments to the original construction specifications. 
 

SECTION 10 MATERIALS 
 

SUBSECTION GEOTEXTILES 
 
 

10-6 GEOTEXTILE FOR TEMPORARY SILT FENCE 
Geotextiles must meet the following minimum requirements for strength and property 
qualities, and must be designed by the manufacturer to be used for filtration. Woven 
slit-film geotextiles are not allowed. Material must be free of defects, cuts, and tears. 
 
 ASTM Test Requirements 
Type -- Unsupported between posts 
Apparent opening size  D 4751 No. 30 max., No. 100 min.  
Water permittivity D 4491 0.02 sec-1 

Grab tensile strength D 4632 180 lb in machine direction,  
100lb in cross-machine direction 

Grab tensile elongation D 4632 30% max. at 180 lb or more 
Ultraviolet stability D 4355 70% retained after 500 hours of exposure 
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SUBSECTION EROSION CONTROL AND REVEGETATION 
 
         

SUBSECTION CULVERTS 
 
 

10-17 CORRUGATED PLASTIC CULVERT 
Polyethylene culverts must meet AASHTO M-294 specifications, or ASTM F-2648 
specifications for recycled polyethylene. Culverts must be Type S – double walled with a 
corrugated exterior and smooth interior. 
 
 

10-20 FLUME AND DOWNSPOUT 
Downspouts and flumes must meet the AASHTO specification designated for the culvert. 
Plastic downspouts and flumes must be Type C – corrugated double walled pipe. 
 
 

10-22 PLASTIC BAND 
Plastic coupling and end bands must meet the AASHTO specification designated for the 
culvert. Only fittings supplied or recommended by the culvert manufacturer may be 
used. Couplings must be split coupling band. Split coupling bands must have a minimum 
of four corrugations, two on each side of the pipe joint. 
 

10-23 RUBBER CULVERT GASKETS 
Rubber gaskets must be continuous closed cell, synthetic expanded rubber gaskets 
conforming to the requirements of ASTM D 1056. Rubber gaskets must be used with all 
corrugated metal pipe coupling bands. 

 
10-24 GAUGE AND CORRUGATION 

Unless otherwise stated in the engineer’s design,insert list, metal culverts must conform 
to the following specifications for gage and corrugation as a function of diameter. 
 

Diameter Gauge Corrugation 
18" 16 (0.064”) 2 2/3" X 1/2" 

24" to 48" 14 (0.079”) 2 2/3" X 1/2" 
54" to 96" 12 (0.109”) 5" X 1" 
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TYPICAL SECTION SHEET 
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PA-J-1000 0+00 420+25 P C  12 3” 3’ 1’     
PA-J-1510 0+00 19+50 R C 17 12 3” 3’ 1’ 5’ 5’ 10’ 5’ 

PA-J-1510.1 0+00 2+65 R C 17 12 3” 3’ 1’ 5’ 5’ 10’ 5’ 
4+60 Spur 0+00 4+60 R C 17 12 3” 3’ 1’ 5’ 5’ 10’ 5’ 
PA-J-1703 0+00 2+50 P C  12 3” 3’ 1’ 5’ 5’ 10’ 5’ 
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ROCK LIST SHEET 

BALLAST
SURFACING

SECTION VIEW
CL

SUBGRADE WIDTH

SURFACE WIDTH

BALLAST WIDTH

 
 1.   Rock quantities, subtotals and totals are “truck measure” estimates.  Rock shall be applied to at least the depths listed. 
 2.   All depths are compacted depths. 
 3.   Rock slopes shall be 1½ (H) : 1 (V). 
 4.   All rock sources are subject to approval by the Contract Administrator. 

 5.   Pitrun is defined as pitrun or ballast per Line 6. Crushed is defined as any crushed rock from ¼” minus to 4” minus per Line 6.  
Oversize is defined as oversize, quarry spalls, light loose rip rap, or heavy loose rip rap per Line 6. 

 6.   Rock sources=  1: Fisher Cove Pit Select Pit Run, 2: Fisher Cove Pit 2”minus crushed, 3: Fisher Cove Pit Light Loose Rip Rap 
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PA-J-1000                
MISC Prehaul 

Rock 
0+00 420+25       2    50   

MISC Posthaul 
Rock 

0+00 420+25       2    100   

PA-J-1510                
Lift 0+00 19+50 17 1 16 12 70 1370 2 12 6 35 680   

Culvert Install 3+50        2    10 3 2 
Turnout  5+00   1    30        

Remove Culvert 9+40   1    20        
Culvert Install 9+90        2    20 3 2 

Turnout 14+00   1    50        
Turnout 16+60   1    30        
Landing 19+50   1    50        

MISC Post Haul 
rock 

0+00 19+50       2    30   

PA-J-1510.1                
Lift 0+00 2+65 17 1 16 12 70 190 2 12 4 20 60   

Culvert Install 0+50            20 3 2 
Landing 2+65   1    50        

Totals: 1790 970 6 
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ROCK LIST SHEET CONTINUED 

BALLAST
SURFACING

SECTION VIEW
CL

SUBGRADE WIDTH

SURFACE WIDTH

BALLAST WIDTH

 
 1.   Rock quantities, subtotals and totals are “truck measure” estimates.  Rock shall be applied to at least the depths listed.   
 2.   All depths are compacted depths. 
 3.   Rock slopes shall be 1½ (H) : 1 (V). 
 4.   All rock sources are subject to approval by the Contract Administrator. 

 5.   Pitrun is defined as pitrun or ballast per Line 6. Crushed is defined as any crushed rock from ¼” minus to 4” minus per Line 6.  
Oversize is defined as oversize, quarry spalls, light loose rip rap, or heavy loose rip rap per Line 6. 

 6.   Rock sources=  1: Fisher Cove Pit Select Pit Run, 2: Fisher Cove Pit 2”minus crushed, 3: Fisher Cove Pit Light Loose Rip Rap 
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4+60 Spur                
Lift 0+00 4+60 16 1 14 16 90 420        

Culvert Install 0+10            10 3 2 
Turnout 2+50   1    30        

Culvert Install 3+00   1    10     30 3 4 
Landing 4+60   1    50        

                
Totals: 510 40 6 

Grand Totals: 2300 1010 12 
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CULVERT LIST 
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NOTES 
PA-J-1510 3+50 18 30   1 1 CR Culvert Install 
PA-J-1510 9+40       PR Remove Culvert 
PA-J-1510 9+90 24 50   1 1 CR Culvert Install* 

PA-J-1510.1 0+50 18 40   1 1   
4+60 Spur 0+10 18 50   1 1 CR Culvert Install 
4+60 Spur 3+00 24 40   2 2 CR Culvert Install * 

Contingency Pipe Per CA 18 30       
          

 
 
All rip rap shall be Oversize unless specified in the Rock List, or in the field. All backfill shall be 
native material (NT) unless specified otherwise. CR= 2”- crushed rock, PR= Pit Run Rock. * Live 
water 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Alderaan Timber Sale Page 39 of 49 Revised June 2023 
Contract No. 30-104353 

 
COMPACTION LIST 

 
 

Road 
 
 

 
Stations 

 

 
Type 
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Pre-haul All Culvert Backfill 8” Jumping 
Jack  3  

Pre-haul All Rock Lifts  6” 
Vibratory 
Smooth 
Drum 

6,000 3 3 

Pre-haul All Pre-haul Surface  
Vibratory 
Smooth 
Drum 

6,000 3 3 

Construction All 
Subgrade 
(Except 

Puncheon) 
6” 

Vibratory 
Smooth 
Drum 

6,000 2 3 

Construction All Culvert Backfill 8” Jumping 
Jack  3  

Construction All Rock Placement 
 6” 

Vibratory 
Smooth 
Drum 

6,000 2 3 

Reconstruction All 
Subgrade 
(Except 

Puncheon) 
6” 

Vibratory 
Smooth 
Drum 

6,000 2 3 

Reconstruction All Culvert Backfill 8” Jumping 
Jack  3  

Reconstruction All Rock Placement 6” 
Vibratory 
Smooth 
Drum 

6,000 2 3 

Post-haul 
Maintenance 

 
All Rock Placement 6” 

Vibratory 
Smooth 
Drum 

6,000 2 3 
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Fisher Cove Pit 
ROCK SOURCE DEVELOPMENT AND RECLAMATION PLAN 

PIT USE REQUIREMENTS 
1. Activity restrictions per Clause 1-25. 
2. Only the quanities and sorts specified in this road plan for this sale may be used or  
manufactured, unless otherwise approved by the Contract Adminstrator in writing.  
3. Maintain drainage of the pit floor and all drainage structures within the pit boundaries. The pit  
floor shall have continuity of slope be left in a smooth and neat condition, providing drainage to  
the southwest at a minimum of 2 percent. All knobs, bumps, or extrusions shall be removed to  
the designated floor level by excavation or drill and shoot techniques. 
4. Excavated face height shall not exceed 20 feet and shall be sloped no steeper than 1/4:1.  
5. Excavated slopes shall have a 1 1/2:1 backslope or less at the completion of operations. 
6. A minimum 4 foot high berm shall be constructed and constantly maintained along the upper  
edge of excavated pit faces. No pit faces shall be left unblocked at any time.  
7. All operations shall be completed prior to the end of each operating season, including but not  
limited to: drainage maintenance, sloping of the excavated face, and construction of berms,  
unless otherwise approved in writing by the Constract Adminstrator. 
8. At the end of operations, pit faces and walls shall be scaled and cleared of loose and  
overhanging material, benches shall have safety berms constructed or access blocked to  
highway vehicles. Upon completion of operations in the pit, the area will be left in a condition  
that will not endanger public safety, damage property, or be hazardous to animal or human life.  
The Purchaser shall use Light Loose Rip Rap to block the drill trail. 
9. All material shall remain the property of the State. 
10. At the conclusion of operations, Purchaser shall ask the Contract Administrator for written  
approval of the final rock source condition and compliance with the terms of this plan.  
11. All work shall be conducted according to relevant specifications in this Road Plan, and the  
Contract Adminstrator.  
12. All operations shall be carried out in compliance with the regulation of: 
a. Regulations and Standards Applicable to “Metal and Nonmetal Mining and Milling  
Operations” (30 CFR) U.S. Department of Labor, Mine Safety and Health Administration 
13. Purchaser shall give the Contract Administrator a minimum of 7 days notice prior to  
commencing any operations.  
14. Purchaser is require to inform Clallam County Dispatch (PenCom) of a day and approximate time  
of the pit blasting. 
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SALE NAM
E:Alderaan

CONTRACT#:30-104353
REGION:

Olympic
DISTRICT:Straits

ROAD NAM
E:

PA-J-1000
PA-J-1703

PA-J-1510
4+60 SPUR

PA-J-1501.1
ALL ROADS

TOTAL:

ROAD TYPE:
Prehaul

Prehaul
Recon.

Recon.
Recon.

Posthaul

NUM
BER OF STATIONS:

420.25
2.50

19.50
4.60

2.65
449.50

899.00

SIDESLOPE:
0%

0%
10%

10%
10%

0%
30%

CLEARING AND GRUBBING:
$0

$0
$1,389

$459
$189

$0
$2,037

ROAD BRUSHING:
$7,565

$0
$0

$0
$0

$0
$7,565

EXCAVATION AND FILL:
$0

$0
$3,305

$780
$449

$0
$4,534

ROAD GRADING:
$2,732

$16
$0

$0
$0

$2,922
$5,670

DITCH CLEANING/CONSTRUCTION:
$0

$0
$0

$0
$0

$741
$741

ROCK TOTALS (Cu. Yds.)/ROCK COSTS:

Ballast:
2300

2,300
0

0
1550

510
240

0
$2,300

$0
$0

$30,706
$8,170

$4,754
$0

Surface:
1010

1,010
150

0
740

40
80

0
$1,010

$3,197
$0

$15,954
$752

$1,725
$0

Oversize:
12

12
0

0
4

6
2

0
$12

$0
$0

$35
$52

$29
$0

116

CULVERTS AND FLUM
ES:

$0
$0

$2,464
$2,996

$1,232
$0

$6,692

STRUCTURES:
$0

$0
$0

$0
$0

$0
$0

M
ISC. EXPENSES:

$2,458
$15

$0
$0

$0
$2,630

$5,103

OVERHEAD:
$1,595

$3
$4,847

$1,189
$754

$692
$9,080

    TOTAL COSTS:
$17,546

$34
$58,700

$14,399
$9,132

$6,984
$106,796

    COST PER STATION:
$42

$14
$3,010

$3,130
$3,446

$16
$119

M
OBILIZATION:

$12,100
ROAD DEACTIVATION AND ABANDONM

ENT COSTS:         
$0

Pit W
ork

$10,000
Road Standard

Const.
Reconst.

Prehaul
Posthaul

TOTAL (All Roads)  = 
$130,096

Total Costs =
86,256

21,605
11,009

SALE VOLUM
E M

BF    = 
1,130

NOTE:  This appraisal has no allowance for profit and risk.
Total Sta. = 

27
423

450
TOTAL COST PER M

BF =
$115.13

Sheet 1 of 1
Cost per Sta. =

3,225
51

24
TOTAL COST PER STATION=

$144.71
Compiled by:

0
Date:11/07/22

SUM
M

ARY - Road Development Costs

   LEGAL DESCRIPTION:
0

      Plans to be furnished by:
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Forest Access Road Maintenance Specifications 
 
Cuts and Fills 
 Maintain slope lines to a stable gradient compatible with the construction materials cut 

slope/fill slope ratios. Remove slides up to 100 cubic yards in volume from ditches and 
the roadway. Repair fill-failures, in accordance with Clause 4-6 EMBANKMENT SLOPE 
RATIO, with selected material or material approved by the Contract Administrator. 
Remove overhanging material from the top of cut slopes. 

 Waste material from slides or other sources shall be placed and compacted in stable 
locations identified in the road plan or approved by the Contract Administrator, so that 
sediment will not deliver to any streams or wetlands. 

 Slide material and debris shall not be mixed into the road surface materials, unless 
approved by the Contract Administrator.  

 
Surface 
 Grade, shape compact the road surface, turnouts, and shoulders to the original shape 

on the TYPICAL SECTION SHEET.Inslope or outslope as directed, to provide a smooth, 
rut-free traveled surface and maintain surface water runoff in an even, unconcentrated 
manner. 

 Blading shall not undercut the backslope or cut into geotextile fabric on the road. 
 If required by the Contract Administrator, water shall be applied as necessary to control 

dust and retain fine surface rock. 
 Surface material shall not be bladed off the roadway. Replace surface material when 

lost or worn away, or as directed by the Contract Administrator. 
 Remove shoulder berms, created by grading, to facilitate drainage, except as marked or 

directed by the Contract Administrator. 
 For roads with geotextile fabric: spread surface aggregate to fill in soft spots and wheel 

ruts (barrel spread) to prevent damage to the geotextile fabric. 
 
Drainage 
 Prevent silt bearing road surface and ditch runoff from delivering sediment to any 

streams or wetlands. 
 Maintain rolling dips and drivable waterbars as needed to keep them functioning as 

intended. 
 Maintain headwalls to the road shoulder level with material that will resist erosion. 
 Maintain energy dissipaters at culvert outlets with non-erodible material or rock. 
 Keep ditches, culverts, and other drainage structures clear of obstructions and 

functioning as intended. 
 Inspect and clean culverts at least monthly, with additional inspections during storms 

and periods of high runoff.  This shall be done even during periods of inactivity. 
 
 



Alderaan Timber Sale Page 49 of 49 Revised June 2023 
Contract No. 30-104353 

 
Forest Access Road Maintenance Specifications 
 
Preventative Maintenance 
 Perform preventative maintenance work to safeguard against storm damage, such as 

blading to ensure correct runoff, ditch and culvert cleaning, and waterbar maintenance. 
 
Termination of Use or End of Season 
 At the conclusion of logging operations, ensure all conditions of these specifications 

have been met. 
 
Debris 
 Remove fallen timber, limbs, and stumps from the slopes, roadway, ditchlines, and 

culvert inlets. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Do not 
undercut 
backslope 

Keep clear of 
obstructions 

Keep ditches open and free 
of debris to ensure water 
drainage away from road. 

Add stable material 
or flume 

No berms 
except as  
directed 
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