
   
TIMBER NOTICE OF SALE   

 Page 1 of 2 4/1/2024 

SALE NAME: RIDGE RUN AGREEMENT NO: 30-103766 

 
AUCTION: May 29, 2024 starting at 10:00 a.m., COUNTY: Clallam 

 Olympic Region Office, Forks, WA 

 

SALE LOCATION: Sale located approximately 7 miles west of Clallam Bay, WA 

 

PRODUCTS SOLD 

AND SALE AREA: All timber, excluding downed red cedar, trees marked with a band of blue paint or 

bounded out by leave tree area tags; bounded by timber sale boundary tags, P-1620, and 

P-1600 in Unit 1; timber sale boundary tags, P-1600, and P-1601 in Unit 2; timber sale 

boundary tags, timber type change, P-3200, and  P-1000 in Unit 3; timber sale boundary 

tags and P-1000 in Units 4 & 5; timber sale boundary tags, timber type change, and the 

11+25 Spur Road in Unit 6; timber sale boundary tags in Unit 7. 

 

  All forest products above located on part(s) of Sections 7 all in Township 31 North, 

Range 12 West, Sections 11, 12, 13 and 14 all in Township 31 North, Range 13 West, 

W.M., containing 175 acres, more or less. 

 

CERTIFICATION: This sale is certified under the Sustainable Forestry Initiative® program Standard (cert 

no: BVC-SFIFM-018227) 

 

ESTIMATED SALE VOLUMES AND QUALITY: 

 

 Avg Ring Total   MBF by Grade 

Species DBH Count MBF 1P 2P 3P SM 1S 2S 3S 4S UT  

Hemlock 15.9 6 2,905      1,492 1,033 330 50 

Douglas fir 17.8 6 2,349      1,289 815 245  

Red alder 14  369       129 226 14 

Redcedar 17.7  6       6   

Sale Total   5,629  

 

MINIMUM BID: $448,000.00 BID METHOD: Sealed Bids 

 

PERFORMANCE 

SECURITY: $89,600.00 SALE TYPE: Lump Sum 

 

EXPIRATION DATE: October 31, 2027 ALLOCATION: Export Restricted 

 

BID DEPOSIT: $44,800.00 or Bid Bond.  Said deposit shall constitute an opening bid at the appraised 

price. 

 

HARVEST METHOD: 5% Ground/ 95% Cable.  Forest products sold under this contract shall be harvested and 

removed using cable, cable-tethered, and ground based equipment. Cable-tethered 

equipment is limited to sustained slopes of 75 percent and less. Ground based equipment 

is limited to tracked equipment on sustained slopes that are 45 percent and less. Rubber 

tired skidders, shovel logging and cable assist/tethered logging must meet rutting and 

skidding requirements and a harvest plan must be submitted and approved by the 

Contract Administrator. Authority to use other equipment or to operate outside the 

equipment specifications detailed above must be approved in writing by the State. 
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 Logs being yarded over inner gorge in unit 3 must be bucked to no longer then 40ft log 

lengths.  

 

 30’ Equipment Limitations Zone (ELZ) on all typed water. 

 

ROADS: 65.57 stations of optional construction.  769.15 stations of optional prehaul maintenance.  

1.25 stations of decommissioning.      

 

 On the P-1000 (stations 78+90-82+75, 160+40-180+65) any road work, right -of-way 

timber falling and yarding, rock pit operations, or operation of heavy equipment 

performed during the marbled murrelet nesting season (April 1st through September 

23rd), is restricted to, two hours after sunrise to two hours before sunset. This does not 

apply to hauling timber, rock, or equipment. 

 

 All activities utilizing the P-1600 from stations 81+00 to 102+50 is limited to a 3 month 

operating window from May 29 to September 30, 2025. Two weeks’ notice is required 

before closing the road. 

 

ACREAGE DETERMINATION 

CRUISE METHOD: Sale acreage was 99% GPS'd and 1% estimated, sale units were cruised using a variable 

plot sample. 

 

FEES: $95,693.00 is due on day of sale. $9.00 per MBF is due upon removal.  These are in 

addition to the bid price. 

 

SPECIAL REMARKS: There is a locked gate on the Mary Clark Pit and a locked gate on the P-1000 - contact 

the Olympic Region Dispatch Center at 360-374-2800 to obtain a AA1 key. 
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STATE OF WASHINGTON 

DEPARTMENT OF NATURAL RESOURCES 

 

BILL OF SALE AND CONTRACT FOR 

FOREST PRODUCTS 

 

Export Restricted Lump Sum AGREEMENT NO. 30-0103766 

 

SALE NAME: RIDGE RUN 

 

THE STATE OF WASHINGTON DEPARTMENT OF NATURAL 

RESOURCES, HEREINAFTER ACTING SOLELY, IN ITS PROPRIETARY 

CAPACITY, STATE, AND  PURCHASER, AGREE AS FOLLOWS: 

 

Section G: General Terms 

G-001 Definitions 

The following definitions apply throughout this contract; 

 

Bill of Sale and Contract for Forest Products:  Contract between the Purchaser and the 

State, which sets forth the procedures and obligations of the Purchaser in exchange for 

the right to remove forest products from the sale area. The Bill of Sale and Contract for 

Forest Products may include a Road Plan for any road construction or reconstruction, 

where applicable. 

 

Contract Administrator:  Region Manager’s designee responsible for assuring that the 

contractual obligations of the Purchaser are met. 

 

Forest Product:  Any material derived from the forest for commercial use. 

 

Purchaser:  The company or individual that has entered into a Bill of Sale and Contract 

for Forest Products with the State for the right to harvest and remove forest products 

from the timber sale area.    
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Road Construction:  Includes building new and maintaining existing forest roads and 

associated work that may be optional or required as described in the Road Plan. 

 

State:  The Washington State Department of Natural Resources, landowner and seller 

of Forest Products from the timber sale area.  The State is represented by the Region 

Manager as designated on the contract signature page.  Contractual obligations to the 

State are enforced by the Region Manager or the designated Contract Administrator. 

 

Subcontractor:  Individual or company employed by the Purchaser to perform a portion 

or all of the services required by The Bill of Sale and Contract for Forest Products.  The 

Purchaser is responsible for independently negotiating, procuring and paying for all 

subcontracted services rendered. 

G-011 Right to Remove Forest Products and Contract Area 

Purchaser was the successful bidder on May 29, 2024 and the sale was confirmed on 

______________________.  The State, as owner, agrees to sell to Purchaser, and 

Purchaser agrees to purchase as much of the following forest products as can be cut and 

removed during the term of this contract:  All timber, excluding downed red cedar, 

trees marked with a band of blue paint or bounded out by leave tree area tags; bounded 

by timber sale boundary tags, P-1620, and P-1600 in Unit 1; timber sale boundary tags, 

P-1600, and P-1601 in Unit 2; timber sale boundary tags, timber type change, P-3200, 

and  P-1000 in Unit 3; timber sale boundary tags and P-1000 in Units 4 & 5; timber sale 

boundary tags, timber type change, and the 11+25 Spur Road in Unit 6; timber sale 

boundary tags in Unit 7. 

 

All forest products described above located on approximately 175 acres on part(s) of 

Section 7 in Township 31 North, Range 12 West, Sections 11, 12, 13, and 14 all in 

Township 31 North, Range 13 West W.M. in Clallam County(s) as designated on the 

sale area and as shown on the attached timber sale map.   

 

All forest products described above from the bole of the tree that meet or exceed 2 

inches diameter inside bark on the small end are eligible for removal.  Above ground 

components of a tree that remain as by-products after the manufacture of logs, 

including but not limited to tree tops, branches, limbs, needles, leaves, stumps, are not 

eligible for removal under the terms of this contract. 

 

Forest products purchased under a contract that is designated as export restricted shall 

not be exported until processed.  Forest products purchased under a contract that is 

designated as exportable may be exported prior to processing. 

G-020 Inspection By Purchaser 

Purchaser hereby warrants to the State that they have had an opportunity to fully 

inspect the sale area and the forest products being sold.  Purchaser further warrants to 

the State that they enter this contract based solely upon their own judgment of the value 

of the forest products, formed after their own examination and inspection of both the 

timber sale area and the forest products being sold.  Purchaser also warrants to the State 

that they enter this contract without any reliance upon the volume estimates, acreage 
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estimates, appraisals, pre-bid documentation, or any other representations by the State 

Department of Natural Resources. 

G-025 Schedules

The following attached schedules are hereby incorporated by reference: 

Schedule Title 

A Slash Piling Specs 

B Green Tree Retention Plan 

G-031 Contract Term

Purchaser shall complete all work required by this contract prior to October 31,2027. 

G-040 Contract Term Adjustment - No Payment

Purchaser may request an adjustment in the contract term.  A claim must be submitted 

in writing and received by the State within 30 days after the start of interruption or 

delay.  The claim must also indicate the actual or anticipated length of interruption or 

delay.  The State may grant an adjustment without charge only if the cause for contract 

term adjustment is beyond Purchaser's control.  The cause must be one of the following 

and the adjustment may be granted only if operations or planned operations under this 

contract are actually interrupted or delayed: 

a. Road and bridge failures which deny access.

b. Access road closures imposed by road owner.

c. Excessive suspensions as provided in clause G-220.

d. Regulatory actions not arising from Purchaser's failure to comply with this

contract which will prevent timber harvest for a period less than 6 months.

G-051 Contract Term Extension - Payment

Extensions of this contract term may be granted only if, in the judgment of the State, 

Purchaser is acting in good faith and is endeavoring to remove the forest products 

conveyed.  The term of this contract may be extended for a reasonable time by the State 

if all of the following conditions are satisfied: 

a. A written request for extension of the contract term must be received prior to

the expiration date of the contract.

b. Completion of all required roads and compliance with all contract and

regulatory requirements.

c. For the first extension, not to exceed 1 year, payment of at least 25 percent of

the total contract price.



DRAFT DRAFT DRAFT 

3/5/2024 4 of 29 Agreement No. 30-0103766 

For the second extension, not to exceed 1 year, payment of at least 90 percent 

of the total contract price. 

 

The payments shall not include the initial deposit which shall be held 

according to the provisions of RCW 79.15.100. 

 

d. Payment of an amount based on 12 percent interest per annum on the unpaid 

portion of the total contract price. 

 

All payments, except the initial deposit, will be deducted from the total 

contract price to determine the unpaid portion of the contract. 

 

e. Payment of $839.00 per acre per annum for the acres on which an operating 

release has not been issued .   

 

f. In no event will the extension charge be less than $200.00. 

 

g. Extension payments are non-refundable. 

G-053 Surveys - Sensitive, Threatened, Endangered Species 

Whenever the State determines that a survey for sensitive, threatened, or endangered 

species is prudent, or when Purchaser determines a survey is prudent and the State 

agrees, Purchaser shall perform such surveys at Purchaser's expense and to the 

standards required by the State.  The survey information shall be supplied to the State. 

G-060 Exclusion of Warranties 

The PARTIES AGREE that the IMPLIED WARRANTIES OF MERCHANTABILITY 

AND FITNESS FOR A PARTICULAR PURPOSE and ALL OTHER WARRANTIES 

EXPRESSED OR IMPLIED ARE EXCLUDED from this transaction and shall not 

apply to the goods sold.  For example, THE FOLLOWING SPECIFIC MATTERS 

ARE NOT WARRANTED, and are EXCLUDED from this transaction: 

 

a. The MERCHANTABILITY of the forest products.  The use of the term 

"merchantable" in any document is not intended to vary the foregoing. 

 

b. The CONDITION of the forest products.  The forest products will be 

conveyed "AS IS." 

 

c. The ACREAGE contained within any sale area.  Any acreage descriptions 

appearing in the timber notice of sale, timber sale contract, or other documents 

are estimates only, provided solely for administrative and identification 

purposes. 

 

d. The VOLUME, QUALITY, OR GRADE of the forest products.  The State 

neither warrants nor limits the amount of timber to be harvested.  The 

descriptions of the forest products to be conveyed are estimates only, made 

solely for administrative and identification purposes. 
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e. The CORRECTNESS OF ANY SOIL OR SURFACE CONDITIONS, PRE-

SALE CONSTRUCTION APPRAISALS, INVESTIGATIONS, AND ALL 

OTHER PRE-BID DOCUMENTS PREPARED BY OR FOR THE STATE.  

These documents have been prepared for the State's appraisal purposes only. 

 

f. THAT THE SALE AREA IS FREE FROM THREATENED OR 

ENDANGERED SPECIES or their habitat.  The State is not responsible for 

any interference with forestry operations that result from the presence of any 

threatened or endangered species, or the presence of their habitat, within the 

sale area. 

 

g. THAT THE FORESTRY OPERATIONS to be performed under this contract 

WILL BE FREE FROM REGULATORY ACTIONS by governmental 

agencies.  The State is not responsible for actions to enforce regulatory laws, 

such as the Washington Forest Practices Act (chapter 76.09 RCW), taken by 

the Department of Natural Resources or any other agency that may affect the 

operability of this timber sale. 

 

h. Items contained in any other documents prepared for or by the State. 

G-061 Inadvertent Discovery of Cultural Resources 

Purchaser acknowledges that cultural resources as defined in WAC 222-16-010 may 

exist within the timber sale area and that the existence and location of such resources 

may be unknown at the time this contract is executed. Purchaser has a duty to exercise 

due care in its operations and in the event any human skeletal remains are discovered 

by the Purchaser or the State during the course of operations Purchaser shall 

immediately halt operations and notify local law enforcement in the most expeditious 

manner possible then notifying the Contract Administrator. In the event cultural 

resources are discovered by the Purchaser or the State during the course of operations 

Purchaser shall immediately halt operations and notify the Contract Administrator.  

Any potential resources shall not be removed or disturbed. Purchaser shall resume 

operations as directed in writing by the Contract Administrator. 

G-062 Habitat Conservation Plan 

The State has entered into a Habitat Conservation Plan (HCP) with the U.S. Fish and 

Wildlife Service and the National Marine Fisheries Service (the Services) to address 

state trust land management issues relating to compliance with the Federal Endangered 

Species Act.  The activities to be carried out under this contract are located within the 

State’s HCP area and are subject to the terms and conditions of the HCP, and the 

Services’ Incidental Take Permit Nos. TE812521-1 and 1168 (collectively referred to 

as ITP), or as amended hereafter by the Services.  The ITP authorizes the incidental 

take of certain federally listed threatened and endangered species, as specified in the 

ITP conditions.  All HCP materials, including the ITP, are available for review at the 

State’s Regional Offices and the administrative headquarters in Olympia, Washington. 
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By signing this contract, Purchaser agrees to comply with the terms and conditions of 

the ITP, and the HCP, which shall become terms of this contract.  The State agrees to 

authorize the lawful activities of the Purchaser carried out pursuant to this contract, 

PROVIDED the Purchaser remains in compliance with the terms and conditions of both 

the HCP and ITP.  The requirements set forth in this contract are intended to comply 

with the terms and conditions of the HCP and ITP.  Accordingly, non-compliance with 

the terms and conditions of the HCP and ITP will render the authorization provided in 

this paragraph void, be deemed a breach of the contract and may subject Purchaser to 

liability for violation of the Endangered Species Act. 

 

Any modifications to the contract shall be proposed in writing by Purchaser, shall 

continue to meet the terms and conditions of the HCP and ITP, and shall require the 

prior written approval of the Region Manager before taking effect. 

G-063 Incidental Take Permit Notification Requirements 

a. Purchaser shall immediately notify the Contract Administrator of new 

locations of permit species covered by the Incidental Take Permits (ITP) that 

are discovered within the area covered by the State's Habitat Conservation 

Plan (HCP), including, but not limited to: locations of occupied murrelet 

habitat; spotted owl nest sites; wolves; grizzly bears; nests, communal roosts, 

or feeding concentrations of bald eagles; peregrine falcon nests; Columbian 

white-tailed deer; Aleutian Canada geese; Oregon silverspot butterflies; and 

additional stream reaches found to contain bull trout.  Purchaser is required to 

notify the Contract Administrator upon discovery of any fish species found in 

streams or bodies of water classified as non-fish bearing. In all circumstances, 

notification must occur within a 24 hour time period. 

 

b. Upon locating any live, dead, injured, or sick specimens of any permit species 

covered by the ITP, Purchaser shall immediately notify the Contract 

Administrator.  Purchaser shall notify the Contract Administrator if there is 

any doubt as to the identification of a discovered permit species.  Purchaser 

may be required to take certain actions to help the Contract Administrator 

safeguard the well-being of any live, injured or sick specimens of any permit 

species discovered, until the proper disposition of such specimens can be 

determined by the Contract Administrator.  Any such requirements will be 

explained to Purchaser by the Contract Administrator during the Pre-Work 

Conference.  In all circumstances, notification must occur within a 24 hour 

time period.  

 

c. Purchaser shall refer to a specific ITP number, ITP TE812521-1 or ITP 1168 

(copies which are located in the region office) in all correspondence and 

reports concerning permit activities. 

 

d. Provisions and requirements of the ITP shall be clearly presented and 

explained to Purchaser by Contract Administrator during the Pre-Work 

Conference as per contract clause G-330.  All applicable provisions of the ITP 

and this schedule must be presented and clearly explained by Purchaser to all 
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authorized officers, employees, contractors, or agents of Purchaser conducting 

authorized activities in the timber sale area.  Any questions Purchaser may 

have about the ITP should be directed to the Contract Administrator. 

G-064 Permits 

Purchaser is responsible for obtaining any permits not already obtained by the State that 

relate to Purchaser's operation.  Forest Practice Application / Hydraulic Project 

Approval permits obtained by the State shall be transferred to Purchaser.  Purchaser is 

responsible for all permits, amendments and renewals. 

G-065 Regulatory Disclaimer 

The State disclaims any responsibility for, or liability relating to, regulatory actions by 

any government agency, including actions pursuant to the Forest Practices Act, Ch. 

76.09 RCW that may affect the operability of the timber sale. 

G-066 Governmental Regulatory Actions 

a. Risk 

 

Purchaser shall be responsible for any increased operational costs arising from 

any applicable foreign or domestic governmental regulation or order that does 

not cause contract performance to become commercially impracticable or that 

does not substantially frustrate the purpose of the contract.  If impracticability 

or frustration results from Purchaser's failure to comply with this contract, 

Purchaser shall remain responsible for payment of the total contract price 

notwithstanding the impracticability or frustration. 

 

b. Sale Area 

 

When portions of the sale area become subject to a foreign or domestic 

governmental regulation or order that will likely prevent timber harvest for a 

period that will exceed the expiration date of this contract, and Purchaser has 

complied with this contract, the following shall apply: 

 

i. RCW 79.15.140 shall govern all adjustments to the contract area. 

 

c. Adjustment of Price 

 

The State shall adjust the total contract price by subtracting from the total 

contract price an amount determined in the following manner: The State shall 

cause the timber sale area subject to governmental regulation or order to be 

measured.  The State shall calculate the percentage of the total sale area 

subject to the governmental regulation or order.  The State shall reduce the 

total contract price by that calculated percentage.  However, variations in 

species, value, costs, or other items pertaining to the affected sale area will be 

analyzed and included in the adjustment if deemed appropriate by the State.  

The State will further reduce the total contract price by the reasonable cost of 

unamortized roads Purchaser constructed but was unable to fully use for 
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removing timber.  A reduction in total contract price terminates all of the 

Purchaser's rights to purchase and remove the timber and all other interest in 

the affected sale area. 

G-070 Limitation on Damage 

In the event of a breach of any provision of this contract by the State, the exclusive 

remedy available to Purchaser will be limited to a return of the initial deposit, 

unapplied payments, and credit for unamortized improvements made by Purchaser.  

The State shall not be liable for any damages, whether direct, incidental or 

consequential. 

G-080 Scope of State Advice 

No advice by any agent, employee, or representative of the State regarding the method 

or manner of performing shall constitute a representation or warranty that said method, 

manner or result thereof will conform to the contract or be suitable for Purchaser's 

purposes under the contract.  Purchaser's reliance on any State advice regarding the 

method or manner of performance shall not relieve Purchaser of any risk or obligation 

under the contract.  Purchaser retains the final responsibility for its operations under 

this contract and State shall not be liable for any injuries resulting from Purchaser's 

reliance on any State advice regarding the method or manner of performance. 

G-091 Sale Area Adjustment 

The Parties may agree to adjustments in the sale area boundary.  The cumulative 

changes to the sale area during the term of the contract shall not exceed more than four 

percent of the original sale area.  If the sale area is increased, the added forest products 

become a part of this contract.  The State shall determine the volume added and shall 

calculate the increase to the total contract price using the rates set forth in clause G-101, 

G-102, or G-103.  If the sale area is reduced, the State shall determine the volume to be 

reduced.  The State shall calculate the reduction to the total contract price using the 

rates set forth in clause G-101, G-102, or G-103. 

G-101 Forest Products Not Designated 

Any forest products not designated for removal, which must be removed in the course 

of operations authorized by the State, shall be approved and designated by the Contract 

Administrator.  Added forest products become a part of this contract and the Scribner 

log scale volume, as defined by the Northwest Log Rules Advisory Group, shall be 

determined by the Contract Administrator.  Added forest products shall be paid for at 

the following contract payment rates per Mbf Scribner log scale.   

 

The pricing schedule has not been set for the sale. 

G-106 Adding Naturally Damaged Forest Products 

Any forest products not designated for removal that are seriously damaged by disease, 

insects or wind, or that may contribute seriously to the spread of insect or disease 

damage may be added to this sale by the State's Contract Administrator.  Additions 

must be in unlogged areas of the sale and added volume shall not exceed an amount 

equal to 10 percent of the original advertised volume.  Added forest products become a 
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part of this contract and shall be paid for at the rate set forth in clause G-101, G-102 or 

G-103. 

G-111 Title and Risk of Loss 

Title to the forest products under this contract passes to the Purchaser after they are 

removed from the sale area, if adequate advance payment or payment security has been 

provided to the State under this contract.  Purchaser bears all risk of loss of, or damage 

to, and has an insurable interest in, the forest products described in this contract from 

the time the sale is confirmed under RCW 79.15.120.  Breach of this contract shall have 

no effect on this provision. 

G-116 Sustainable Forestry Initiative® (SFI®) Certification 

Forest products purchased under this contract are certified as being in conformance 

with the Sustainable Forestry Initiative 2022 Forest Management Standard under 

certificate number: BVC-SFIFM-018227. 

 

Purchaser shall have at least one person regularly on-site during active operations that 

have completed training according to the requirements outlined within the SFI 

Standard. Purchaser shall designate in writing the name(s) of the individual(s) who will 

be on-site and provide proof of their successful completion of an approved training 

program prior to active operations. 

G-120 Responsibility for Work 

All work, equipment, and materials necessary to perform this contract shall be the 

responsibility of Purchaser.  Any damage to improvements, except as provided in 

clause G-121 or unless the State issues an operating release pursuant to clause G-280, 

shall be repaired promptly to the satisfaction of the State and at Purchaser's expense. 

G-121 Exceptions 

Exceptions to Purchaser's responsibility in clause G-120 shall be limited exclusively to 

the following.  These exceptions shall not apply where road damage occurs due to 

Purchaser's failure to take reasonable precautions or to exercise sound forest 

engineering and construction practices. 

 

The State will bear the cost to repair damages caused by a third party.  In all other 

cases, the Purchaser shall bear responsibility for the costs as described below. 

 

Road is defined as the road bed, including but not limited to its component parts, such 

as cut and fill slopes, subgrade, ditches, culverts, bridges, and cattle guards.  

 

For the purposes of this clause, damage will be identified by the State and is defined as: 

 

1. Failure of (a) required improvements or roads designated in clause C-050, or 

(b) required or optional construction completed to the point that authorization 

to haul has been issued; 
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2. Caused by a single event from forces beyond the control of Purchaser, its 

employees, agents, or invitees, including independent contractors; and 

 

3. Includes, but is not limited to natural disasters such as earthquakes, volcanic 

eruptions, landslides, and floods. 

 

The repair work identified by the State shall be promptly completed by Purchaser at an 

agreed price.  The State may elect to accomplish repairs by means of State-provided 

resources.  

 

For each event, Purchaser shall be solely responsible for the initial $5,000 in repairs.  

For repairs in excess of $5,000, the parties shall share equally the portion of costs 

between $5,000 and $15,000.  The State shall be solely responsible for the portion of 

the cost of repairs that exceed $15,000.   

 

Nothing contained in clauses G-120 and G-121 shall be construed as relieving 

Purchaser of responsibility for, or damage resulting from, Purchaser's operations or 

negligence, nor shall Purchaser be relieved from full responsibility for making good 

any defective work or materials.  Authorization to haul does not warrant that Purchaser 

built roads are free from material defect and the State may require additional work, at 

Purchasers expense regardless of cost, to remedy deficiencies at any time. 

G-140 Indemnity 

To the fullest extent permitted by law, Purchaser shall indemnify, defend and hold 

harmless State, agencies of State and all officials, agents and employees of State, from 

and against all claims arising out of or resulting from the performance of the contract.  

"Claim" as used in this contract means any financial loss, claim, suit, action, damage, 

or expense, including but not limited to attorneys' fees, attributable for bodily injury, 

sickness, disease or death, or injury to or destruction of tangible property including loss 

of use resulting therefrom.  Purchasers' obligations to indemnify, defend, and hold 

harmless includes any claim by Purchasers' agents, employees, representatives, or any 

subcontractor or its employees.  Purchaser expressly agrees to indemnify, defend, and 

hold harmless State for any claim arising out of or incident to Purchasers' or any 

subcontractors' performance or failure to perform the contract.  Purchasers' obligation 

to indemnify, defend, and hold harmless State shall not be eliminated or reduced by any 

actual or alleged concurrent negligence of State or its agents, agencies, employees and 

officials.  Purchaser waives its immunity under Title 51 RCW to the extent it is 

required to indemnify, defend and hold harmless State and its agencies, officials, agents 

or employees. 

G-150 Insurance 

Purchaser shall, at its cost and expense, buy and maintain insurance of the types and 

amounts listed below.  Failure to buy and maintain the required insurance may result in 

a breach and/or termination of the contract at State's option.  State may suspend 

Purchaser operations until required insurance has been secured. 
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All insurance and surety bonds should be issued by companies admitted to do business 

within the State of Washington and have a rating of A-, Class VII or better in the most 

recently published edition of Best's Reports. If an insurer is not admitted, all insurance 

policies and procedures for issuing the insurance policies must comply with Chapter 

48.15 RCW and 284-15 WAC. 

 

The State of Washington, Department of Natural Resources region office of sale origin 

shall be provided written notice before cancellation or non-renewal of any insurance 

referred to therein, in accord with the following specifications: 

 

1. Insurers subject to Chapter 48.18 RCW (admitted and regulated by the 

Insurance Commissioner): The insurer shall give the State 45 days advance 

notice of cancellation or non-renewal.  If cancellation is due to non-payment 

of premium, the State shall be given 10 days advance notice of cancellation. 

 

2. Insurers subject to Chapter 48.15 RCW (surplus lines): The State shall be 

given 20 days advance notice of cancellation.  If cancellation is due to non-

payment of premium, the State shall be given 10 days advance notice of 

cancellation. 

  

Before starting work, Purchaser shall furnish State of Washington, Department of 

Natural Resources with a certificate(s) of insurance, executed by a duly authorized 

representative of each insurer, showing compliance with the insurance requirements 

specified in the contract.  Insurance coverage shall be obtained by the Purchaser prior 

to operations commencing and continually maintained in full force until all contract 

obligations have been satisfied or an operating release has been signed by the State. 

 

Purchaser shall include all subcontractors as insured under all required insurance 

policies, or shall furnish separate certificates of insurance and endorsements for each 

subcontractor.  Subcontractor(s) must comply fully with all insurance requirements 

stated herein.  Failure of subcontractor(s) to comply with insurance requirements does 

not limit Purchaser's liability or responsibility. 

 

The State of Washington, Department of Natural Resources, its elected and appointed 

officials, agents and employees shall be named as an additional insured via 

endorsement on all general liability, excess, umbrella, and property insurance policies. 

 

All insurance provided in compliance with this contract shall be primary as to any other 

insurance or self-insurance programs afforded to or maintained by State.  Purchaser 

waives all rights against State for recovery of damages to the extent these damages are 

covered by general liability or umbrella insurance maintained pursuant to this contract. 

 

By requiring insurance herein, State does not represent that coverage and limits will be 

adequate to protect Purchaser and such coverage and limits shall not limit Purchaser's 

liability under the indemnities and reimbursements granted to State in this contract. 
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The limits of insurance, which may be increased as deemed necessary by State of 

Washington, Department of Natural Resources, shall not be less than as follows: 

 

Commercial General Liability (CGL) Insurance.  Purchaser shall maintain general 

liability (CGL) insurance, and, if necessary, commercial umbrella insurance with a 

limit of not less than $1,000,000.00 per each occurrence.  If such CGL insurance 

contains aggregate limits, the General Aggregate limit shall be at least twice the "each 

occurrence" limit.  CGL insurance shall have products-completed operations aggregate 

limit of at least two times the "each occurrence" limit.  CGL coverage shall include a 

Logging and Lumbering Endorsement (i.e. Logger’s Broad-Form) to cover the events 

that include, but are not limited to, fire suppression expenses, accidental timber 

trespasses, and wildfire property damage with limits of not less than $2,000,000.00 

each occurrence. 

 

CGL insurance shall be written on Insurance Services Office (ISO) occurrence form 

CG 00 01 (or a substitute form providing equivalent coverage).  All insurance shall 

cover liability arising out of premises, operations, independent contractors, products 

completed operations, personal injury and advertising injury, and liability assumed 

under an insured contract (including the tort liability of another party assumed in a 

business contract), and contain separation of insured (cross liability) condition.   

 

Employer's Liability "Stop Gap" Insurance.  Purchaser shall buy employers liability 

insurance, and, if necessary, commercial umbrella liability insurance with limits not 

less than $1,000,000.00 each accident for bodily injury by accident or $1,000,000.00 

each employee for bodily injury by disease.  

  

Workers' Compensation Coverage.  Purchaser shall comply with all State of 

Washington workers' compensation statutes and regulations.  Workers' compensation 

coverage shall be provided for all employees of Purchaser and employees of any 

subcontractor or sub-subcontractor.  Coverage shall include bodily injury (including 

death) by accident or disease, which exists out of or in connection with the performance 

of this contract.  Except as prohibited by law, Purchaser waives all rights of subrogation 

against State for recovery of damages to the extent they are covered by workers' 

compensation, employer's liability, commercial general liability, or commercial 

umbrella liability insurance. 

 

If Purchaser, subcontractor or sub-subcontractor fails to comply with all State of 

Washington workers' compensation statutes and regulations and State incurs fines or is 

required by law to provide benefits to or obtain coverage for such employees, Purchaser 

shall indemnify State.  Indemnity shall include all fines, payment of benefits to 

Purchaser or subcontractor employees, or their heirs or legal representatives, and the 

cost of effecting coverage on behalf of such employees.  

 

Business Auto Policy (BAP).  Purchaser shall maintain business auto liability and, if 

necessary, commercial umbrella liability insurance with a limit not less than 

$1,000,000.00 per accident.  Such insurance shall cover liability arising out of "Any 
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Auto".  Business auto coverage shall be written on ISO form CA 00 01, or substitute 

liability form providing equivalent coverage.  If necessary the policy shall be endorsed 

to provide contractual liability coverage and cover a "covered pollution cost or 

expense" as provided in the 1990 or later editions of CA 00 01.  Purchaser waives all 

rights against State for the recovery of damages to the extent they are covered by 

business auto liability or commercial umbrella liability insurance. 

G-160 Agents 

The State's rights and duties will be exercised by the Region Manager at Forks, 

Washington.  The Region Manager will notify Purchaser in writing who is responsible 

for administering the contract.  The Region Manager has sole authority to waive, 

modify, or amend the terms of this contract in the manner prescribed in clause G-180.  

No agent, employee, or representative of the State has any authority to bind the State to 

any affirmation, representation, or warranty concerning the forest products conveyed 

beyond the terms of this contract. 

 

Purchaser is required to have a person on site during all operations who is authorized to 

receive instructions and notices from the State.  Purchaser shall inform the State in 

writing who is authorized to receive instructions and notices from the State, and any 

limits to this person's authority. 

G-170 Assignment and Delegation 

No rights or interest in this contract shall be assigned by Purchaser without prior 

written permission of the State.  Any attempted assignment shall be void and 

ineffective for all purposes unless made in conformity with this paragraph.  Purchaser 

may perform any duty through a delegate, but Purchaser is not thereby relieved of any 

duty to perform or any liability.  Any assignee or delegate shall be bound by the terms 

of the contract in the same manner as Purchaser. 

G-180 Modifications 

Waivers, modifications, or amendments of the terms of this contract must be in writing 

signed by Purchaser and the State. 

G-190 Contract Complete 

This contract is the final expression of the Parties' agreement.  There are no 

understandings, agreements, or representations, expressed or implied, which are not 

specified in this contract. 

G-200 Notice 

Notices required to be given under the following clauses shall be in writing and shall be 

delivered to Purchaser's authorized agent or sent by certified mail to Purchaser's 

address of record: 

 

G-210 Violation of Contract 

G-220 State Suspends Operations 
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All other notices required to be given under this contract shall be in writing and 

delivered to the authorized agent or mailed to the Party's post office address.  Purchaser 

agrees to notify the State of any change of address. 

G-210 Violation of Contract 

a. If Purchaser violates any provision of this contract, the Contract 

Administrator, by written notice, may suspend those operations in violation.  

If the violation is capable of being remedied, Purchaser has 30 days after 

receipt of a suspension notice to remedy the violation.  If the violation cannot 

be remedied (such as a violation of WAC 240-15-015) or Purchaser fails to 

remedy the violation within 30 days after receipt of a suspension notice, the 

State may terminate the rights of Purchaser under this contract and collect 

damages. 

 

b. If the contract expires pursuant to clause G-030 or G-031 without Purchaser 

having performed all its duties under this contract, Purchaser's right to operate 

is terminated and Purchaser shall not have the right to remedy the breach.  

This provision shall not relieve Purchaser of any payment obligations. 

 

c. The State has the right to remedy the breach in the absence of any indicated 

attempt by Purchaser or if Purchaser is unable, as determined by the State, to 

remedy the breach.  Any expense incurred by the State shall be charged to 

Purchaser and shall be paid within 30 days of receipt of billing. 

 

d. If Purchaser's violation is a result of a failure to make a payment when due, in 

addition to a. and b. above, interest shall accrue on the unpaid balance at 12 

percent per annum, beginning the date payment was due. 

G-220 State Suspends Operations 

The Contract Administrator may suspend any operation of Purchaser under this 

contract when the State is suffering, or there is a reasonable expectation the State will 

suffer environmental, monetary, or other damage if the operation is allowed to 

continue. 

 

Purchaser shall be in breach of this contract if the operation continues after the 

suspension notice or if the operation resumes without prior approval and notice from 

the Contract Administrator. 

 

Purchaser may request a modification of a suspension within 30 days of the start of 

suspension through the dispute resolution process in clause G-240.  If this process 

results in a finding that the suspension exceeded the time reasonably necessary to stop 

or prevent damage to the State, Purchaser is entitled to request a contract term 

adjustment under clause G-040. 

 

If it reasonably appears that the damage that the State is suffering, or can reasonably be 

expected to suffer if the operation is allowed to continue, will prevent harvest for a 

period that will exceed 6 months, and Purchaser has complied with this contract, the 
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provisions of clause G-066 shall govern just as if the harvest was prevented by an 

applicable foreign or domestic governmental regulation or order. 

G-230 Unauthorized Activity 

Any cutting, removal, or damage of forest products by Purchaser, its employees, 

agents, or invitees, including independent contractors, in a manner inconsistent with the 

terms of this contract or State law, is unauthorized.  Such activity may subject 

Purchaser to liability for triple the value of said forest products under RCW 79.02.320 

or RCW 79.02.300 and may result in prosecution under RCW 79.02.330 or other 

applicable statutes. 

G-240 Dispute Resolution 

The following procedures apply in the event of a dispute regarding interpretation or 

administration of this contract and the parties agree that these procedures must be 

followed before a lawsuit can be initiated. 

 

a. In the event of a dispute, Purchaser must make a written request to the Region 

Manager for resolution prior to seeking other relief. 

 

b. The Region Manager will issue a written decision on Purchaser's request 

within ten business days. 

 

c. Within ten business days of receipt of the Region Manager's decision, 

Purchaser may make a written request for resolution to the Deputy Supervisor 

- Uplands of the Department of Natural Resources. 

 

d. Unless otherwise agreed, a conference will be held by the Deputy Supervisor - 

Uplands within 30 calendar days of the receipt of Purchaser's request for 

review of the Region Manager's written decision.  Purchaser and the Region 

Manager will have an opportunity to present their positions.  The Deputy 

Supervisor - Uplands will issue a decision within a reasonable time of being 

presented with both Parties' positions. 

G-250 Compliance with All Laws 

Purchaser shall comply with all applicable statutes, regulations and laws, including, but 

not limited to; chapter 27.53 RCW, chapter 68.50 RCW, WAC 240-15 and WAC 296-

54.  Failure to comply may result in forfeiture of this contract. 

G-260 Venue 

This contract shall be governed by the laws of the State of Washington.  In the event of 

a lawsuit involving this contract, venue shall be proper only in Thurston County 

Superior Court. 

G-270 Equipment Left on State Land 

All equipment owned or in the possession of Purchaser, its employees, agents, or 

invitees, including independent contractors, shall be removed from the sale area and 

other State land by the termination date of this contract.  Equipment remaining 
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unclaimed on State land 60 days after the expiration of the contract period is subject to 

disposition as provided by law.  Purchaser shall pay to the State all costs of moving, 

storing, and disposing of such equipment.  The State shall not be responsible for any 

damages to or loss of the equipment or damage caused by the moving, storing or 

disposal of the equipment. 

G-280 Operating Release 

An operating release is a written document, signed by the State and Purchaser, 

indicating that Purchaser has been relieved of certain rights or responsibilities with 

regard to the entire or a portion of the timber sales contract.  Purchaser and State may 

agree to an operating release for this sale, or portion of this sale, prior to the contract 

expiration, when all contract requirements pertaining to the release area have been 

satisfactorily completed.  Upon issuance of a release, Purchaser's right to cut and 

remove forest products on the released area will terminate. 

G-310 Road Use Authorization 

Purchaser is authorized to use the following State roads and roads for which the State 

has acquired easements and road use permits; P-1000, P-3000, P-3200, P-1600, P-1601, 

P-1620, 8+50 Spur, 1+40 Spur, 2+25 Spur, 11+25 Spur, 1+00 Spur, 0+80 Spur, Mary 

Clark Pit Road, Sappho LTSP Main, 11+87 Spur.  The State may authorize in writing 

the use of other roads subject to fees, restrictions, and prior rights. 

G-330 Pre-work Conference 

Purchaser shall arrange with the Contract Administrator to review this contract and to 

examine the sale area before beginning any operations.  A plan of operations shall be 

developed and agreed upon by the Contract Administrator and Purchaser before 

beginning any operations.  To the extent that the plan of operations is inconsistent with 

the contract, the terms of the contract shall prevail.  State's acceptance and approval of 

Purchaser's plan of operations shall not be construed as any statement or warranty that 

the plan of operations is adequate for Purchaser's purposes or complies with applicable 

laws. 

G-340 Preservation of Markers 

Any legal land subdivision survey corners and witness objects are to be preserved. If 

such are destroyed or disturbed, the Purchaser shall, at the Purchaser’s own expense, re-

establish them through a licensed land surveyor in accordance with U.S. General Land 

Office standards. Corners and/or witness objects that must be disturbed or destroyed in 

the process of road construction or logging shall be adequately referenced and/or 

replaced in accordance with RCW 58.24.040(8).  Such references must be approved by 

the Contract Administrator prior to removal of said corners and/or witness objects. 

G-360 Road Use Reservation 

The State shall have the right to use, without charge, all existing roads and any road 

constructed or reconstructed on State lands by Purchaser under this contract.  The State 

may extend such rights to others.  If the State grants such rights to others, the State 

shall require performance or payment, as directed by the State, for their proportionate 

share of maintenance based on their use. 
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G-370 Blocking Roads 

Purchaser shall not block the P-1000 or Eagle Crest Way, unless authority is granted in 

writing by the Contract Administrator. Loading on and blocking the P-1600 from 

stations 81+00 to 102+50 is limited to a 3 month operating window between May 1st to 

October 31st 2024. Two week notice is required before closing the road. 

G-380 Road Easement and Road Use Permit Requirements 

Purchaser agrees to comply with the terms and conditions of the attached: 

 

Easement: Dept. of Corrections 55-002316 

G-430 Open Fires 

Purchaser shall not set, or allow to be set by Purchaser's employees, agents, invitees 

and independent contractors, any open fire at any time of the year without first 

obtaining permission, in writing, from the Contract Administrator. 

G-450 Encumbrances 

This contract and Purchaser's activities are subject to the following:  

 

DATA MISSING 

Section P: Payments and Securities 

P-011 Initial Deposit 

Purchaser paid DATA MISSING initial deposit, which will be maintained pursuant to 

RCW 79.15.100(3).  If the operating authority on this contract expires without 

Purchaser's payment of the full amount specified in Clause P-020, the initial deposit 

will be immediately forfeited to the State, and will be offset against Purchaser's 

remaining balance due.  Any excess initial deposit funds not needed to ensure full 

payment of the contract price, or not needed to complete any remaining obligations of 

the Purchaser existing after contract expiration, will be refunded to the Purchaser. 

P-020 Payment for Forest Products 

Purchaser agrees to pay the total, lump sum contract price of $146,354.00.  The total 

contract price consists of a $0.00 contract bid price plus $146,354.00 in fees. Fees 

collected shall be retained by the state unless the contract is adjusted via the G-066 

clause.  Purchaser shall be liable for the entire purchase price, and will not be entitled to 

any refunds or offsets unless expressly stated in this contract. 

 

THE PURCHASE PRICE SHALL NOT BE AFFECTED BY ANY FACTORS, 

INCLUDING:  the amount of forest products actually present within the contract area, 

the actual acreage covered by the contract area, the amount or volume of forest 

products actually cut or removed by purchaser, whether it becomes physically 

impossible or uneconomic to remove the forest products, and whether the subject forest 

products have been lost or damaged by fire or any other cause.  The only situations 

Purchaser may not be liable for the full purchase price are governed by clause G-066, 

concerning governmental regulatory actions taken during the term of the contract. 
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P-045 Guarantee of Payment 

Purchaser will pay for forest products prior to cutting or will guarantee payment by 

posting an approved payment security.  The amount of cash or payment security shall 

be determined by the State and shall equal or exceed the value of the cutting proposed 

by Purchaser. 

P-050 Billing Procedure 

The State will compute and forward to Purchaser statements of charges provided for in 

the contract.  Purchaser shall deliver payment to the State on or before the date shown 

on the billing statement. 

P-080 Payment Account Refund 

Advance payments made under P-045 or P-045.2 remaining on account above the value 

for the charges shall be returned to Purchaser within 30 days following the final report 

of charges.  Refunds not made within the 30 day period will accrue interest at the 

interest rate, as established by WAC 332-100-030, computed on a daily basis until paid. 

P-090 Performance Security 

Purchaser agrees to furnish, within 30 days of the confirmation date, security 

acceptable to the State in the amount of $0.00.  The Security provided shall guarantee 

performance of all provisions of this contract and payment of any damages caused by 

operations under this contract or resulting from Purchaser's noncompliance with any 

rule or law.  Acceptable performance security may be in the form of a performance 

bond, irrevocable letter of credit, cash, savings or certificate of deposit account 

assignments, and must name the State as the obligee or beneficiary.  A letter of credit 

must comply with Title 62A RCW, Article 5.  Performance security must remain in full 

force over the duration of the contract length.  Surety bonds issued shall conform to the 

issuance and rating requirements in clause G-150.  The State shall retain the 

performance security pursuant to RCW 79.15.100.  Purchaser shall not operate unless 

the performance security has been accepted by the State.  If at any time the State 

decides that the security document or amount has become unsatisfactory, Purchaser 

agrees to suspend operations and, within 30 days of notification, to replace the security 

with one acceptable to the State or to supplement the amount of the existing security. 

P-100 Performance Security Reduction 

The State may reduce the performance security after an operating release has been 

issued if the State determines that adequate security exists for any remaining 

obligations of Purchaser. 

Section H: Harvesting Operations 

H-001 Operations Outside the Sale Boundaries 

No operations shall occur outside the sale boundaries, as described within the contract, 

unless approved in writing by the State. 
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H-013 Reserve Tree Damage Definition 

Reserve trees are trees required and designated for retention within the sale boundary.  

Purchaser shall protect reserve trees from being cut, damaged, or removed during 

operations.  

 

Reserve tree damage exists when one or more of the following criteria occur as a result 

of Purchaser's operation, as determined by the Contract Administrator: 

  

 a. A reserve tree has one or more scars on its trunk exposing the cambium 

layer, which in total exceeds 100 square inches. 

  

 b. A reserve tree top is broken or the live crown ratio is reduced below 30 

percent. 

  

 c. A reserve tree has more than 1/3 of the circumference of its root system 

injured such that the cambium layer is exposed. 

  

If the Contract Administrator determines that a reserve tree has been cut or damaged, 

the Purchaser shall provide a replacement reserve tree of like condition, size, and 

species within the sale unit containing the damaged leave tree, as approved by the 

Contract Administrator.  Purchaser may be required to pay liquidated damages for 

Excessive Reserve Tree Damage as detailed in clause D-041.  

 

Removal of designated reserve trees from the sale area is unauthorized and may invoke 

the use of the G-230 ‘Unauthorized Activity’ clause.  Purchaser is required to leave all 

cut or damaged reserve trees on site. 

H-016 Skid Trail Requirements 

A skid trail is defined as an area that is used for more than three passes by any 

equipment. 

 

Purchaser shall comply with the following during the yarding operation: 

 

a. A skid trail will not exceed 12 feet in width, including rub trees. 

 

b. Skid trails shall not cover more than 15 percent of the total acreage on one 

unit. 

 

c. Location of the skid trails must be marked by Purchaser and approved by the 

Contract Administrator. 

 

d. Except for rub trees, skid trails shall be felled and yarded prior to the felling of 

adjacent timber. 

 

e. Rub trees shall be left standing until all timber tributary to the skid trail has 

been removed. 
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f. Excessive soil damage is not permitted. Excessive soil damage is described in 

clause H-017. 

 

g. Purchaser will not have more than two skid trails open to active skidding at 

any one time.  All other skid trails used for skidding timber will be closed. 

 

h. Once a skid trail is closed, Purchaser will not reopen a skid trail unless 

approved in writing by the Contract Administrator. 

 

i. Skid trails will be water barred at the time of completion of yarding, if 

required by the Contract Administrator. 

 

 

 

Purchaser shall not deviate from the requirements set forth in this clause without prior 

written approval from the Contract Administrator. 

H-017 Preventing Excessive Soil Disturbance 

Operations may be suspended when soil rutting exceeds 12 inches as measured from 

the natural ground line.  To reduce soil damage, the Contract Administrator may 

require water bars to be constructed, grass seed to be placed on exposed soils, or other 

mitigation measures.  Suspended operations shall not resume unless approval to do so 

has been given, in writing, by the Contract Administrator. 

H-040 Purchaser Harvest Plan 

Purchaser shall, as part of the plan of operations, prepare an acceptable harvest plan for 

utilizing rubber tired skidders, shovel logging and cable assist/tethered logging in the 

sale area.  The plan shall address the location and timing of desired use, which are 

part(s) of this contract.  The harvest plan shall be approved by the Contract 

Administrator prior to beginning the harvest operation.  Purchaser shall not deviate 

from the harvest plan without prior written approval by the Contract Administrator. 

H-051 Branding and Painting 

Purchaser shall provide a State of Washington registered log brand, acceptable to the 

State, unless the State agrees to furnish the brand.  All purchased timber shall be 

branded in a manner that meets the requirements of WAC 240-15-030(2)(a)(i).  All 

timber purchased under a contract designated as export restricted shall also be painted 

in a manner that meets the requirements of WAC 240-15-030(2)(a)(ii). 

 

For pulp loads purchased under a contract designated as export restricted, Purchaser 

shall brand at least 3 logs with legible brands at one end.  Also, 10 logs shall be painted 

at one end with durable red paint. 

H-080 Snags Not to be Felled 

Snags not required to be felled for safety reasons may be left standing. Snags felled for 

safety reasons shall not be removed and must remain where felled. 



DRAFT DRAFT DRAFT 

3/5/2024 21 of 29 Agreement No. 30-0103766 

H-120 Harvesting Equipment 

Forest products sold under this contract shall be harvested and removed using cable, 

cable-tethered, and ground based equipment. Cable-tethered equipment is limited to 

sustained slopes of 75 percent and less. Ground based equipment is limited to tracked 

equipment on sustained slopes that are 45 percent and less. Rubber tired skidders, 

Shovel logging and cable assist/tethered logging being allowed only if rutting and 

skidding requirements can be met and a harvest plan is submitted and approved by the 

Contract Administrator. Logs being yarded over inner gorge in unit 3 must be bucked 

to no longer then 40ft log lengths.  

30’ Equipment Limitations Zones (ELZ) on all typed water. Authority to use other 

equipment or to operate outside the equipment specifications detailed above must be 

approved in writing by the State. 

H-140 Special Harvest Requirements 

Purchaser shall accomplish the following during the harvest operations: 

 

1. Purchaser shall immediately repair all gate damage resulting from operations to an 

equal or better condition than existed at the time of sale.  

 

2. While felling timber, two Warning signs must be posted on the P-1000, P-1600, P-

3000, and P-3200 roads.  

 

3. Yarding equipment shall not cross live streams without an FPHP. 

 

4. Purchaser shall fully suspend one end of the logs above the ground and over streams 

during logging operations. 

 

5. Purchaser shall pre-mark corridors for cable yarding in Unit 3 and give 3 days notice 

for the Geologist or State Contract Administrator approval. Bumper logs will be used in 

all yarding corridors across streams and cut RMZ trees will be left behind. Yarding 

Corridor width shall not exceed 30 feet. 

 

6. Purchaser shall buck all logs being cable yarded through corridors in Unit 3 to no 

longer then 40-foot lengths. 

 

7. The Purchaser shall notify all employees and contractors working on this sale that 

any danger tree, marked or unmarked, may be felled. Any felled marked danger tree 

shall be replaced with a suitable tree similar size and species as approved by the 

Contract Administrator. 

 

8. All activities utilizing the P-1600 from stations 81+00 to 102+50 are limited to a 3 

month operating window from May 29th  to September 30th  2025. Two weeks notice is 

required before closing the road 

 

Permission to do otherwise must be granted in writing by the Contract Administrator. 
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H-142 Wildlife Timing Restrictions 

The following wildlife timing restrictions apply to this contract and shall be in place in 

the locations shown on the attached timber sale map. 

 

 On the P-1000 (stations 78+90-82+75, 160+40-180-65) Timber felling, road work 

or operation of heavy equipment performed during the marbled murrelet nesting season 

(April 1st through September 23rd), is restricted to, two hours after sunrise to two hours 

before sunset. This does not apply to hauling timber, rock, or equipment. 

 

 Permission to do otherwise must be granted in writing by the State 

H-190 Completion of Settings 

Operations begun on any setting of the sale area shall be completed before any 

operation begins on subsequent settings unless authorized in writing by the Contract 

Administrator. 

H-220 Protection of Residual or Adjacent Trees 

Unless otherwise specified by this contract, the Contract Administrator shall identify 

damaged adjacent or leave trees that shall be paid for according to clause G-230. 

H-230 Tops and Limbs Outside the Sale Boundary 

Tops and limbs outside the sale boundary as a result of Purchaser's operation shall be 

removed concurrently with the yarding operation unless otherwise directed by the 

Contract Administrator. 

Section C: Construction and Maintenance 

C-040 Road Plan 

Road construction and associated work provisions of the Road Plan for this sale, dated 

9/7/2023 are hereby made a part of this contract. 

C-050 Purchaser Road Maintenance and Repair 

Purchaser shall perform work at their own expense on all roads listed in the Road Plan, 

authorized in Clause G-310, and not listed in Clause C-60.  All work shall be 

completed to the specifications detailed in the Road Plan. 

C-060 Designated Road Maintainer 

If required by the State, Purchaser shall perform maintenance and replacement work as 

directed by the Contract Administrator on P-1000 (Sta. 0+00-192+50), P-1600 (Sta. 

0+00-102+50), P-1620 (Sta. 0+00-4+50), Sappho LTSP Main (Sta. 0+00-5+00), Mary 

Clark Pit Road (All Stations).  Purchaser shall furnish a statement in a form satisfactory 

to the State showing the costs incurred while performing this work.  Costs shall be 

based on the rates set forth in the equipment rate schedule on file at the Region office 

or Engineering Division in Olympia.  The State shall reimburse Purchaser for said costs 

within 30 days of receipt and approval of the statement. 
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C-080 Landing Locations Approved Prior to Construction 

Landings shall be marked by Purchaser and approved by the Contract Administrator 

prior to construction. 

C-140 Water Bars 

Purchaser shall, as directed by the Contract Administrator, construct water bars across 

haul roads, skid trails and fire trails as necessary to control soil erosion and water 

pollution. 

Section S: Site Preparation and Protection 

S-001 Emergency Response Plan 

An Emergency Response Plan (ERP) shall be provided to the Contract Administrator 

containing but not limited to, valid contact numbers and procedures for medical 

emergencies, fire, hazardous spills, forest practice violations and any unauthorized or 

unlawful activity on or in the vicinity of the sale area.  The Contract Administrator and 

the State shall be promptly notified whenever an incident occurs requiring an 

emergency response. 

 

The ERP must be presented for inspection at the prework meeting and kept readily 

available to all personnel, including subcontractors, on site during active operations. 

S-010 Fire Hazardous Conditions 

Purchaser acknowledges that operations under this Contract may increase the risk of 

fire.  Purchaser shall conduct all operations under this agreement following the 

requirements of WAC 332-24-005 and WAC 332-24-405 and further agrees to use the 

highest degree of care to prevent uncontrolled fires from starting. 

 

In the event of an uncontrolled fire, Purchaser agrees to provide equipment and 

personnel working at the site to safely and effectively engage in first response fire 

suppression activity. 

 

Purchaser’s failure to effectively engage in fire-safe operations is considered a breach 

and may result in suspension of operations. 

S-030 Landing Debris Clean Up 

Landing debris shall be disposed of in a manner approved in writing by the Contract 

Administrator. 

S-050 Cessation of Operations for Low Humidity 

When the humidity is 30 percent or lower on the sale area, all operations must cease 

unless authority to continue is granted by the State in writing. 

S-060 Pump Truck or Pump Trailer 

Purchaser shall provide a fully functional pump truck or pump trailer equipped to meet 

the specifications of WAC 332-24-005 and WAC 332-24-405 during the "closed 
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season" or as extended by the State and shall provide trained personnel to operate this 

equipment on the sale area during all operating periods. 

S-100 Stream Cleanout 

Slash or debris which enters any stream as a result of operations under this contract and 

which is identified by the Contract Administrator shall be removed and deposited in a 

stable position.  Removal of slash or debris shall be accomplished in a manner that 

avoids damage to the natural stream bed and bank vegetation. 

S-130 Hazardous Materials 

a. Hazardous Materials and Waste - Regulatory Compliance 

 

Purchaser is responsible for understanding and complying with all applicable 

local, state, and federal hazardous material/waste laws and regulations for 

operations conducted under this contract.  Such regulations pertain to, but may 

not be limited to, hazardous material storage, handling and transport, 

personnel protection, release notification and emergency response, cleanup, 

and waste disposal.    

 

Purchaser shall be responsible for restoring the site in the event of a spill or 

other releases of hazardous material/waste during operations conducted under 

this contract.   

 

b. Hazardous Materials Spill Prevention 

 

All operations shall be conducted in a manner that avoids the release of 

hazardous materials, including petroleum products, into the environment 

(water, air or land).   

 

c. Hazardous Materials Spill Containment, Control and Cleanup 

 

If safe to do so, Purchaser shall take immediate action to contain and control 

all hazardous material spills.  Purchaser shall ensure that enough quick 

response spill kits capable of absorbing 10 gallons of oil, coolant, solvent or 

contaminated water are available on site to quickly address potential spills 

from any piece of equipment at all times throughout active operations.  If 

large quantities of bulk fuel/other hazardous materials are stored on site, 

Purchaser must be able to effectively control a container leak and contain & 

recover a hazmat spill equal to the largest single on site storage container 

volume.  (HAZWOPER reg. 29CFR 1910.120 (j) (1) (vii)). 

 

d. Hazardous Material Release Reporting 

 

Releases of oil or hazardous materials to the environment must be reported 

according to the State Department of Ecology (ECY).  It is the responsibility 

of the Purchaser to have all emergency contact information readily available 

and a means of remote communication for purposes of quick notification.  In 
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the event of a spill covered in part a., the Purchaser is responsible for 

immediately notifying all the following: 

 

-Department of Emergency Management at 1-800-258-5990 

-National Response Center at 1-800-424-8802 

-Appropriate Department of Ecology (ECY) at 1-800-645-7911 

-DNR Contract Administrator 

S-131 Refuse Disposal 

As required by RCW 70.93, All Purchaser generated refuse shall be removed from state 

lands for proper disposal prior to termination of this contract.  No refuse shall be 

burned, buried or abandoned on state forest lands. All refuse shall be transported in a 

manner such that it is in compliance with RCW 70.93 and all loads or loose materials 

shall be covered/secured such that these waste materials are properly contained during 

transport. 

Section D: Damages 

D-013 Liquidated Damages or Failure to Perform 

The following clauses provide for payments by Purchaser to the State for breaches of 

the terms of this contract other than failure to perform.  These payments are agreed to 

as liquidated damages and not as penalties.  They are reasonable estimates of 

anticipated harm to the State, which will be caused by Purchaser's breach.  These 

liquidated damages provisions are agreed to by the State and Purchaser with the 

understanding of the difficulty of proving loss and the inconvenience or infeasibility of 

obtaining an adequate remedy.  These liquidated damages provisions provide greater 

certainty for the Purchaser by allowing the Purchaser to better assess its responsibilities 

under the contract. 

 

Clause P-020 governs Purchaser’s liability in the event Purchaser fails to perform any 

of the contract requirements other than the below liquidated damage clauses without 

written approval by the State.  Purchaser’s failure to pay for all or part of the forest 

products sold in this contract prior to expiration of the contract term results in 

substantial injury to the State.  Therefore, Purchaser agrees to pay the State the full 

lump sum contract price in P-020 in the event of failure to perform. 

D-041 Reserve Tree Excessive Damage 

When Purchaser’s operations exceed the damage limits set forth in clause H-013, 

Reserve Tree Damage Definition, and when the Contract Administrator determines that 

a suitable replacement for a damaged reserve tree is not possible, the damaged trees 

result in substantial injury to the State. The value of the damaged reserve trees at the 

time of the breach is not readily ascertainable. Therefore, the Purchaser agrees to pay 

the State as liquidated damages at the rate of $1,000.00 per tree for all damaged reserve 

trees that are not replaced in Units 1-7. 
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SIGNATURES 

 

This agreement may be executed in any number of counterparts (including by electronic mail in 

portable document format (.pdf), or by facsimile) each of which shall be deemed an original but 

all of which, when taken together, shall constitute one and the same Agreement binding on all 

parties. 

 

IN WITNESS WHEREOF, the Parties hereto have entered into this contract. 

 

 STATE OF WASHINGTON 

 DEPARTMENT OF NATURAL RESOURCES 

 

 ______________________  ________________________  

Purchaser William Wells 

____________________ Olympic Region Manager 

Print Name 

 

Date:    ________________ Date:    _________________ 

Address:  
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CORPORATE ACKNOWLEDGEMENT 

(Required for both LLC and Inc. Entities) 

 

STATE OF   ____________________________) 

 ) 

COUNTY OF   ____________________________) 

 

On this _____________ day of _______________________, 20___, before me personally 

appeared ________________________________________________ 

__________________________________________________ to me known to be the 

____________________________________________________________ of the corporation that 

executed the within and foregoing instrument and acknowledged said instrument to be the free and 

voluntary act and deed of the corporation, for the uses and purposes therein mentioned, and on 

oath stated that (he/she was) (they were) authorized to execute said instrument. 

 

 

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my official seal the day and 

year first above written. 

 

 

____________________________________ 

Notary Public in and for the State of 

 

____________________________________ 

 

My appointment expires _______________ 
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Schedule A 

Slash Piling Specs 

 

                                                        

 

The areas shall be piled by creating circular piles of slash and brush conforming to the following 

specifications: 

 

1.  Piles shall be a minimum of 12 feet tall by 8 feet wide to a maximum of 30 feet tall and 16 

feet wide.  Piles shall be cone shaped and stable. 

 

2.  Piles shall be free of topsoil, large rotten logs and large stumps.  No material larger than 8 

inches in diameter shall be piled. Any burnable material shall be well scattered. 

 

3.  Piles shall not be placed on large stumps or logs. 

 

4.  Piles shall be stacked a minimum of 50 feet from all unit boundaries, Riparian Management 

Zones, leave tree areas and any standing timber; a minimum of 100 feet from any public roads 

and highways; and a minimum of 200 feet from any structures. 

 

5.  Piling shall be completed using an approved hydraulic shovel and grapples. 

 

6.  Slash and displaced soil shall be removed from swales and natural drainage channels 

concurrent with yarding. 

 

7.  Slash generated during cable yarding shall be stacked in dirt free piles and shall not block 

roads or interfere with functioning of drainage structures, ditches, or streams. 
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Schedule B 

Green Tree Retention Plan 

 

Leave the following as directed but the Contract Administrator: 

 

1.  All trees banded with blue paint and all leave tree area clumps shall remain standing. The 

perimeter of the leave tree clumps are designated by Leave Tree Area Tags. The tags face 

outward from the leave tree clumps. 

 

                    # of Individually                                              # of Trees              Total # of 

Unit #            Marked Trees                 # of Clumps              Clumped              Leave Trees 

  1                         50                                 4                             310                        360 

  2                         92                                 4                             452                        544 

  3                         85                                 3                             211                        296 

  4                           0                                 1                               24                          24 

  5                           0                                 1                               32                          32 

  6                         94                                 1                               26                        120 

  7                         13                                 1                               11                          24 

 TOTAL               334                                15                           1066                      1400 

 

 



WASHINGTON STATE DEPARTMENT OF NATURAL RESOURCES 

FOREST EXCISE TAX ROAD SUMMARY SHEET 

Region: 

Timber Sale Name: 

Application Number: 

EXCISE TAX APPLICABLE ACTIVITIES 

Construction: linear feet 
Road to be constructed (optional and required) but not abandoned 

Reconstruction: linear feet 
Road to be reconstructed (optional and required) but not abandoned 

Abandonment: linear feet 
Abandonment of existing roads not reconstructed under the contract 

Decommission: linear feet 
Road to be made undriveable but not officially abandoned. 

Pre-Haul Maintenance: linear feet 
Existing road to receive maintenance work (optional and required) prior to haul 

linear feet 

linear feet 

EXCISE TAX EXEMPT ACTIVITIES 

Temporary Construction: 
Roads to be constructed (optional and required) and then abandoned 

Temporary Reconstruction: 
Roads to be reconstructed (optional and required) and then abandoned 

All parties must make their own assessment of the taxable or non-taxable status of any work performed under the timber 
sale contact. The Department of Revenue bears responsibility for determining forest road excise taxes. The Department of 
Natural Resources developed this form to help estimate the impact of forest excise taxes. However, the information 
provided may not precisely calculate the actual amount of taxes due. The Department of Revenue is available for 
consultation by calling 1.800.548.8829. 
(Revised 9/18) 
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PRE-CRUISE NARRATIVE 

UNIT ACREAGES AND METHOD OF DETERMINATION: 

Unit # 
 Harvest 
R/W or 
RMZ 
WMZ 

Legal 
Description 
(Enter only one 
legal for each 
unit) 
 Sec/Twp/Rng 

G
ra

nt
 o

r T
ru

st
 

G
ro

ss
 P

ro
po

sa
l 

A
cr

es
 

Deductions from Gross Acres 
(No harvest acres)

N
et

 H
ar

ve
st

 
A

cr
es

 

Acreage 
Determination 

(List method 
and error of 
closure if 
applicable) 

R
M

Z/
 

W
M

Z 
A

cr
es

 

Le
av

e 
Tr

ee
 

A
cr

es
 

Ex
is

tin
g 

R
oa

d 
A

cr
es

 

O
th

er
 

A
cr

es
 

(d
es

cr
ib

e)
 

1 T31 R13W S12 1 75 25 3 2 0 45 GPS 
(Garmin) 

2 T31 R13W S12 1 99 24 4 3 0 68 GPS 
(Garmin) 

3 T31 R13W S11 1 56 15 2 2 0 37 GPS 
(Garmin) 

4 T31 R13W S12 1 11 7 0 1 0 3 GPS 
(Garmin) 

5 T31 R13W S13 1 14 10 0 0 0 4 GPS 
(Garmin) 

6 T31 R13W S11 1 23 8 0 0 0 15 GPS 
(Garmin) 

7 T31 R13W S14 1 9 6 0 0 0 3 GPS 
(Garmin) 

TOTAL 
ACRES 287 95 9 8 0 175 

Sale Name: Ridge Run Region: Olympic 
Agreement #:  30-103766 District: Ozette 
Contact Forester: Trystan Harpold 
Phone / Location: (360) 640-9471 

County(s): Clallam, Choose a county 

Alternate Contact: Erik Camacho-Roldan  
Phone / Location: (360) 640-9165 

Other information: 
Click here to enter text. 

Type of Sale: Lump Sum 

Harvest System:  Uphill Cable Click here to enter 
text.

95% 

Harvest System: Ground based  Click here to enter 
text.

Enter % of sale acres 

5% 

Harvest System: Select harvest system Click here to enter 
text.
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HARVEST PLAN AND SPECIAL CONDITIONS: 

Unit # Harvest Prescription:  
(Leave, take, paint color, tags, flagging 
etc.) 

Special Management 
areas: 

Other conditions (# 
leave trees, etc.) 

1 Harvest Boundaries: Timber sale 
boundary tags, pink flagging, red 
flashers, blue paint, and roads. 
Leave Tree Areas: Leave tree area tags, 
pink flagging, red flashers and blue paint.       

Clumped Leave Trees: 
310 
Individual Leave 
Trees: 50 
Total Trees: 360 

2 Harvest Boundaries: Timber sale 
boundary tags, pink flagging, red 
flashers, blue paint, and roads. 
Leave Tree Areas: Leave tree area tags, 
pink flagging, red flashers and blue paint.       

Clumped Leave Trees: 
452 
Individual Leave 
Trees: 92 
Total Trees: 544 

3 Harvest Boundaries: Timber sale 
boundary tags, pink flagging, red 
flashers, blue paint, timber type change, 
and roads. 
Leave Tree Areas: Leave tree area tags, 
pink flagging, red flashers and blue paint.       

Clumped Leave Trees: 
211 
Individual Leave 
Trees: 85 
Total Trees: 296 

4 Harvest Boundaries: Timber sale 
boundary tags, pink flagging, red 
flashers, blue paint, and roads. 
Leave Tree Areas: Leave tree area tags, 
pink flagging, red flashers and blue paint.       

Clumped Leave Trees: 
24 
Individual Leave 
Trees: 0 
Total Trees: 24 

5 Harvest Boundaries: Timber sale 
boundary tags, pink flagging, red 
flashers, blue paint, and roads. 
Leave Tree Areas: Leave tree area tags, 
pink flagging, red flashers and blue paint.  

Clumped Leave Trees: 
32 
Individual Leave 
Trees: 0 
Total Trees: 32 

6 Harvest Boundaries: Timber sale 
boundary tags, pink flagging, red 
flashers, blue paint, and timber type 
change. 
Leave Tree Areas: Leave tree area tags, 
pink flagging, red flashers and blue paint.       

Clumped Leave Trees: 
26 
Individual Leave 
Trees: 94 
Total Trees: 120 

7 Harvest Boundaries: Timber sale 
boundary tags, pink flagging, red 
flashers, blue paint, and timber type 
change. 
Leave Tree Areas: Leave tree area tags, 
pink flagging, red flashers and blue paint.  

Clumped Leave Trees: 
13 
Individual Leave 
Trees: 11 
Total Trees: 24 
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OTHER PRE-CRUISE INFORMATION: 
Unit 
# 

Primary,secondary 
Species /  
Estimated Volume 
(MBF) 

Access information 
(Gates, locks, etc.) 

Photos, traverse 
maps required 

1 

Douglas-Fir, 
Western Hemlock, 
1,080 MBF Accessed from the P-1600. See Cruise Map 

2 

Douglas-Fir, 
Western Hemlock, 
1,656 MBF Accessed from the P-1600. See Cruise Map 

3 

Douglas-Fir, 
Western Hemlock, 
1,221 MBF Accessed from the P-1000. See Cruise Map 

4 

Douglas-Fir, 
Western Hemlock, 
99 MBF Accessed from the P-1000. See Cruise Map 

5 

Douglas-Fir, 
Western Hemlock, 
132 MBF Accessed from the P-1000. See Cruise Map 

6 Douglas-Fir, 
Western Hemlock, 
462 MBF 

Accessed from the P-1000. Road does not 
directly connect to Unit. See Cruise Map 

7 Douglas-Fir, 
Western Hemlock, 
99 MBF 

Accessed from the P-1700 or the P-3200. P-
3200 is not drivable. See Cruise Map 

TOTAL 
MBF 4,749 MBF             

 
REMARKS: 

Unit 6 is only accessible by traversing 200-300ft of reprod. northwest from the P-1000. Unit 7 can be 
accessed from either the P-1700 by walking west up slope for 400-500ft or by walking down the P-3200 
from the P-3000. Unit 6 includes some reprod  to provide access for cable yarding. 

 
Prepared By: Trystan Harpold 
Date: 04/20/2023        

Title: State Lands Forester      
 

CC: Erik Camacho-Roldan  
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Timber Sale Cruise Report
Ridge Run

Sale Name: RIDGE RUN
 

Sale Type: LUMP SUM
 

Region: OLYMPIC
 

District: OZETTE
 

Lead Cruiser: Kevin Peterson
 

Other Cruisers:
 

Cruise Narrative:
Location:
This sale is located on the P-1000 road system in Clallam Bay.  Most units have good access or a short walk.  
No keys are needed.

Cruise Design:
For this sale I used a 54.44/40 BAF combo and used the 40 BAF to pick up RC and RA.

Merch height was determined at 40% of the diameter at 16'.  All butt logs were cruised in 40' lengths.

Timber Quality:
This sale is mostly a mixture of mature DF and WH with diameters ranging from 12" to 30"+.  There are also 
patches of RA throughout most of the units.  Common defects were sweep and forked trees.

Logging and Stand Conditions:
This sale is 95% uphill cable harvest and 5% ground based harvest.  This sale definitely has some steep areas 
to walk through with some loose ground cover.
 

Timber Sale Notice Volume (MBF)

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw Utility
WH 15.9 6.0 2,905 1,492 1,033 329 50
DF 17.8 6.0 2,349 1,289 815 246
RA 14.0 369 129 225 14
RC 17.7 6 6
ALL 16.3 6.0 5,629 2,781 1,983 800 64

Timber Sale Notice Weight (tons)

Tons by Grade
Sp All 2 Saw 3 Saw 4 Saw Utility
WH 30,496 14,901 11,648 3,162 785
DF 21,264 11,046 7,924 2,294
RA 3,632 1,096 2,423 113
RC 81 81
ALL 55,473 25,947 20,748 7,880 898

a300e241-12ee-4bde-83ca-ac17366ebccc June 29, 2023 15:14:20
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Timber Sale Overall Cruise Statistics

BA
(sq ft/acre)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol SE
(%)

293.2 3.2 109.4 2.0 32,165 3.8

Timber Sale Unit Cruise Design

Unit Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

RIDGE 
RUN U1

B2C: VR, 2 BAF (54.44, 40 for some 
species) Measure/Count Plots, Sighting 
Ht = 4.5 ft

45.0 49.4 24 12 0

RIDGE 
RUN U2

B2C: VR, 2 BAF (54.44, 40 for some 
species) Measure/Count Plots, Sighting 
Ht = 4.5 ft

68.0 73.3 35 16 0

RIDGE 
RUN U3

B2C: VR, 2 BAF (54.44, 40 for some 
species) Measure/Count Plots, Sighting 
Ht = 4.5 ft

37.0 40.4 19 9 0

RIDGE 
RUN U4

B2C: VR, 2 BAF (54.44, 40 for some 
species) Measure/Count Plots, Sighting 
Ht = 4.5 ft

3.0 4.1 2 2 0

RIDGE 
RUN U5

B2C: VR, 2 BAF (54.44, 40 for some 
species) Measure/Count Plots, Sighting 
Ht = 4.5 ft

4.0 4.9 2 2 0

RIDGE 
RUN U6

B2C: VR, 2 BAF (54.44, 40 for some 
species) Measure/Count Plots, Sighting 
Ht = 4.5 ft

15.0 15.2 8 4 0

RIDGE 
RUN U7

B2C: VR, 2 BAF (54.44, 40 for some 
species) Measure/Count Plots, Sighting 
Ht = 4.5 ft

3.0 2.7 2 2 0

All 175.0 190.0 92 47 0

Timber Sale Log Grade x Sort Summary

Sp Status Grade Sort Dia Len BF Gross BF Net Defect % Tons MBF Net
DF LIVE 2 SAW Domestic 15.5 40 8,458 7,367 12.9 11,046.3 1,289.3
DF LIVE 3 SAW Domestic 8.7 39 4,775 4,655 2.5 7,923.5 814.5
DF LIVE 4 SAW Domestic 5.2 29 1,426 1,403 1.6 2,294.0 245.6
RA LIVE 3 SAW Domestic 11.0 31 852 740 13.2 1,095.6 129.4
RA LIVE 4 SAW Domestic 7.3 35 1,448 1,287 11.1 2,423.3 225.3
RA LIVE UTILITY Pulp 5.2 21 82 82 0.0 112.9 14.4
RC LIVE 3 SAW Domestic 7.1 36 31 31 0.0 80.8 5.5
WH LIVE 2 SAW Domestic 14.2 40 9,230 8,527 7.6 14,900.9 1,492.2
WH LIVE 3 SAW Domestic 8.1 39 6,164 5,905 4.2 11,648.2 1,033.3
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Sp Status Grade Sort Dia Len BF Gross BF Net Defect % Tons MBF Net
WH LIVE 4 SAW Domestic 5.2 26 1,918 1,882 1.9 3,162.3 329.3
WH LIVE UTILITY Pulp 5.2 36 286 286 0.0 785.0 50.0

Timber Sale Log Sort x Diameter Bin Summary

Sp Bin Status Sort Dia Len BF Net Defect % Tons MBF Net
DF 5 - 8 LIVE Domestic 6.1 33 3,191 1.1 5,741.2 558.4
DF 9 - 11 LIVE Domestic 10.1 39 2,867 3.6 4,476.4 501.7
DF 12 - 14 LIVE Domestic 13.8 40 3,326 8.1 5,081.6 582.0
DF 15 - 19 LIVE Domestic 16.6 40 3,102 15.5 4,704.2 542.9
DF 20+ LIVE Domestic 21.4 40 939 19.5 1,260.5 164.4
RA 5 - 8 LIVE Pulp 5.2 21 82 0.0 112.9 14.4
RA 5 - 8 LIVE Domestic 7.2 34 1,115 10.5 2,113.2 195.1
RA 9 - 11 LIVE Domestic 10.6 33 912 13.5 1,405.7 159.6
RC 5 - 8 LIVE Domestic 6.8 36 31 0.0 80.8 5.5
WH 5 - 8 LIVE Pulp 5.2 36 286 0.0 785.0 50.0
WH 5 - 8 LIVE Domestic 6.1 31 5,390 2.1 10,585.0 943.2
WH 9 - 11 LIVE Domestic 10.4 40 2,397 7.0 4,225.5 419.4
WH 12 - 14 LIVE Domestic 13.4 40 5,113 6.8 9,502.7 894.8
WH 15 - 19 LIVE Domestic 16.1 40 3,414 8.8 5,398.2 597.4
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Cruise Unit Report
RIDGE RUN U1

Unit Sale Notice Volume (MBF): RIDGE RUN U1

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw Utility
WH 16.5 6.0 739 384 274 63 18
DF 18.3 6.0 620 362 208 50
RA 13.9 89 36 51 2
ALL 16.9 6.0 1,448 745 518 164 20

Unit Cruise Design: RIDGE RUN U1

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B2C: VR, 2 BAF (54.44, 40 for some species) 
Measure/Count Plots, Sighting Ht = 4.5 ft

45.0 49.4 24 12 0

Unit Cruise Summary: RIDGE RUN U1

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
WH 28 66 2.8 1
DF 28 55 2.3 1
RA 5 14 0.6 0
ALL 61 135 5.6 2

Unit Cruise Statistics: RIDGE RUN U1

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

WH 149.7 71.3 14.6 109.6 33.2 6.3 16,413 78.7 15.9
DF 124.8 75.6 15.4 110.5 30.5 5.8 13,787 81.5 16.5
RA 23.3 225.6 46.1 84.7 19.7 8.8 1,976 226.5 46.9
ALL 297.8 35.3 7.2 108.0 31.9 4.1 32,175 47.6 8.3

Unit Summary: RIDGE RUN U1

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

DF LIVE CUT 28 ALL 18.3 67 84 15,384 13,787 10.4 68.3 124.8 29.2 620.4
RA LIVE CUT 5 ALL 13.9 59 72 2,259 1,976 12.5 22.1 23.3 6.3 88.9
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Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

WH LIVE CUT 28 ALL 16.5 63 77 17,325 16,413 5.3 100.8 149.7 36.9 738.6
ALL LIVE CUT 61 ALL 16.9 64 79 34,968 32,175 8.0 191.2 297.8 72.3 1,447.9
ALL ALL ALL 61 ALL 16.9 64 79 34,968 32,175 8.0 191.2 297.8 72.3 1,447.9
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Cruise Unit Report
RIDGE RUN U2

Unit Sale Notice Volume (MBF): RIDGE RUN U2

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw Utility
WH 16.0 6.0 1,187 646 384 135 21
DF 18.4 6.0 1,040 648 300 92
RA 14.0 162 60 92 10
RC 20.0 2 2
ALL 16.6 6.0 2,391 1,294 747 319 32

Unit Cruise Design: RIDGE RUN U2

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B2C: VR, 2 BAF (54.44, 40 for some species) 
Measure/Count Plots, Sighting Ht = 4.5 ft

68.0 73.3 35 16 0

Unit Cruise Summary: RIDGE RUN U2

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
WH 39 99 2.8 1
DF 38 82 2.3 1
RA 9 25 0.7 0
RC 1 1 0.0 0
ALL 87 207 5.9 2

Unit Cruise Statistics: RIDGE RUN U2

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

WH 154.0 70.4 11.9 113.3 29.3 4.7 17,449 76.3 12.8
DF 127.5 79.5 13.4 119.9 25.7 4.2 15,290 83.5 14.1
RA 28.6 178.3 30.1 83.5 23.1 7.7 2,387 179.8 31.1
RC 1.1 591.6 100.0 29.8 0.0 0.0 34 591.6 100.0
ALL 311.2 30.8 5.2 113.0 29.7 3.2 35,160 42.8 6.1
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Unit Summary: RIDGE RUN U2

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

DF LIVE CUT 38 ALL 18.4 67 84 16,879 15,290 9.4 69.1 127.5 29.7 1,039.7
RA LIVE CUT 9 ALL 14.0 59 72 2,711 2,387 12.0 26.7 28.6 7.6 162.3
RC LIVE CUT 1 ALL 20.0 40 48 34 34 0.0 0.5 1.1 0.3 2.3
WH LIVE CUT 39 ALL 16.0 62 77 18,467 17,449 5.5 110.3 154.0 38.5 1,186.6
ALL LIVE CUT 87 ALL 16.6 63 79 38,091 35,160 7.7 206.6 311.2 76.1 2,390.9
ALL ALL ALL 87 ALL 16.6 63 79 38,091 35,160 7.7 206.6 311.2 76.1 2,390.9
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Cruise Unit Report
RIDGE RUN U3

Unit Sale Notice Volume (MBF): RIDGE RUN U3

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw Utility
WH 16.1 559 323 170 55 11
DF 16.0 6.0 362 164 145 54
RA 14.0 118 33 83 2
RC 16.0 3 3
ALL 15.5 6.0 1,042 487 351 192 12

Unit Cruise Design: RIDGE RUN U3

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B2C: VR, 2 BAF (54.44, 40 for some species) 
Measure/Count Plots, Sighting Ht = 4.5 ft

37.0 40.4 19 9 0

Unit Cruise Summary: RIDGE RUN U3

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
WH 16 49 2.6 0
DF 12 33 1.7 1
RA 5 18 0.9 0
RC 1 1 0.1 0
ALL 34 101 5.3 1

Unit Cruise Statistics: RIDGE RUN U3

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

WH 140.4 73.5 16.9 107.6 28.3 7.1 15,106 78.7 18.3
DF 94.6 89.7 20.6 103.4 27.8 8.0 9,773 93.9 22.1
RA 37.9 184.4 42.3 84.1 14.1 6.3 3,187 185.0 42.8
RC 2.1 435.9 100.0 40.8 0.0 0.0 86 435.9 100.0
ALL 275.0 22.0 5.1 102.4 28.9 5.0 28,151 36.3 7.1
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Unit Summary: RIDGE RUN U3

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

DF LIVE CUT 12 ALL 16.0 54 66 10,399 9,773 6.0 67.7 94.6 23.6 361.6
RA LIVE CUT 5 ALL 14.0 58 71 3,540 3,187 10.0 35.4 37.9 10.1 117.9
RC LIVE CUT 1 ALL 16.0 40 48 86 86 0.0 1.5 2.1 0.5 3.2
WH LIVE CUT 16 ALL 16.1 61 75 16,128 15,106 6.3 99.3 140.4 35.0 558.9
ALL LIVE CUT 34 ALL 15.7 58 71 30,154 28,151 6.6 203.9 275.0 69.3 1,041.6
ALL ALL ALL 34 ALL 15.7 58 71 30,154 28,151 6.6 203.9 275.0 69.3 1,041.6
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Cruise Unit Report
RIDGE RUN U4

Unit Sale Notice Volume (MBF): RIDGE RUN U4

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw
WH 14.1 65 34 22 10
DF 18.2 41 18 20 4
ALL 15.3 106 51 41 14

Unit Cruise Design: RIDGE RUN U4

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B2C: VR, 2 BAF (54.44, 40 for some species) 
Measure/Count Plots, Sighting Ht = 4.5 ft

3.0 4.1 2 2 0

Unit Cruise Summary: RIDGE RUN U4

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
WH 7 7 3.5 0
DF 4 4 2.0 0
ALL 11 11 5.5 0

Unit Cruise Statistics: RIDGE RUN U4

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

WH 190.5 60.6 42.9 114.0 20.2 7.6 21,722 63.9 43.5
DF 108.9 0.0 0.0 125.1 18.1 9.0 13,623 18.1 9.0
ALL 299.4 38.6 27.3 118.0 19.0 5.7 35,345 43.0 27.9

Unit Summary: RIDGE RUN U4

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

DF LIVE CUT 4 ALL 18.2 77 97 14,038 13,623 3.0 60.3 108.9 25.5 40.9
WH LIVE CUT 7 ALL 14.1 58 71 23,021 21,722 5.6 175.7 190.5 50.7 65.2
ALL LIVE CUT 11 ALL 15.3 63 78 37,060 35,345 4.6 236.0 299.4 76.3 106.0
ALL ALL ALL 11 ALL 15.3 63 78 37,060 35,345 4.6 236.0 299.4 76.3 106.0
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Cruise Unit Report
RIDGE RUN U5

Unit Sale Notice Volume (MBF): RIDGE RUN U5

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw
WH 14.6 112 56 41 15
DF 18.2 55 23 26 5
ALL 15.5 167 79 67 21

Unit Cruise Design: RIDGE RUN U5

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B2C: VR, 2 BAF (54.44, 40 for some species) 
Measure/Count Plots, Sighting Ht = 4.5 ft

4.0 4.9 2 2 0

Unit Cruise Summary: RIDGE RUN U5

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
WH 9 9 4.5 0
DF 4 4 2.0 0
ALL 13 13 6.5 0

Unit Cruise Statistics: RIDGE RUN U5

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

WH 245.0 15.7 11.1 114.6 18.0 6.0 28,082 23.9 12.6
DF 108.9 0.0 0.0 125.1 18.1 9.0 13,623 18.1 9.0
ALL 353.9 10.9 7.7 117.9 17.7 4.9 41,706 20.8 9.1

Unit Summary: RIDGE RUN U5

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

DF LIVE CUT 4 ALL 18.2 77 97 14,038 13,623 3.0 60.3 108.9 25.5 54.5
WH LIVE CUT 9 ALL 14.6 61 75 29,763 28,082 5.6 210.7 245.0 64.1 112.3
ALL LIVE CUT 13 ALL 15.5 64 80 43,801 41,706 4.8 271.0 353.9 89.6 166.8
ALL ALL ALL 13 ALL 15.5 64 80 43,801 41,706 4.8 271.0 353.9 89.6 166.8
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Cruise Unit Report
RIDGE RUN U6

Unit Sale Notice Volume (MBF): RIDGE RUN U6

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw
WH 14.7 189 32 117 40
DF 14.2 175 37 99 39
ALL 14.4 363 69 216 78

Unit Cruise Design: RIDGE RUN U6

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B2C: VR, 2 BAF (54.44, 40 for some species) 
Measure/Count Plots, Sighting Ht = 4.5 ft

15.0 15.2 8 4 0

Unit Cruise Summary: RIDGE RUN U6

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
WH 7 17 2.1 0
DF 6 16 2.0 0
ALL 13 33 4.1 0

Unit Cruise Statistics: RIDGE RUN U6

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

WH 115.7 88.7 31.4 108.6 13.6 5.1 12,564 89.7 31.8
DF 108.9 75.6 26.7 107.0 15.4 6.3 11,646 77.1 27.5
ALL 224.6 41.9 14.8 107.8 13.9 3.9 24,210 44.1 15.3

Unit Summary: RIDGE RUN U6

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

DF LIVE CUT 6 ALL 11.7 50 74 11,995 11,646 2.9 145.8 108.9 31.8 174.7
WH LIVE CUT 7 ALL 14.7 62 76 13,479 12,564 6.8 98.2 115.7 30.2 188.5
ALL LIVE CUT 13 ALL 13.0 55 75 25,474 24,210 5.0 244.0 224.6 62.0 363.2
ALL ALL ALL 13 ALL 13.0 55 75 25,474 24,210 5.0 244.0 224.6 62.0 363.2
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Cruise Unit Report
RIDGE RUN U7

Unit Sale Notice Volume (MBF): RIDGE RUN U7

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw
DF 21.4 58 39 17 2
WH 14.0 55 17 26 12
ALL 16.3 112 56 43 14

Unit Cruise Design: RIDGE RUN U7

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B2C: VR, 2 BAF (54.44, 40 for some species) 
Measure/Count Plots, Sighting Ht = 4.5 ft

3.0 2.7 2 2 0

Unit Cruise Summary: RIDGE RUN U7

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
DF 5 5 2.5 0
WH 6 6 3.0 0
ALL 11 11 5.5 0

Unit Cruise Statistics: RIDGE RUN U7

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

DF 136.1 28.3 20.0 141.0 17.4 7.8 19,191 33.2 21.5
WH 163.3 0.0 0.0 112.0 22.8 9.3 18,287 22.8 9.3
ALL 299.4 12.9 9.1 125.2 22.6 6.8 37,479 26.0 11.4

Unit Summary: RIDGE RUN U7

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

DF LIVE CUT 5 ALL 21.4 85 107 20,767 19,191 7.6 54.5 136.1 29.4 57.6
WH LIVE CUT 6 ALL 14.0 63 77 19,044 18,287 4.0 152.8 163.3 43.6 54.9
ALL LIVE CUT 11 ALL 16.3 69 85 39,811 37,479 5.9 207.3 299.4 73.1 112.4
ALL ALL ALL 11 ALL 16.3 69 85 39,811 37,479 5.9 207.3 299.4 73.1 112.4
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SECTION 0 – SCOPE OF PROJECT 
 

0-1 ROAD PLAN SCOPE  
Clauses in this road plan apply to all road related work, including landings and rock 
source development, unless otherwise noted. 
 

0-3 OPTIONAL ROADS 
The specified work on the following roads is not required. Any optional roads built by the 
Purchaser must meet all the specifications in the road plan. 
 

Road Stations Type 
P-1000 466.90 Pre-Haul Maintenance 
P-3000 82.00 Pre-Haul Maintenance 
P-3200 64.00 Pre-Haul Maintenance 

8+50 Spur 8.50 Optional Construction 
1+40 Spur 1.40 Optional Construction 
2+25 Spur 2.25 Optional Construction 

11+25 Spur 3.25 Pre-Haul Maintenance 
11+25 Spur 8.00 Optional Construction 

P-1600 148.00 Pre-Haul Maintenance 
P-1601 30.50 Optional Construction 

1+00 Spur 1.00 Optional Construction 
0+80 Spur 0.80 Optional Construction 

11+87 Spur 11.87 Optional Construction 
P-1620 5.00 Pre-Haul Maintenance 

Equipment Trail 1.25 Optional Construction 
   
   

 
0-4 CONSTRUCTION  

This project includes, but is not limited to the following construction requirements: 
 

Road Stations Requirements 
8+50 Spur 0+00 – 8+50 See Below 
1+40 Spur 0+00 – 1+40 See Below 
2+25 Spur 0+00 – 2+25 See Below 
11+25 Spur 3+25 – 11+25 See Below 

P-1601 0+00 – 30+50 See Below 
1+00 Spur 0+00 – 1+00 See Below 
0+80 Spur 0+00 – 0+80 See Below 
11+87 Spur 0+00 – 11+87 See Below 

Equipment Trail 0+00 – 1+25 See Below 
Totals: 65.57 Sta  

 
Construction includes, but is not limited to: 
Clearing, grubbing, right-of-way debris disposal, excavation and/or embankment to 
subgrade, end hauling material for construction, compacting road surfaces, constructing 
ditchlines, constructing ditchouts, constructing turnouts and turnarounds, curve 
widening, acquisition and installation of drainage structures, application of rock, 
spreading grass seed and hay. 
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0-6 PRE-HAUL MAINTENANCE 

This project includes, but is not limited to the following prehaul maintenance 
requirements: 
 

Road Stations Requirements 
P-1000 0+00 – 466+90 Grade and shape road in accordance with 

Clause 2-5.  Maintain erosion control 
structures in accordance with Clause 2-8 
and as directed by Contract Administrator. 

P-3000 0+00 – 82+00 Brush road in accordance with Clause 3-1 
and Brushing Detail. Install/replace/maintain 
culverts in accordance with Culvert List. 
Grade and shape road in accordance with 
Clause 2-5. Install sediment control 
structures in accordance with 8-1 and 2-7. 
Apply rock in accordance with Rock List. 
Compact rock in accordance with 
Compaction List. 

P-3200 0+00 – 64+00 Brush road in accordance with Clause 3-1 
and Brushing Detail. Install/replace/maintain 
culverts in accordance with Culvert List. 
Grade and shape road in accordance with 
Clause 2-5. Install sediment control 
structures in accordance with 8-1 and 2-7. 
Clean slide debris and endhaul to stable 
location.  Apply rock in accordance with 
Rock List. Compact rock in accordance with 
Compaction List. 

11+25 Spur 0+00 – 3+25 Brush road in accordance with Clause 3-1 
and Brushing Detail.  Grade and shape road 
in accordance with Clause 2-5.   

P-1600 0+00 – 148+00 Brush road in accordance with Clause 3-1 
and Brushing Detail. Grade and shape road 
in accordance with Clause 2-5.  Clean 
culverts in accordance to Clause 2-6. Apply 
rock in accordance with Rock List. Compact 
rock in accordance with Compaction List.  

P-1620 0+00 – 5+00 Grade and shape road in accordance with 
Clause 2-5. 

   
Total: 769.15 Sta  

 
Maintenance includes, but is not limited to: 
Brushing right-of-way, right-of-way debris disposal, cleaning ditches, constructing 
ditches, installing additional culverts, widening road segments, constructing  headwalls, 
cleaning culvert inlets and outlets, cross drain culvert replacement, installing erosion 
control materials and sediment removal structures, spot rocking, grading and shaping 
existing road surface and turnouts, constructing additional turnouts, compaction of road 
surface, application of rock, acquisition and application of grass seed and hay. 
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0-7 POST-HAUL MAINTENANCE 

This project includes post-haul road maintenance listed in Clause 9-5 POST-HAUL 
MAINTENANCE. 
 

0-9 DECOMMISSIONING 
This project includes, but is not limited to decommissioning listed in Clause 9-20 ROAD 
DECOMMISSIONING. 
 

0-13 STRUCTURES 
The Purchaser shall acquire and install all structures. Requirements for these structures 
are listed in Section 7 Structures. 

 
SECTION 1 – GENERAL 

 
1-1 ROAD PLAN CHANGES 

If the Purchaser desires a change from this Road Plan including, but not limited to 
relocation, extension, change in design, or adding roads; a revised road plan shall be 
submitted, in writing, to the Contract Administrator for consideration. The State must 
approve the submitted plans before road work begins. 
 

1-2 UNFORESEEN CONDITIONS 
Quantities established in this road plan are minimum acceptable values. Additional 
quantities required by the state due to unforeseen conditions, or Purchaser's choice of 
construction season or techniques will be at the Purchaser's expense. Unforeseen 
conditions include, but are not limited to, solid subsurface rock, subsurface springs, 
saturated ground, and unstable soils. 
 

1-3 ROAD DIMENSIONS 
Unless controlled by construction stakes or design data (plan, profile, and cross-
sections), road work shall be performed in accordance with the dimensions shown on 
the Typical Section Sheet and the specifications within this Road Plan.  
 

1-5 DESIGN DATA 
Design data is available upon request at the Department of Natural Resources Olympic 
Region Office in Forks, WA. 
 

1-6 ORDER OF PRECEDENCE 
Any conflict or inconsistency in this Road Plan shall be resolved by giving the documents 
precedence in the following order:  

1. Addenda. 
2. Designs or Plans. On designs and plans, figured dimensions shall take 

precedence over scaled dimensions. 
3. Road Plan Clauses. 
4. Typical Section Sheet. 
5. Standard Lists. 
6. Standard Details. 

 
In case of any ambiguity or dispute over interpreting the Road Plan, the Contract 
Administrator’s or designee’s decision will be final. 
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1-7 TEMPORARY ROAD CLOSURE 
The Purchaser shall notify the Contract Administrator a minimum of 5 calendar days 
before the closure of any road. Road work shall not close any road for more than 3 
consecutive days.  
 

Road Number of Allowable Closed Days 
P-1600 (81+00 – 102+50) 3 Months, see Clause 1-13 

  
 

1-8 REPAIR OR REPLACEMENT OF DAMAGED MATERIALS 
The Purchaser is responsible for the repair or replacement of all materials, roadway 
infrastructure, and road components damaged during roadwork or operation activities. 
Repairs and replacements shall be directed by the Contract Administrator. Repairs to 
structural materials will be made according to the manufacturer’s recommendation, and 
shall not begin without written approval from the Contract Administrator. 
 

1-9 DAMAGED METALLIC COATING  
Any damaged galvanized or aluminized coating on existing or new bridge components, 
culverts, downspouts, and flumes must be cleaned and treated with a minimum of two 
coats of zinc rich paint.  
 
 

1-12 SURVEY MONUMENTS 
At no time during construction, reconstruction, or maintenance shall survey monuments, 
witness trees, or bearing trees be disturbed or damaged. If damaged or disturbed, 
Purchaser shall hire a licensed land surveyor to repair, replace, and/or reset them. 
 
 

1-13 LOG LOADING 
Loading and blocking the P-1600 from stations 81+00 to 102+50 is limited to a 3 month 
operating window from May 1 to October 31 2024.  Two weeks notice is required before 
closing the road. 

 
SUBSECTION ROAD MARKING 

 
1-15 ROAD MARKING  

Road work must be in accordance with the State’s marked location. All road work is 
marked as follows: 

• Orange ribbon and paint for construction centerlines. 
• Construction stakes for everything else. 

 
1-16 CONSTRUCTION STAKES SET BY STATE 

Purchaser shall perform work on the following road(s) in accordance with the 
construction stakes set in the field for grade and alignment.  
 

Road Stations Type 
11+87 Spur 0+00 – 11+87 Centerline and slope stakes 

P-1601 0+00 –30+50 Centerline and slope stakes 
1+00 Spur 0+00 – 1+00 Construction Centerline 
0+80 Spur 0+00 – 0+80 Construction Centerline 
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Equipment Trail 0+00 – 1+25 Construction Centerline 
1+40 Spur 0+00 – 1+40 Construction Centerline 
8+50 Spur 0+00 – 8+50 Construction Centerline 
2+25 Spur 0+00 – 2+25 Construction Centerline 
11+25 Spur 0+00 – 11+25 Construction Centerline 

 
1-18 REFERENCE POINT DAMAGE 

Purchaser shall reset reference points (RPs) that were moved or damaged at any time 
during construction to their original locations. Excavation and embankment may not 
proceed on road segments controlled by said RPs until Purchaser resets all moved or 
damaged RPs.  
 

SUBSECTION TIMING 
 
1-20 COMPLETE BY DATE 

Purchaser shall complete pre-haul road work before the start of timber haul.  
 

1-21 HAUL APPROVAL  
The Purchaser shall not use roads under this Road Plan without written approval from 
the Contract Administrator. 
 

1-22 WORK NOTIFICATIONS 
On all roads, the Purchaser shall notify the Contract Administrator a minimum of 3 
calendar days before work begins.  
 

1-23 ROAD WORK PHASE APPROVAL 
Written approval by Contract Administrator needs to be given at these phases of road 
work: 

• Subgrade approval 
• Drainage installation 
• Subgrade compaction 
• Rock application 
• Rock compaction 

SUBSECTION RESTRICTIONS 
 

1-27 LIMITED OPERATING PERIOD FOR MARBLED MURRELET 
On the following road(s), any road work, right-of-way timber falling and yarding, rock pit 
operations, or operation of heavy equipment must be performed during the limited 
operating period if implemented during the nesting season.  The limited operating period 
runs from two hours after sunrise to two hours before sunset between April 1 through 
September 23.  This restriction does not apply to the hauling of timber, rock, or 
equipment. 

 
Road Stations 

P-1000 78+90 – 82+75, 160+40 – 180+65 
  

 
1-29 SEDIMENT RESTRICTION 

Purchaser shall not allow silt-bearing runoff to enter any streams. 
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1-30 CLOSURE TO PREVENT DAMAGE 
In accordance with Contract Clause G-220 State Suspends Operation, the Contract 
Administrator shall suspend road work or hauling of right-of-way timber, forest products, 
or rock under the following conditions: 

 
• In the opinion of the Contract Administrator excessive road damage or rutting 

may occur. 
 

Operations must stop unless authority to continue working or hauling is granted, in 
writing, by the Contract Administrator. In the event that surface or base stability 
problems persist, the Purchaser will be required to cease operations, or perform 
corrective maintenance or repairs, subject to specifications within this Road Plan. Before 
and during any suspension, the Purchaser shall protect the work from damage or 
deterioration. 
 

1-33 SNOW PLOWING RESTRICTION 
On all roads, snow plowing shall be permitted only after the execution of a Snow Plowing 
Agreement, which is available from the Contact Administrator upon request. Purchaser 
shall request a Snow Plowing Agreement each time plowing occurs. If damage occurs 
while plowing, further permission to plow may be revoked by the Contract Administrator. 

 
SUBSECTION OTHER INFRASTRUCTURE 

 
1-40 ROAD APPROACHES TO COUNTY ROADS AND STATE HIGHWAYS 

At existing road approaches to county roads and state highways, any mud, dirt, rock or 
other material tracked or spilled on the asphalt surface shall be removed immediately by 
the Purchaser. 

 
If additional damage to the surface, signs, guardrails, etc. occurs then the damage shall 
be repaired, at the Purchaser’s expense, as directed by the Contract Administrator when 
authorized by the county or WSDOT.  
 
The following county roads and state highways are affected by this sale: 
 

Road Name 
Mary Clark Road 

 
 

1-41 REQUIREMENTS FOR PAVED ROAD APPROACHES 
 
Requirements for the paved road approaches: 
 
Purchaser shall build up approaches to allow a smooth grade transition. The top of the 
rock road surfacing must be kept level with the surface of the paved roads at all times.  
 

SECTION 2 – MAINTENANCE 
 

2-1 GENERAL ROAD MAINTENANCE  
Purchaser shall maintain all roads used under this contract in accordance with the 
FOREST ACCESS ROAD MAINTENANCE SPECIFICATIONS for the entire term of this 
contract. Maintenance is required even during periods of inactivity.  
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2-2 ROAD MAINTENANCE – PURCHASER MAINTENANCE 

Purchaser shall perform maintenance on roads listed in Contract Clause C-050 
PURCHASER ROAD MAINTENANCE AND REPAIR in accordance with FOREST 
ACCESS ROAD MAINTENANCE SPECIFICATIONS.  
  

2-3 ROAD MAINTENANCE – DESIGNATED MAINTAINER 
Purchaser may be required to perform maintenance on roads listed in Contract Clause 
C-060 DESIGNATED ROAD MAINTAINER as directed by the Contract Administrator. 
Purchaser shall maintain roads in accordance with FOREST ACCESS ROAD 
MAINTENANCE SPECIFICATIONS.   
 

C-060 Designated Roads 
Road Stations 

P-1000 0+00 – 466+90 
P-1600 0+00 – 102+50 
P-1620 0+00 – 5+00 

Sappho LTSP Main 0+00 – 5+00 
Mary Clark Pit Road All 

 
2-4 PASSAGE OF LIGHT VEHICLES 

Purchaser shall maintain the following road(s) in a condition that will allow the passage 
of light administrative vehicles.  
 

Road Stations 
P-1000 0+00 – 466+90 

 
2-5  MAINTENANCE GRADING – EXISTING ROAD 

On the following road(s), a grader shall be used to shape the existing surface.  
 

Road Stations Requirements 
P-1000 0+00 – 466+90 Grade, shape, compact 
P-1600 0+00 – 148+00 Grade, shape, compact 
P-3000 0+00 – 71+00 Grade, shape, compact 
P-3200 0+00 – 21+00 Grade, shape, compact 

11+25 Spur 0+00 -3+25 Grade, shape, compact 
P-1620 0+00 – 5+00 Grade, shape, compact 

 
2-6 CLEANING CULVERTS  

On the following road(s), all inlets and outlets of culverts shall be cleaned before the 
start of timber haul and shall be subject to the written approval of the Contract 
Administrator. 
 

Road Stations 
P-1600 As Directed by C/A 
P-3000 See culvert list or as directed by C/A 
P-3200 See culvert list or as directed by C/A 

 
2-7 CLEANING DITCHES, HEADWALLS, AND CATCH BASINS  
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On the following road(s), Purchaser shall clean and/or construct the ditches, headwalls, 
and catch basins. Work shall be completed before the start of timber haul and shall be 
done in accordance with the Typical Section Sheet. Pulling ditch material across the 
road or mixing in with the road surface will not be allowed. Ditchlines, headwalls, and 
catch basins shall not encroach into the existing road. 
 

Road Stations Left or 
Right 

Comments 
P-3200 27+00 – 29+00 L  
P-3200 36+00 – 37+00 L  

    
 
2-8 MAINTAINING EROSION CONTROL STRUCTURES 

On the following road(s), Purchaser shall clean and maintain all erosion control devices. 
Work shall be completed before the start of timber haul and shall be done in accordance 
with all pertaining clauses contained in this Road Plan. Excavated material shall be 
disposed of in accordance with Clause 4-35 through Clause 4-38. 
 

Road Stations Work Needed 
P-1000 0+00 – 466+90 As Directed by C/A 

 
2-9 REMOVING VEGETATIVE MATERIAL  

On the following road(s), Purchaser shall remove all vegetative material, dirt, mud, and 
other debris on the existing road surface with a minimum loss of rock. Material removed 
shall be disposed of in accordance with Clause 3-21 through Clause 3-25 and Clause 4-
36 through Clause 4-38.  Roads to be shaped in accordance with Typical Sheet 
specifications. 
 

Road Stations 
P-3000 71+00 – 81+50 
P-3200 21+00 – 64+00 

  
 
 

SECTION 3 – CLEARING, GRUBBING, AND DISPOSAL 
 

SUBSECTION BRUSHING 
 

3-1 BRUSHING 
On the following road(s), vegetative material up to 5 inches in diameter, including limbs, 
shall be cut as shown on the Brushing Detail. Brushing shall be achieved by mechanical 
cutting of brush, trees, and branches. Root systems and stumps of cut vegetation shall 
not be disturbed unless directed by the Contract Administrator. 
 

Road Stations 
P-1600 102+50 – 148+00 
P-3000 0+00 – 71+00 
P-3200 0+00 – 21+00 

11+25 Spur 0+00 -3+25 
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3-2 BRUSHING RESTRICTION 
Pulling, digging, pushing over, and other non-cutting methods used for vegetation 
removal shall not be used for brushing. Excavator buckets, log loaders and similar 
equipment shall not be used for brushing. 
 

3-3 BRUSH REMOVAL 
Remove brushing debris from the road surface, ditchlines, and culvert inlets and outlets. 
Brush should be disposed of so that it will not fall back onto the road prism. 
 

SUBSECTION CLEARING 
 

3-5 CLEARING 
Purchaser shall fall all vegetative material larger than 5 inches DBH or over 15 feet high 
between the marked right-of-way boundaries or if not marked in the field, between the 
clearing limits specified on the TYPICAL SECTION SHEET. Clearing must be completed 
before starting excavation and embankment. 
 

3-7 RIGHT-OF-WAY DECKING 
Deck all merchantable right-of-way timber. Decks shall be parallel to the road centerline 
and placed within the cleared right-of-way. Decks shall be free of dirt, limbs and other 
right-of-way debris, and removable by standard log loading equipment. 
 

3-8 PROHIBITED DECKING AREAS 
Right-of-way timber shall not be decked in the following areas:  

• Within the grubbing limits.  
• Within 50 feet of any stream. 
• In locations that interfere with the construction of the road prism. 
• In locations that impede drainage.  
• On slopes greater than 40%. 
• Against standing trees unless approved by the Contract Administrator. 

SUBSECTION GRUBBING 
 

3-10 GRUBBING 
Remove all stumps between the grubbing limits specified on the Typical Section Sheet. 
Those stumps outside the grubbing limits but with undercut roots shall also be removed. 
Stump removal shall be accomplished using a hydraulic mounted excavator unless 
authorized, in writing, by the Contract Administrator. Grubbing shall be completed before 
starting excavation and embankment. 
 

3-12 STUMP PLACEMENT 
Grubbed stumps shall be placed outside of the clearing limits, as directed by the 
Contract Administrator and in compliance with all other clauses in this road plan. Stumps 
shall be positioned upright with root wads in contact with the forest floor and on stable 
locations. 
 

3-14 STUMPS WITHIN DESIGNATED WASTE AREAS  
In the following waste area(s), the removal of stumps is not required within waste areas 
if they are cut flush with the ground. 
 

Road Waste Area Stations 
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P-1600 WA-1 118+00 
 

SUBSECTION ORGANIC DEBRIS 
 

3-20 ORGANIC DEBRIS DEFINITION 
Organic debris is defined as all vegetative material not eligible for removal by Contract 
Clauses G-010 Products Sold And Sale Area or G-011 Right To Remove Forest 
Products And Contract Area, that is larger than one cubic foot in volume within the 
grubbing Typical Section Sheet. 
 

3-21 DISPOSAL COMPLETION 
All disposal of organic debris, shall be completed before the application of rock. 
 

3-22 DESIGNATED WASTE AREA FOR ORGANIC DEBRIS  
Waste areas for organic debris at the following locations shall be located as listed below. 
 

Road Stations Waste Area Location  
P-1601 As needed/Directed WA-1 

11+87 Spur 0+00 – 8+00 WA-1 
 

3-23 PROHIBITED DISPOSAL AREAS 
Organic debris shall not be deposited in the following areas:  

• Within 5 feet of a cross drain culvert. 
• Within 50 feet of a live stream, or wetland. 
• On road subgrades road prism excavation and embankment slopes. 
• On slopes greater than 45%. 
• Within the operational area for cable landings where debris may shift or roll. 
• On locations where brush will fall into the ditch or onto the road surface. 
• Against standing timber. 

 
3-24 BURYING ORGANIC DEBRIS RESTRICTED 

Organic debris shall not be buried unless otherwise stated in this Road Plan. 
 

3-25 SCATTERING ORGANIC DEBRIS 
Organic debris shall be scattered outside of the grubbing limits in accordance with 
Clause 3-23 unless otherwise detailed in this Road Plan and as directed by the Contract 
Administrator.  
 
 

SUBSECTION PILE 
3-31 PILING 

Organic debris shall be piled no closer than 20 feet from standing timber and no higher 
than 20 feet in areas specified in Clause 3-22 Designated Waste Area For Organic 
Debris. Piles shall be free of rock and soil. 
 

3-32 END HAULING ORGANIC DEBRIS 
On the following road(s), organic debris shall be end hauled or pushed to the designated 
waste areas specified in Clause 3-22 Designated Waste Area For Organic Debris, or to 
a waste area located by the Contract Administrator.  
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Road Stations 
11+87 Spur 0+00 – 8+00 

P-1601 As needed/directed 
 

SECTION 4 – EXCAVATION 
 

4-1 EXCAVATOR CONSTRUCTION 
All roads shall be constructed, reconstructed, and maintained using a track mounted 
hydraulic excavator unless stated otherwise within this Road Plan, or permission to do 
otherwise is granted in writing by the Contract Administrator. 
 

4-2 PIONEERING 
Pioneering shall not extend past construction that will be completed during the current 
construction season. Pioneering shall not extend more than 1000 feet beyond completed 
construction unless approved in writing by the Contract Administrator. In addition, the 
following actions shall be taken as pioneering progresses: 

• Drainage shall be provided on all uncompleted construction. 
• Road pioneering operations shall not undercut the final cut slope or restrict 

drainage.  
• Culverts at live stream crossings shall be installed during pioneering operations 

prior to embankment. 
 

4-3 ROAD GRADE AND ALIGNMENT STANDARDS 
The following road grade and alignment standards shall be followed: 

• Grade and alignment shall have smooth continuity, without abrupt changes in 
direction. 

• Maximum grade shall not exceed 18 percent favorable and 16 percent adverse. 
• Minimum curve radius is 60 feet at centerline. 
• Sag vertical curves shall not have a grade change greater than 5% in 100 feet. 
• Crest vertical curves shall not have a grade change greater than 4% in 100 feet. 

 
4-4 SWITCHBACK STANDARDS 

A switchback is defined as a curved segment of road between a beginning and end of 
the same curve, where the change of traffic travel direction is greater than 90 degrees. 
The following standards for switchbacks shall be followed: 

• Adverse grades on switchbacks shall not exceed 10%. 
• Favorable grades through switchbacks shall not exceed 12%. 
• Transition grades entering and leaving switchbacks shall not exceed a 5% grade 

change. 
• Transition grades required to meet switchback grade limitations shall be 

constructed on the tangents preceding and departing from the switchbacks. 
 

4-5 CUT SLOPE RATIO 
Unless construction staked or designed excavation slopes shall be constructed no 
steeper than shown on the following table:  
 

 
Material Type 

Excavation 
Slope Ratio 

Excavation  Slope 
Percent 

Common Earth (on side slopes up to 55%) 1:1 100 
Common Earth (56% to 70% side slopes) ¾:1 133 
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Common Earth (on slopes over 70%) ½:1 200 
Fractured or loose rock ½:1 200 
Hardpan or solid rock ¼:1 400 

 
4-6 EMBANKMENT SLOPE RATIO 

Unless construction staked or designed embankment slopes shall be constructed no 
steeper than shown on the following table: 
 

 
Material Type 

Embankment 
Slope Ratio 

Embankment  
Slope Percent 

Sandy Soils 2:1 50 
Common Earth and Rounded Gravel 1½:1 67 
Angular Rock 1¼:1 80 

 
4-7 SHAPING CUT AND FILL SLOPE 

Excavation and embankment slopes shall be constructed to a uniform line and left rough 
for easier revegetation. 
 
 

4-9 EMBANKMENT WIDENING 
The minimum embankment widening is: 

• 2 feet for embankment heights at centerline of 2 to 6 feet. 
• 4 feet for embankment heights at centerline of greater than 6 feet. 

 
Embankment widening shall be applied equally to both sides of the road to achieve the 
required width.  
 

4-10 DRILL AND SHOOT FOR ROAD PRISM EXCAVATION 
Rock drilling and shooting for road excavation shall meet the following specifications: 
 

• Initial Drilling will be done using horizontal “lifter” methodology.  Drill length to be 
limited to 30’ or less per shot unless approved by District Engineer. 

• Ditch shots and rock point shots to be limited to one steel in length. 
• Shots to be loaded to minimize fly rock and adjoining timber. 
• Unstable slopes and other resources need to be protected 
• The Purchaser shall notify the Contract Administrator a minimum of 3 working 

days before blasting operations.  
• The Purchaser shall submit an informational drilling and shooting plan to the 

Contract Administrator 5 working days before any drilling (Form #M-126PAC). 
• All operations shall be carried out in compliance with all regulations of the 

Regulations and Standards Applicable to Metal and Nonmetal Mining and Milling 
Operations (30 CFR) U.S. Department of Labor, Mine Safety and Health 
Administration and Safety Standards for Construction Work (296-155 WAC), 
Washington Department of Labor and Industries. 

 
4-12 FULL BENCH CONSTRUCTION 

On the following road(s), and where side slopes exceed 45%, Purchaser shall use full 
bench construction for the entire subgrade width except as construction staked or 
designed.  If designated, Purchaser shall end haul waste material to the location 
specified in Clause 4-37 WASTE AREA LOCATION.  
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Road Full Bench Location Comments 

P-1601 Spur As staked End haul to WA-1 
11+87 Spur 0+00 – 8+10 End haul to WA-1 
2+25 Spur 0+00 – 2+25 End haul to WA-2 

 
SUBSECTION INTERSECTIONS, TURNOUTS AND TURNAROUNDS 

 
4-21 TURNOUTS 

Turnouts shall be intervisible with maximum of 1,000 feet between turnouts unless 
shown otherwise on drawings. Locations shall be adjusted to fit the final subgrade 
alignment and sight distances. Turnout locations shall be subject to written approval by 
the Contract Administrator.  
 

4-22 TURNAROUNDS 
Turnarounds shall be no larger than 50 feet long and 30 feet wide. Locations shall be 
subject to written approval by the Contract Administrator. 
 

SUBSECTION DITCH CONSTRUCTION 
 

4-25 DITCH CONSTRUCTION AND RECONSTRUCTION 
The Purchaser shall construct ditches into the subgrade as specified on the Typical 
Section Sheet. Excavated slopes shall be consistent with Clause 4-5 Cut Slope Ratio. 
Ditches shall be constructed concurrently with construction of the subgrade. 
 
 
 

4-27 DITCH WORK – MATERIAL USE PROHIBITED 
On all roads, pulling ditch material across the road or mixing in with the road surface will 
not be allowed. Excavated material shall be disposed of as specified in Clause 4-36 
through Clause 4-38. 
 

4-28 DITCH DRAINAGE 
Ditches must drain to cross-drain culverts or ditchouts. 
 

4-29 DITCHOUTS 
Ditchouts shall be constructed at locations shown on the list below, and as needed to fit 
as built conditions. Ditchouts shall be constructed in a manner that diverts ditch water 
onto the forest floor and shall have excavation backslopes no steeper than a 1:1 ratio. L 
or R denotes ditchout left or ditchout right heading in.  
 

Road Stations 
11+87 Spur 8+10 R 
2+25 Spur 2+25 R 

11+25 Spur 6+50 L 
  

 
SUBSECTION WASTE MATERIAL (DIRT)  

 
4-35 WASTE MATERIAL DEFINITION 
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Waste material is defined as all dirt, rock, mud, or related material that is extraneous or 
unsuitable for construction material. Waste material, as used in Section 4 
EXCAVATION, is not organic debris. 
 

4-36 DISPOSAL OF WASTE MATERIAL 
Purchaser may sidecast waste material on side slopes up to 45% if the waste material is 
compacted and free of organic debris. On side slopes greater than 45%, all waste 
material must be end hauled or pushed to the designated embankment sites and waste 
areas identified in Clause 4-37 WASTE AREA LOCATION.  
 

4-37 WASTE AREA LOCATION 
Waste material shall be deposited in the listed designated areas. The amount of material 
to be contained in a waste area shall be at the discretion of the Contract Administrator. 
Note: All amount values are estimated bank yards. 
 

Waste Area 
Location  

Waste Generated From 
Road 

Estimated Volume Waste Area 
Permitted Vol.  

    
WA-1 P-1601 14,400 CY 30,000 CY 
WA-1 11+87 Spur 15,200 CY 30,000 CY 
WA-2 P-2300/2+25 Spur 500 CY 1,000 CY 

 Total Estimated Waste: 30,100 CY  
 

4-38 PROHIBITED WASTE DISPOSAL AREAS 
Waste material shall not be deposited in the following areas: 

• Within 5 feet of a cross drain culvert. 
• Within 50 feet of a live stream or wetland. 
• Within a riparian management zone. 
• On side slopes steeper than 45%. 
• In locations that interfere with the construction of the road prism. 
• In locations that impede drainage.  
• Within the operational area for cable landings. 
• Against standing timber. 

 
4-39 WASTE AREA COMPACTION 

Excavated material may be deposited adjacent to the road prism on side slopes up to 
45% if the waste material is compacted and free of debris. On side slopes of 45% or 
more, all excavation shall be end hauled or pushed to designated waste areas. All waste 
material shall be compacted. The minimum acceptable compaction is achieved by 
placing embankments in 2 foot or shallower lifts and routing excavation equipment over 
the entire width of the lifts, with the exception of side hill embankments too narrow to 
accommodate excavation equipment which may be placed by end-dumping or 
sidecasting until sufficiently wide to support the equipment. 
 

SUBSECTION BORROW 
 

4-45 SELECT BORROW 
Select borrow shall consist of granular material, either naturally occurring or processed, 
and shall contain no more than 5% clay, organic debris, or trash by volume. 
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4-46 COMMON BORROW 
Common borrow shall consist of soil, and/or aggregate that is non-plastic and shall 
contain no more than 5% clay, organic debris, or trash by volume. The material is 
considered non-plastic if the fines (passes the U.S. #40 sieve) in the sample cannot be 
rolled between the hand and a smooth surface into a thread at any moisture content. 
 

4-47 NATIVE MATERIAL 
Native material shall be excavated material free of organic debris, trash, and rocks 
greater than 12" in any dimension. 
 

4-48 BORROW MATERIAL 
Borrow material shall contain no more than 5% clay, organic debris, or trash by volume. 

 
4-49 BORROW SOURCE 

Borrow may be obtained from the listed borrow source(s). Development of the borrow 
source shall be in accordance with Borrow Source Detail. 
 

Source Location Yards 
Shale Ballast 67+30 P-3000 1,000 

P-1601  Road Prism 2500 
11+87 Spur Road Prism 2000 

 
4-50 BORROW APPLICATION 

Borrow shall be applied in accordance with quantities shown below.  Borrow shall be 
spread, shaped and compacted full width concurrent with hauling operations. 
 

Road Stations Cubic Yards Type / Comments 
11+25 Spur 3+25 – 11+25 610 Ballast lift 
1+40 Spur 0+00 – 1+40 150 Ballast lift 
8+50 Spur 0+00 - 8+50 650 Ballast lift 
2+25 Spur 0+00 – 2+25 210 Ballast lift 

P-1601 0+00 – 30+50 2,220 Ballast lift 
1+00 Spur 0+00 – 1+00 120 Ballast lift 
0+80 Spur 0+00 – 0+80 120  Ballast lift 
11+87 Spur 0+00 – 11+87 950 Ballast lift 

 Total: 5030 CY  
 

SUBSECTION SHAPING 
 

4-55 ROAD SHAPING 
The road subgrade and surface shall be shaped as shown on the Typical Section Sheet. 
The subgrade and surface shape shall ensure runoff in an even, un-concentrated 
manner, and shall be uniform, firm, and rut-free.  
 

4-56 DRY WEATHER SHAPING 
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At any time of year, the Contract Administrator may require the application of water to 
facilitate shaping activities. The method of water application is subject to written approval 
by the Contract Administrator. 
 

SUBSECTION COMPACTION 
 

4-60 FILL COMPACTION 
Purchaser shall compact all embankment and waste material in accordance with the 
Compaction List by routing equipment over the entire width of each lift. A plate 
compactor must be used for areas specifically requiring keyed embankment 
construction, and embankment segments too narrow to accommodate equipment.  
 

4-61 SUBGRADE COMPACTION 
Purchaser shall compact constructed and reconstructed subgrades in accordance with 
the Compaction List by routing equipment over the entire width, except ditch. Purchaser 
shall obtain written approval from the Contract Administrator for subgrade compaction 
before placement of rock. 

 
4-62 DRY WEATHER COMPACTION 

At any time of the year, the Contract Administrator may require the application of water 
to facilitate compaction activities. The method of water application is subject to written 
approval by the Contract Administrator. 
 

4-63 EXISTING SURFACE COMPACTION 
Purchaser shall compact maintained road surfaces in accordance with the Compaction 
List by routing equipment over the entire width. 
 

4-64 WASTE MATERIAL COMPACTION 
 All waste material shall be compacted by running equipment over it or bucket tamping. 

 
4-65 CULVERT BACKFILL COMPACTION 

Culvert backfills shall be accomplished by using a jumping jack compactor, performing at 
least 2 passes per lift, in lifts not to exceed 8 inches. 

 
4-66 COMPACTION BY METHOD  

Compaction shall consist of three complete passes over the entire width of each lift with 
a vibratory drum roller weighing a minimum of 6,000 pounds at a maximum operating 
speed of 3 mph. For embankment segments too narrow to accommodate a drum roller, 
a plate compactor shall be used. 
 

SECTION 5 – DRAINAGE 
 

5-4 PUNCHEON RESTRICTED 
At no time shall puncheon be used in the subgrade, unless approved by the Contract 
Administrator. 

SUBSECTION CULVERTS 
 

5-5 CULVERTS 
Culverts shall be installed as part of this contract. Culverts shall be installed concurrently 
with subgrade work and shall be installed before subgrade compaction and rock 
application. Culvert locations and the minimum requirements for culvert length and 
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diameter are designated on the Culvert List. Culvert, downspout, and flume lengths shall 
be adjusted to fit as-built conditions and shall not terminate directly on unprotected soil. 
Culverts shall be new and meet the material specifications in Clauses 10-15 through 10-
24.  
 

5-11 UNUSED MATERIALS STATE PROPERTY 
On required roads, any materials listed on the Culvert List and Rock List that are not 
installed shall become the property of the State. Purchaser shall stockpile materials as 
directed by the Contract Administrator. 
 

5-12 CONTINGENCY CULVERTS 
The following culverts will be supplied by the Purchaser and will be available for 
installation on any road listed in the TYPICAL SECTION SHEET as directed by the 
Contract Administrator.  Unused pipes will be located at __Mary Clark Pit___ or as 
directed by C/A prior to contract expiration. 

 
Road Size 

As Directed (2) 18” x 30’ 
By C/A  

 
SUBSECTION CULVERT INSTALLATION 

 
5-15 CULVERT INSTALLATION 

Installation shall be in accordance with the Typical Cross Drain Culvert Installation 
Detail, Typical Type Ns Np Culvert Installation Detail, the National Corrugated Metal 
Pipe Association’s "Installation Manual for Corrugated Steel Drainage Structures", and 
the Corrugated Polyethylene Pipe Association’s “Recommended Installation Practices 
for Corrugated Polyethylene Pipe and Fittings”. Corrugated Polyethylene pipe shall be 
installed in a manner consistent with the manufacturer’s recommendations. 
 

5-16 APPROVAL FOR LARGER CULVERT INSTALLATION 
Installation of culverts 30 inches in diameter and over shall be subject to written approval 
by the District Engineer or their designee before backfilling. 
 

5-17 CROSS DRAIN SKEW AND SLOPE 
Cross drains on road grades in excess of 3% shall be skewed at least 30 degrees from 
perpendicular to the road centerline, except where the cross drain is at the low point in 
the road. Where the cross drain is at the low point in the road, culverts shall not be 
skewed. Cross drain culverts shall be installed at a slope steeper than the incoming ditch 
grade, but not less than 3% or more than 10%. 
 
 
 

5-18 CULVERT DEPTH OF COVER 
Cross drain culverts shall be installed with a depth of cover of not less than 18 inches of 
compacted depth over the top of the culvert at the shallowest point. Stream crossing 
culverts shall be installed with a depth of cover specified in the Engineer’s design, Type 
Ns Np Typical Detail Sheet, or to the minimum depth recommended by the culvert 
manufacturer for the type of cover material over the pipe, whichever is greater. 
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SUBSECTION ENERGY DISSIPATERS 
 

5-20 ENERGY DISSIPATERS 
Energy dissipaters shall be installed to prevent erosion and are subject to approval by 
the Contract Administrator. Rock shall weigh at least 10 pounds and be placed by zero-
drop-height method. Energy dissipater shall extend a minimum of ¾ foot to each side of 
the culvert at the outlet and a minimum of 2 feet beyond the outlet. 
 

5-21 DOWNSPOUTS AND FLUMES 
Downspouts and flumes longer than 10 feet shall be staked on both sides at maximum 
intervals of 10 feet with 6-foot heavy-duty steel posts or 1 ½” X 3/16” angle iron, and 
fastened securely to the posts with No. 10 galvanized smooth wire, or bolted using 
minimum 5/16” bolts and 2 washers per bolt, in accordance with the Culvert Installation 
Typical Details Page. 
 
 

SUBSECTION CATCH BASINS, HEADWALLS, AND ARMORING 
 

5-25 CATCH BASINS 
Catch basins shall be constructed to resist erosion. Approximate dimensions are 1-2 feet 
deep, 1-2 feet wide, and 2-4 feet long. 

 
5-26 HEADWALLS FOR CROSS DRAIN CULVERTS 

Headwalls shall be constructed in accordance with the Typical Cross Drain Culvert 
Installation Detail at all cross drain culverts that specify the placement of rock. Rock 
used for headwalls shall consist of oversize or quarry spall material. Rock shall be 
placed on shoulders, slopes, and around culvert inlets and outlets.  Rock shall not 
restrict the flow of water into culvert inlets or catch basins. No end dumping of rock is 
allowed. 
 
 

5-27 ARMORING FOR STREAM CROSSING CULVERTS 
At the following culvert(s), rip rap shall be set in place immediately following construction 
of the embankment. Rock shall be placed on shoulders, slopes, and around culvert inlets 
and outlets as designated on the Typical Type Ns Np Culvert Installation Detail as 
directed by the Contract Administrator. Rock shall not restrict the flow of water into 
culvert inlets or catch basins. Rock shall be set in place by machine. Placement shall be 
by zero-drop-height method only. No placement by end dumping or dropping of rock 
shall be allowed. 
 

Road Stations Rock Type 
P-3000 16+00 LL 
P-3000 19+00 LL 

 
 
 

SECTION 6 – ROCK AND SURFACING 
 

SUBSECTION ROCK SOURCE 
 

6-2 ROCK SOURCE ON STATE LAND 
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Rock used in accordance with the quantities on the Rock List may be obtained from the 
following source(s) on state land at no charge to the Purchaser. Use of material from any 
other source must have prior written approval from the Contract Administrator. If other 
operators are using, or desire to use, the rock source(s), a joint operating plan shall be 
developed. All parties shall follow this plan. The Purchaser shall notify the Contract 
Administrator a minimum of 5 calendar days before starting any operations in the listed 
locations. 

 
Source Location Rock Type 

Mary Clark Pit T30N R12W Sec. 32 Pitrun, 1 ½” Minus, Oversize 
67+30 Pit T31N R13W Sec 14 Shale Ballast 

 
6-3 ROCK SOURCE STATE LAND, EXISTING STOCKPILE 

Rock used in accordance with the quantities on the Rock List may be obtained from the 
following existing stockpile(s) on state land at no charge to the Purchaser. Purchaser 
shall remove no more than 600 cubic yards of 1 ½” minus crushed rock, unless 
authorized by the Contract Administrator.  
 

Source Location Quantity (yd3) 
1 ½” Crushed Mary Clark Pit 400 yd3 

   
 
 

6-5 ROCK FROM COMMERCIAL SOURCE 
Rock used in accordance with the quantities on the Rock List may be obtained from any 
commercial source at the Purchaser's expense. Rock sources will be subject to written 
approval by the Contract Administrator before their use.  
 
 

SUBSECTION ROCK SOURCE DEVELOPMENT 
 

6-10 ROCK SOURCE DEVELOPMENT PLAN BY STATE 
All rock source development and use shall be in accordance with a written Rock Source 
Development and Reclamation Plan prepared by the State and included in this Road 
Plan. Rock source operations shall be conducted as directed by the Contract 
Administrator and in accordance with the plan. Upon completion of operations, the rock 
source shall be left in the condition specified in the Rock Source Development and 
Reclamation Plan, and approved in writing by the Contract Administrator. The Purchaser 
shall notify the Contract Administrator a minimum of 5 calendar days before starting any 
operations in the rock source. 

 
 
6-12 ROCK SOURCE SPECIFICATIONS 

Rock sources shall be in accordance with the following unless otherwise specified in 
Rock Source Development and reclamation plan: 

• Pit walls shall not be undermined or over-steepened. The maximum slope of the 
walls shall be consistent with recognized engineering standards for the type of 
material being excavated in accordance with the following table: 
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Material 

Maximum 
Slope Ratio 
(Horiz.:Vert.) 

Maximum 
Slope Percent 

Sand 2:1 50 
Gravel  1.5:1 67 

Common Earth 1:1 100 
Fractured Rock 0.5:1 200 

Solid Rock 0:1 vertical 
 

• Pit walls shall be maintained in a condition to minimize the possibility of the walls 
sliding or failing. 

• The width of pit benches shall be a minimum of 1.5 times the maximum length of 
the largest machine used. 

• The surface of pit floors and benches shall be uniform and free-draining at a 
minimum 2% outslope gradient. 

• All operations shall be carried out in compliance with all regulations of the 
Regulations and Standards Applicable to Metal and Nonmetal Mining and Milling 
Operations (30 CFR) U.S. Department of Labor, Mine Safety and Health 
Administration and Safety Standards for Construction Work (296-155 WAC), 
Washington Department of Labor and Industries. 

• Block all vehicle access to the top of the pit faces. 
 

6-14 DRILL AND SHOOT  
  

Rock drilling and shooting for road excavation shall meet the following specifications: 
 

• Initial Drilling will be done using horizontal “lifter” methodology.  Drill length to be 
limited to 30’ or less per shot unless approved by District Engineer. 

• Ditch shots and rock point shots to be limited to one steel in length. 
• Shots to be loaded to minimize fly rock and adjoining timber. 
• Unstable slopes and other resources need to be protected 
• The Purchaser shall notify the Contract Administrator a minimum of 3 working 

days before blasting operations.  
• The Purchaser shall submit an informational drilling and shooting plan to the 

Contract Administrator 5 working days before any drilling (Form #M-126PAC). 
• All operations shall be carried out in compliance with all regulations of the 

Regulations and Standards Applicable to Metal and Nonmetal Mining and Milling 
Operations (30 CFR) U.S. Department of Labor, Mine Safety and Health 
Administration and Safety Standards for Construction Work (296-155 WAC), 
Washington Department of Labor and Industries. 

 
Rock Pit Drilling 

• Oversize material remaining in the rock source at the conclusion of the timber 
sale shall not exceed 5% of the total volume mined in that source. 

• Oversize material is defined as rock fragments larger than five feet in any 
dimension. 

• Oversized rock that exceeds the maximum allowable amount shall be shot or 
broken up. 
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• The Purchaser shall notify the Contract Administrator a minimum of 3 working 
days before blasting operations.  

• The Purchaser shall submit an informational drilling and shooting plan to the 
Contract Administrator 10 working days before any drilling (Form #M-126PAC). 

• All operations shall be carried out in compliance with all regulations of the 
Regulations and Standards Applicable to Metal and Nonmetal Mining and Milling 
Operations (30 CFR) U.S. Department of Labor, Mine Safety and Health 
Administration and Safety Standards for Construction Work (296-155 WAC), 
Washington Department of Labor and Industries. 

 
 

6-16 TECHNICAL SPECIFICATIONS FOR ROCK PITS 

DRILLING 
The Purchaser shall drill in accordance to an approved Shot Plan.  Drill depth shall not 
extend more than 5 feet below existing pit floor.  The State’s Engineer and Purchaser shall 
jointly measure and determine drill depths, hole spacing and pattern and must be 
approved prior to loading explosives.  During drilling operation, drill operator shall keep a 
bore log which includes the depth and location of each hole drilled.  The State’s Engineer 
may ask to see the bore log during and after the drilling process has completed. 
 
BLASTING 
The Purchaser shall furnish and load appropriate explosives, detonators, and ignition 
sources in accordance to all State and Federal laws and in accordance to an approved 
Shot Plan. 
 
DRILLING AND SHOOTING PLAN “SHOT PLAN” 
The Purchaser shall submit a written drilling and shooting plan, including drawings, to the 
State’s Engineer, which must meet the approval of the State’s Engineer prior to the start 
of the drilling operation.  The plan and drawing(s) shall include the following proposals:  
drill hole diameter, drill hole spacing, drill hole pattern, drill hole depth, any stemming 
depths, type and depth of explosive including amount per drill hole, detonator and ignition 
type, and proposed delay pattern.  Any adjustment or modifications to the proposals during 
operations must be noted and resubmitted prior to loading of explosives. 
 
WEATHER LIMITATIONS 
When, in the opinion of the State’s Engineer, the weather is such that satisfactory results 
cannot be obtained in any phase of operation, Purchaser shall suspend operations until 
the weather is favorable.  Before and during any suspension, Purchaser shall protect the 
work from damage or deterioration. 
 
 
 

SUBSECTION ROCK GRADATIONS 
 

6-29 1 ½-INCH MINUS CRUSHED ROCK 
% Passing 1 ½” square sieve        100% 
% Passing 1” square sieve   50 - 85% 
% Passing U.S. #4 sieve    30 - 50% 
% Passing U.S. #40 sieve   16% maximum 
% Passing U.S. #200 sieve   5% maximum 
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The portion of aggregate retained on the No. 4 sieve shall not contain more than 0.2% 
organic debris and trash. All percentages are by weight. 
 

 
6-50 LIGHT LOOSE RIP RAP 

Rip rap shall consist of angular, hard, sound, and durable stone. It shall be free from 
segregation, seams, cracks, and other defects. Light loose rip rap shall be free of rock 
fines, soil, organic debris or other extraneous material, and shall meet the following 
requirements: 

 
At Least/Not More Than Weight Range Size Range 

20% / 90% 300 lbs. to 1 ton 12”- 36” 
6-52 OVERSIZE 

% Passing 8” square sieve  100% 
% Passing 4” square sieve  0%  

 
Rock shall not contain more than 5 percent vegetative debris or trash. All percentages 
are by weight. 
 

SUBSECTION ROCK MEASUREMENT 
 

6-55 ROCK APPLICATION MEASURED BY COMPACTED DEPTH 
Measurement of specified rock depths are defined as the compacted depth(s) using the 
compaction methods required in this Road Plan. Estimated quantities specified in the 
Rock List are estimated truck yards. Purchaser shall apply adequate amounts of rock to 
meet the specified rock depths. Specified rock depths are minimum requirements and 
are not subject to reduction.   
 

SUBSECTION ROCK STOCKPILE 
 
 
6-65 ROCK STOCKPILE LOCATION 

The Purchaser may stockpile rock as listed below, and as directed by the Contract 
Administrator in accordance with Clause 6-67. 
 

Rock Source Rock Size  Quantity (c.y.) Stockpile Location 
Mary Clark Any Per rock list P-1000 Sta 46+50 

or 465+00 
 
 

6-67 ROCK STOCKPILE SPECIFICATIONS 
Rock stockpiles listed in Clause 6-65 Rock Stockpile Location shall meet the following 
specifications: 

 
• Before placing aggregates upon the stockpile site, the site shall be cleared of 

vegetation, trees, stumps, brush, rocks or other debris and the ground leveled to 
a smooth, firm, uniform surface. 

• When completed, the stockpile shall be neat and regular in shape.  
• The stockpile height shall be limited to a maximum of 30 feet.  
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• Stockpiles in excess of 500 cubic yards shall be built up in layers not more than 8 
feet in depth. Stockpile layers shall be constructed by trucks, clamshells, or other 
methods approved, in writing, by the Contract Administrator.  

• Each layer shall be completed over the entire area of the pile before depositing 
aggregates in the next layer. The aggregates shall not be dumped so that they 
run down and over the lower layers in the stockpile. The method of dropping from 
a bucket or spout in one location so as to form a cone shaped pile will not be 
permitted. 

• Stockpiles of different types or sizes of aggregate shall be spaced far enough 
apart, or separated by suitable walls or partitions, to prevent the mixing of the 
aggregates. 

 
SUBSECTION ROCK APPLICATION 

 
6-70 APPROVAL BEFORE ROCK APPLICATION 

Subgrade drainage installation including grading and compaction, shall be completed 
and approved in writing by the Contract Administrator, before rock application. 
 

6-71 ROCK APPLICATION 
Rock shall be applied in accordance with the specifications and quantities shown on the 
Rock List. Rock shall be spread, shaped, and compacted full-width concurrent with rock 
hauling operations. Rock shall be compacted in accordance with Compaction List, in lifts 
not to exceed 6 inches. 
 

6-72 ROCK APPLICATION AFTER HAULING 
On the following road(s), upon completion of all hauling operations, Purchaser shall 
apply 1 1/2” minus crushed rock in accordance with the quantities shown on the Rock 
List. 
 

Road Stations Amount 
P-1000 0+00 – 466+90 200 yd3 
P-3000 0+00 – 71+00 200 yd3 

 
6-73 ROCK FOR WIDENED PORTIONS 

Turnarounds, turnouts, and areas with curve widening shall have rock applied to the 
same depth and specifications as the traveled way. 
 

6-78 ROCK FOR SPOT PATCHING 
Rock for spot patching shall be applied before any grading is done and before any rock 
lifts are applied. Once applied, spot patches shall be graded into the existing running 
surface. 
 

SECTION 7 – STRUCTURES 
 

SUBSECTION SIGNS 
 

7-2 SIGN INSTALLATION (NON-HIGHWAY) 
The Purchaser shall be responsible for the purchase, installation, and maintenance of 
the following road signs.  Signs shall be installed before rock haul.  Signs shall be at 
least 2 feet in any direction, and shall be orange with black lettering.  
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SUBSECTION STREAM CROSSING STRUCTURES GENERAL 
 

7-5 STRUCTURE DEBRIS 
The Purchaser shall ensure that debris from the installation or removal of structures 
does not enter any stream. Components removed from the existing structures(s) shall be 
placed at designated site(s), as directed in writing by the Contract Administrator. The 
Purchaser is responsible for maintaining a clean jobsite, with all materials stored away 
from any high water mark or other area presenting a risk of the materials entering a 
stream. Debris entering any stream shall be removed immediately and placed in the 
site(s) designated for stockpiling or disposal. The Purchaser is responsible for retrieving 
all material carried downstream from the jobsite by the stream current. 
 

7-6 STREAM CROSSING INSTALLATION 
Installation of stream crossing structures shall be in accordance with the manufacturer's 
requirements, and as directed by the District Engineer or their designee.  
 

7-7 BANK PROTECTION FOR STREAM CROSSING STRUCTURES 
Bank protection shall be designed and constructed to prevent the undermining of the 
structure. 
 
 
 

SECTION 8 – EROSION CONTROL 
 

8-1 SEDIMENT CONTROL STRUCTURES 
On the following road(s), Purchaser shall install sediment control structures as listed 
below. 
  

Road Stations Comments 
P-3000 15+50 – 16+50 Silt fence L & R 
P-3000 18+50 – 19+50 Silt fence L & R 
P-3200 37+25 Add Settling Ponds 

 
8-2 PROTECTION FOR EXPOSED SOIL 

Purchaser shall furnish and evenly spread a 3-inch layer of straw to all exposed soils at 
stream culvert installations. Soils shall not be allowed to sit exposed during any rain 
event. 
 

SUBSECTION REVEGETATION 
8-15 REVEGETATION 

Purchaser shall grass seed and hay mulch all exposed soils including, but not limited to, 
stream culverts, waste areas, sidecast pull back areas, stream crossing removals, bridge 
installations, and other areas directed by the Contract Administrator. Revegetation of 
exposed soils shall be accomplished by manual dispersal of grass seed unless 
otherwise detailed in this Road Plan. Other methods of revegetation must be approved 
in writing by the Contract Administrator. 

Road Station Sign 
P-1000 10+00 CB Channel 

Ridge Run Timber Sale 
Contract No. 30-103766

Page 34 of 88 9/7/2023



 
8-16 REVEGETATION SUPPLY 

All seed, mulch, hay, matting, etc. will be provided by the Purchaser. 
 

8-17 REVEGETATION TIMING 
Purchaser shall perform revegetation during the first available opportunity. Soils shall not 
be allowed to sit exposed for longer than one month without receiving revegetation 
treatment unless otherwise approved in writing by the Contract Administrator. Soils shall 
not be allowed to sit exposed during any rain event. 
 

8-18 PROTECTION FOR SEED 
Purchaser shall provide a protective cover over the revegetated area. The protective 
cover may consist of, but not be limited to, such items as dispersed hay mulch 3” thick or 
jute matting. 

 
8-19 ASSURANCE FOR SEEDED AREA 

The Purchaser shall be responsible to ensure a uniform and dense crop of grass. The 
Purchaser shall reapply the seed and/or mulch in areas that have been damaged 
through any cause, before approval from the Contract Administrator. The Purchaser 
shall restore eroded or disturbed areas, clean up and properly dispose of eroded 
materials, and reapply the seed and/or mulch at no additional cost to the state. 
 

SUBSECTION SEED, FERTILIZER, AND MULCH 
 

8-25 GRASS SEED 
 
Purchaser shall evenly spread the seed mixture listed below on all exposed soils at a 
rate of 60 pounds per acre of exposed soil. 
Seed Species   % by Weight 

• Perennial Ryegrass  40.00  
• Creeping Red Fescue  40.00 
• White Dutch Clover  10.00 
• Colonial Bentgrass  10.00 

 
Grass seed shall meet the following specifications:   
1. Weed seed may not exceed 0.5% by weight.  
2. All seed species must have a minimum 90% germination rate, unless otherwise 

specified.  
3. Seed must be certified.  
4. Seed must be furnished in standard containers showing the following information: 

a. Common name of seed 
b. Net weight 
c. Percent of purity 
d. Percentage of germination 
e. Percentage of weed seed and inert material 

 
 

SECTION 9 – POST-HAUL ROAD WORK 
 

SUBSECTION STRUCTURES 
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9-3 REMOVAL OF CULVERT MATERIAL FROM STATE LAND 

Culvert material removed from roads becomes the property of the Purchaser and must 
be removed from state land.  
 

SUBSECTION POST-HAUL MAINTENANCE 
 

9-5 POST-HAUL MAINTENANCE 
Post-haul maintenance shall be performed in accordance with the Forest Access Road 
Maintenance Specifications and as specified below.   
 

Road Stations Additional Requirements 
All All Clean culverts, clean ditches, grade road shape and compact 

as directed by the Contract Administrator 
P-1000 0+00 – 466+90 Apply post haul rock as per Clause 6-72. 
P-3000 0+00 – 71+00 Apply post haul rock as per Clause 6-72. 

 
SUBSECTION POST-HAUL LANDING MAINTENANCE 

 
9-10 LANDING DRAINAGE 

On all roads, Purchaser shall provide for drainage of the landing surface as approved in 
writing by the  Contract Administrator. 
 

9-11 LANDING EMBANKMENT 
On all roads, landing embankments shall be sloped to original construction 
specifications. 
 
 

 
SUBSECTION DECOMMISSIONING AND ABANDONMENT 

 
 

9-20 ROAD DECOMMISSIONING 
The following road(s) shall be decommissioned by the Purchaser before the termination 
of this contract. 
 

Road Stations Type 
Equipment Trail All Light Decommissioning 

   
 

9-22 LIGHT DECOMMISSIONING 
Decommissioning shall consist of: 

 
1. Remove all culverts. Resulting back slopes shall be 1:1 or shallower for cross drains 
and 1.5:1, or as specified in approved drawings, for all live stream culvert removals. 
Material removed shall be placed on the roadbed and compacted, with slopes of 2:1 or 
shallower, or end-hauled to designated waste areas. Culverts removed shall become the 
property of the Purchaser and removed from State land. 
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2. Construct non-drivable water bars as directed by the Contract Administrator. On 
grades in excess of 3%, non-drivable water bars shall be skewed 30 degrees from the 
perpendicular of the road centerline. 

 
 3. Restore all ditchouts to drain water. 
 
 4. Repair or construct ditchlines. 
 
 5. Remove any berms, except as directed. 
 

6. Restoration of natural stream channels across road prism, as directed by the Contract 
Administrator. 

 
 7. Removing all fill material as approved by the Contract Administrator. 
 

8. All material from fill removals, culvert removals, and bridge removals shall be placed 
on roadbed and compacted, except that material listed in Clause 4-37. 
 
9. Purchaser shall furnish and apply grass seed to all areas of exposed soil, including 
but not limited to: water bars, waste piles, and culvert removal sites. Grass seed shall be 
applied at a rate of 60 pounds per acre. 
 
10. Block road to vehicular traffic using logs, slash, and stumps, as directed by the 
Contract Administrator. 
 
 

SECTION 10 MATERIALS 
 

SUBSECTION GEOTEXTILES 
 

10-6 GEOTEXTILE FOR TEMPORARY SILT FENCE 
Geotextiles shall meet the following minimum requirements for strength and property 
qualities, and shall be designed by the manufacturer to be used for filtration. Woven slit-
film geotextiles will not be allowed. Material shall be free of defects, cuts, and tears. 
 
 ASTM 

Test Requirements 
Type -- Unsupported between posts 

Apparent opening size  D 4751 No. 30 max., No. 100 min.  
Water permittivity D 4491 0.02 sec-1 

Grab tensile strength D 4632 180 lb in machine direction,  
100lb in cross-machine direction> 

Grab tensile elongation D 4632 30% max. at 180 lb or more 
Ultraviolet stability D 4355 70% retained after 500 hours of exposure 

 
 
 

SUBSECTION CULVERTS 
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10-15 CORRUGATED STEEL CULVERT 
Metallic coated steel culverts shall meet AASHTO M-36 (ASTM A-760) specifications. 
Culverts shall be aluminized (aluminum type 2 coated meeting AASHTO M-274.  
 

10-16 CORRUGATED ALUMINUM CULVERT  
Aluminum culverts shall meet AASHTO M-196 (ASTM A-745) specifications.  
 

10-17 CORRUGATED PLASTIC CULVERT 
Polyethylene culverts shall meet AASHTO M-294 specifications. Culverts shall be Type 
S – double walled with a corrugated exterior and smooth interior.   
 

10-20 FLUME AND DOWNSPOUT 
Downspouts and flumes shall meet the AASHTO specification designated for the culvert. 
Plastic downspouts and flumes shall be Type S – double walled with a corrugated 
exterior and smooth interior. 
 

10-21 METAL BAND 
Metal coupling and end bands shall meet the AASHTO specification designated for the 
culvert and shall have matching corrugations. On culverts 24 inches and smaller, bands 
shall have a minimum width of 12 inches. On culverts over 24 inches, bands shall have a 
minimum width of 24 inches. 
 

10-22 PLASTIC BAND 
Plastic coupling and end bands shall meet the AASHTO specification designated for the 
culvert. Only fittings supplied or recommended by the culvert manufacturer shall be 
used. Couplings shall be split coupling band. Split coupling bands shall have a minimum 
of four corrugations, two on each side of the pipe joint. 
 

10-23 RUBBER CULVERT GASKETS 
Rubber gaskets must be continuous closed cell, synthetic expanded rubber gaskets 
conforming to the requirements of ASTM D 1056. Rubber gaskets must be used with all 
corrugated metal pipe coupling bands. 

 
10-24 GAGE AND CORRUGATION 

Metal culverts shall conform to the following specifications for gage and corrugation as a 
function of diameter. 
 

Diameter Gage Corrugation 
18" 16  (0.064”) 2 2/3" X 1/2" 

24" to 42" 14  (0.079”) 2 2/3" X 1/2" 
48” to 54” 12 5” X 1” 

60” + 10 5” X 1” 
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TYPICAL SECTION SHEET CONTINUED 
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SECTION VIEW
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PRE-HAUL MAINTENANCE - P
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P-1000 0+00 466+90 P   16’ 3” 3’ 1’     
P-3000 0+00 82+00 P   16’ 3” 3’ 1’     
P-3200 0+00 64+00 P   12’ 3” 3’ 1’     

8+50 Spur 0+00 8+50 C  17 12’ 3” 3’ 1’ 5’ 5’ 10’ 5’ 
1+40 Spur 0+00 1+40 C  17 12’ 3” 3’ 1’ 5’ 5’ 10’ 5’ 
2+25 Spur 0+00 2+25 C  17 12’ 3” 3’ 1’ 5’ 5’ 10’ 5’ 

11+25 Spur 0+00 3+25 P   12’ 3” 3’ 1’     
11+25 Spur 3+25 11+25 C  17 12’ 3” 3’ 1’ 5’ 5’ 10’ 5’ 

P-1600 0+00 148+00 P   16’ 3” 3’ 1’     
P-1601 0+00 30+50 C  17 12’ 3” 3’ 1’ 5’ 5’ 10’ 5’ 

1+00 Spur 0+00 1+00 C  17 12’ 3” 3’ 1’ 5’ 5’ 10’ 5’ 
0+80 Spur 0+00 0+80 C  17 12’ 3” 3’ 1’ 5’ 5’ 10’ 5’ 

11+87 Spur 0+00 11+87 C  17 12’ 3” 3’ 1’ 5’ 5’ 10’ 5’ 
P-1620 0+00 5+00 P

 
  16’ 3” 3’ 1’     

Equipment Trail 0+00 1+25 C  16 16’ 3” 3’ 1’ 5’ 5’ 10’ 5’ 
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ROCK LIST SHEET 

BALLAST
SURFACING

SECTION VIEW
CL

SUBGRADE WIDTH

SURFACE WIDTH

BALLAST WIDTH

  1.   Rock quantities, subtotals and totals are “truck measure” estimates.  Rock shall be applied to at least the depths 
listed. 
 2.   All depths are compacted depths. 
 3.   Rock slopes shall be 1½ (H) : 1 (V). 
 4.   All rock sources are subject to approval by the Contract Administrator. 
 5.   Pitrun is defined as pitrun or ballast per Line 6. Crushed is defined as any crushed rock from ¼” minus to 4” minus 
per Line 6.  Oversize is defined as oversize, quarry spalls, light loose rip rap, or heavy loose rip rap per Line 6. 

6.   Rock sources= 1: Mary Clark Pitrun, 2: Mary Clark1-1/2” minus, 5: Mary Clark    Oversize, 6. Native Ballast 
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P-1000                
Posthaul 0+00 466+90       2 14   200   
P-3000                

Misc 0+00 71+00       2 14   100   
Lift 71+00 82+00  1 14 6 35 400        

Culvert 16+00   1    100      5 5 
Culvert 19+00   1    100      5 1 
Culvert 45+60   1    20      5 1 

Posthaul 0+00 71+00       2 14   200   
P-3200                

Lift 21+00 60+50  1 14 6 35 1380        
Culvert 25+75   1    20        
Culvert 32+00   1    20        
Culvert 33+80   1    40      5 5 

8+50 Spur                
Lift 0+00 8+50 17 6 14 12 70 600        
Lift 0+00 8+50  1 12 6 35 300        

Landing 8+50   6    50        
                
                
Totals: Pit Run: 2,430 CY,  Native Ballast 650 CY  Crushed 500 CY 12 CY 
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ROCK LIST SHEET CONTINUED 

BALLAST
SURFACING

SECTION VIEW
CL

SUBGRADE WIDTH

SURFACE WIDTH

BALLAST WIDTH

  1.   Rock quantities, subtotals and totals are “truck measure” estimates.  Rock shall be applied to at least the depths 
listed.   
 2.   All depths are compacted depths. 
 3.   Rock slopes shall be 1½ (H) : 1 (V). 
 4.   All rock sources are subject to approval by the Contract Administrator. 
 5.   Pitrun is defined as pitrun or ballast per Line 6. Crushed is defined as any crushed rock from ¼” minus to 4” minus 
per Line 6.  Oversize is defined as oversize, quarry spalls, light loose rip rap, or heavy loose rip rap per Line 6. 

6.   Rock sources= 1: Mary Clark Pitrun, 2: Mary Clark1-1/2” minus, 5: Mary Clark    Oversize,  6. Native Ballast 
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2+25 Spur                
Lift 0+00 2+25 17 6 14 12 70 160        
Lift 0+00 2+25  1 12 6 35 80        

Landing 2+25   6    50        
11+25 Spur                

Lift 3+25  11+25 17 6 14 12 70 560        
Lift 3+25  11+25  1 12 6 35 280        

Landing 11+25   6    50        
P-1600                

Misc 0+00 148+00       2    100   
P-1601                

Lift 0+00 30+50 17 6 14 12 70 2140        
Lift 0+00 30+50  1 12 6 35 1070        

Landing 20+25   6    50        
Landing 30+50   6    50        

                
                
                
                
                

Totals: Native Ballast: 3,060 CY, Pitrun: 1,430 CY Crushed:100  
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ROCK LIST SHEET CONTINUED 

BALLAST
SURFACING

SECTION VIEW
CL

SUBGRADE WIDTH

SURFACE WIDTH

BALLAST WIDTH

  1.   Rock quantities, subtotals and totals are “truck measure” estimates.  Rock shall be applied to at least the depths 
listed.   
 2.   All depths are compacted depths. 
 3.   Rock slopes shall be 1½ (H) : 1 (V). 
 4.   All rock sources are subject to approval by the Contract Administrator. 
 5.   Pitrun is defined as pitrun or ballast per Line 6. Crushed is defined as any crushed rock from ¼” minus to 4” minus 
per Line 6.  Oversize is defined as oversize, quarry spalls, light loose rip rap, or heavy loose rip rap per Line 6. 

6.   Rock sources= 1: Mary Clark Pitrun, 2: Mary Clark1-1/2” minus,  5: Mary Clark    Oversize, 6. Native Ballast 
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11+87 Spur                
Lift 0+00 11+87

 
17 6 14 12 70 830        

Lift 0+00 11+87
 

 1 12 6 35 420        
Culvert 4+00   1    20      5 2 
Landing 9+00   6    50        
Landing 11+87   6    50        

1+00 Spur                
Lift 0+00 1+00 17 6 14 12 70 70        

 0+00 0+75  1 12 6 35 40        
Landing 1+00   6    50        

0+80 Spur                
Lift 0+00 0+80 17 6 14 12 80 70        
Lift 0+00 0+80  1 12 6 35 30        

Landing 0+80   6    50        
1+40 Spur                

Lift 0+00 1+40 17 6 14 12 70 100        
Lift 0+00 1+40  1 12 6 35 50        

Landing 1+40   6    50        
                
                
Totals: Native Ballast:  1,320 CY, Pit Run: 660 CY  2 CY 
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ROCK LIST SHEET GRAND TOTAL 
 

Source Quantity (yd3) 

1: Native Ballast 5,030 
 2:  Mary Clark Pit Run 4,370 

3: Mary Clark Pit 1 ½” Crushed 600 
4: Mary Clark Oversize 14 
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CULVERT LIST 

ROAD 
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NOTES 
P-3000* 16+00 48 80 5 PR Ns pipe replacement 
P-3000* 19+00 24 40 1 PR Ns Pipe replacement 
P-3000 26+90 1 Culvert maint, add ED to outlet, clean 

inlet 
P-3000 28+95 Culvert Maint, clean inlet 
P-3000 37+00 Culvert Maint, clean inlet 
P-3000 40+00 Culvert Maint, clean inlet 
P-3000 45+60 18 30 PR New Cross Drain Installation 
P-3000 75+75 Culvert Maint, clean inlet 
P-3000 77+50 Culvert Maint, clean inlet 
P-3000 79+70 Culvert Maint, clean inlet 

P-3200 25+75 18 30 PR New Cross Drain Installation 
P-3200 32+00 18 30 20 PR Replace existing cross drain, add flume 
P-3200 33+80 18 40 5 PR New Cross Drain Installation 
P-3200 37+25 Culvert Maint, clean inlet, add settling 

ponds. 
P-3200 42+75 Culvert Maint, clean inlet 
P-3200 44+10 Culvert Maint, clean inlet 
P-3200 56+25 Culvert Maint, clean inlet 

11+87 Spur 4+00 18 30 2 PR New Cross Drain Installation 
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Contingency 18 30 PR
PR

To be installed as directed by C/A
To be installed as directed by C/AContingency 18 30



COMPACTION LIST 
 

 
 
 
 

Road 

 
 
 
 

Stations 

 
 
 
 

Type 
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Construction 

 
All 

Culvert Backfills 
 

 
6 

Jumping 
Jack 

 
N/A 

 
3 

 
N/A 

Construction All Subgrade, 
Embankment 6  

 
Vibratory 
Smooth 
Drum 
Roller 

 
 
 

6,000 

 
 
 

3 

 
 
 

3 

Construction All Rock Placement 6 
Pre-haul 

Maintenance All Existing Pre-haul 
Surface 6 

Pre-haul 
Maintenance, 

Post-haul 
Maintenance 

 
 

All 
 

Rock Lifts 
 

6 

Pre-haul 
Maintenance All Culvert Backfills 6 Jumping 

Jack N/A 3 N/A 
Waste Areas See Clause 4-37 Waste Material 24 Excavation 

Equipment See Clause 4-39 
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STATE OF WASHINGTON 
DEPARTMENT OF NATURAL RESOURCES 

OLYMPIC REGION 
 
 

INFORMATIONAL BLASTING PLAN 
M-126PAC 

 
 
Timber Sale/Project Name:          App./Project No.:  

     

 

1. Blaster-in-Charge: Name:         
Company:                    

Address:         
                       

Telephone:                                        
2. Quarry Name/Location:           

   
3. Total Estimated Cubic Yards in Blast (loose):        

   
4. Hole Spacing:            

   
5. Burden:             

   
6. Hole Diameter:            

   
7. Hole Depth:             

   
8. Sub Drill:             

   
9. Number of Holes:            

   
10. Stemming Depth:            

   
11. Explosive (mfg., name, density, %, V.O.D.):        

   
             

   
12. Type and Size of Primer (if applicable):         

   
13. Total Weight of Primers for Shot:          
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14. Calculated Powder Factor/Cubic Yard:         
   

15. Number of Delays (in M.S.):          
   

             
   

16. Number of Holes Fired on Each Delay:         
   

             
   

17. Total Amount of Explosives Fired on Each Delay:        
   

             
   

18. Type of Blasting Machine:           
   

             
   

19. Date, Start Drilling:            
   

20. Date and Time, Start Loading:          
   

21. Date and Time of Blast (approx.):        
   

 
 
 

INFORMATIONAL BLASTING PLAN 
M-
126PAC (03/04)           
Page 1 of 2 

 
 

22. Detail drawing of delay system (show hole pattern and delays in milliseconds).  Attach 
additional sheets if 
  required: 
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23. Typical cross-section of hole (show primer, main charge, sub drill, and stemming): 

 

 

 

 

 

 

 

 

 

 

 

 

23. Submitted by:             Date:  

    

24. Received by:             Date:  

    

Note: Attach copies of manufacturer’s data sheet(s) for explosive and caps. 

INFORMATIONAL BLASTING PLAN 
M-126PAC (03/04)                 
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FOREST ACCESS ROAD MAINTENANCE SPECIFICATIONS 
 

Cuts and Fills 
• Maintain slope lines to a stable gradient compatible with the cut slope/fill slope ratios. 

Remove slides from ditches and the roadway. Repair fill-failures in accordance with 
Clause 4-6 Embankment Slope Ratio, and with material approved by the Contract 
Administrator. Remove overhanging material from the top of cut slopes. 

• Waste material from slides or other sources shall be placed and compacted in stable 
locations identified in the road plan or approved by the Contract Administrator, so that 
sediment will not deliver to any streams or wetlands. 

• Slide material and debris shall not be mixed into the road surface materials, unless 
approved by the Contract Administrator.  

 
Surface 

• Grade, shape, and compact the road surface, turnouts, and shoulders to the original 
shape on the Typical Section Sheet, to provide a smooth, rut-free traveled surface and 
maintain surface water runoff in an even, unconcentrated manner. 

• Blading shall not undercut the backslope or cut into geotextile fabric on the road. 
• If required by the Contract Administrator, water shall be applied as necessary to control 

dust and retain fine surface rock. 
• Surface material shall not be bladed off the roadway. Replace surface material when lost 

or worn away, or as directed by the Contract Administrator. 
• Remove shoulder berms, created by grading, to facilitate drainage, except as marked or 

directed by the Contract Administrator. 
• For roads with geotextile fabric: spread surface aggregate to fill in soft spots and wheel 

ruts (barrel spread) to prevent damage to the geotextile fabric. 
 
Drainage 

• Prevent silt bearing road surface and ditch runoff from delivering sediment to any 
streams or wetlands. 

• Maintain rolling dips and drivable waterbars as needed to keep them functioning as 
intended. 

• Maintain culvert headwalls to a level slightly below the road shoulder with material that 
will resist erosion.  This is to allow for culverts that are overtopped to keep the water in 
the ditchline. 

• Maintain energy dissipaters at culvert outlets with non-erodible material or rock. 
• Keep ditches, culverts, and other drainage structures clear of obstructions and 

functioning as intended. 
• Inspect and clean culverts at least monthly, with additional inspections during storms 

and periods of high runoff.  This shall be done even during periods of inactivity. 
 
Preventative Maintenance 

Perform preventative maintenance work to safeguard against storm damage, such as 
blading to ensure correct runoff, ditch and culvert cleaning, and waterbar maintenance. 

 
Termination of Use or End of Season 
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At the conclusion of logging operations, ensure all conditions of these specifications 
have been met. 

 
 
Debris 

Remove fallen timber, limbs, and stumps from the slopes, roadway, ditchlines, and 
culvert inlets. 

 
 
 
 

 
Do not 
undercut 

backslope 

Keep clear of 
obstructions 

Keep ditches open and free 
of debris to ensure water 
drainage away from road. 

Add stable material 
or flume 

No berms 
except as  
directed 
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