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STATE OF WASHINGTON 
DEPARTMENT OF NATURAL RESOURCES 

 
BILL OF SALE AND CONTRACT FOR 

FOREST PRODUCTS 
 

Export Restricted Lump Sum AGREEMENT NO. 30-083720 
 

SALE NAME: RANDOM CHANCE 
 

THE STATE OF WASHINGTON DEPARTMENT OF NATURAL 
RESOURCES, HEREINAFTER ACTING SOLELY, IN ITS PROPRIETARY 
CAPACITY, STATE, AND  PURCHASER, AGREE AS FOLLOWS: 

 

Section G: General Terms 

G-011 Right to Remove Forest Products and Contract Area 

Purchaser was the successful bidder on September 24, 2009 and the sale was confirmed 
on ______________________.  The State, as owner, agrees to sell to Purchaser, and 
Purchaser agrees to purchase as much of the following forest products as can be cut and 
removed during the term of this contract:  All timber, except leave trees tagged out with 
yellow leave tree area boundary tags, leave trees marked with blue paint, snags, all 
down timber greater than 36 inches in diameter, and pre-existing stumps, bounded by 
the following: timber sale boundary tags in Units 1 & 2; timber within right-of-way 
boundary tags along the T-Line road, located on approximately 168 acres on part(s) of 
Sections 25, and 36 all in Township 16 North, Range 6 West, Sections 29, 30, and 31 
all in Township 16 North, Range 5 West W.M. in Grays Harbor County(s) as 
designated on the sale area and as shown on the attached timber sale map.  Timber 
purchased under a contract that is designated as export restricted shall not be exported 
until processed.  Timber purchased under a contract that is designated as exportable 
may be exported prior to processing. 

G-020 Inspection By Purchaser 

Purchaser hereby warrants to the State that they have had an opportunity to fully 
inspect the sale area and the forest products being sold.  Purchaser further warrants to 
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the State that they enter this contract based solely upon their own judgment of the value 
of the forest products, formed after their own examination and inspection of both the 
timber sale area and the forest products being sold.  Purchaser also warrants to the State 
that they enter this contract without any reliance upon the volume estimates, acreage 
estimates, appraisals, pre-bid documentation, or any other representations by the State 
Department of Natural Resources. 

G-025 Schedules 

The following attached schedules are hereby incorporated by reference: 
 

Schedule  Title 
L    HARVESTING SPECIFICATIONS 

G-031 Contract Term 

Purchaser shall complete all work required by this contract prior to September 30, 
2011. 

G-040 Contract Term Adjustment - No Payment 

Purchaser may request an adjustment in the contract term.  A claim must be submitted 
in writing and received by the State within 30 days after the start of interruption or 
delay.  The claim must also indicate the actual or anticipated length of interruption or 
delay.  The State may grant an adjustment without charge only if the cause for contract 
term adjustment is beyond Purchaser's control.  The cause must be one of the following 
and the adjustment may be granted only if operations or planned operations under this 
contract are actually interrupted or delayed: 
 

a. Road and bridge failures which deny access. 
b. Access road closures imposed by road owner. 
c. Excessive suspensions as provided in clause G-220. 
d. Regulatory actions not arising from Purchaser's failure to comply with this 

contract which will prevent timber harvest for a period less than 6 months. 

G-051 Contract Term Extension - Payment 

Extensions of this contract term may be granted only if, in the judgment of the State, 
Purchaser is acting in good faith and is endeavoring to remove the forest products 
conveyed.  The term of this contract may be extended for a reasonable time by the State 
if all of the following conditions are satisfied: 
 

a. A written request for extension of the contract term must be received prior to 
the expiration date of the contract. 

 
b. Completion of all required roads and compliance with all contract and 

regulatory requirements. 
 

c. For the first extension, not to exceed 1 year, payment of at least 25 percent of 
the total contract price. 
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For the second extension, not to exceed 1 year, payment of at least 90 percent 
of the total contract price. 

 
The payments shall not include the initial deposit which shall be held 
according to the provisions of RCW 79.15.100. 

 
d. Payment of an amount based on 12 percent interest per annum on the unpaid 

portion of the total contract price. 
 

All payments, except the initial deposit, will be deducted from the total 
contract price to determine the unpaid portion of the contract. 

 
e. Payment of $550.00 per acre per annum for the acres on which an operating 

release has not been issued. 
 

f. In no event will the extension charge be less than $200.00. 
 

g. Extension payments are non-refundable. 

G-053 Surveys - Sensitive, Threatened, Endangered Species 

Whenever the State determines that a survey for sensitive, threatened, or endangered 
species is prudent, or when Purchaser determines a survey is prudent and the State 
agrees, Purchaser shall perform such surveys at Purchaser's expense and to the 
standards required by the State.  The survey information shall be supplied to the State. 

G-060 Exclusion of Warranties 

The PARTIES AGREE that the IMPLIED WARRANTIES OF MERCHANTABILITY 
AND FITNESS FOR A PARTICULAR PURPOSE and ALL OTHER WARRANTIES 
EXPRESSED OR IMPLIED ARE EXCLUDED from this transaction and shall not 
apply to the goods sold.  For example, THE FOLLOWING SPECIFIC MATTERS 
ARE NOT WARRANTED, and are EXCLUDED from this transaction: 
 

a. The MERCHANTABILITY of the forest products.  The use of the term 
"merchantable" in any document is not intended to vary the foregoing. 

 
b. The CONDITION of the forest products.  The forest products will be 

conveyed "AS IS." 
 

c. The ACREAGE contained within any sale area.  Any acreage descriptions 
appearing in the timber notice of sale, timber sale contract, or other documents 
are estimates only, provided solely for administrative and identification 
purposes. 

 
d. The VOLUME, QUALITY, OR GRADE of the forest products.  The State 

neither warrants nor limits the amount of timber to be harvested.  The 
descriptions of the forest products to be conveyed are estimates only, made 
solely for administrative and identification purposes. 
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e. The CORRECTNESS OF ANY SOIL OR SURFACE CONDITIONS, PRE-

SALE CONSTRUCTION APPRAISALS, INVESTIGATIONS, AND ALL 
OTHER PRE-BID DOCUMENTS PREPARED BY OR FOR THE STATE.  
These documents have been prepared for the State's appraisal purposes only. 

 
f. THAT THE SALE AREA IS FREE FROM THREATENED OR 

ENDANGERED SPECIES or their habitat.  The State is not responsible for 
any interference with forestry operations that result from the presence of any 
threatened or endangered species, or the presence of their habitat, within the 
sale area. 

 
g. THAT THE FORESTRY OPERATIONS to be performed under this contract 

WILL BE FREE FROM REGULATORY ACTIONS by governmental 
agencies.  The State is not responsible for actions to enforce regulatory laws, 
such as the Washington Forest Practices Act (chapter 76.09 RCW), taken by 
the Department of Natural Resources or any other agency that may affect the 
operability of this timber sale. 

 
h. Items contained in any other documents prepared for or by the State. 

G-062 Habitat Conservation Plan 

The State has entered into a Habitat Conservation Plan (HCP) with the U.S. Fish and 
Wildlife Service and the National Marine Fisheries Service (the Services) to address 
state trust land management issues relating to compliance with the Federal Endangered 
Species Act.  The activities to be carried out under this contract are located within the 
State’s HCP area and are subject to the terms and conditions of the HCP, and the 
Services’ Incidental Take Permit Nos. 812521 and 1168 (collectively referred to as 
ITP), or as amended hereafter by the Services.  The ITP authorizes the incidental take 
of certain federally listed threatened and endangered species, as specified in the ITP 
conditions.  All HCP materials, including the ITP, are available for review at the State’s 
Regional Offices and the administrative headquarters in Olympia, Washington. 
 
By signing this contract, Purchaser agrees to comply with the terms and conditions of 
the ITP, and the HCP, which shall become terms of this contract.  The State agrees to 
authorize the lawful activities of the Purchaser carried out pursuant to this contract, 
PROVIDED the Purchaser remains in compliance with the terms and conditions of both 
the HCP and ITP.  The requirements set forth in this contract are intended to comply 
with the terms and conditions of the HCP and ITP.  Accordingly, non-compliance with 
the terms and conditions of the HCP and ITP will render the authorization provided in 
this paragraph void, be deemed a breach of the contract and may subject Purchaser to 
liability for violation of the Endangered Species Act. 
 
Any modifications to the contract shall be proposed in writing by Purchaser, shall 
continue to meet the terms and conditions of the HCP and ITP, and shall require the 
prior written approval of the Region Manager before taking effect. 
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G-063 Incidental Take Permit Notification Requirements 

a. Purchaser shall immediately notify the Contract Administrator of new 
locations of permit species covered by the Incidental Take Permits (ITP) that 
are discovered within the area covered by the State's Habitat Conservation 
Plan (HCP), including, but not limited to: locations of occupied murrelet 
habitat; spotted owl nest sites; wolves; grizzly bears; nests, communal roosts, 
or feeding concentrations of bald eagles; peregrine falcon nests; Columbian 
white-tailed deer; Aleutian Canada geese; Oregon silverspot butterflies; and 
additional stream reaches found to contain bull trout.  Purchaser is required to 
notify the Contract Administrator upon discovery of any fish species found in 
streams or bodies of water classified as non-fish bearing. In all circumstances, 
notification must occur within a 24 hour time period. 

 
b. Upon locating any live, dead, injured, or sick specimens of any permit species 

covered by the ITP, Purchaser shall immediately notify the Contract 
Administrator.  Purchaser shall notify the Contract Administrator if there is 
any doubt as to the identification of a discovered permit species.  Purchaser 
may be required to take certain actions to help the Contract Administrator 
safeguard the well-being of any live, injured or sick specimens of any permit 
species discovered, until the proper disposition of such specimens can be 
determined by the Contract Administrator.  Any such requirements will be 
explained to Purchaser by the Contract Administrator during the Pre-Work 
Conference.  In all circumstances, notification must occur within a 24 hour 
time period.  

 
c. Purchaser shall refer to a specific ITP number, PRT-812521 or ITP 1168 

(copies which are located in the region office) in all correspondence and 
reports concerning permit activities. 

 
d. Provisions and requirements of the ITP shall be clearly presented and 

explained to Purchaser by Contract Administrator during the Pre-Work 
Conference as per contract clause G-330.  All applicable provisions of the ITP 
and this schedule must be presented and clearly explained by Purchaser to all 
authorized officers, employees, contractors, or agents of Purchaser conducting 
authorized activities in the timber sale area.  Any questions Purchaser may 
have about the ITP should be directed to the Contract Administrator. 

G-064 Permits 

Purchaser is responsible for obtaining any permits not already obtained by the State that 
relate to Purchaser's operation.  Forest Practice Application and Hydraulic Project 
Approval permits obtained by the State shall be transferred to Purchaser.  Purchaser is 
responsible for all permits, amendments and renewals. 
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G-065 Regulatory Disclaimer 

The State disclaims any responsibility for, or liability relating to, regulatory actions by 
any government agency, including actions pursuant to the Forest Practices Act, Ch. 
76.09 RCW that may affect the operability of the timber sale. 

G-066 Governmental Regulatory Actions 

a. Risk 
 

Purchaser shall be responsible for any increased operational costs arising from 
any applicable foreign or domestic governmental regulation or order that does 
not cause contract performance to become commercially impracticable or that 
does not substantially frustrate the purpose of the contract.  If impracticability 
or frustration results from Purchaser's failure to comply with this contract, 
Purchaser shall remain responsible for payment of the total contract price 
notwithstanding the impracticability or frustration. 

 
b. Sale Area 

 
When portions of the sale area become subject to a foreign or domestic 
governmental regulation or order that will likely prevent timber harvest for a 
period that will exceed the expiration date of this contract, and Purchaser has 
complied with this contract, the following shall apply: 

 
i. RCW 79.15.140 shall govern all adjustments to the contract area. 

 
c. Adjustment of Price 

 
The State shall adjust the total contract price by subtracting from the total 
contract price an amount determined in the following manner: The State shall 
cause the timber sale area subject to governmental regulation or order to be 
measured.  The State shall calculate the percentage of the total sale area 
subject to the governmental regulation or order.  The State shall reduce the 
total contract price by that calculated percentage.  However, variations in 
species, value, costs, or other items pertaining to the affected sale area will be 
analyzed and included in the adjustment if deemed appropriate by the State.  
The State will further reduce the total contract price by the reasonable cost of 
unamortized roads Purchaser constructed but was unable to fully use for 
removing timber.  A reduction in total contract price terminates all of the 
Purchaser's rights to purchase and remove the timber and all other interest in 
the affected sale area. 

G-070 Limitation on Damage 

In the event of a breach of any provision of this contract by the State, the exclusive 
remedy available to Purchaser will be limited to a return of the initial deposit, 
unapplied payments, and credit for unamortized improvements made by Purchaser.  
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The State shall not be liable for any damages, whether direct, incidental or 
consequential. 

G-080 Scope of State Advice 

No advice by any agent, employee, or representative of the State regarding the method 
or manner of performing shall constitute a representation or warranty that said method, 
manner or result thereof will conform to the contract or be suitable for Purchaser's 
purposes under the contract.  Purchaser's reliance on any State advice regarding the 
method or manner of performance shall not relieve Purchaser of any risk or obligation 
under the contract.  Purchaser retains the final responsibility for its operations under 
this contract and State shall not be liable for any injuries resulting from Purchaser's 
reliance on any State advice regarding the method or manner of performance. 

G-091 Sale Area Adjustment 

The Parties may agree to adjustments in the sale area boundary.  The cumulative 
changes to the sale area during the term of the contract shall not exceed more than four 
percent of the original sale area.  If the sale area is increased, the added forest products 
become a part of this contract.  The State shall determine the volume added and shall 
calculate the increase to the total contract price using the rates set forth in clause G-101, 
G-102, or G-103.  If the sale area is reduced, the State shall determine the volume to be 
reduced.  The State shall calculate the reduction to the total contract price using the 
rates set forth in clause G-101, G-102, or G-103. 

G-101 Forest Products Not Designated 

Any forest products not designated for removal, which must be removed in the course 
of operations authorized by the State, shall be approved and designated by the Contract 
Administrator.  Added forest products become a part of this contract and the Scribner 
log scale volume, as defined by the Northwest Log Rules Advisory Group, shall be 
determined by the Contract Administrator.  Added forest products shall be paid for at 
the following contract payment rates per Mbf Scribner log scale.   
 
The pricing schedule has not been set for the sale. 

G-106 Adding Naturally Damaged Forest Products 

Any forest products not designated for removal that are seriously damaged by disease, 
insects or wind, or that may contribute seriously to the spread of insect or disease 
damage may be added to this sale by the State's Contract Administrator.  Additions 
must be in unlogged areas of the sale and added volume shall not exceed an amount 
equal to 10 percent of the original advertised volume.  Added forest products become a 
part of this contract and shall be paid for at the rate set forth in clause G-101, G-102 or 
G-103. 

G-111 Title and Risk of Loss 

Title to the forest products under this contract passes to the Purchaser after they are 
removed from the sale area, if adequate advance payment or payment security has been 
provided to the State under this contract.  Purchaser bears all risk of loss of, or damage 
to, and has an insurable interest in, the forest products described in this contract from 
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the time the sale is confirmed under RCW 79.15.120.  Breach of this contract shall have 
no effect on this provision. 

G-116 Sustainable Forestry Initiative® (SFI) Certification 

Forest products purchased under this contract are certified as being in conformance 
with the Sustainable Forestry Initiative® Standard under SFI certificate number: 
164041. 

G-120 Responsibility for Work 

All work, equipment, and materials necessary to perform this contract shall be the 
responsibility of Purchaser.  Any damage to improvements, except as provided in 
clause G-130 or unless the State issues an operating release pursuant to clause G-280, 
shall be repaired promptly to the satisfaction of the State and at Purchaser's expense. 

G-130 Exceptions 

Exceptions to Purchaser's responsibility in clause G-120 shall be limited exclusively to 
the following.  These exceptions shall not apply where damages occur due to 
Purchaser's failure to take reasonable precautions or to exercise sound forest 
engineering and construction practices. 
 

a. The State shall bear the cost to repair any existing roadway or section of 
required road completed to the point that an authorization to haul has been 
issued where such damage was not caused by Purchaser, its employees, 
agents, or invitees, including independent contractors.  Purchaser shall 
accomplish repairs promptly as required by the State at an agreed price.  The 
State may elect to accomplish repairs by means of State provided resources.  
This subclause (subclause "a") may only apply if subclause "b" is not in 
effect. 

 
b. The parties shall share equally the cost to repair any part of the required roads 

constructed under this contract which suffer catastrophic damage, except that 
Purchaser shall be solely responsible for the first $5,000.00.  Catastrophic 
damage is defined as State identified damage valued in excess of $5,000.00, 
resulting from a single event caused by forces beyond the control and without 
the negligence of Purchaser, such as earthquakes, volcanic eruptions, 
landslides, and floods.  Purchaser shall accomplish repairs promptly as 
required by the State at an agreed price.  The State may elect to accomplish 
repairs by means of State provided resources; in which event, Purchaser shall 
continue to share equally in the cost. 

 
Nothing contained in clauses G-120 and G-130 shall be construed as relieving 
Purchaser of responsibility for, or damage resulting from, Purchaser's operations or 
negligence, nor shall Purchaser be relieved from full responsibility for making good 
any defective work or materials. 
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G-140 Indemnity 

To the fullest extent permitted by law, Purchaser shall indemnify, defend and hold 
harmless State, agencies of State and all officials, agents and employees of State, from 
and against all claims arising out of or resulting from the performance of the contract.  
"Claim" as used in this contract means any financial loss, claim, suit, action, damage, 
or expense, including but not limited to attorneys' fees, attributable for bodily injury, 
sickness, disease or death, or injury to or destruction of tangible property including loss 
of use resulting therefrom.  Purchasers' obligations to indemnify, defend, and hold 
harmless includes any claim by Purchasers' agents, employees, representatives, or any 
subcontractor or its employees.  Purchaser expressly agrees to indemnify, defend, and 
hold harmless State for any claim arising out of or incident to Purchasers' or any 
subcontractors' performance or failure to perform the contract.  Purchasers' obligation 
to indemnify, defend, and hold harmless State shall not be eliminated or reduced by any 
actual or alleged concurrent negligence of State or its agents, agencies, employees and 
officials.  Purchaser waives its immunity under Title 51 RCW to the extent it is 
required to indemnify, defend and hold harmless State and its agencies, officials, agents 
or employees. 

G-150 Insurance 

Purchaser and/or contractor(s) shall, at its cost and expense, buy and maintain insurance 
of the types and amounts listed below.  Failure to buy and maintain the required 
insurance may result in a breach and/or termination of the contract at State's option.  
State may suspend Purchaser operations until required insurance has been secured. 
 
All insurance and surety bonds should be issued by companies admitted to do business 
within the State of Washington and have a rating of A-, Class VII or better in the most 
recently published edition of Best's Reports.  Any exception shall be reviewed and 
approved by the department's risk manager before the insurance coverage is accepted.  
If an insurer is not admitted, all insurance policies and procedures for issuing the 
insurance policies must comply with Chapter 48.15 RCW and 284-15 WAC. 
 
The State of Washington, Department of Natural Resources region office of sale origin 
shall be provided written notice before cancellation or non-renewal of any insurance 
referred to therein, in accord with the following specifications: 
 

1. Insurers subject to Chapter 48.18 RCW (admitted and regulated by the 
Insurance Commissioner): The insurer shall give the State 45 days advance 
notice of cancellation or non-renewal.  If cancellation is due to non-payment 
of premium, the State shall be given 10 days advance notice of cancellation. 

 
2. Insurers subject to Chapter 48.15 RCW (surplus lines): The State shall be 

given 20 days advance notice of cancellation.  If cancellation is due to non-
payment of premium, the State shall be given 10 days advance notice of 
cancellation. 
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Before starting work, Purchaser shall furnish State of Washington, Department of 
Natural Resources with a certificate(s) of insurance, executed by a duly authorized 
representative of each insurer, showing compliance with the insurance requirements 
specified in the contract.  Insurance coverage shall be obtained by the purchaser and/or 
contractor(s) prior to operations commencing and continually maintained in full force 
until all contract obligations have been satisfied or an operating release has been signed 
by the State. 
 
Purchaser shall include all subcontractors as insured under all required insurance 
policies, or shall furnish separate certificates of insurance and endorsements for each 
subcontractor.  Subcontractor(s) must comply fully with all insurance requirements 
stated herein.  Failure of subcontractor(s) to comply with insurance requirements does 
not limit Purchaser's liability or responsibility. 
 
The State of Washington, Department of Natural Resources, its elected and appointed 
officials, agents and employees shall be named as an additional insured on all general 
liability, excess, umbrella, and property insurance policies. 
 
All insurance provided in compliance with this contract shall be primary as to any other 
insurance or self-insurance programs afforded to or maintained by State.  Purchaser 
waives all rights against State for recovery of damages to the extent these damages are 
covered by general liability or umbrella insurance maintained pursuant to this contract. 
 
If Purchaser is self-insured, evidence of its status as a self-insured entity shall be 
provided to State.  If requested by State, Purchaser must describe its financial condition 
and the self-insured funding mechanism. 
 
By requiring insurance herein, State does not represent that coverage and limits will be 
adequate to protect Purchaser and such coverage and limits shall not limit Purchaser's 
liability under the indemnities and reimbursements granted to State in this contract. 
 
The limits of insurance, which may be increased as deemed necessary by State of 
Washington, Department of Natural Resources, shall not be less than as follows: 
 
Commercial General Liability (CGL) Insurance.  Purchaser shall maintain general 
liability (CGL) insurance, and, if necessary, commercial umbrella insurance with a 
limit of not less than $1,000,000.00 per each occurrence.  If such CGL insurance 
contains aggregate limits, the General Aggregate limit shall be at least twice the "each 
occurrence" limit.  CGL insurance shall have products-completed operations aggregate 
limit of at least two times the "each occurrence" limit. 
 
CGL insurance shall be written on Insurance Services Office (ISO) occurrence form 
CG 00 01 (or a substitute form providing equivalent coverage).  All insurance shall 
cover liability arising out of premises, operations, independent contractors, products 
completed operations, personal injury and advertising injury, and liability assumed 
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under an insured contract (including the tort liability of another party assumed in a 
business contract), and contain separation of insured (cross liability) condition.   
 
Employer's Liability "Stop Gap" Insurance.  Purchaser shall buy employers liability 
insurance, and, if necessary, commercial umbrella liability insurance with limits not 
less than $1,000,000.00 each accident for bodily injury by accident or $1,000,000.00 
each employee for bodily injury by disease.  
  
Workers' Compensation Coverage.  Purchaser shall comply with all State of 
Washington workers' compensation statutes and regulations.  Workers' compensation 
coverage shall be provided for all employees of Purchaser and employees of any 
subcontractor or sub-subcontractor.  Coverage shall include bodily injury (including 
death) by accident or disease, which exists out of or in connection with the performance 
of this contract.  Except as prohibited by law, Purchaser waives all rights of subrogation 
against State for recovery of damages to the extent they are covered by workers' 
compensation, employer's liability, commercial general liability, or commercial 
umbrella liability insurance. 
 
If Purchaser, contractor, subcontractor or sub-subcontractor fails to comply with all 
State of Washington workers' compensation statutes and regulations and State incurs 
fines or is required by law to provide benefits to or obtain coverage for such employees, 
Purchaser shall indemnify State.  Indemnity shall include all fines, payment of benefits 
to Purchaser or contractor(s) or subcontractor employees, or their heirs or legal 
representatives, and the cost of effecting coverage on behalf of such employees.  
 
Business Auto Policy (BAP).  Purchaser shall maintain business auto liability and, if 
necessary, commercial umbrella liability insurance with a limit not less than 
$1,000,000.00 per accident.  Such insurance shall cover liability arising out of "Any 
Auto".  Business auto coverage shall be written on ISO form CA 00 01, or substitute 
liability form providing equivalent coverage.  If necessary the policy shall be endorsed 
to provide contractual liability coverage and cover a "covered pollution cost or 
expense" as provided in the 1990 or later editions of CA 00 01.  Purchaser waives all 
rights against State for the recovery of damages to the extent they are covered by 
business auto liability or commercial umbrella liability insurance. 

G-160 Agents 

The State's rights and duties will be exercised by the Region Manager at Castle Rock, 
Washington.  The Region Manager will notify Purchaser in writing who is responsible 
for administering the contract.  The Region Manager has sole authority to waive, 
modify, or amend the terms of this contract in the manner prescribed in clause G-180.  
No agent, employee, or representative of the State has any authority to bind the State to 
any affirmation, representation, or warranty concerning the forest products conveyed 
beyond the terms of this contract. 
 
Purchaser is required to have a person on site during all operations who is authorized to 
receive instructions and notices from the State.  Purchaser shall inform the State in 
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writing who is authorized to receive instructions and notices from the State, and any 
limits to this person's authority. 

G-170 Assignment and Delegation 

No rights or interest in this contract shall be assigned by Purchaser without prior 
written permission of the State.  Any attempted assignment shall be void and 
ineffective for all purposes unless made in conformity with this paragraph.  Purchaser 
may perform any duty through a delegate, but Purchaser is not thereby relieved of any 
duty to perform or any liability.  Any assignee or delegate shall be bound by the terms 
of the contract in the same manner as Purchaser. 

G-180 Modifications 

Waivers, modifications, or amendments of the terms of this contract must be in writing 
signed by Purchaser and the State. 

G-190 Contract Complete 

This contract is the final expression of the Parties' agreement.  There are no 
understandings, agreements, or representations, expressed or implied, which are not 
specified in this contract. 

G-200 Notice 

Notices required to be given under the following clauses shall be in writing and shall be 
delivered to Purchaser's authorized agent or sent by certified mail to Purchaser's post 
office address: 
 

G-210 Violation of Contract 
G-220 State Suspends Operations 

 
All other notices required to be given under this contract shall be in writing and 
delivered to the authorized agent or mailed to the Party's post office address.  Purchaser 
agrees to notify the State of any change of address. 

G-210 Violation of Contract 

a. If Purchaser violates any provision of this contract, the Contract 
Administrator, by written notice, may suspend those operations in violation.  
If the violation is capable of being remedied, Purchaser has 30 days after 
receipt of a suspension notice to remedy the violation.  If the violation cannot 
be remedied (such as a violation of WAC 240-15-015) or Purchaser fails to 
remedy the violation within 30 days after receipt of a suspension notice, the 
State may terminate the rights of Purchaser under this contract and collect 
damages. 

 
b. If the contract expires pursuant to clause G-030 or G-031 without Purchaser 

having performed all its duties under this contract, Purchaser's right to operate 
is terminated and Purchaser shall not have the right to remedy the breach.  
This provision shall not relieve Purchaser of any payment obligations. 
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c. The State has the right to remedy the breach in the absence of any indicated 
attempt by Purchaser or if Purchaser is unable, as determined by the State, to 
remedy the breach.  Any expense incurred by the State shall be charged to 
Purchaser and shall be paid within 30 days of receipt of billing. 

 
d. If Purchaser's violation is a result of a failure to make a payment when due, in 

addition to a. and b. above, interest shall accrue on the unpaid balance at 12 
percent per annum, beginning the date payment was due. 

G-220 State Suspends Operation 

The Contract Administrator may suspend any operation of Purchaser under this 
contract when the State is suffering, or there is a reasonable expectation the State will 
suffer environmental, monetary, or other damage if the operation is allowed to 
continue. 
 
Purchaser shall be in breach of this contract if the operation continues after the 
suspension notice or if the operation resumes without prior approval and notice from 
the Contract Administrator. 
 
Purchaser may request a modification of a suspension within 30 days of the start of 
suspension through the dispute resolution process in clause G-240.  If this process 
results in a finding that the suspension exceeded the time reasonably necessary to stop 
or prevent damage to the State, Purchaser is entitled to request a contract term 
adjustment under clause G-040. 
 
If it reasonably appears that the damage that the State is suffering, or can reasonably be 
expected to suffer if the operation is allowed to continue, will prevent harvest for a 
period that will exceed 6 months, and Purchaser has complied with this contract, the 
provisions of clause G-066 shall govern just as if the harvest was prevented by an 
applicable foreign or domestic governmental regulation or order. 

G-230 Unauthorized Activity 

Any cutting, removal, or damage of forest products by Purchaser, its employees, 
agents, or invitees, including independent contractors, in a manner inconsistent with the 
terms of this contract or State law, is unauthorized.  Such activity may subject 
Purchaser to liability for triple the value of said forest products under RCW 79.02.320 
or RCW 79.02.300 and may result in prosecution under RCW 79.02.330 or other 
applicable statutes. 

G-240 Dispute Resolution 

The following procedures apply in the event of a dispute regarding interpretation or 
administration of this contract and the parties agree that these procedures must be 
followed before a lawsuit can be initiated. 
 

a. In the event of a dispute, Purchaser must make a written request to the Region 
Manager for resolution prior to seeking other relief. 
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b. The Region Manager will issue a written decision on Purchaser's request 
within ten business days. 

 
c. Within ten business days of receipt of the Region Manager's decision, 

Purchaser may make a written request for resolution to the Deputy Supervisor 
- Uplands of the Department of Natural Resources. 

 
d. Unless otherwise agreed, a conference will be held by the Deputy Supervisor - 

Uplands within 30 calendar days of the receipt of Purchaser's request for 
review of the Region Manager's written decision.  Purchaser and the Region 
Manager will have an opportunity to present their positions.  The Deputy 
Supervisor - Uplands will issue a decision within a reasonable time of being 
presented with both Parties' positions. 

G-250 Compliance with All Laws 

Purchaser shall comply with all applicable statutes, regulations and laws, including, but 
not limited to, the applicable requirements of WAC 240-15.  Failure to comply may 
result in forfeiture of this contract. 

G-260 Venue 

This contract shall be governed by the laws of the State of Washington.  In the event of 
a lawsuit involving this contract, venue shall be proper only in Thurston County 
Superior Court. 

G-270 Equipment Left on State Land 

All equipment owned or in the possession of Purchaser, its employees, agents, or 
invitees, including independent contractors, shall be removed from the sale area and 
other State land by the termination date of this contract.  Equipment remaining 
unclaimed on State land 60 days after the expiration of the contract period is subject to 
disposition as provided by law.  Purchaser shall pay to the State all costs of moving, 
storing, and disposing of such equipment.  The State shall not be responsible for any 
damages to or loss of the equipment or damage caused by the moving, storing or 
disposal of the equipment. 

G-280 Operating Release 

An operating release is a written document, signed by the State and Purchaser, 
indicating that Purchaser has been relieved of certain rights or responsibilities with 
regard to the entire or a portion of the timber sales contract.  Purchaser and State may 
agree to an operating release for this sale, or portion of this sale, prior to the contract 
expiration, when all contract requirements pertaining to the release area have been 
satisfactorily completed.  Upon issuance of a release, Purchaser's right to cut and 
remove forest products on the released area will terminate. 

G-310 Road Use Authorization 

Purchaser is authorized to use the following State roads and roads for which the State 
has acquired easements and road use permits; D-Line, DC-300, E-Line, E-3020, T-
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Line, T-3000, T-3202, T-3220, T-3221, T-3301, and T-3302.  The State may authorize 
in writing the use of other roads subject to fees, restrictions, and prior rights. 

G-330 Pre-work Conference 

Purchaser shall arrange with the Contract Administrator to review this contract and to 
examine the sale area before beginning any operations.  A plan of operations shall be 
developed and agreed upon by the Contract Administrator and Purchaser before 
beginning any operations.  To the extent that the plan of operations is inconsistent with 
the contract, the terms of the contract shall prevail.  State's acceptance and approval of 
Purchaser's plan of operations shall not be construed as any statement or warranty that 
the plan of operations is adequate for Purchaser's purposes or complies with applicable 
laws. 

G-340 Preservation of Markers 

Any legal land subdivision survey corners and witness objects are to be preserved.  If 
such are destroyed or disturbed, Purchaser shall have a licensed land surveyor re-
establish them. 

G-360 Road Use Reservation 

The State shall have the right to use, without charge, all existing roads and any road 
constructed or reconstructed on State lands by Purchaser under this contract.  The State 
may extend such rights to others.  If the State grants such rights to others, the State 
shall require performance or payment, as directed by the State, for their proportionate 
share of maintenance based on their use. 

G-370 Blocking Roads 

Purchaser shall not block the E-Line, T-Line, and G-380 unless authority is granted in 
writing by the Contract Administrator. 

G-380 Road Easement and Road Use Permit Requirements 

Purchaser agrees to comply with the terms and conditions of the attached: 
 
Weyerhaueser Co. Easement to State dated: 10/20/72 

G-430 Open Fires 

Purchaser shall not set, or allow to be set by Purchaser's employees, agents, invitees 
and independent contractors, any open fire at any time of the year without first 
obtaining permission, in writing, from the Contract Administrator. 

G-450 Encumbrances 

This contract and Purchaser's activities are subject to the following:  
 
 Subject to easement for an existing Road Right-of-Way, heretofore granted under 
Application No. 50-041098, grantee: Weyerhaeuser Co., granted on November 1, 1978, 
for an indefinite term. 
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Subject to easement for an existing Road Right-of-Way, heretofore granted under 
Application No. 50-035915, grantee: Weyerhaeuser Co., granted on October 20, 1972, 
for an indefinite term. 

Section P: Payments and Securities 

P-011 Initial Deposit 

Purchaser paid DATA MISSING initial deposit, which will be maintained pursuant to 
RCW 79.15.100(3).  If the operating authority on this contract expires without 
Purchaser's payment of the full amount specified in Clause P-020, the initial deposit 
will be immediately forfeited to the State, and will be offset against Purchaser's 
remaining balance due.  Any excess initial deposit funds not needed to ensure full 
payment of the contract price, or not needed to complete any remaining obligations of 
the Purchaser existing after contract expiration, will be refunded to the Purchaser. 

P-020 Payment 

Purchaser agrees to pay the total, lump sum contract price of $158,887.00.  The total 
contract price consists of a $0.00 contract bid price plus $158,887.00 in fees. Fees 
collected shall be retained by the state unless the contract is adjusted via the G-066 
clause.  Purchaser shall be liable for the entire purchase price, and will not be entitled to 
any refunds or offsets unless expressly stated in this contract. 
 
THE PURCHASE PRICE SHALL NOT BE AFFECTED BY ANY FACTORS, 
INCLUDING:  the amount of forest products actually present within the contract area, 
the actual acreage covered by the contract area, the amount or volume of forest 
products actually cut or removed by purchaser, whether it becomes physically 
impossible or uneconomic to remove the forest products, and whether the subject forest 
products have been lost or damaged by fire or any other cause.  The only situations 
Purchaser may not be liable for the full purchase price are governed by clause G-066, 
concerning governmental regulatory actions taken during the term of the contract. 

P-040 Guarantee of Payment 

Purchaser will pay for forest products prior to cutting or will guarantee payment by 
posting an approved payment security.  The amount of cash or payment security shall 
be determined by the State and shall equal or exceed the value of the cutting proposed 
by Purchaser. 

P-050 Billing Procedure 

The State will compute and forward to Purchaser statements of charges provided for in 
the contract.  Purchaser shall deliver payment to the State on or before the date shown 
on the billing statement. 

P-080 Payment Account Refund 

Advance payments made under P-040 remaining on account above the value for the 
charges shall be returned to Purchaser within 30 days following the final report of 
charges.  Refunds not made within the 30 day period will accrue interest at the interest 
rate, as established by WAC 332-100-030, computed on a daily basis until paid. 
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P-090 Performance Security 

Purchaser agrees to furnish, within 30 days of the confirmation date, security 
acceptable to the State in the amount of $0.00.  The Security provided shall guarantee 
performance of all provisions of this contract and payment of any damages caused by 
operations under this contract or resulting from Purchaser's noncompliance with any 
rule or law.  Acceptable performance security may be in the form of a performance 
bond, irrevocable letter of credit, cash, savings or certificate of deposit account 
assignments, and must name the State as the obligee or beneficiary.  A letter of credit 
must comply with Title 62A RCW, Article 5.  Performance security must remain in full 
force over the duration of the contract length.  Surety bonds issued shall conform to the 
issuance and rating requirements in clause G-150.  The State shall retain the 
performance security pursuant to RCW 79.15.100.  Purchaser shall not operate unless 
the performance security has been accepted by the State.  If at any time the State 
decides that the security document or amount has become unsatisfactory, Purchaser 
agrees to suspend operations and, within 30 days of notification, to replace the security 
with one acceptable to the State or to supplement the amount of the existing security. 

P-100 Performance Security Reduction 

The State may reduce the performance security after an operating release has been 
issued if the State determines that adequate security exists for any remaining 
obligations of Purchaser. 

Section H: Harvesting Operations 

H-010 Cutting and Yarding Schedule 

Shovel Yarding will not be permitted from September 30 to May 1 unless authorized in 
writing by the Contract Administrator. 

H-035 Fall Trees Into Sale Area 

Trees shall be felled into the sale area unless otherwise approved by the Contract 
Administrator. 

H-051 Branding and Painting 

Purchaser shall provide a State of Washington registered log brand, acceptable to the 
State, unless the State agrees to furnish the brand.  All purchased timber shall be 
branded in a manner that meets the requirements of WAC 240-15-030(2)(a)(i).  All 
timber purchased under a contract designated as export restricted shall also be painted 
in a manner that meets the requirements of WAC 240-15-030(2)(a)(ii). 

H-080 Snags Not to be Felled 

Snags not required to be felled for safety reasons may be left standing. 

H-120 Harvesting Equipment 

Forest products sold under this contract shall be harvested by cable and shovel unless 
authority to use other equipment is granted in writing by the State. 

H-140 Special Harvest Requirements 

Purchaser shall accomplish the following during the harvest operations: 
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Only Shovels with a low ground pressure (9 psi or less) track mounted machines 

with hydraulic boom and grapple will be allowed. 
 

Shovel must be large enough to pick up one end of the largest log 35 feet from the 
machine. 

 
Shovel logging will not be permitted on slopes over 40% unless authorized by the 

Contract Administrator. 
 

Shovel logging shall only operate during dry soil conditions. 
 

A detailed felling and yarding plan shall be required prior to any harvest activities 
and approved in writing by the Contract Administrator. 

 
Permission to do otherwise must be granted in writing by the Contract Administrator. 

H-190 Completion of Settings 

Operations begun on any setting of the sale area shall be completed before any 
operation begins on subsequent settings unless authorized in writing by the Contract 
Administrator. 

H-220 Protection of Residual or Adjacent Trees 

Unless otherwise specified by this contract, the Contract Administrator shall identify 
damaged adjacent or leave trees that shall be paid for according to clause G-230. 

H-250 Fall Non-Merchantable Stems 

Within sale area, all live stems 2 inches and greater in diameter, shall be felled .  Areas 
of young or immature timber may be excluded from this requirement by the Contract 
Administrator. 

Section C: Construction and Maintenance 

C-040 Road Plan 

Road construction and associated work provisions of the Road Plan for this sale, dated 
3/31/2009 are hereby made a part of this contract. 

C-050 Purchaser Road Maintenance and Repair 

Purchaser shall perform work at their own cost on DC-300, T-3000, T-3202, T-3220, 
T-3221, T-3301 and T-3302 to maintain proper drainage and to keep the road surface 
smooth and crowned.  T-3000 shall meet the original construction specifications at 
contract termination.    

C-060 Designated Road Maintainer 

If required by the State, Purchaser shall perform maintenance and replacement work as 
directed by the Contract Administrator on the D-Line, E-Line, E-3020 (Vantage 
Quarry), and T-Line roads.  Purchaser shall furnish a statement in a form satisfactory to 
the State showing the costs incurred while performing this work.  Costs shall be based 
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on the rates set forth in the State's current Equipment Rate Schedule  on file at the 
region and Olympia offices.  The State shall reimburse Purchaser for said costs within 
30 days of receipt and approval of the statement. 

C-080 Landing Locations Approved Prior to Construction 

Landings shall be marked by Purchaser and approved by the Contract Administrator 
prior to construction. 

C-140 Water Bars 

Purchaser shall, as directed by the Contract Administrator, construct water bars across 
haul roads, skid trails and fire trails as necessary to control soil erosion and water 
pollution. 

Section S: Site Preparation and Protection 

S-010 Fire Hazardous Conditions 

Purchaser agrees to use its best efforts to minimize the risk of fire. 

S-030 Landing Debris Clean Up 

Landing debris shall be disposed of in a manner approved in writing by the Contract 
Administrator. 

S-050 Cessation of Operations for Low Humidity 

During the "closed season", when the humidity is 30 percent or lower on the sale area, 
all operations must cease unless authority to continue is granted by the State in writing. 

S-060 Pump Truck or Pump Trailer 

Purchaser shall provide a fully functional pump truck or pump trailer equipped to meet 
the specifications of WAC 332-24-005 and WAC 332-24-405 during the "closed 
season" or as extended by the State and shall provide trained personnel to operate this 
equipment on the sale area during all operating periods. 

S-100 Stream Cleanout 

Slash or debris which enters any type 5 stream as a result of operations under this 
contract and which is identified by the Contract Administrator shall be removed and 
deposited in a stable position.  Removal of slash or debris shall be accomplished in a 
manner that avoids damage to the natural stream bed and bank vegetation. 

S-110 Resource Protection 

No  equipment may operate within the RMZs, WMZs, and 30 feet of any type 5 stream 
unless authority is granted in writing by the Contract Administrator. 

S-130 Hazardous Materials 

a. Hazardous Materials and Waste - Regulatory Compliance 
 

Purchaser is responsible for understanding and complying with all applicable 
local, state, and federal hazardous material/waste laws and regulations for 
operations conducted under this contract.  Such regulations pertain to, but may 
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not be limited to, hazardous material storage, handling and transport, 
personnel protection, release notification and emergency response, cleanup 
and waste disposal.   Purchaser shall be responsible for restoring the site in the 
event of a spill. 

 
b. Hazardous Materials Spill Prevention 

 
All operations shall be conducted in a manner that avoids the release of 
hazardous materials, including petroleum products, into the environment 
(water, air or land).   

 
c. Hazardous Materials Spill Containment, Control and Cleanup 

 
If safe to do so, Purchaser shall take immediate action to contain and control 
all hazardous material spills.  Purchaser shall ensure that a spill kit is on site.  
At a minimum, a quick response kit capable of absorbing 4 to 6 gallons of oil, 
coolant, solvent or contaminated water shall be available on site.  If large 
quantities of bulk fuel/other hazardous materials are stored on site, Purchaser 
must be able to effectively control a container leak and contain & recover a 
hazmat spill equal to the largest single on site storage container volume.  
(HAZWOPER reg. 29CFR 1910.120 (j) (1) (vii)). 

 
d. Hazardous Material Release Reporting 

 
Releases of oil or hazardous materials to the environment must be reported 
according to the State Department of Ecology.  It is the responsibility of the 
Purchaser to have all emergency contact information readily available and a 
means of remote communication for purposes of quick notification.  In the 
event of a spill, the Purchaser is responsible for notifying the following: 

 
Appropriate Department of Ecology regional office (contact information 
below). 
DNR Contract Administrator 

 
DOE - Northwest Region: 
1-425-649-7000 
(Island, King, Kitsap, San Juan, Skagit, Snohomish, and Whatcom counties) 

 
DOE - Southwest Region: 
1-360-407-6300 
(Clallam, Clark, Cowlitz, Grays Harbor, Jefferson, Mason, Lewis, Pacific, 
Pierce, Skamania, Thurston, and Wahkiakum counties) 

 
DOE - Central Region: 
1-509-575-2490 
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(Benton, Chelan, Douglas, Kittitas, Klickitat, Okanogan, and Yakima 
counties) 

 
DOE - Eastern Region: 
1-509-329-3400 
(Adams, Asotin, Columbia, Ferry, Franklin, Garfield, Grant, Lincoln, Pend 
Oreille, Spokane, Stevens, Walla Walla, and Whitman counties) 

S-131 Refuse Disposal 

As required by RCW 70.93, All Purchaser generated refuse shall be removed from state 
lands for proper disposal prior to termination of this contract.  No refuse shall be 
burned, buried or abandoned on state forest lands. All refuse shall be transported in a 
manner such that it is in compliance with RCW 70.93 and all loads or loose materials 
shall be covered/secured such that these waste materials are properly contained during 
transport. 

Section D: Damages 

D-010 Liquidated Damages 

The following clauses provide for payments by Purchaser to the State for certain 
breaches of the terms of this contract.  These payments are agreed to as liquidated 
damages and not as penalties.  They are reasonable estimates of anticipated harm to the 
State, which will be caused by Purchaser's breach.  These liquidated damages 
provisions are agreed to by the State and Purchaser with the understanding of the 
difficulty of proving loss and the inconvenience or infeasibility of obtaining an 
adequate remedy.  These liquidated damages provisions provide greater certainty for 
the Purchaser by allowing the Purchaser to better assess its responsibilities under the 
contract. 

D-041 Reserve Tree Damage 

a.   Reserve Trees are trees required and designated for retention within the sale 
boundary.  Purchaser shall protect Reserve Trees from being cut, damaged, or 
removed during operations. Damage occurs to Reserve Trees when, as a result 
of Purchaser’s operations, the Contract Administrator determines one or more 
of the following has occurred: 

 
One or more trunk scars (exposing the cambium layer) which in total exceeds 
100 square inches. 

 
The live crown is reduced by 30 percent of original crown. 

 
One third of the circumference of the root system is damaged such that the 
cambium layer is exposed. 

 
Removal of designated Reserve Trees from the sale area is unauthorized, and 
may invoke the use of the G-230 clause.  Purchaser is required to leave all 
original, cut or damaged Reserve Trees on site. 
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b.   If in the course of Purchaser’s operations, the Contract Administrator 

determines that a Reserve Tree has been cut, damaged, or removed, the 
Purchaser shall provide a replacement Reserve Tree of like condition, size, 
and species within the sale area, as approved by the Contract Administrator to 
satisfy Reserve Tree requirements. 

 
c.   If the Contract Administrator determines that suitable replacement for a 

Reserve Tree as described in section (b) of this clause is not possible, the 
Purchaser agrees to pay the State as Reserve Tree liquidated damages for each 
Reserve Tree not replaced at the rate of $1,000.00. 

 

 

IN WITNESS WHEREOF, the Parties hereto have entered into this contract. 
 

 STATE OF WASHINGTON 
 DEPARTMENT OF NATURAL RESOURCES 
 
 ______________________  ________________________  
Purchaser Eric Wisch 
 Pacific Cascade Region Manager 
 
Date:    ________________ Date:    _________________ 
Address:  
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CORPORATE ACKNOWLEDGEMENT 
 
STATE OF   ____________________________) 

 ) 
COUNTY OF   ____________________________) 
 
On this _____________ day of _______________________, 20___, before me personally 
appeared ________________________________________________ 
__________________________________________________ to me known to be the 
____________________________________________________________ of the corporation 
that executed the within and foregoing instrument and acknowledged said instrument to be the 
free and voluntary act and deed of the corporation, for the uses and purposes therein mentioned, 
and on oath stated that (he/she was) (they were) authorized to execute said instrument and that 
the seal affixed is the corporate seal of said corporation. 
 
 
IN WITNESS WHEREOF, I have hereunto set my hand and affixed my official seal the day and 
year first above written. 
 
 

____________________________________ 
Notary Public in and for the State of 
 
____________________________________ 
 
My appointment expires  _______________ 
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Schedule L 
HARVESTING SPECIFICATIONS 

 
Within shovel logging areas, the shovel operator shall break up concentrations of logging debris 
greater than 10 feet by 10 feet to allow exposure of natural forest soils to ensure proper 
reforestation. 
 
Any and all snags cut because of safety concerns cannot be removed and must remain where they 
were felled. 
 
 



PRE-CRUISE NARRATIVE 
 

UNIT ACREAGES AND METHOD OF DETERMINATION: 

Unit # 
 Harvest 

R/W or RMZ 
WMZ 

 
Legal 

Description 
 Sec/Twp/Rng 

 
Grant 

 
Gross 

Proposal 
Acres 

Deductions from Gross Acres 
(No harvest acres) 

Net 
Harvest 
Acres 

Acreage 
Determination 

(List method 
and error of 

closure if 
applicable) 

RMZ/ 
WMZ 
Acres 

Leave 
Tree 

Acres 

Existing 
Road 
Acres 

Other 
Acres  

(describe) 
1 Sec 

29&30/T16N/R5W 
03 107 26 3   78 GPS  

2 Sec 
30&31/T16N/R5W 

03 121 32 10   79 GPS  

R/W 
Tags - New 

Constr. 

Sec 
25&36/T16N/R6W 
Sec 30/T16N/R5W 

01,03 3     3 L x W 

R/W 
Tags - 

Daylighting 

Sec 
25&36/T16N/R6W 
Sec 30/T16N/R5W 

01 8 (3.5 in 
large R/W 
section) 

    8 L x W 

TOTAL 
ACRES 

  239 58 13   168  

HARVEST PLAN AND SPECIAL CONDITIONS: 
Unit # Harvest Prescription:  

(Mark leave, take, etc.) 
Special Management areas: Other conditions (# leave trees, 

etc.) 

1 Regeneration harvest NA 

414  leave tree are in tagged 
clumps and 234 blue painted 
individuals are scattered 

2 Regeneration harvest NA 

719  leave tree are in tagged 
clumps and 1 blue painted 
individual are scattered 

R/W 
Tags - 
New 

Constr. 
R/W tags along the T-3000 road up to Unit 1 and then 
again between Units 1 and 2. NA  

R/W 
Tags - 

Daylighting 
R/W tags along the T-Line (north of the V-Line) and down 
to the reconstruction of the T-3000.  

8 blue painted trees between the 
T-Line and the T-3000 road 

OTHER PRE-CRUISE INFORMATION: 
Unit # Estimated Volume Access information 

(Gates, locks, etc.) 
Photos, traverse maps required 

1 2900 MBF T-Line to the beginning of the T-3000 road. Maps 

2 3100 MBF T-Line to the beginning of the T-3000 road. Maps 
R/W-
Tags 500 MBF 

R/W tags from the V-Line to the beginning of the T-3000 road up to 
Unit 1 and then again between Unit 1 and 2. Maps 

REMARKS: 
All trees marked with blue paint within Right-of-Way tags shall be considered sale volume. Brooklyn Rd. is closed just below the T-Line 
to reconstruct a road failure; see Driving Map North for directions from the L-Line and R-Line.  Call for Brooklyn Road status. 
Prepared By: Patrick Ferguson 
Date:  January 27, 2009 

Title: Forester 1 
 

CC:  

 

Sale Name: Random Chance Region: Pacific Cascade 
Agreement #:  30-083720  District: Black Hills  
Contact      
Forester:    Patrick Ferguson 

Phone/ 
Location: (360)-596-5156 Ext:      /       

Alternate 
Contact:  Donnie Melton 

Phone/ 
Location:  (360)-596-5156  Ext:      /       

Type of Sale: Lump Sum 
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Cruise Narrative 
  

Sale Name: 
 
Random Chance 

 
Region: 

 
Pacific Cascade 

 
App. #: 

 
30-083720 

 
District: 

 
Black Hills 

 
Lead cruiser: 

 
M. Brady 

 
Completion date: 

 
02/12/09 

 
Other cruisers on 
sale: 

 
K. Bailey, K. Jones 

 
Unit acreage specifications: 

 
Unit # 

 
Cruised acres 
 

 
Cruised acres 
agree with 
sale acres? 
Yes/No 

 
If acres do not agree explain why. 

1 78 yes  
2 79 Yes  
RW1 6.5 (new const. + wide 

spot near road) No 3.5 acres were moved from RW2 to RW 1 for cruising 
purposes (VP) 

RW2 4.5 (ROW tags) No 3.5 acres were moved from RW2 to RW1 for cruising 
purposes (ITS) 

Total 168 yes  
 
Unit cruise specifications:       

Unit # 
 
Sample type 
(VP, FP, 
ITS,100%) 

 
Expansion 
factor 
(BAF, full/ 
half) 

 
Sighting 
height 
(4.5 ft,  
16 ft.) 

 
Grid size  
(Plot 
spacing or 
% of area) 

 
Plot ratio 
(cruise:count) 

 
Total 
number of 
plots  
 

1 VP 46.94 4.5 400’ X 150’ 1:2 56 
2 VP 46.94 4.5 300’X200’ 1:2  
RW1 VP 46.94 4.5 350’ X strip 1:1 8 

RW2 ITS 
1/20 DF 
1/10 WH, 
RA 
1/1 others 

N/A 100% N/A 1 

 
Sale/Cruise Description:   

Minor species cruise intensity: As necessary 
 
Minimum cruise spec:  40% 0f Form- Factor at 16 feet DOB or 5 inch Top. 
 
Avg ring count by sp: DF = 08 WH =  N/A SS =  N/A 
 
Leave/take tree description: Unit1 & 2 - within Yellow “Leave Tree Area” Tags and blue painted individual 

leave trees.  ROW 3 is painted orange to take. ROW 2 is between orange 
ROW tags, but has blue painted trees as well from a previous marking.  ROW 
1 is tagged with orange ROW tags but there is a leave tree patch of 8 RC 
tagged out with yellow tags.  The main road is also the upper boundary of this 
unit where it borders it, not orange tags. 

 
Field observations: 

Units 1 & 2  are very similar and consist of open grown large diameter (25” DBH +) and rather tall DF (95%).  
Volume per acre for both stands is in the low 40 MBF/ac range.  There are scattered pockets of RA of average 
quality and very minor WH and RC.  The major defect in the stand was oversize limbs, which resulted in higher 



 
j:\forms\pre-sales\CRUISE-Narrative.doc Revised: 2/17/2000 

than normal oversize 3 saw volume.  There are also small pockets of diseased and dead trees, and a few 
scattered recently blown-down trees which were either cruised and defected accordingly or not cruised.  The 
ground is flat to gently sloping and is all ground based.  There is an old grade/ walking trail shown on the map 
which is helpful for cruising. 

 
Grants: 01, 03                                     

Prepared by: M. Brady 
 
Title: 

 
NRS 1 

 
CC: 

 
Files 

 



TC  PSTATS

FY09PCPROJECT

PLOTS TREESACRES

1

DATE

 576 126 168.00

2/26/2009

RGE SC TRACT TYPETWP

16N 05 29 RANDOM CHAN 00U1 THR
16N 05W 29 RANDOM CHA 0RW2

PROJECT STATISTICS
PAGE

CuFt BdFt

S W

ESTIMATED PERCENT
TREES TOTAL SAMPLE

PER PLOT TREES TREESPLOTS TREES

TOTAL  126  576  4.6

CRUISE  51  229  4.5  11,586  2.0

DBH COUNT

REFOREST

COUNT  69  309  4.5

BLANKS  6

100 %

STAND SUMMARY

SAMPLE TREES AVG BOLE REL BASAL GROSS GROSS NETNET

TREES /ACRE DBH LEN DEN AREA BF/AC BF/AC CF/AC CF/AC

 174  51.0  24.8  112  170.9  42,447  8,136DOUG FIR  40,406  8,136 34.3

 25  16.7  14.9  55  20.2  1,922  541R ALDER  1,738  542 5.2

 7  1.0  21.3  79  2.5  361  93WHEMLOCK  323  93 0.6

 6  .1  27.0  75  .5  46  16WR CEDAR  43  16 0.1

 17  .1  14.0  46  .1  7  2BL MAPLE  5  2 0.0

 229  69.0  22.7  98  194.2  8,790 44,783  42,516  8,788TOTAL

CONFIDENCE LIMITS OF THE SAMPLE

TIMES OUT OF 100 THE VOLUME WILL BE WITHIN THE SAMPLE ERROR 68.1

 40.7

COEFF SAMPLE TREES - BF

SD:

INF. POP.# OF TREES REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL

 1.0
 68.1

 65.5  5.0  1,086  1,143  1,200DOUG FIR

 52.9  10.8  101  114  126R ALDER

 108.3  44.1  181  323  465WHEMLOCK

 56.9  32.5  214  318  421WR CEDAR

 307  307  307BL MAPLE

 5.5  914  967  1,020  256  64  28TOTAL  80.1

COEFF SAMPLE TREES - CF

SD:

INF. POP.# OF TREES REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL

 1.0
 68.1

 56.6  4.3  212  222  231DOUG FIR

 58.3  11.9  32  36  40R ALDER

 105.6  43.0  56  98  139WHEMLOCK

 48.3  27.6  82  113  144WR CEDAR

 130  130  130BL MAPLE

 4.7  183  192  201  184  46  20TOTAL  68.0

COEFF TREES/ACRE 

SD:

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL

 1.0
 68.1

 73.4  6.5  48  51  54DOUG FIR

 191.8  17.1  14  17  20R ALDER

 432.1  38.5  1  1  1WHEMLOCK

 927.3  82.5  0  0  0WR CEDAR

 1122.5  99.9  0  0  0BL MAPLE

 5.1  65  69  72  132  33  15TOTAL  57.5

COEFF BASAL AREA/ACRE

SD:

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL

 1.0
 68.1

 65.4  5.8  161  171  181DOUG FIR

 200.3  17.8  17  20  24R ALDER

 451.7  40.2  2  3  4WHEMLOCK

 1055.8  94.0  0  0  1WR CEDAR

 1122.5  99.9  0  0  0BL MAPLE

 4.6  185  194  203  107  27  12TOTAL  51.7



TC  PSTATS

FY09PCPROJECT

PLOTS TREESACRES

2

DATE

 576 126 168.00

2/26/2009

RGE SC TRACT TYPETWP

16N 05 29 RANDOM CHAN 00U1 THR
16N 05W 29 RANDOM CHA 0RW2

PROJECT STATISTICS
PAGE

CuFt BdFt

S W

COEFF NET BF/ACRE

SD:

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL

 1.0
 68.1

 66.7  5.9  38,008  40,406  42,805DOUG FIR

 196.9  17.5  1,434  1,738  2,043R ALDER

 501.8  44.7  179  323  467WHEMLOCK

 1064.7  94.8  2  43  84WR CEDAR

 1122.5  99.9  0  5  11BL MAPLE

 5.3  40,246  42,516  44,786  144  36  16TOTAL  60.0

COEFF NET CUFT FT/ACRE

SD:

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL

 1.0
 68.1

 66.5  5.9  7,654  8,136  8,617DOUG FIR

 205.6  18.3  442  541  640R ALDER

 459.6  40.9  55  93  132WHEMLOCK

 1070.0  95.2  1  16  31WR CEDAR

 1122.5  99.9  0  2  5BL MAPLE

 5.1  8,343  8,788  9,234  130  32  14TOTAL  57.0

COEFF V_BAR/ACRE

SD:

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL

 1.0
 68.1

 222  236  250DOUG FIR

 67.6  6.0  71  86  101R ALDER

 333.2  29.7  70  127  183WHEMLOCK

 832.1  74.1  5  89  173WR CEDAR

 1122.5  99.9  0  51  101BL MAPLE

 5.4  207  219  231  147  37  16TOTAL  60.7



Species, Sort Grade - Board Foot Volumes (Project)PSPCSTGRTC

Project:

Acres

FY09PC

 168.00

Page
1

Date
2/26/2009

Time
 8:33:48AM

T16N R05W S29 Ty00U1

         THRU

T16N R05W S29 Ty0RW2

Net Bd. Ft. per Acre Total Ln Log Scale Dia.

Percent of Net Board Foot Volume Average Log

Per

Logs

T

S

Spp  Def% Gross Net Net MBF Ft /AcreBdFt

%

 So Gr

4-7 8-11 12-15 16+ 12-20 36-9931-3521-30 Lf

CF/Bd

Ftrt  ad
Log Length 

In

Dia 

DF D SM  148  25  100  100  560  .3 148  32  3.08 20

DF D 2S  79  33,577  5,375 4.7  0  22  78  100  390  82.1 31,995  0  32  2.34 17

DF D 3S  18  7,820  1,242 5.5  8  63  6  23  2  93  117  63.4 7,393  5  31  0.88 10

DF D 4S  3  901  146 3.5  70  29  1  50  23  20  42.7 870  28  15  0.36 7

 3  2DF    Totals  95  4.8  42,447  40,406  6,788  12  18  67  1  97  28  214  188.5 1.54 12

RA D 2S  1  43  5 30.4  100  100  160  .2 30  32  1.75 14

RA D 3S  37  730  106 13.5  62  38  100  133  4.7 632  32  1.24 11

RA D 4S  62  1,149  181 6.3  44  56  11  75  37  29.0 1,077  14  22  0.54 6

 27  9RA    Totals  4  9.6  1,922  1,738  292  57  15  7  85  23  51  33.9 0.68 7

WH D 2S  47  169  26 9.0  100  100  323  .5 154  32  2.61 17

WH D 3S  40  151  22 14.5  12  72  16  100  102  1.3 129  32  1.09 10

WH D 4S  13  41  7 1.9  56  44  33  10  32  1.2 40  58  16  0.49 7

 12  7WH    Totals  1  10.5  361  323  54  34  6  48  4  89  25  108  3.0 1.24 10

RC D 3S  95  44  7 7.7  3  13  41  43  100  182  .2 41  32  2.16 12

RC D 4S  5  2  0  60  40  100  17  .1 2  11  0.41 7

 6RC    Totals  0  7.4  46  43  7  14  39  41  5  95  25  124  .3 1.89 10

BM D 4S  100  7  1 23.3  46  54  100  54  .1 5  32  0.72 7

 46BM    Totals  0  23.3  7  5  1  54  100  32  54  .1 0.72 7

 Totals  7,143  14 4  18  64  2  2  96  27  188  225.9 5.1  42,516 44,783  1.43 11



TC  TSTATS

FY09PC

TWP RGE SECT TYPE

PROJECT

PLOTS TREESACRES

PAGE

DATE

 221 56 78.0000U1RANDOM CHANC2905W16N

2/26/2009
 1

STATISTICS

CuFt BdFtTRACT

S W

ESTIMATED PERCENT
TREES TOTAL SAMPLE

PER PLOT TREES TREESPLOTS TREES

TOTAL  56  221  3.9

CRUISE  21  83  4.0  5,005  1.7

DBH COUNT

REFOREST

COUNT  32  132  4.1

BLANKS  3

100 %

STAND SUMMARY

SAMPLE TREES AVG BOLE REL BASAL GROSS GROSS NETNET

TREES /ACRE DBH LEN DEN AREA BF/AC BF/AC CF/AC CF/AC

 75  49.9  25.0  115  170.2  44,349  8,439DOUG FIR  42,333  8,442 34.0

 6  13.8  13.4  51  13.4  1,247  337R ALDER  1,222  340 3.7

 2  .5  26.0  82  1.7  181  62WHEMLOCK  165  62 0.3

 83  64.2  23.0  101  185.2  8,843 45,777  43,720  8,838TOTAL

CONFIDENCE LIMITS OF THE SAMPLE

TIMES OUT OF 100 THE VOLUME WILL BE WITHIN THE SAMPLE ERROR 68.1

 38.6

COEFF
SAMPLE TREES - BF

SD:  1.0

INF. POP.# OF TREES REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL:  68.1  %

 61.3  7.1  1,118  1,203  1,289DOUG FIR

 49.1  21.9  83  107  130R ALDER

 106.4  99.6  2  605  1,208WHEMLOCK

 7.6  1,024  1,108  1,193  190  47  21TOTAL  68.9

COEFF
SAMPLE TREES - CF

SD:  1.0

INF. POP.# OF TREES REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL:  68.1  %

 51.9  6.0  217  231  245DOUG FIR

 54.9  24.5  23  31  38R ALDER

 85.0  79.6  41  200  359WHEMLOCK

 6.5  202  216  230  138  34  15TOTAL  58.8

COEFF
TREES/ACRE 

SD:  1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL:  68.1  %

 70.0  9.4  45  50  55DOUG FIR

 187.6  25.1  10  14  17R ALDER

 596.3  79.6  0  0  1WHEMLOCK

 7.9  59  64  69  139  35  15TOTAL  59.0

COEFF
BASAL AREA/ACRE

SD:  1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL:  68.1  %

 64.5  8.6  155  170  185DOUG FIR

 185.4  24.8  10  13  17R ALDER

 524.3  70.0  1  2  3WHEMLOCK

 7.6  171  185  199  130  32  14TOTAL  57.1

COEFF
NET BF/ACRE

SD:  1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL:  68.1  %

 64.8  8.6  38,672  42,333  45,993DOUG FIR

 183.2  24.5  923  1,222  1,521R ALDER

 559.7  74.7  42  165  288WHEMLOCK

 8.2  40,126  43,720  47,314  151  38  17TOTAL  61.6

COEFF
NET CUFT FT/ACRE

SD:  1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL:  68.1  %

 64.7  8.6  7,709  8,439  9,168DOUG FIR

 184.5  24.6  254  337  421R ALDER



TC  TSTATS

FY09PC

TWP RGE SECT TYPE

PROJECT

PLOTS TREESACRES

PAGE

DATE

 221 56 78.0000U1RANDOM CHANC2905W16N

2/26/2009
 2

STATISTICS

CuFt BdFtTRACT

S W

NET CUFT FT/ACRE

SD:  1.0

COEFF # OF PLOTS REQ. INF. POP.

VAR. S.E.% LOW AVG HIGH  5  10  15

CL:  68.1 %

 527.1  70.4  18  62  105WHEMLOCK

 8.1  8,123  8,838  9,552  146  37  16TOTAL  60.6

COEFF
V-BAR/ACRE

SD:  1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL:  68.1  %

 227  249  270DOUG FIR

 82.6  11.0  69  91  113R ALDER

 559.7  74.7  25  98  172WHEMLOCK

 40.2  217  236  255  3,625  906  403TOTAL  301.3

   



TC  TSTATS
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TWP RGE SECT TYPE
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PLOTS TREESACRES

PAGE

DATE

 280 61 79.0000U2RANDOM CHANC2905W16N

2/26/2009
 1

STATISTICS

CuFt BdFtTRACT

S W

ESTIMATED PERCENT
TREES TOTAL SAMPLE

PER PLOT TREES TREESPLOTS TREES

TOTAL  61  280  4.6

CRUISE  24  100  4.2  6,043  1.7

DBH COUNT

REFOREST

COUNT  35  170  4.9

BLANKS  2

100 %

STAND SUMMARY

SAMPLE TREES AVG BOLE REL BASAL GROSS GROSS NETNET

TREES /ACRE DBH LEN DEN AREA BF/AC BF/AC CF/AC CF/AC

 88  56.5  24.6  110  187.0  44,479  8,580DOUG FIR  42,234  8,578 37.7

 11  19.2  15.8  58  26.2  2,499  727R ALDER  2,161  727 6.6

 1  .8  23.0  83  2.3  392  87WHEMLOCK  368  87 0.5

 100  76.5  22.7  96  215.5  9,393 47,370  44,763  9,394TOTAL

CONFIDENCE LIMITS OF THE SAMPLE

TIMES OUT OF 100 THE VOLUME WILL BE WITHIN THE SAMPLE ERROR 68.1

 45.2

COEFF
SAMPLE TREES - BF

SD:  1.0

INF. POP.# OF TREES REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL:  68.1  %

 64.7  6.9  1,057  1,135  1,213DOUG FIR

 54.7  17.3  107  129  151R ALDER

WHEMLOCK

 7.5  942  1,017  1,093  223  56  25TOTAL  74.7

COEFF
SAMPLE TREES - CF

SD:  1.0

INF. POP.# OF TREES REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL:  68.1  %

 56.6  6.0  208  222  235DOUG FIR

 54.6  17.3  37  45  53R ALDER

WHEMLOCK

 6.5  188  201  214  169  42  19TOTAL  65.0

COEFF
TREES/ACRE 

SD:  1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL:  68.1  %

 67.4  8.6  52  56  61DOUG FIR

 199.8  25.6  14  19  24R ALDER

 578.2  74.0  0  1  1WHEMLOCK

 6.3  72  76  81  97  24  11TOTAL  49.2

COEFF
BASAL AREA/ACRE

SD:  1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL:  68.1  %

 58.2  7.5  173  187  201DOUG FIR

 200.7  25.7  19  26  33R ALDER

 578.2  74.0  1  2  4WHEMLOCK

 5.3  204  215  227  68  17  8TOTAL  41.2

COEFF
NET BF/ACRE

SD:  1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL:  68.1  %

 60.0  7.7  38,990  42,234  45,478DOUG FIR

 200.9  25.7  1,606  2,161  2,716R ALDER

 578.2  74.0  96  368  640WHEMLOCK

 6.5  41,837  44,763  47,689  104  26  12TOTAL  51.1

COEFF
NET CUFT FT/ACRE

SD:  1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL:  68.1  %

 59.8  7.7  7,923  8,580  9,236DOUG FIR

 202.2  25.9  539  727  915R ALDER

 578.2  74.0  23  87  152WHEMLOCK

 6.0  8,831  9,394  9,958  88  22  10TOTAL  46.9
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PAGE

DATE

 280 61 79.0000U2RANDOM CHANC2905W16N

2/26/2009
 2

STATISTICS

CuFt BdFtTRACT

S W

V-BAR/ACRE

SD:  1.0

COEFF # OF PLOTS REQ. INF. POP.

VAR. S.E.% LOW AVG HIGH  5  10  15

CL:  68.1 %

COEFF
V-BAR/ACRE

SD:  1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL:  68.1  %

 209  226  243DOUG FIR

 61  83  104R ALDER

 242.4  31.0  41  159  277WHEMLOCK

 38.0  194  208  221  3,530  883  392TOTAL  297.3
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PLOTS TREESACRES

PAGE

DATE

 19 8 6.500RW1RANDOM CHANC2905W16N

2/26/2009
 1

STATISTICS

CuFt BdFtTRACT

S W

ESTIMATED PERCENT
TREES TOTAL SAMPLE

PER PLOT TREES TREESPLOTS TREES

TOTAL  8  19  2.4

CRUISE  5  9  1.8  258  3.5

DBH COUNT

REFOREST

COUNT  2  7  3.5

BLANKS  1

100 %

STAND SUMMARY

SAMPLE TREES AVG BOLE REL BASAL GROSS GROSS NETNET

TREES /ACRE DBH LEN DEN AREA BF/AC BF/AC CF/AC CF/AC

 3  7.8  35.2  127  52.8  15,197  2,703DOUG FIR  14,235  2,703 8.9

 3  24.0  16.4  62  35.2  3,704  910R ALDER  3,363  908 8.7

 1  5.4  20.0  81  11.7  1,614  420WHEMLOCK  1,130  421 2.6

 2  2.5  29.2  80  11.7  1,143  397WR CEDAR  1,054  398 2.2

 9  39.7  22.7  79  111.5  4,430 21,657  19,781  4,430TOTAL

CONFIDENCE LIMITS OF THE SAMPLE

TIMES OUT OF 100 THE VOLUME WILL BE WITHIN THE SAMPLE ERROR 68.1

 23.4

COEFF
SAMPLE TREES - BF

SD:  1.0

INF. POP.# OF TREES REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL:  68.1  %

 48.0  33.2  1,359  2,033  2,708DOUG FIR

 14.5  10.0  129  143  158R ALDER

WHEMLOCK

 52.4  49.1  226  445  664WR CEDAR

 42.6  486  848  1,209  655  164  73TOTAL  120.8

COEFF
SAMPLE TREES - CF

SD:  1.0

INF. POP.# OF TREES REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL:  68.1  %

 37.5  25.9  279  376  474DOUG FIR

 34.3  23.7  31  41  51R ALDER

WHEMLOCK

 24.2  22.7  125  162  199WR CEDAR

 32.3  124  184  243  376  94  42TOTAL  91.5

COEFF
TREES/ACRE 

SD:  1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL:  68.1  %

 118.6  44.7  4  8  11DOUG FIR

 164.0  61.8  9  24  39R ALDER

 185.2  69.8  2  5  9WHEMLOCK

 282.8  106.6  3  5WR CEDAR

 32.0  27  40  52  328  82  36TOTAL  84.9

COEFF
BASAL AREA/ACRE

SD:  1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL:  68.1  %

 120.6  45.5  29  53  77DOUG FIR

 155.3  58.6  15  35  56R ALDER

 185.2  69.8  4  12  20WHEMLOCK

 282.8  106.6  12  24WR CEDAR

 20.7  88  111  135  137  34  15TOTAL  54.8

COEFF
NET BF/ACRE

SD:  1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL:  68.1  %

 121.4  45.8  7,722  14,235  20,748DOUG FIR

 161.7  61.0  1,313  3,363  5,412R ALDER

 185.2  69.8  341  1,130  1,918WHEMLOCK

 282.8  106.6  1,054  2,178WR CEDAR

 31.2  13,609  19,781  25,952  311  78  35TOTAL  82.8



TC  TSTATS
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PROJECT

PLOTS TREESACRES

PAGE

DATE

 19 8 6.500RW1RANDOM CHANC2905W16N

2/26/2009
 2

STATISTICS

CuFt BdFtTRACT

S W

NET CUFT FT/ACRE

SD:  1.0

COEFF # OF PLOTS REQ. INF. POP.

VAR. S.E.% LOW AVG HIGH  5  10  15

CL:  68.1 %

COEFF
NET CUFT FT/ACRE

SD:  1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL:  68.1  %

 120.2  45.3  1,478  2,703  3,929DOUG FIR

 157.1  59.2  371  910  1,449R ALDER

 185.2  69.8  127  420  713WHEMLOCK

 282.8  106.6  397  821WR CEDAR

 25.0  3,324  4,430  5,537  200  50  22TOTAL  66.3

COEFF
V-BAR/ACRE

SD:  1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL:  68.1  %

 146  270  393DOUG FIR

 57.3  21.6  37  96  154R ALDER

 106.9  40.3  29  96  163WHEMLOCK

 282.8  106.6  90  186WR CEDAR

 118.7  122  177  233  4,506  1,127  501TOTAL  314.7

   



TC  TSTATS

FY09PC

TWP RGE SECT TYPE

PROJECT

PLOTS TREESACRES

PAGE

DATE

 56 1 4.500RW2RANDOM CHANC2905W16N

2/26/2009
 1

STATISTICS

CuFt BdFtTRACT

S W

ESTIMATED PERCENT
TREES TOTAL SAMPLE

PER PLOT TREES TREESPLOTS TREES

TOTAL  1  56  56.0

CRUISE  1  37  37.0  280  13.2

DBH COUNT

REFOREST

COUNT

BLANKS

100 %

STAND SUMMARY

SAMPLE TREES AVG BOLE REL BASAL GROSS GROSS NETNET

TREES /ACRE DBH LEN DEN AREA BF/AC BF/AC CF/AC CF/AC

 8  35.8  19.1  93  71.4  13,162  2,939DOUG FIR  12,746  2,936 16.3

 5  13.1  12.7  49  11.6  918  265R ALDER  918  264 3.2

 3  8.7  13.5  69  8.6  1,127  277WHEMLOCK  1,098  277 2.3

 17  3.8  14.0  46  4.0  267  86BL MAPLE  204  86 1.1

 4  .9  15.1  53  1.1  84  29WR CEDAR  84  29 0.3

 37  62.2  16.9  77  96.7  3,592 15,557  15,050  3,596TOTAL

CONFIDENCE LIMITS OF THE SAMPLE

TIMES OUT OF 100 THE VOLUME WILL BE WITHIN THE SAMPLE ERROR 68.1

 23.5

COEFF
SAMPLE TREES - BF

SD:  1.0

INF. POP.# OF TREES REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL:  68.1  %

 50.8  19.2  276  341  407DOUG FIR

 59.8  29.7  49  70  91R ALDER

 63.3  43.8  71  127  182WHEMLOCK

 307  307  307BL MAPLE

 190  190  190WR CEDAR

 11.5  201  227  253  111  28  12TOTAL  51.5

COEFF
SAMPLE TREES - CF

SD:  1.0

INF. POP.# OF TREES REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL:  68.1  %

 44.8  16.9  67  80  94DOUG FIR

 50.0  24.8  15  20  25R ALDER

 54.7  37.8  20  32  44WHEMLOCK

 130  130  130BL MAPLE

 64  64  64WR CEDAR

 65  65  65TOTAL

   



Species, Sort Grade - Board Foot Volumes (Type)

TSPCSTGR
T

FY09PCProject:

1Page

2/26/2009
Date

 8:33:49AMTime

T16N R05W S29 T00U1T16N R05W S29 T00U1

PlotsAcresTypeTractSecRgeTwp

 83 56 78.00
00U1RANDOM CHAN

2905W16N

CuFt BdFt

S W

Sample Trees

Net Bd. Ft. per Acre Total Ln  Dia   Bd   Log   Length

Percent Net Board Foot Volume Average Log

Per
Logs

T

S

Spp  Def% Gross Net Net MBF Ft   In      Ft /AcreBdFt

%

rt     ad 
Grade

4-7 16+ 12-20 21-30 31-35 36-998-11 12-15

Log Scale Dia.

Lf

CF/So     Gr

DF DM SM  320  25  100  100  32  560  .6 320  3.08 20

DF DM 2S  79  34,701  2,586 4.5  22  78  0  100  32  375  88.4 33,151  2.24 17

DF DM 3S  19  8,473  625 5.4  6  59  7  29  1  6  93  31  125  64.2 8,012  0.91 10

DF DM 4S  2  856  66 .7  77  23  48  37  15  15  20  41.9 850  0.36 6

DF        Totals
 97  4.5  44,349  42,333  3,302  3  12  19  67  1  2  28  217  195.1 97  1.54 12

RA DM 3S  45  587  44 4.3  68  32  100  32  126  4.5 561  1.06 11

RA DM 4S  55  661  52  65  35  37  63  16  24  28.1 661  0.40 6

RA        Totals
 3  2.0  1,247  1,222  95  35  50  14  20  19  38  32.5 80  0.56 6

WH DM 2S  58  104  7 8.2  100  100  32  450  .2 96  4.36 19

WH DM 3S  40  74  5 9.4  26  74  100  32  84  .8 67  1.23 8

WH DM 4S  2  2  0  100  100  2  5  .5 2  0.55 6

WH        Totals
 0  8.6  181  165  13  11  31  58  1  23  112  1.5 99  1.84 9

 3,410  4  13  19  65  2  2  97  27  191  229.1Type Totals  4.5  45,777  43,720  1.44 12



Species, Sort Grade - Board Foot Volumes (Type)

TSPCSTGR
T

FY09PCProject:

1Page

2/26/2009
Date

 8:33:49AMTime

T16N R05W S29 T00U2T16N R05W S29 T00U2

PlotsAcresTypeTractSecRgeTwp

 100 61 79.00
00U2RANDOM CHAN

2905W16N

CuFt BdFt

S W

Sample Trees

Net Bd. Ft. per Acre Total Ln  Dia   Bd   Log   Length

Percent Net Board Foot Volume Average Log

Per
Logs

T

S

Spp  Def% Gross Net Net MBF Ft   In      Ft /AcreBdFt

%

rt     ad 
Grade

4-7 16+ 12-20 21-30 31-35 36-998-11 12-15

Log Scale Dia.

Lf

CF/So     Gr

DF DM 2S  80  35,607  2,676 4.9  0  20  80  0  100  32  406  83.5 33,873  2.44 17

DF DM 3S  17  7,844  584 5.7  11  67  6  17  3  4  92  31  108  68.4 7,395  0.85 10

DF DM 4S  3  1,028  76 6.0  63  36  2  53  21  26  15  20  47.5 966  0.35 7

DF        Totals
 94  5.0  44,479  42,234  3,336  3  13  17  67  2  1  28  212  199.4 97  1.55 12

RA DM 3S  31  861  53 21.4  51  49  100  32  143  4.7 676  1.48 12

RA DM 4S  69  1,638  117 9.4  36  64  1  20  80  26  47  31.6 1,485  0.61 7

RA        Totals
 5  13.5  2,499  2,161  171  25  60  15  0  14  27  59  36.4 86  0.74 7

WH DM 2S  63  256  18 9.4  100  100  32  290  .8 232  2.16 16

WH DM 3S  30  112  9  100  100  32  140  .8 112  1.03 11

WH DM 4S  7  24  2  100  100  16  30  .8 24  0.46 7

WH        Totals
 1  6.1  392  368  29  7  30  63  7  27  153  2.4 93  1.37 11

 3,536  4  15  17  64  2  2  96  28  188  238.2Type Totals  5.5  47,370  44,763  1.43 11



Species, Sort Grade - Board Foot Volumes (Type)

TSPCSTGR
T

FY09PCProject:

1Page

2/26/2009
Date

 8:33:49AMTime

T16N R05W S29 T0RW1T16N R05W S29 T0RW1

PlotsAcresTypeTractSecRgeTwp

 9 8 6.50
0RW1RANDOM CHAN

2905W16N

CuFt BdFt

S W

Sample Trees

Net Bd. Ft. per Acre Total Ln  Dia   Bd   Log   Length

Percent Net Board Foot Volume Average Log

Per
Logs

T

S

Spp  Def% Gross Net Net MBF Ft   In      Ft /AcreBdFt

%

rt     ad 
Grade

4-7 16+ 12-20 21-30 31-35 36-998-11 12-15

Log Scale Dia.

Lf

CF/So     Gr

DF DM 2S  82  12,710  77 7.3  14  86  100  32  541  21.8 11,781  3.22 20

DF DM 3S  18  2,487  16 1.4  21  11  68  21  79  29  259  9.5 2,454  1.67 13

DF        Totals
 72  6.3  15,197  14,235  93  4  13  83  4  31  455  31.3 96  2.78 18

RA DM 2S  23  1,122  5 30.4  100  100  32  160  4.9 781  1.75 14

RA DM 3S  34  1,148  7  100  100  32  120  9.6 1,148  0.89 10

RA DM 4S  43  1,434  9  20  80  20  80  31  75  19.1 1,434  0.63 8

RA        Totals
 17  9.2  3,704  3,363  22  9  68  23  9  31  100  33.6 91  0.87 9

WH DM 3S  47  1,022  3 47.4  100  100  32  100  5.4 538  1.66 13

WH DM 4S  53  592  4  27  73  100  23  55  10.8 592  0.54 8

WH        Totals
 6  30.0  1,614  1,130  7  14  38  48  52  26  70  16.1 48  1.00 10

RC DM 3S  95  1,092  7 8.1  12  43  45  100  32  199  5.1 1,004  2.37 13

RC DM 4S  5  51  0  58  42  100  13  20  2.5 51  0.42 7

RC        Totals
 5  7.7  1,143  1,054  7  3  13  41  43  5  26  139  7.6 95  2.04 11

 129  2  17  18  62  0  7  93  30  223  88.6Type Totals  8.7  21,657  19,781  1.68 13



Species, Sort Grade - Board Foot Volumes (Type)

TSPCSTGR
T

FY09PCProject:

1Page

2/26/2009
Date

 8:33:49AMTime

T16N R05W S29 T0RW2T16N R05W S29 T0RW2

PlotsAcresTypeTractSecRgeTwp

 38 1 4.50
0RW2RANDOM CHAN

2905W16N

CuFt BdFt

S W

Sample Trees

Net Bd. Ft. per Acre Total Ln  Dia   Bd   Log   Length

Percent Net Board Foot Volume Average Log

Per
Logs

T

S

Spp  Def% Gross Net Net MBF Ft   In      Ft /AcreBdFt

%

rt     ad 
Grade

4-7 16+ 12-20 21-30 31-35 36-998-11 12-15

Log Scale Dia.

Lf

CF/So     Gr

DF DM 2S  64  8,617  37 4.8  9  72  20  100  32  229  35.8 8,204  1.60 14

DF DM 3S  29  3,778  17 .1  24  76  100  32  92  40.9 3,776  0.68 9

DF DM 4S  7  766  3  100  1  99  18  21  35.8 766  0.34 6

DF        Totals
 85  3.2  13,162  12,746  57  13  28  46  13  0  28  113  112.4 100  0.95 9

RA DM 3S  34  315  1  100  100  32  120  2.6 315  0.97 10

RA DM 4S  66  603  3  70  30  9  91  29  46  13.1 603  0.48 6

RA        Totals
 6  918  918  4  46  54  6  30  58  15.7 94  0.56 7

WH DM 3S  84  924  4  28  72  100  32  80  11.6 924  0.62 8

WH DM 4S  16  202  1 14.3  100  17  83  14  20  8.7 173  0.40 6

WH        Totals
 7  2.6  1,127  1,098  5  39  61  3  24  54  20.2 97  0.56 7

BM DM 4S  100  267  1 23.3  46  54  100  32  54  3.8 204  0.72 7

BM        Totals
 1  23.3  267  204  1  46  54  32  54  3.8 100  0.72 7

RC DM 3S  97  82  0  62  38  100  32  74  1.1 82  0.80 8

RC DM 4S  3  2  0  100  100  2  3  .9 2  0.17 7

RC        Totals
 1  84  84  0  63  37  3  19  42  2.0 97  0.77 7

 68  18  32  39  11  1  0  99  27  98  154.1Type Totals  3.3  15,557  15,050  0.85 9



Species Summary - Trees, Logs, Tons, CCF, MBFPSPCTLTCMTC

1

2/26/2009
Date:

FY09PCProject

 8:33:49AM
Time

Acres
 168.00

T16N R05W S29 Ty00U  78.00

T16N R05W S29 Ty00U  79.00

T16N R05W S29 Ty0RW  4.50

Page No

Species
T

Logs

S

Total

Gross Net Gross

Total MBF

Net

Total CCFTotal

Trees

Total

Tons Tree Log

Net Cubic Ft/

LF

CF/

DOUG FIR  31,786  13,669  13,668  7,131  6,788 8,569  38,957  1.51 159.51  43.00

R ALDER  5,701  911  909  323  292 2,807  2,505  0.69 32.37  15.94

WHEMLOCK  500  157  157  61  54 173  502  1.23 90.95  31.39

WR CEDAR  58  27  27  8  7 20  64  1.87 132.72  46.52

BL MAPLE  17  4  4  1  1 17  10  0.72 22.88  22.88

 38,063  7,524  7,143
Totals

 14,768  14,765 11,586  42,037  1.40 127.44  38.79

Wood Type

CF/

LF

Net Cubic Ft/

LogTreeTons

Total

Trees

Total Total CCF

Net

Total MBF

GrossNetGross

Total

LogsSpecies

 1.51 42.83 158.09  6,850C  39,522 8,762  32,344  13,853  7,200 13,852

 0.69 15.96 32.31  293H  2,515 2,824  5,718  915  324 912

 38,063  7,524  7,143
Totals

 14,768  14,765 11,586  42,037  1.40 127.44  38.79
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            FPA/N No: 

 
2919503 

      Effective Date: 05/27/2009 

   Expiration Date: 05/27/2011  
Forest Practices Application/Notification 

Notice of Decision 

 Shut Down Zone: 655, 651N 

 EARR Tax Credit: [X] Eligible [ ] Non-eligible 
            Reference:  Random Chance TBS 

30-083720 

 
FPA/N Classification Number of Years Granted on Multi-Year Request 
[  ] Class II    [X] Class III   [  ] Class IVG   [  ] Class IVS    [ ] 2 yrs       [ ] 3 yrs         [ ] 4 yrs         [ ] 5 yrs 
 
Conditions on Approval / Reasons for Disapproval 

No additional conditions. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   Issued By: Kris Knutzen Region:  Pacific Cascade 
   Title:           Forest Practices Forester Date:      05/27/2009 
   Copies to:    [X]  Landowner, Timber Owner and Operator 

 
 

Decision 

[ ]  Notification Operations shall not begin before the effective date. 
[X]  Approved This Forest Practices Application is subject to the conditions listed below. 
[ ]  Disapproved This Forest Practices Application is disapproved for the reasons listed below. 
[ ]  Closed Applicant has withdrawn approved FPA/N  
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Appeal Information 
 
You have 30 calendar days to appeal this Decision and any related State Environmental Policy Act determinations to 
the Forest Practices Appeals Board. You must follow the requirements of RCW 76.09.220(8) and WAC 223-08. 
 
Certain economic development projects may have a different appeal process. RCW 43.21L and WAC 199-08 
describes the alternate appeal process. 
 
Additional information on both appeal processes is available from the Washington Environmental Hearings Office at 
http://www.eho.wa.gov/ or at (360) 459-6327. 
 
Other Applicable Laws 
Operating as described in this application/notification does not ensure compliance with the Endangered Species 
Act, or other federal, state, or local laws. 
 
Transfer of Forest Practices Application/Notification (WAC 222-20-010) 
 
Use the “Notice of Transfer of Approved Forest Practices Application/Notification” form. This form is available at 
region offices and on the Forest Practices Division website: http://www.dnr.wa.gov/forestpractices/. Notify DNR of 
new Operators within 48 hours. 
 
Continuing Forest Land Obligations (RCW 76.09.070, RCW 76.09.390, and WAC 222-20-055) 
 
Obligations include reforestation, road maintenance and abandonment plans, and harvest strategies on perennial 
non-fish habitat (Type 4) waters in Eastern Washington. 
 
Before the sale or transfer of land or perpetual timber rights subject to continuing forest land obligations, the seller 
must notify the buyer of such an obligation on a form titled “Notice of Continuing Forest Land Obligation”. The seller 
and buyer must both sign the “Notice of Continuing Forest Land Obligation” form and send it to the DNR Region Office 
for retention. This form is available at DNR region offices. 
 
If the seller fails to notify the buyer about the continuing forest land obligation, the seller must pay the buyer’s costs 
related to continuing forest land obligations, including all legal costs and reasonable attorneys’ fees incurred by the 
buyer in enforcing the continuing forest land obligation against the seller. 
 
Failure by the seller to send the required notice to the DNR at the time of sale will be prima facie evidence in an 
action by the buyer against the seller for costs related to the continuing forest land obligation prior to sale. 
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PACIFIC CASCADE  REGION - ROAD COST ESTIMATE - PRE-HAUL MAINTENANCE

SALE NAME: Random Chance 30-083720

Total stations Pre-Haul Maintenance = 0.40

I.   MISC. MAINTENANCE ITEMS:

            Misc TOTAL = $0

III. BALLAST AND SURFACING :   
Ballast source: Vantage Quarry  UNIT COSTS Ballast Surfacing Armor Riprap
Surface source: Commercial  Drill & Shoot - - - -
Riprap source : Commercial  Dig and load - - - -

 Crushing - - - -
 Purchase $11.07 $12.48 - -

Description  Haul * $7.40 $8.52 $7.40 $7.40
Ballast 400  Spread $1.10 $1.10 $20.00 -

Surface 40  Compact $0.60 $2.00 - -
6" Armoring Rock 3  Strip - - - -

Riprap 0  Reclamation - - - -
Use tax $0.08 $0.21 $0.08 $0.08

* Haul Formula:  (R.T.Miles/MPH+Delay)($/hr / Cy/load) TOTAL ($/cy)                      $20.25 $24.31 $27.48 $7.48

R.T. Miles = 29.1 R.T. Miles = 29.0 Ballast 400 Cu. yds @ $20.25 /cu. yd = $8,100
Ave. Speed = 27.8 Ave. Speed = 28.0 Surface 40 Cu. yds @ $24.31 /cu. yd = $972
Delay (Hrs.)= 0.2 Delay (Hrs.)= 0.1 6" Armoring Rock 3 Cu. yds @ $27.48 /cu. yd = $82
Cost / Hour = 95.0 Cost / Hour = 90.0 Riprap 0 Cu. yds @ $7.48 /cu. yd = $0
CY / Load = 16.0 CY / Load = 12.0

        Rock total = $9,155

IV. CULVERTS AND FLUMES: Installed
Qty. Gauge Diameter (in.) No/Length (ft) Cost/ft   Sub-total
6 18 30 $13.00 $2,340
1 18 36 $13.00 $468
1 18 40 $13.00 $520
- 18 240 $8.00 $1,920

2 $8.00 $16

8 $5,264

V. STRUCTURES
Description Width Length Cost/ft. Sub-total

$0
$0
$0

$0

$14,419

VI. GENERAL EXPENSES: 10% $1,442

VII. MOBILIZATION: $2,910 $970

Road No. T-Line
Standard: Pre-haul maintenance $16,831

Stations: 0.40
By: Lou Beck Sheet 4 of 4    Date: 12/18/08

Total Mobilization = Mobilization sub-total =

Bands & Gaskets

Description
CPP Cross Drain
CPP Cross Drain

From Vantage

From Closest Commercial 

Source

    CONTRACT NUMBER:

     Overhead & General Exp. Add  

cu.yds/sta x stations  =   cubic yards

     SHEET TOTAL =

     Culvert total =

      Sub-TOTAL =

     Structure total =

Type

CPP Cross Drain
Downspout



PACIFIC CASCADE  REGION - ROAD COST ESTIMATE - MOBILIZATION

VII. MOBILIZATION Description     $ per Move   # of Moves    Sub-total
Dump Trucks 100 5 $500

  * Move in costs Grader 160 1 $160
    are averaged over Compactor 450 2 $900
    all three sheets. Excavator 450 1 $450

Dozer (D8) 450 1 $450
Front end loader 450 1 $450

$1,500 0 $0
Drill $450 0 $0

$275 0 $0

Construction Mobilization sub-total = $970

Reconstruction Mobilization sub-total = $970

Pre-haul Mobilization sub-total = $970

$2,910

Rock crusher

Dozer (D5)

Total Mobilization =





PACIFIC CASCADE  REGION - ROAD COST ESTIMATE - CONSTRUCTION

SALE NAME: Random Chance 30-083720

I.   CLEARING AND GRUBBING:
     % Side  MBF/ac Disposal Production Cost/ Width Total Sub
     Slope  Factor Factor Station Factor Stations Total

15% 40 1.00 2.88 $40 1.00 96.67 $11,136
40 1.00 2.88 $32 0.80 0.00 $0

1.00 1.00 $32 0.80 $0
1.00

     Clear and Grub TOTAL = $11,136

II.  EXCAVATION:
     % Side  Exc. Type Production Cost/      Width    Total Sub
     Slope  Fact. Factor Station      Factor  Stations Total

15% 1.0 1.00 $88 1.00 96.67 $8,507
1.0 1.00 $110 1.50 $0
1.0 1.00 $66 0.50 $0

Rate lbs
Grass SEED $1.65 142.00 $234

            Excavation TOTAL = $8,741

III. BALLAST AND SURFACING :   

Ballast source: Vantage Quarry & 4R Rock Pit  UNIT COSTS Ballast (Vantage)
Ballast 

(4R-Pit) Armor Riprap
Surface source: Vantage Quarry  Drill & Shoot $2.00 - $2.00 $2.00
Riprap source : Vantage Quarry  Dig and load $0.70 $0.95 $0.95 $0.95

 Crushing $3.75 - - -
 Purchase - - - -

Description  Haul * $9.76 $8.70 $9.76 $9.76
Ballast (Vantage) 4,001  Spread $1.10 $1.10 $20.00 -

Ballast (4R-Pit) 2,310  Compact $0.60 $0.60 - -
6" Armoring Rock 10.0  Strip $1.00 $1.00 $1.00 $1.00

Riprap 0  Reclamation - - - -
Use tax $0.08 $0.08 $0.08 $0.08

* Haul Formula:  (R.T.Miles/MPH+Delay)($/hr / Cy/load) TOTAL ($/cy)                      $18.99 $12.43 $33.79 $13.79

Vantage 4R-Pit
R.T. Miles = 43.3 39.2 Ballast (Vantage) 4001 Cu. yds @ $18.99 /cu. yd = $75,967

Ave. Speed = 30 31 Ballast (4R-Pit) 2310 Cu. yds @ $12.43 /cu. yd = $28,706
Delay (Hrs.)= 0.2 0.2 6" Armoring Rock 10.0 Cu. yds @ $33.79 /cu. yd = $338
Cost / Hour = $95.00 $95.00 Riprap 0 Cu. yds @ $13.79 /cu. yd = $0
CY / Load = 16 16

Ballast (Vantage) 2621 Cu. yds @ $18.99 /cu. yd = $49,765

        Rock total = $105,011

IV. CULVERTS AND FLUMES: Installed
Qty. Gauge Diameter No/Length (ft) Cost/ft   Sub-total
6 - 18 28 $13.00 $2,184
7 - 18 30 $13.00 $2,730
1 18 32 $13.00 $416
1 18 34 $13.00 $442
1 18 36 $13.00 $468
2 18 65 $13.00 $1,690
5 $8.00 $40

18 32
$7,970

V. STRUCTURES
Description Width Length Cost/ft. Sub-total

$0
$0
$0

$0

$132,859

VI. GENERAL EXPENSES: 8% $10,629

VII. MOBILIZATION: $4,610 $1,537
Road No. T-3000; T-3202; T-3220; T-3221; T-3301; T-3302
Standard: Construction $145,024

Stations: 96.67
By: Lou Beck Sheet 2 of 4    Date: 12/18/08

T-3000; T-3202; T-3220; T-3221; T-
3301; T-3302

T-3000; T-3202; T-3220; T-3221; T-
3301; T-3302

    CONTRACT NUMBER:

     Overhead & General Exp. Add  

  Flat Rate - 

         Flat Rate - 

Bands & Gaskets

Total Mobilization = Mobilization sub-total =

     SHEET TOTAL =

     Culvert total =

      Sub-TOTAL =

     Structure total =

Type

cu.yds/sta x stations  =   cubic yards

Description
CPP Cross Drain



PACIFIC CASCADE  REGION - ROAD COST ESTIMATE - RECONSTRUCTION

SALE NAME: Random Chance 30-083720

I.   CLEARING AND GRUBBING:
     % Side  MBF/ac Disposal Production Cost/ Width Total Sub
     Slope  Factor Factor Station Factor Stations Total

40% 20 1.00 2.00 $40 1 40.27 $3,222
1.00 1.00 $40 1 $0

     Clear and Grub TOTAL = $3,222

II.  EXCAVATION:
     % Side  Exc. Type Production Cost/      Width    Total Sub
     Slope  Fact. Factor Station      Factor  Stations Total

40% 4.0 1.00 $88 1.00 40.27 $14,175
4.0 1.00 $88 1.00 $0

Rate lbs
Grass SEED $1.65 65.00 $107

End haul Equipment Rate Hours
Truck $90.00 40.00 $3,600

Reconstruction of T-3000 (for removing organic material)
Volume Equipment Rate Hours Sub Total

Site Excavation and End Haul 665 Truck $90.00 10.00 $900
665 Excavator $145.00 10.00 $1,450

Placing Rip Rap 491 Excavator $145.00 10.00 $1,450
Digging and Placing Select Fill 365 Excavator $145.00 4.00 $580

365 Truck $90.00 4.00 $360
Compacting Fill 365 Hoe-pack $150.00 5.00 $750

Excavator can move 180 CY/hour, but will take longer due to site geometry.

Truck should be able to match this pace at this site             Excavation TOTAL = $23,372

III. BALLAST AND SURFACING :   
Ballast source: Vantage Quarry  UNIT COSTS Ballast Surfacing Armoring Riprap
Surface source: Commercial  Drill & Shoot $2.00 - $2.00 $2.00
Riprap source : Vantage Quarry  Dig and load $0.70 - $0.95 $0.95

 Crushing $3.75 - - -
 Purchase - $12.48 - -

Description  Haul * $9.76 $8.52 $9.76 $9.76
Ballast 1,150  Spread $1.10 $1.10 $20.00 -

Surfacing 20  Compact $0.60 $0.60 - -
6" Armoring Rock 3.0  Strip $1.00 $1.00 $1.00 $1.00

Riprap 220  Reclamation - - - -
Use tax $0.08 $0.21 $0.08 $0.08

* Haul Formula:  (R.T.Miles/MPH+Delay)($/hr / Cy/load) TOTAL ($/cy)                      $18.99 $23.91 $33.79 $13.79

R.T. Miles = 43.3 R.T. Miles = 29.0 Ballast 1150 Cu. yds @ $18.99 /cu. yd = $21,839
Ave. Speed = 30.0 Ave. Speed = 28.0 Surfacing 20 Cu. yds @ $23.91 /cu. yd = $478
Delay (Hrs.)= 0.2 Delay (Hrs.)= 0.1 6" Armoring Rock 3.0 Cu. yds @ $33.79 /cu. yd = $101
Cost / Hour = 95.0 Cost / Hour = 90.0 Riprap 220 Cu. yds @ $13.79 /cu. yd = $3,034
CY / Load = 16.0 CY / Load = 12.0

        Rock total = $25,452

IV. CULVERTS AND FLUMES: Installed
Qty. Gauge Diameter (in.) No/Length (ft) Cost/ft   Sub-total
3 - 18 30 $13.00 $1,170
2 - 18 36 $13.00 $936
1 18 40 $13.00 $520

Downspouts - - 18 230 $8.00 $1,840
3 $8.00 $24

6 $4,490

V. STRUCTURES
Description Width Length Cost/ft. Sub-total

$0
$0
$0

$0

$56,536

VI. GENERAL EXPENSES: 9% $5,088

VII. MOBILIZATION: $4,610 $1,537

Road No. T-Line; T-3000
Standard: Reconstruction $63,161

Stations: 40.27
By: Lou Beck Sheet 3 of 4    Date: 12/18/08

CPP Cross Drain

T-Line; T-3000

CPP Cross Drain

Description
CPP Cross Drain

From Vantage

cu.yds/sta x stations  =   cubic yards

Total Mobilization = Mobilization sub-total =

     SHEET TOTAL =

     Culvert total =

      Sub-TOTAL =

     Structure total =

From Closest Commercial 

Source

    CONTRACT NUMBER:

     Overhead & General Exp. Add  

         Flat Rate - 

         Flat Rate - 

T-Line; T-3000

Bands & Gaskets

Type



PACIFIC CASCADE  REGION - ROAD COST ESTIMATE - PRE-HAUL MAINTENANCE

SALE NAME: Random Chance 30-083720

Total stations Pre-Haul Maintenance = 0.40

I.   MISC. MAINTENANCE ITEMS:

            Misc TOTAL = $0

III. BALLAST AND SURFACING :   
Ballast source: Vantage Quarry  UNIT COSTS Ballast Surfacing Armor Riprap
Surface source: Commercial  Drill & Shoot $2.00 - $2.00 $2.00
Riprap source : Vantage Quarry  Dig and load $0.70 - $0.95 $0.95

 Crushing $3.75 - - -
 Purchase - $12.48 - -

Description  Haul * $9.76 $8.52 $9.76 $9.76
Ballast 400  Spread $1.10 $1.10 $20.00 -

Surface 40  Compact $0.60 $0.60 - -
6" Armoring Rock 3  Strip $1.00 - $1.00 $1.00

Riprap 0  Reclamation - - - -
Use tax $0.08 $0.21 $0.08 $0.08

* Haul Formula:  (R.T.Miles/MPH+Delay)($/hr / Cy/load) TOTAL ($/cy)                      $18.99 $22.91 $33.79 $13.79

R.T. Miles = 43.3 R.T. Miles = 29.0 Ballast 400 Cu. yds @ $18.99 /cu. yd = $7,596
Ave. Speed = 30.0 Ave. Speed = 28.0 Surface 40 Cu. yds @ $22.91 /cu. yd = $916
Delay (Hrs.)= 0.2 Delay (Hrs.)= 0.1 6" Armoring Rock 3 Cu. yds @ $33.79 /cu. yd = $101
Cost / Hour = 95.0 Cost / Hour = 90.0 Riprap 0 Cu. yds @ $13.79 /cu. yd = $0
CY / Load = 16.0 CY / Load = 12.0

        Rock total = $8,614

IV. CULVERTS AND FLUMES: Installed
Qty. Gauge Diameter (in.) No/Length (ft) Cost/ft   Sub-total
6 18 30 $13.00 $2,340
1 18 36 $13.00 $468
1 18 40 $13.00 $520
- 18 240 $8.00 $1,920

2 $8.00 $16

8 $5,264

V. STRUCTURES
Description Width Length Cost/ft. Sub-total

$0
$0
$0

$0

$13,878

VI. GENERAL EXPENSES: 10% $1,388

VII. MOBILIZATION: $4,610 $1,537

Road No. T-Line
Standard: Pre-haul maintenance $16,802

Stations: 0.40
By: Lou Beck Sheet 4 of 4    Date: 12/18/08

Total Mobilization = Mobilization sub-total =

Bands & Gaskets

Description
CPP Cross Drain
CPP Cross Drain

From Vantage

From Closest Commercial 

Source

    CONTRACT NUMBER:

     Overhead & General Exp. Add  

cu.yds/sta x stations  =   cubic yards

     SHEET TOTAL =

     Culvert total =

      Sub-TOTAL =

     Structure total =

Type

CPP Cross Drain
Downspout



FOREST  EXCISE  TAX -- ROAD  SUMMARY  SHEET 
 
 
Region:  PACIFIC CASCADE 
 
Timber Sale Name:   RANDOM CHANCE 
 
Application Number:  30-083720 
 
 
Excise Tax Applicable Activities 
 
 
Construction:  9,667   linear feet 
Road to be constructed (optional and required) but not abandoned 
 
Reconstruction:   4,026    linear feet 
Road to be reconstructed (optional and required) but not abandoned 
 
Abandonment:     0   linear feet 
Abandonment of existing roads not reconstructed under the contract 
 
Deactivation:      0    linear feet 
Road to be made undriveable but not officially abandoned. 
 
Pre-Haul Maintenance:    40   linear feet 
Existing road to receive maintenance work (specifically required by the contract) prior to haul 
 
 
 
 
Excise Tax Exempt Activities 
 
 
Temporary Optional Construction: _0   linear feet 
Optional roads to be constructed and then abandoned 
 
Temporary Optional Reconstruction:   0  linear feet 
Optional roads to be reconstructed and then abandoned 
 
New Abandonment:          0        linear feet 
Abandonment of roads constructed or reconstructed under the contract 
 
 
 
All parties must make their own assessment of the taxable or non-taxable status of any work performed under 
the timber sale contract. The Department of Revenue bears responsibility for determining forest road excise 
taxes. The Department of Natural Resources developed this form to help estimate the impact of forest excise 
taxes. However, the information provided may not precisely calculate the actual amount of taxes due. The 
Department of Revenue is available for consultation by calling 1.800.548.8829. 
 
(Revised 7/04) 
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