STATE OF WASHINGTON DEPARTMENT OF NATURAL RESOURCES PACIFIC CASCADE REGION

SMARTY JONES THINNING & CC

ROAD PLAN

SECTION 23, 24, TOWNSHIP 12 NORTH, RANGE 03 WEST, W.M. LEWIS COUNTY

LEWIS DISTRICT

AGREEMENT NO.: 30-078640 LEAD FORESTER: Seth Barnes

DATE: 12/01/05 STAFF ENGINEER: Randy Kirk

DRAWN & COMPILED BY: Alicia Compton

SECTION 0 - SCOPE OF PROJECT

This project includes, but is not limited to construction and optional construction including:

clearing;

grubbing;

right-of-way debris disposal;

excavation and/or embankment to subgrade;

landing construction;

acquisition and installation of drainage structures;

acquisition and application of rock;

grass seeding.

This project also includes but is not limited to reconstruction and optional reconstruction including:

clearing between right-of-way tags;

widening road segments;

reconstructing excavation slopes;

grubbing between the limits shown on the Typical Section Sheet;

right-of-way debris disposal;

landing construction;

cleaning ditches and existing culverts;

reconstructing ditches;

acquisition and installation of additional drainage structures;

grading and shaping existing road surface and turnouts;

compaction of road surface;

acquisition and application of rock;

grass seeding.

This project also includes but is not limited to pre-haul maintenance including:

Road	Mile Posts	Requirements
J-3300	0.0 to 1.8	Grade running surface, spot patch, clean ditches and
		existing culverts, install new culverts and ditchouts.
J-4000	0.0 to 0.41	Grade running surface, clean ditches and existing
		culverts, apply optional lift of rock.
J-6000	0.0 to 0.7	Grade running surface.
J-6100	0.0 to 1.65	Grade running surface, spot patch, hand clean flumes.

SMARTY JONES 30-078640 DECEMBER 1, 2005 Page 1 of 28

SECTION 1 - GENERAL CLAUSES

1.1 - 1

Clauses in this plan apply to all construction, reconstruction, pre-haul maintenance, or abandonment including landings unless otherwise noted.

1.1-2

Construction, reconstruction, or pre-haul maintenance of the following roads is required. All roads shall be constructed, reconstructed or pre-haul maintained on the State's location and in accordance with this Road Plan.

Road	<u>Stations</u>	<u>Type</u>
J-3300	MP 0.00 to MP 2.00	Pre-haul maintenance
J-3320	0+00 to 3+42	Reconstruction
J-3321	0+00 to 7+28	Construction
J-4000	MP 0.0 to MP 0.41	Pre-haul maintenance
J-6000	MP 0.0 to MP 0.7	Pre-haul maintenance
J-6100	MP 0.0 to MP 1.65	Pre-haul maintenance

1.1-3

Construction or reconstruction of the following roads is not required. Roads used by the Purchaser shall be constructed or reconstructed on the State's location and in accordance with this Road Plan.

<u>Road</u>	<u>Stations</u>	<u>Type</u>
J-3310	0+00 to 0+88	Construction
	0+88 to 10+30	Reconstruction
	10+30 to 10+61	Construction
J-3320	3+42 to 8+75	Reconstruction
	8+75 to 14+27	Construction
J-3330	0+00 to 13+38	Reconstruction
J-3340	0+00 to 3+49	Construction
J-3350	0+00 to 12+43	Construction
J-3360	0+00 to 2+55	Construction
J-3370	0+00 to 5+66	Construction
J-4000	0+00 to 16+24	Reconstruction
J-4001	0+00 to 3+33	Construction

1.1-4

If the Purchaser desires a road location or design change, a revised Road Plan shall be submitted to the State for consideration.

1.1-5

On this plan quantities are minimum acceptable values. Additional quantities required by the State because of hidden conditions or Purchaser's choice of construction season or techniques shall be at the Purchaser's expense. Hidden conditions include, but are not limited to: solid subsurface rock, subsurface springs, saturated ground, and unstable soil.

1.1-7

Hauling of forest products or equipment may require a county road hauling permit. Purchaser is responsible for obtaining a permit, and any costs associated with extra maintenance or repair levied by a county.

1.2-1

The construction, reconstruction, abandonment, or pre-haul maintenance of any roads specified herein shall not be permitted between September 30 and May 1 unless authority to do so is granted, in writing, by the Contract Administrator.

1.2-2

Purchaser shall not use roads constructed, reconstructed, or pre-haul maintained under this Road Plan for hauling, other than timber cut on the right-of-way, without written approval from the Contract Administrator.

SMARTY JONES 30-078640 DECEMBER 1, 2005 Page 2 of 28

1.2-6

Pioneering shall not extend past construction that will be completed during the current construction season. Drainage shall be provided on all uncompleted construction as approved, in writing, by the Contract Administrator.

Clearing and grubbing shall be completed prior to starting excavation and embankment.

Culvert placement in live streams shall precede embankment where culverts are to be placed along natural ground.

Culverts shall be installed in completed subgrade as construction progresses.

Subgrade, ditches, and culvert installations shall be completed and are subject to written approval by the Contract Administrator prior to rock application and/or timber haul.

1.3-2

All roads are intended for dry weather use. Hauling shall be suspended when wheel track rutting exceeds 6 inches unless Purchaser elects to correct the situation at his/her own expense. Corrective measures and continued operations are subject to written approval by the Contract Administrator.

1.4-3

Reference points (R.P.'s) that are moved or damaged at any time during construction shall be reset in their original locations by the Purchaser. Excavation and embankment shall not proceed on road segments controlled by said R.P.'s until all moved or damaged R.P.'s are reset.

1.5-1

Maintenance on roads listed in Contract Clauses C-50 (Purchaser Road Maintenance and Repair) and C-60 (Designated Road Maintainer) shall be performed in accordance with Forest Access Road Maintenance Specifications.

1.5 - 3

Snowplowing shall not be permitted unless authorized, in writing, by the Contract Administrator.

SECTION 2 - CLEARING

2.1-1

Fell all vegetative material larger than 2 inches DBH or over 5 feet high between the marked right-of-way boundaries or if not marked in the field, between clearing limits specified on TYPICAL SECTION SHEET.

2.1-3

Right-of-way timber shall not be decked within the grubbing limits or in locations that interfere with the construction of the road prism or impede drainage.

SECTION 3 - GRUBBING

3-1
All stumps shall be removed that fall between grubbing limits shown on the TYPICAL SECTION SHEET.
Those outside the grubbing limits but with undercut roots shall also be removed.

3-2
Grubbing limits are defined as the entire area between the external limits shown on the TYPICAL SECTION SHEET.

3-5
Organic material shall be excluded from the road subgrade width as shown in TYPICAL SECTION SHEET.

SMARTY JONES 30-078640 DECEMBER 1, 2005 Page 3 of 28

SECTION 4 - DEBRIS DISPOSAL AND REMOVAL

4.1-1

Right-of-way debris is defined as all nonmerchantable vegetative material larger than one cubic foot in volume within the grubbing limits.

4.1 - 2

All right-of-way debris disposal shall be completed prior to the application of rock and/or timber haul.

4.2.3-1

Right-of-way debris shall be scattered outside the grubbing limits.

4.2.3-2

Right-of-way debris shall not be placed against standing timber.

SECTION 5 - EXCAVATION

5.1 - 1

Roads shall be constructed or reconstructed in accordance with dimensions shown on the TYPICAL SECTION SHEET.

5.1-2

Purchaser shall not bury merchantable material.

5.1-3

Road grade and alignment shall conform to the State's marked location. The reconstruction of existing road grades shall conform to the original location except where controlled by slope stakes. Grade and alignment shall have smooth continuity, without abrupt changes in direction.

Construction limitations are as follows:

Favorable Grade	Adverse Road Grade	Minimum Curve Radius
18%	14%	60 feet

Changes in road grade shall not exceed 6% within 100 feet. Adverse grades on curves shall not exceed 10% of the curve radius. Favorable grades through switchbacks shall not exceed 12%. Transition grades entering and leaving switchbacks shall not exceed a 5% grade change.

A switchback is defined as a curved segment of road between a beginning and end of the same curve, where the change of traffic travel direction is greater than 90 degrees.

Transition grades required to meet switchback grade limitations shall be constructed on the tangents preceding and departing from the switchbacks.

5.1-4

Minimum extra widening on the inside of curves shall be:

2 feet extra 80 to 100 foot radius curve 4 feet extra 60 to 80 foot radius curve

5.1-5

Curve widening, where required, shall be added to the inside of curves.

5.1-7

Roads shall be constructed or reconstructed to the dimensions shown on the TYPICAL SECTION SHEET, within the tolerance listed below. Tolerance classes for each road are listed on the TYPICAL SECTION SHEET.

<u>Tolerance Class</u>	<u>A</u>	В	<u>C</u>
Road Width (feet)	+1.5	+1.5	+2.0
Subgrade elevation (feet +/-)	0.5	1.0	2.0
Centerline alignment (feet lt./rt.)	1.0	1.5	3.0

SMARTY JONES 30-078640 DECEMBER 1, 2005 Page 4 of 28

5.1-8

Excavation slopes shall be constructed no steeper than shown on the following table:

Material Type	Excavation Slope Ratio
Common Earth (on side slopes of 55%)	1:1
Common Earth (55% to 70% sideslopes)	3/4:1
Common Earth (on slopes over 70%)	
Fractured or loose rock	
Hardpan or solid rock	

5.1-9

Excavation and embankment slopes shall be constructed to a uniform line and left rough for easier revegetation.

5.1-10

Embankments shall be widened as follows:

Height at Centerline	Subgrade Widening
Less than 6 feet	2 feet
6 feet or over	4 feet

5.1-11

Embankment slopes shall be constructed no steeper than shown on the following table:

<u>Material Type</u>	Embankment Slope Ratio
Common Earth and Rounded Gravel	1½:1
Angular Rock	11/4:1
Sandy Soils	2:1

5.1-14

Where side slopes exceed 45 percent, full bench construction shall be utilized for the entire subgrade width.

5.1.1-6

On the following road, full bench reconstruction shall be utilized with all excess excavated material end hauled or pushed to designated waste areas.

End Haul/Waste Material Disposal

		Waste Area
Road	<u>Stations</u>	Location
J-3310	0+88 to 10+30	0+00 or 10+61

5.1.1-8

The amount of material to be contained in a waste area shall be at the discretion of the Contract Administrator.

5 1-17

Turnouts shall be constructed and shall be intervisible with a maximum of 1,000 feet between turnouts unless shown otherwise on drawings. Location shall be subject to written approval of the Contract Administrator.

5.1 - 18

Turnarounds shall be no larger than 30 feet long and 30 feet wide. Location shall be subject to written approval of the Contract Administrator.

5.1-20

On the following roads, Purchaser shall construct ditches and reconstruct excavation slopes to provide sufficient width for ditches and road surface. Excavated slopes shall be consistent with Clause 5.1-8. Excavated material shall be scattered outside the grubbing limits or end hauled to designated waste areas consistent with Clause 5.1.1-6. Pulling ditch material across the road or mixing in with the existing road surface will not be allowed.

<u>Road</u>	<u>Stations</u>
J-3310	0+88 to 10+30
J-3320	0+00 to 3+42

5.1.1-1

Waste material shall not be deposited within 50 feet of a cross drain culvert installation.

SMARTY JONES 30-078640 DECEMBER 1, 2005 Page 5 of 28

5.1.1-3

Waste material may be deposited adjacent to the road prism on side slopes up to 45 percent if the waste material is compacted and more than 100 feet away from live streams. On side slopes of 45 percent or more, all excavation shall be end hauled or pushed to designated embankment sites.

5.1.1-5

When constructing landings, waste material and embankment shall not be placed on side slopes steeper than 45%.

5.2-1

Road pioneering operations shall not undercut the final cut slope, deposit excavated material outside the grubbing limits, or restrict drainage.

5.3-1

All embankment and waste material shall be compacted. The minimum acceptable compaction is achieved by placing embankments in 12 inch or shallower lifts and routing excavation equipment over entire width of the lifts. Side hill embankments too narrow to accommodate excavation equipment may be placed by end-dumping or side casting until sufficiently wide to support the equipment.

5.4-1

Silt-bearing runoff shall not be permitted to go into streams.

5.4-2

Accomplish sediment removal through silt traps, silt fences, settling ponds, or other methods as approved, in writing, by the Contract Administrator.

5.4-3.1

On the following roads, Purchaser shall furnish and evenly spread the seed mixture listed below on all exposed soil inside the grubbing limits at a rate of 40 pounds per acre. The date of application is subject to approval by the Contract Administrator.

Mixture Percent by Weight	Minimum Percent Germination
50% Fescue, Red	90% Germination
25% Ryegrass, Perennial	90% Germination
15% Bentgrass	85% Germination
10% Clover, White and White	90% Germination
Dutch (inoculated)	

Weed seed shall not exceed 0.5% by weight.

Seed shall be furnished in standard containers on which the following shall be shown:

- 1. Common name of seed
- 2. Net weight
- 3. Percent of purity
- 4. Percentage of germination
- 5. Percentage of weed seed and inert material

Required seed not spread by the termination of this contract shall become property of the State.

		Seed Quantity
Road	<u>Stations</u>	<u>(lbs)</u>
J-3310	0+00 to 10+61	45
J-3320	0+00 to 14+27	60
J-3321	0+00 to 7+28	30
J-3330	0+00 to 13+38	60
J-3340	0+00 to 3+49	15
J-3350	0+00 to 12+43	55
J-3360	0+00 to 2+55	10
J-3370	0+00 to 5+66	20
J-4000	0+00 to 16+24	65
J-4001	0+00 to 3+33	15

SMARTY JONES 30-078640 DECEMBER 1, 2005 Page 6 of 28

5.5-5

Finished subgrade shall be crowned as shown on the TYPICAL SECTION SHEET, and shall be uniform, firm, rut-free, and shaped to ensure surface runoff in an even, unconcentrated manner.

5.5-6

On all roads being pre-haul maintained or reconstructed, a grader shall be used to shape the existing surface.

SECTION 6 - DRAINAGE

6.2.1-1

On required construction, reconstruction or pre-haul maintenance, Purchaser shall furnish, install, and maintain galvanized culverts meeting AASHTO Specification No. M-36 or corrugated polyethylene pipe (AASHTO specification No. M-294 Type S) and on culverts over 24 inches, aluminized culverts (meeting ASTM A 819, AASHTO M-274 aluminized steel Type 2 and AASHTO M-36 specifications) as designated on the CULVERT LIST. Culvert and flume lengths shall be varied to fit as-built conditions subject to written approval by the Contract Administrator.

6.2.1-1.1

On optional construction or reconstruction, Purchaser shall install and maintain culverts of the length and diameter specified on the CULVERT LIST. Culverts may be new or used steel or plastic. All used culverts are subject to written approval by the Contract Administrator prior to installation.

6.2.1-2

On required construction, reconstruction or pre-haul maintenance annular corrugated bands and culvert ends shall be used on metal culverts. Manufacturer's approved hinged split coupler bands shall be used on corrugated polyethylene pipe, bands shall have a minimum of 4 corrugations, 2 on each side of the pipe joint.

6.2.1-6

Metal, concrete, or plastic culverts and bands removed from the road bed shall be removed from State land prior to termination of this contract.

6.2.2.1-1

Culvert, downspout, flume, and energy dissipator installation shall be in accordance with CULVERT AND DRAINAGE SPECIFICATION DETAIL and the Corrugated Polyethylene Pipe Association "Recommended Installation Practices for Corrugated Polyethylene Pipe and Fittings."

6.2.2.3-1

Cross drains and surface culverts on road grades in excess of 3% shall be skewed at least 30 degrees from perpendicular to the road centerline, except that cross drain culverts at the low points of dips in roads shall not be skewed.

6.2.2.3-2

Cross drain culverts shall be installed at a slope steeper than the incoming ditch grade, but not less than 3% nor more than 10%.

6.2.2.5-1

Drainage structure outfalls shall not terminate directly on unprotected soil that will erode. Downspouts, flumes, and energy dissipators shall be installed to prevent erosion.

6.2.2.5-2

Downspouts and flumes shall be staked on both sides at maximum intervals of 10 feet with 6 foot heavy duty steel posts, and fastened securely to the posts with No. 10 galvanized smooth wire in accordance with CULVERT AND DRAINAGE SPECIFICATIONS DETAIL.

6.3 - 1

Ditches shall be constructed concurrently with construction of the subgrade. Ditches shall drain to culverts, ditchouts, and natural drainages.

SMARTY JONES 30-078640 DECEMBER 1, 2005 Page 7 of 28

6.3-2

On all reconstructed roads, cleaning or reconstructing the ditchline, culvert headwalls, and catch basins and outlets shall be completed prior to application of rock or timber haul and shall be done in accordance with the TYPICAL SECTION SHEET and Standard Details.

On the following pre-haul maintained roads, cleaning or reconstructing the ditchline, culvert headwalls, and catch basins and outlets shall be completed prior to application of rock or timber haul and shall be done in accordance with the TYPICAL SECTION SHEET and Standard Details.

<u>ROAD</u>	MILE POSTS
J-3300	MP 0.00 to 2.00
J-4000	MP 0.00 to 0.41

6.4-1

Catch basins shall be constructed to resist erosion in accordance with CULVERT AND DRAINAGE SPECIFICATION DETAIL. Minimum dimensions: two feet wide and four feet long with backslopes consistent with Clause 5.1-8: Excavation Slopes.

6.5-1

Headwalls shall be constructed in accordance with CULVERT AND DRAINAGE SPECIFICATION DETAIL.

6.5-2

Embankment slopes adjacent to new culvert inlets and outlets shall be armored with machine placed light loose riprap for a distance of one culvert diameter on each side of the pipe and one culvert diameter above the pipe.

SECTION 7 - ROCK

7.1-6

Rock for reconstruction and pre-haul maintenance under this contract may be obtained from any commercial source as approved in writing by the Contract Administrator.

Possible Source	<u>Location</u>
Good's Quarry	699 Tennessee Rd. Winlock, WA
Brown Rd. Quarry	1029 Brown Rd. Chehalis, WA

7.2.1-4

Rock shall meet the following specifications for gradation and quality. The exact point of evaluation for conformance to specifications will be determined by the Contract Administrator.

7.2.1.1-5

21/2 INCH MINUS CRUSHED ROCK

% passing 2½" square sieve	100%
% passing 2" square sieve	
% passing 1" square sieve	
% passing ¼" square sieve	30 - 50%
% passing U.S. #40 sieve	16% Max.
% passing U.S. #200 sieve	

All percentages are by weight.

7.2.1.1-7

4 INCH MINUS ROCK

% equal to, or smaller in one dimension	
than the specified size	100%
% passing U.S. #40 sieve	.16% Max.
% passing U.S. #200 sieve	5% Max.

All percentages are by weight.

SMARTY JONES 30-078640 DECEMBER 1, 2005 Page 8 of 28

7.2.1.2-2

Pit run rock shall contain no more than 5 percent by weight of vegetative debris, dirt, or trash. Pit run rock will meet the following specifications for rock gradation when placed on the subgrade: No more than 10% of the rock shall be larger than 8 inches in any dimension and no rock shall be larger than 12 inches in any dimension.

7.2.1.1-10

8 INCH PLUS ROCK

All percentages are by weight.

7.2.3-1

Measurement of the rock shall be on a cubic yard truck measure basis. Each truck box shall be measured by the Contract Administrator prior to rock hauling. The Contract Administrator shall periodically require that a load be flattened off and its volume calculated. An average of such volumes for each truck shall be used to tally the volume to be hauled. The Purchaser shall provide and maintain load tally sheets for each truck and shall give them to the Contract Administrator upon request.

7.4.2 - 1

Apply at least the minimum required rock quantity as shown on the ROCK LIST. Required and optional rock shall meet the specifications on the ROCK LIST.

7.4.2 - 4

On the following roads, if hauling shall take place only from June 1 to September 30, Purchaser may not be required to place or provide the optional rock in the ROCK LIST. Purchaser shall then be required to submit a written plan for approval by the Contract Administrator describing how these roads shall be constructed, used, and abandoned in compliance with all other clauses in the ROAD PLAN.

ROAD	<u>STATIONS</u>
J-3310	0+00 to 10+61
J-3320	0+00 to 14+27
J-3321	0+00 to 7+28
J-3330	0+00 to 13+38
J-3340	0+00 to 3+49
J-3350	0+00 to 12+43
J-3360	0+00 to 2+55
J-3370	0+00 to 5+66
J-4000	MP 0.2 to MP 0.41
J-4000	0+00 to 16+24
J-4001	0+00 to 3+33

7.4.2-6

A grader shall be used to shape the subgrade and existing surface prior to the application of rock or timber haul.

7.4.2-9

Turnarounds, turnouts, and curve widening shall have rock applied to the same depth and specifications as the traveled way.

7.4.2-10

Each lift of rock shall be crowned as shown on TYPICAL SECTION SHEET, and shall be uniform, firm, rut-free, and shaped to ensure surface runoff in an even, unconcentrated manner.

7.4.3-3

Rock shall be spread and compacted using loaded haul trucks concurrently with rock hauling operations.

SMARTY JONES 30-078640 DECEMBER 1, 2005 Page 9 of 28

7.4.4 - 1

Riprap shall consist of angular stone placed on as indicated in this plan.

Loose Riprap - The stone for loose riprap shall be hard, sound and durable. It shall be free from segregation, seams, cracks, and other defects tending to destroy its resistance to weather. Loose riprap shall be free of rock fines, soil, or other extraneous material.

Light Loose Riprap - Shall meet the following requirements for grading:

At Least/Not More Than	Size Range	Maximum Size
20% / 90%	300 lbs. to 1 ton	
80% /	50 lbs. to 1 ton	
10% / 20%		50 lbs.

SECTION 9 - ROAD AND LANDING DEACTIVATION

9.1-1

The following roads shall be deactivated by the Purchaser at the termination of use and according to the ROAD ABANDONMENT CROSS SECTIONS DETAIL

J-3310	0+00 to 10+61	Light
J-3320	3+42 to 14+27	Light
J-3330	0+00 to 13+38	Light
J-3340	0+00 to 3+49	Light
J-3350	0+00 to 12+43	Light
J-3360	0+00 to 2+55	Light
J-3370	0+00 to 5+66	Light
J-4000	0+00 to 16+24	Light
J-4001	0+00 to 3+33	Light

9.1-2

Light Deactivation shall consist of:

constructing non-drivable water bars in conformance with the attached NON-DRIVABLE WATER BAR DETAIL at a maximum spacing which will produce a vertical drop of no more than 10 feet between water bars or between natural drainage paths and with a maximum spacing of 100 feet; or as marked in the field; skewing water bars at least 30 degrees from perpendicular to the road centerline on roads in excess of 3% grade:

keying water bars into ditchline;

construction of tank trap barriers in conformance with the attached "T" TANK TRAP DETAIL;

removing all culverts and leaving the resulting trench open;

sloping all trench walls and approach embankments no steeper than 2:1;

removing all excavated culverts from State land;

grass seeding concurrently with deactivation and in accordance with Clause: 5.4-3.1;


covering, concurrently with deactivation, all exposed soils within 100 feet of any live stream, with a 8 inch deep layer of straw.

9.1-7

Purchaser shall remove existing culverts from live streams and leave the resulting trench open with excavation slopes and trench bottom as specified. The trench bottom shall conform to natural stream profile. Excavated material shall be placed in the waste area approved in writing by the Contract Administrator. Culvert removal from live streams shall be in accordance with the FILL REMOVAL DETAIL, SETTLING POND AND PUMP DETAIL, and the LIVE STREAM CULVERT REMOVAL PROCEDURE.

SMARTY JONES 30-078640 DECEMBER 1, 2005 Page 10 of 28

TYPICAL SECTION SHEET




Road Number	From Station	To Station	Tolerance Class	Subgrade Width	Road Width	Di Width	tch Depth	Crown in. @ CL	Grub Lin	bing nits	Clea Lin	nring nits
				S	R	W	D		G1	G2	C1	C2
J-3300	MP 0.00	MP 0.20	-	-	12'	-	-	4"	-	-	-	-
J-3310	0+00	0+88	C	15'	12'	2'	1'	4"	2'	2'	R/W	R/W
	0+88	10+30	C	15'	12'	2'	1'	4"	2'	EOS	R/W	R/W
	10+30	10+61	C	15'	12'	2'	1'	4"	2'	2'	R/W	R/W
J-3320	0+00	3+42	C	18'	12'	3'	1'	4"	2'	2'	R/W	R/W
	3+42	8+75	C	15'	12'	2'	1'	4"	BOD	EOS	R/W	R/W
	8+75	14+27	C	15'	12'	2'	1'	4"	2'	2'	R/W	R/W
J-3321	0+00	7+28	C	18'	12'	3'	1'	4"	2'	2'	R/W	R/W
J-3330	0+00	13+38	C	15'	12'	2'	1'	4"	BOD	EOS	R/W	R/W
J-3340	0+00	3+49	C	15'	12'	2'	1'	4"	2'	2'	R/W	R/W
J-3350	0+00	12+43	C	15'	12'	2'	1'	4"	2'	2'	R/W	R/W
J-3360	0+00	2+55	C	15'	12'	2'	1'	4"	2'	2'	R/W	R/W
J-3370	0+00	5+66	C	15'	12'	2'	1'	4"	2'	2'	R/W	R/W
J-4000	MP 0.0	MP 0.41	-	-	12'	-	-	4"	-	-	-	-
J-4000	0+00	16+24	C	15'	12'	2'	1'	4"	2'	2'	R/W	R/W
J-4001	0+00	3+33	C	15'	12'	2'	1'	4"	2'	2'	R/W	R/W
J-6000	MP 0.0	MP 0.7	-	-	12'	-	-	4"	-	-	-	-
J-6100	MP 0.0	MP 1.65	-	-	12'	-	-	4"	-	-	-	-

R/W = right-of-way tags EOS = grubbing limit equals edge of subgrade BOD = grubbing limit equals back of ditch

SMARTY JONES 30-078640 **DECEMBER 1, 2005** Page 11 of 28

ROCK LIST BALLAST



	From	То	Rock	Compacted Rock	C.Y./	# of	C.Y.	Rock		Turnout	
Road Number	Station	Station	Slope	Depth	Station	Stations	Subtotal	Source	Length	Width	Taper
			K2	B2					L	Н	Т
						PIT RUN		Commercial			
* J-3310	0+00	10+61	1 1/2 : 1	10"	52	10.61	552				
* J-3320	3+42	14+27	1 1/2 : 1	10"	52	10.85	564				
* J-3330	0+00	13+38	1 1/2 : 1	10"	52	13.38	696				
* J-3340	0+00	3+49	1 1/2 : 1	10"	52	3.49	181				
* J-3350	0+00	12+43	1 1/2 : 1	12"	63	12.43	783				
* J-3360	0+00	2+55	1 1/2 : 1	10"	52	2.55	133				
* J-3370	0+00	5+66	1 1/2 : 1	12"	63	5.66	357				
* J-4000	0+00	16+24	1 1/2 : 1	10"	52	16.24	844				
* J-4001	0+00	3+33	1 1/2 : 1	12"	63	3.33	210				
* landings					50	10	500				
					4	INCH MIN	US	Commercial			
* J-3320	0+00	3+42	1 1/2 : 1	12"	63	3.42	215				
* J-3321	0+00	7+28	1 1/2 : 1	12"	63	7.28	459				
* J-4000	MP 0.2	MP 0.41	1 1/2 : 1	12"	63	11.09	699				
						INCH PLU	JS	Commercial			
Pipe inlets and outl	ets	•	•	•			2				
* Pipe inlets and or	utlets						9				
					LIGH	T LOOSE R	IPRAP	Commercial			
Pipe inlets and outl	ets	•	•	1			140				
* Pipe inlets and or	utlets						20				

^{*}Optional Rock

Optional PIT RUN TOTAL 4,820 Cubic Yards
Optional 4 INCH MINUS TOTAL 1373 Cubic Yards
Required 8 INCH PLUS TOTAL 2 Cubic Yards
Optional 8 INCH PLUS TOTAL 9 Cubic Yards
Required LIGHT LOOSE RIPRAP TOTAL 140 Cubic Yards
Optional LIGHT LOOSE RIPRAP TOTAL 20 Cubic Yards


SURFACE

Road Number	From Station	To Station	Rock Slope	Compacted Rock Depth	C.Y./ Station	# of Stations	C.Y. Total	Rock Source
			K1	B1				
					2 1/2 INCH MINUS			Commercial
J-3300	Spot Patch						800	
J-4000 (MP0.0-MP0.2)	Spot Patch						100	
J-6100	Spot Patch						40	
3 0100	Spot I atom		ll .					


Required 2 ½ INCH MINUS TOTAL 1000 Cubic Yards


Rock quantities shown are minimums.


SMARTY JONES 30-078640 DECEMBER 1, 2005 Page 12 of 28



SMARTY JONES 30-078640 DECEMBER 1, 2005 Page 13 of 28








CULVERT LIST (SHEET 1 OF 2)

Road		Cu	lvert		Length (ft)		R	iprap (C.Y	7.)	Backfill	Placement	Const.	
Number	Location	Dia.	Gauge	Culvert	Downspt	Flume	Inlet	Outlet	Type	Material	Method	Staked	Remarks
			If										
			Steel										
J-3300	MP 0.25	-	-	-	-	-	-	-	-	-	-	-	Ditchout right
	MP 0.38	-	-	-	-	-	-	-	-	-	-	-	Clean inlet and outlet
	MP 0.41	-	-	-	-	-	-	-	-	-	-	-	Clean inlet and outlet
	MP 0.45	-	-	-	-	-	-	-	-	-	-	-	Clean inlet and outlet
	MP 0.47	18"	-	34	-	-	1/2	1/2	8" +	CR	-	-	New installation
	MP 0.51	-	-	-	-	-	-	-	-	-	-	-	Clean inlet and outlet
	MP 0.65	-	-	-	-	-	-	-	-	-	-	-	Clean inlet and outlet
	MP 0.75	-	-	-	-	-	-	-	-	-	-	-	Clean inlet and outlet
	MP 0.90	-	-	-	-	-	-	-	-	-	-	-	Clean inlet and outlet
	MP 1.00	-	-	-	-	-	-	-	-	-	-	-	Clean inlet and outlet and re-attach flume
	MP 1.05	-	-	-	-	-	-	-	-	-	-	-	Clean inlet and outlet
	MP 1.10	-	-	-	-	-	-	-	-	-	-	-	Clean inlet and outlet
	MP 1.20	-	-	-	-	-	-	-	-	-	-	-	Clean inlet and outlet
	MP 1.25	30"	-	56	-	-	10	80	LL	CR	-	-	Replace existing pipe, will require widening fill
	MP 1.40	-	-	-	-	-	-	-	-	-	-	-	Clean inlet and outlet
	MP 1.50	-	-	-	-	-	-	-	-	-	-	-	Clean inlet and outlet
	MP 1.6	18"	-	12	-	-	-	60	LL	CR	-	-	Add extension to existing pipe, will require widening fill
	MP 1.75	-	-	-	-	-	-	-	-	-	-	-	Clean inlet and outlet
	MP 1.80	-	-	-	-	-	-	-	-	-	-	-	Ditchout right
J-3310	1+80	18"		28			1/2	1/2	8" +	NT			New installation
	-	18"	-	30	-	-	1/2	1/2	8"+	NT	-	-	Location to be determined after ditchline has been reconstructed
J-3320	3+42	18"	-	30	-	-	1/2	1/2	8" +	NT	-	-	New installation
	6+00	18"	-	30	-	-	1/2	1/2	8" +	NT	-	-	New installation
J-3330	0+20	18"	-	40	-	-	1/2	1/2	8" +	NT	-	-	New installation
	4+70	24"	-	48	-	-	5	5	LL	NT	-	-	See Note 1
	10+72	24"	-	32	-	-	5	5	LL	NT	-	-	See Note 1
	-	18"	-	30	-	-	1/2	1/2	8" +	NT	-	-	Location to be determined after ditchline has been reconstructed
								1 1 C-		on 15 of th			

Note 1: If these two pipes are installed and abandoned between July 1 and September 15 of the same year, they may be installed as shown on the attached LOG FILL DETAIL SHEET.

CULVERT BACKFILL AND BASE PREPARATION
(For culverts less than 36")



Key:

CR - 2 ½" minus crushed

8" + - 8 inch plus SR - Shot Rock PR - PIT RUN

NT - Native (bank run)

SL - Select Fill


HL - Heavy Loose RiprapLL - Light Loose RiprapFlume - Half round pipe

SMARTY JONES 30-078640 DECEMBER 1, 2005 Page 17 of 28

CULVERT LIST (SHEET 2 OF 2)

Road		Cu	lvert		Length (ft)		R	iprap (C.Y	<i>Y</i> .)	Backfill	Placement	Const.	
Number	Location	Dia.	Gauge	Culvert	Downspt	Flume	Inlet	Outlet		Material	Method	Staked	Remarks
			If										
			Steel										
J-3360	0+23	18"	-	40	-	-	1/2	1/2	8" +	NT	-	-	New installation
J-3370	0+21	18"	-	40	-	-	1/2	1/2	8" +	NT	-	-	New installation
	3+43	18"	-	40	-	-	1/2	1/2	8" +	NT	-	-	New installation
	MP 0.25	-	-	-	-	-	-	-	-	-	-	-	Clean inlet and outlet
	MP 0.38	-	-	-	-	-	-	-	-	-	-	-	Clean inlet and outlet
	MP 0.41	-	-	-	-	-	-	-	-	-	-	-	Clean inlet and outlet Ditchout left
	1+20 3+88	- 18"	-	30	-	-	1/2	1/2	- 8" +	- NT	-	-	Ditchout left
	7+20	-	-	-	-	-	-	-	o + -	-	-	-	Clean inlet and outlet and flush pipe
	10+05	_	_	_	_	_	_	_	_	_	_	_	Ditchout right
	13+65	_	_	-	_	-	_	-	_	-	_	_	Clean inlet and outlet
J-6100	MP 0.15	_	_	_	_	_	_	_	_	_	_	_	Hand clean flume
	MP 0.85	_	_	-	_	_	_	_	_	_	_	_	Hand clean flume

CULVERT BACKFILL AND BASE PREPARATION (For culverts less than 36")



Key:

CR - 2 ½" minus crushed

8" + - 8 inch plus SR - Shot Rock PR - PIT RUN

NT - Native (bank run)


SL - Select Fill


HL - Heavy Loose RiprapLL - Light Loose Riprap

SMARTY JONES 30-078640 DECEMBER 1, 2005 Page 18 of 28


CULVERT AND DRAINAGE SPECIFICATION DETAIL

(Page 1 of 2)





Proper preparation of foundation and placement of bedding material shall precede the installation of all culvert pipe. This includes necessary leveling of the native trench bottom and compaction of required bedding material to form a uniform dense unyielding base. The backfill material shall be placed so that the pipe is uniformly supported along the barrel.



Headwalls to be constructed of material that will resist erosion.

Dissipator Specifications: Depth: 1 culvert diameter Aggregate: as specified in the CULVERT LIST.

SMARTY JONES 30-078640 DECEMBER 1, 2005 Page 19 of 28


CULVERT AND DRAINAGE SPECIFICATION DETAIL

(Page 2 of 2)

POLYETHYLENE PIPE INSTALLATION

INSTALLATION REQUIREMENTS:

- 1. Crushed stone, gravel, or compacted soil backfill material shall be used as the bedding and envelope material around the culvert. The aggregate size shall not exceed 1/6 pipe diameter or 4" diameter, whichever is smaller.
- 2. The corrugated pipe shall be laid on grade, on a layer of bedding material as shown for the two types of installations. If native soil is used as the bedding and backfill material, it shall be well compacted in six inch layers under the haunches, around the sides and above the pipe to the recommended minimum height of cover.
- 3. Either crushed aggregate or flexible (asphalt) pavement may be laid as part of the minimum cover requirements.
- 4. Site conditions and availability of bedding materials often dictate the type of installation method used.
- 5. The load bearing capability of flexible conduits is dependent on the type of backfill material used and the degree of compaction achieved. Crushed stone and gravel backfill materials typically reach a compaction level of 90-95% AASHTO standard density without compaction. When native soils are used as backfill material, a compaction level of 85% of that material is required. This minimum compaction can be achieved by either hand or mechanical tamping. Purchaser shall test the compaction level and bare all associated costs.



MINIMUM DIMENSIONS Trench or Open Ditch Installation

Trench or Open Ditch Installation

Nominal Diameter	Minimum Thickness	Minimum Cover	Min. Trench Width
D	В	С	W
18"	6"	12"	36"
24"	6"	12"	42"
30"	6"	12"	48"
36"	6"	12"	54"

SMARTY JONES 30-078640 DECEMBER 1, 2005 Page 20 of 28

STATE OF WASHINGTON DEPARTMENT OF NATURAL RESOURCES

FOREST ACCESS ROAD MAINTENANCE SPECIFICATIONS

1. <u>CONSTRUCTION AND RECONSTRUCTION</u> (Prior to acceptance to the contract or acceptance on a timber sale).

A. Cuts and Fills

- 1. Maintain slope lines as constructed. Remove slides from the ditches and roadway. Replace fills to 12:1 slopes with selected material or as directed. Remove overhanging material from the cut slopes.
- 2. Material from slides or other sources requiring removal shall not be deposited in streams or at locations where it will erode into streams or water courses.
- 3. Undesirable slide materials and debris shall not be mixed into the surface material.

B. Surface

- 1. Grade and shape the road surface, turnouts, and shoulders to the original crown, inslope or outslope as directed to provide suitable traveled surface and surface water runoff in an even, unconcentrated manner.
- 2. Blading must not undercut the backslope at the bottom of the ditchline or cut geotextile at centerline.
- 3. Watering may be required to control dust and to retain fine surface rock.
- 4. Desirable surface material shall not be bladed off the roadway.
- 5. Replace surface material lost or worn away.
- 6. Remove berms except as directed by the State.
- 7. Barrel spread soft spots to prevent degradation of geotextile.

C. Drainage

- 1. Keep ditches and drainage channels at outlets and inlets of culverts clear of obstructions and functioning as intended.
- 2. Inspect and clean culverts at least monthly, with additional inspections during storms and periods of high runoff. This must be done even during periods of inactivity.
- 3. Add stable material at the outlet end of the culvert as needed to stabilize the stream bed.
- 4. Headwalls: maintain to the road shoulder level with material that will resist erosion.
- 5. Keep silt bearing surface runoff from getting into live streams.

D. Structures


Repair bridges, culverts, cattleguards, fences, and other road structures to the condition required by the construction specifications.

E. Termination of Use or End of Season

Do maintenance work to minimize damage from the elements such as blading to insure correct runoff, ditch, and culvert cleaning and water bars.

F. Debris

Remove fallen timber, limbs, and stumps from the slopes or roadway.



SMARTY JONES 30-078640 DECEMBER 1, 2005 Page 21 of 28

LIVE STREAM CULVERT REMOVAL PROCEDURE

Order of work is as follows, deviations shall be approved, in writing, by the Contract Administrator.


- 1) Purchaser shall notify the State of intent to start project, and a pre-work conference shall be held before move in of equipment. State will designate a representative that will remain on site at all times when work is being performed in creek channel.
- 2) Assemble the items on the Materials List onsite before proceeding.
- 3) Remove 95% of fill (see FILL REMOVAL DETAIL) and end haul to a waste area approved by the Contract Administrator that is at least 100' from any live stream.
- 4) Set up pumps (3 required, with one as backup).
- Dam up stream with sandbags and line floor of dam with plastic (to prevent sub-surface water flow), place clean rock on plastic to hold in place, and key leading edge of plastic into channel bottom see SETTLING POND AND PUMP DETAIL. Build a settling pond at culvert outlet. Fill may need to be removed before the settling pond installation due to space limitations. Pump clean water at catch basin around work site and back into stream. Dirty water shall be pumped away from site and onto forest floor a minimum of 200 feet from live streams. Silt fence shall be erected at base of fill slope and bottom edge of fence shall be keyed into slope and held in place with rocks to prevent water from flowing under the silt fence.
- 6) Remove remainder of fill and culvert.
- 7) Backfill settling pond.
- 8) Cover exposed soils within 100 feet of all live streams with straw (minimum depth of 8 inches) and grass seed.

Materials List:

- 3 pumps, (one as a backup). The clean water pump (dam at culvert catch basin) shall have a minimum capacity of 1200 gallons per minute. The dirty water pump (settling pond) and the backup pump shall each have a minimum capacity of 600 gpm. Culvert removal should not start during rain or threat of rain:
- plastic sheet;
- silt fence and stakes;
- bales of straw;
- riprap.


SMARTY JONES 30-078640 DECEMBER 1, 2005 Page 22 of 28


ROAD ABANDONMENT CROSS SECTIONS




SMARTY JONES 30-078640 DECEMBER 1, 2005 Page 23 of 28

NON-DRIVABLE WATER BAR DETAIL






SMARTY JONES 30-078640 DECEMBER 1, 2005 Page 24 of 28




SMARTY JONES 30-078640 DECEMBER 1, 2005 Page 25 of 28



- Remove fill in layers not to exceed 3 feet.
- Channel slopes shall be according to Section 6 - DRAINAGE and the Live Stream Culvert Removal Procedure


SMARTY JONES 30-078640 DECEMBER 1, 2005 Page 26 of 28

SETTLING POND AND PUMP DETAIL



SMARTY JONES 30-078640 DECEMBER 1, 2005 Page 27 of 28

LOG FILL DETAIL SHEET



SMARTY JONES 30-078640 DECEMBER 1, 2005 Page 28 of 28

DEPARTMENT OF NATURAL RESOURCES - PACIFIC CASCADE REGION

FORM 9-87(Rev. 05-03)

SUMMARY - Road Development Costs

DISTRICT: Lewis

SALE/PROJECT NAME: Smarty Jones Thinning and CC Timber CONTRACT NUMBER: 30-078640

LEGAL DESCRIPTION: Sec. 23&24, T12N, R3W, WM

DO A D AND MED	2200 12221 12220 12240 12250 12260 1225	12210 12220 12220 14000	12200 14000 17000 17100
ROAD NUMBER:	3320,J3321,J3330,J3340,J3350,J3360,J337	J3310,J3320,J3330,J4000	J3300,J4000,J6000,J6100
ROAD STANDARD:	Construction	Reconstruction	Pre-haul maintenance
NUMBER OF STATION	S: 41.45	47.79	240.77
SIDESLOPE:	0-70%	N/A	N/A
CLEARING AND GRUB	BBING: \$4,775	\$4,800	
EXCAVATION AND FII MISC. MAINTENANCE		\$7,625	\$4,875
ROCK TOTALS (Cu. Yd	s.): \$46,779	\$35,916	\$31,225
CULVERTS AND FLUM	MES: \$1,230	\$4,076	\$1,756
STRUCTURES:	\$0	\$0	\$0
GENERAL EXPENSES:	\$5,370	\$4,718	\$3,407
MOBILIZATION:	\$1,160	\$1,160	\$1,160
TOTAL COSTS:	\$66,193	\$58,295	\$42,423
COST PER STATION:		\$1,220	\$176
ROAD DEACTIVATION	N AND ABANDONMENT COSTS:	\$4,932	
NOTE: This appraisal ha		TOTAL (All Roads) =	\$171,843
anowance for pre	••••	SALE VOLUME MBF =	1,500
		TOTAL COST PER MBF =	\$114.56
	APPROXIMATE TOTAL COST PER MBI	F IF OPTIONAL ROCK IS NOT APPLIEI	O = \$46.03
Plans to be furnished by	y:	Compiled by: Randall Kirk	Date: 12/01/05

Sheet 1 of 5

PACIFIC CASCADE REGION - ROAD COST ESTIMATE - CONSTRUCTION

CONTRACT NUMBER: N/A

VI. GENERAL EXPENSES: VII. MOBILIZATION: Description S per Move # of Moves Sub-total Dump Trucks 100 9 \$990 * Move in costs are averaged over Compactor all three sheets. Excavator 450 2 \$900 Dozer D8) 400 \$0 Front end loader 400 \$0 Rock crusher \$1,500 \$0 Dozer (D5) \$240 2 \$480 **Total Mobilization = \$3,480 Mobilization sub-total = \$1,160 Road No. J3310,J3320,J3321,J3330,J3340,J3350,J3360,J3370,J4001 Standard: SHEET TOTAL = \$66,1											
Sept	I. CLEARING AND O										
10		Flat Rate -		MBF/ac							
EXCAVATION Park Rose Sale Park Production Coast White Coast Sale Coast C			-	40							
E. EXCAVATION File Rote											
Fig. Race 10, 500 Exc. Type Production Cont Wikin Total Subsequent			23	40	1.00	2.88	\$40	1.00	9.21	\$1,001	
Fig. Race 10, 500 Exc. Type Production Cont Wikin Total Subsequent											
Fig. Ray % Side Ex. Type Production Code Wighth Total Solid Solid Total Solid								Clear and C	Grub TOTAL =	\$4,775	
Fig. Ray % Side Ex. Type Production Code Wighth Total Solid Solid Total Solid	II EVCAVATION.										
Slope Fair Fair Fair Strong	II. EACAVATION.	Flat Rate -	% Side	Exc. Type	Production	Cost/	Width	Total	Sub		
10 100 150 888 150 32.24 84.256		1 144 14440									
#Fiel Haul, Orer Haul, Large File Care Food Haul, Over Haul, Large File Care Food Haul Over Haul Large File Care Food Haul Over Haul Large File Care Control			-		1.50	\$88	1.00	32.24	\$4,256		
First Heady Over Head Large Filts Class			25	1.00	2.25	\$88	1.00	9.21	\$1,824		
Part Facility Part Par											
First Heady Over Head Large Filts Class	*End Haul	Over Haul I	orge Fills/Cuts			Estimated	No. of Equip		Sub		
Recommendation	Eliu Haui,	Over Hauf, La	ilge l'ilis/Cuts					Cost/day			
RALLAST AND SURFACING Fire Source: Commercial Com											
III. BALLAST AND SURPACING : Pit Run source:			Large Fills/ Cu	ts			0.5	\$1,600	\$800		
Pit Run source:								Excava	ation TOTAL =	\$6,879	
Pit Run source:	III BALLAST AND S	URFACING :									
Signate		ora riento.					UNIT COSTS	Pit Run	4" minus	8" plus	
Crushing	4" minus source		commercial				Drill & Shoot				
Description Cutydis/stax stations Cubic yards	8" plus source :		commercial				Dig and load				
Description											
Pit Run							:				
# Haul Formulæ (R.T. Miles—HPH-Delay)(Shtr / Cylload) # Haul Formulæ (R.T. Miles—HS0) # R.T. Miles—HS0) # Pit Run # 2668 Cu. yds ⊕ \$14.75		-		ta x stations =	•						
*Haul Formula: (R.T.Miles-MPH-Delay), Shir / Cyfoads) *R.T. Miles = 18.0 Ave. Speed = 30 Pit Run Pit R										\$1.50	
# Haul Formula: (R.T. Miles MPH+Delay)(Shr / Cyloud) RT. Miles = 18.0 Ave. Speed = 30								\$0.45	\$0.45	ļ	
* Haul Formula: (R.T.Miles/MPH+Delay)(Shr / Cythoad) R.T. Miles		8" plus			3						
R.T. Miles = 18.0 Ave. Speed = 30 Ave. Speed = 353,450 Ave. Speed = 30 Ave. Speed = 30 Ave. Speed = 353,450 Ave. Speed = 353,450 Ave. Speed = 30 Ave. Speed = 31,500 A							Reclamation				
Ave. Speed = 30	* Haul Formu	ıla: (R.T.Mile	s/MPH+Delay)	(\$/hr / Cy/load)			TOTAL (\$/cy)	\$14.75	\$16.00	\$27.20	
Ave. Speed = 30	R.T. Miles	= 18.0									
Cost / Hour = \$65.00				Pit Run	2668	Cu. yds @	\$14.75	/cu. yd =	\$39,353		
N. CULVERTS AND FLUMES:	-			4" minus					\$7,344		
N. CULYERTS AND FLUMES: Gauge Diameter No Length Cost/ft Sub-total S1,200	Cost / Hour	= \$65.00		8" plus	3	Cu. yds @	\$27.20	/cu. yd =	\$82		
Installed Description Qty. Gauge Diameter No/Length Cost/ft Sub-total	CY / Load	= 8									
Installed Description Qty. Gauge Diameter No/Length Cost/ft Sub-total									Pock total —	\$46.770	
Description Qty. Gauge Diameter No/Length Cost/ft Sub-total									Rock total =	940,779	
Description Qty. Gauge Diameter No/Length Cost/ft Sub-total											
Bands & Gaskets 18" 3	IV. CULVERTS AND	FLUMES:									
Bands & Gaskets 18" 3		Description	Qty.	Gauge							
V. STRUCTURES Description Type Width Length Cost/ft. Sub-total S0 S0 S0 S0 S0 S0 SUB-TOTAL = \$59,6 Sub-TOTAL = \$50,0 Sub-TOTAL = \$59,6 Sub-TOTAL = \$50,0 Sub-TOTAL = \$59,6 Sub-TOTAL = \$59,6 Sub-TOTAL = \$59,6 Sub-TOTAL = \$59,6 Sub-TOTAL = \$50,0 Sub-TOTAL = \$59,6 Sub-TOTAL = \$50,0 Sub-TOTAL = \$1,160 Sub-					18"	120	\$10.00	\$1,200			
V. STRUCTURES Description Type Width Length Cost/ft. Sub-total S0 S0 S0 S0 S0 SUB-TOTAL = \$59,6 SUB-TOTAL = \$1,160 SUB-TOTAL = \$66,1											
V. STRUCTURES Description Type Width Length Cost/ft. Sub-total S0 S0 S0 S0 S0 S0 SUB-TOTAL = \$59,6 Sub-TOTAL = \$50,0 Sub-TOTAL = \$59,6 Sub-TOTAL = \$50,0 Sub-TOTAL = \$59,6 Sub-TOTAL = \$59,6 Sub-TOTAL = \$59,6 Sub-TOTAL = \$59,6 Sub-TOTAL = \$50,0 Sub-TOTAL = \$59,6 Sub-TOTAL = \$50,0 Sub-TOTAL = \$1,160 Sub-											
V. STRUCTURES Description Type Width Length Cost/ft. Sub-total S0 S0 S0 S0 S0 S0 SUB-TOTAL = \$59,6 Sub-TOTAL = \$50,0 Sub-TOTAL = \$59,6 Sub-TOTAL = \$50,0 Sub-TOTAL = \$59,6 Sub-TOTAL = \$59,6 Sub-TOTAL = \$59,6 Sub-TOTAL = \$59,6 Sub-TOTAL = \$50,0 Sub-TOTAL = \$59,6 Sub-TOTAL = \$50,0 Sub-TOTAL = \$1,160 Sub-	D	- d- 0- Clt-			10"	2	¢10.00	620			
V. STRUCTURES Description Type Width Length Cost/ft. Sub-total \$0 \$0 \$0 \$0 Structure total = \$0 \$0 Sub-TOTAL = \$59,6 VI. GENERAL EXPENSES: Overhead & General Exp. Add 9% \$5.2 *Move in costs Grader 400 9 \$900 *Move in costs Grader 400 3 \$1,200 are averaged over all three sheets. Exacuator 450 2 \$900 Dozer DSB 400 \$0 Front end loader 400 \$0 Front end loader 400 \$0 Rock crusher \$1,500 \$0 Front end loader 400 \$0 Rock crusher \$1,500 \$0 Bozer (D5) \$240 2 \$480 Total Mobilization = \$3,480 Mobilization sub-total = \$1,160 Road No. J3310,J3320,J3321,J3330,J3340,J3350,J3370,J4001 **MEET TOTAL = \$66,1	Bar	nds & Gaskets			18"	3	\$10.00	\$30			
V. STRUCTURES Description Type Width Length Cost/ft. Sub-total \$0 \$0 \$0 \$0 Structure total = \$0 \$0 Sub-TOTAL = \$59,6 VI. GENERAL EXPENSES: Overhead & General Exp. Add 9% \$5.2 *Move in costs Grader 400 9 \$900 *Move in costs Grader 400 3 \$1,200 are averaged over all three sheets. Exacuator 450 2 \$900 Dozer DSB 400 \$0 Front end loader 400 \$0 Front end loader 400 \$0 Rock crusher \$1,500 \$0 Front end loader 400 \$0 Rock crusher \$1,500 \$0 Bozer (D5) \$240 2 \$480 Total Mobilization = \$3,480 Mobilization sub-total = \$1,160 Road No. J3310,J3320,J3321,J3330,J3340,J3350,J3370,J4001 **MEET TOTAL = \$66,1											
Description Type									Culvert total =	\$1,230	
Description Type	V. STRUCTURES										
Structure total = S0 Structure total = S0 Sub-TOTAL = S59,6		Type		Width	Length	Cost/ft.	Sub-total				
Structure total = S0 Sub-TOTAL = S59,6	ruon	7 F -									
Structure total = \$0 Sub-TOTAL = \$59,6											
Sub-TOTAL = \$59,60							\$0				
Sub-TOTAL = \$59,60									0.	÷-	
VI. GENERAL EXPENSES: VII. MOBILIZATION: Description Sper Move # of Moves Sub-total Dump Trucks 100 9 \$900 * Move in costs Grader 400 3 \$1,200 are averaged over Compactor 400 \$0 all three sheets. Excavator 450 2 \$900 Dozer D8) 400 \$0 Front end loader 400 \$0 Rock crusher \$1,500 \$0 Dozer (D5) \$240 2 \$480 Total Mobilization = \$3,480 Mobilization sub-total = \$1,160 Road No. J3310,J3320,J3321,J3330,J3340,J3350,J3360,J3370,J4001 Standard: Construction SHEET TOTAL = \$66,1									Structure total =	\$0	
VI. GENERAL EXPENSES: VII. MOBILIZATION: Description Sper Move # of Moves Sub-total Dump Trucks 100 9 \$900 * Move in costs Grader 400 3 \$1,200 are averaged over Compactor 400 \$0 all three sheets. Excavator 450 2 \$900 Dozer D8) 400 \$0 Front end loader 400 \$0 Rock crusher \$1,500 \$0 Dozer (D5) \$240 2 \$480 Total Mobilization = \$3,480 Mobilization sub-total = \$1,160 Road No. J3310,J3320,J3321,J3330,J3340,J3350,J3360,J3370,J4001 Standard: Construction SHEET TOTAL = \$66,1										Sub-TOTAL =	\$59,66
VII. MOBILIZATION: Description											
*Move in costs Grader 400 3 \$1,200 are averaged over all three sheets. Excavator 450 2 \$900 bozer D8) 400 \$0 \$0 bozer D8) \$0 bo	VI. GENERAL EXPEN	NSES:						Overhead & G	eneral Exp. Add	9%	\$5,37
*Move in costs Grader 400 3 \$1,200 are averaged over all three sheets. Excavator 450 2 \$900 bozer D8) 400 \$0 \$0 bozer D8) \$0 bo	VII. MOBILIZATION:	:	Description		\$ per Move	# of Moves	Sub-total				
* Move in costs are averaged over all three sheets. Compactor 400 \$0 \$0			-	rucks	-						
are averaged over all three sheets. Excavator 450 2 \$900	* Move in costs		-								
all three sheets. Excavator 450 2 \$900				tor							
Front end loader 400 \$0 Rock crusher \$1,500 \$0 Dozer (D5) \$240 2 \$480 Total Mobilization = \$3,480 Mobilization sub-total = \$1,160 Road No. J3310,J3320,J3321,J3330,J3340,J3350,J3360,J3370,J4001 Standard: Construction SHEET TOTAL = \$66,1	-		-			2					
Rock crusher \$1,500 \$0 Dozer (D5) \$240 2 \$480 Total Mobilization = \$3,480 Mobilization sub-total = \$1,160 Road No. J3310,J3320,J3321,J3330,J3340,J3350,J3360,J3370,J4001 Standard: Construction SHEET TOTAL = \$66,1											
Dozer (D5) \$240 2 \$480 Total Mobilization = \$3,480 Mobilization sub-total = \$1,160 Road No. J3310,J3320,J3321,J3330,J3340,J3350,J3360,J3370,J4001 Standard: Construction SHEET TOTAL = \$66,1											
Total Mobilization = \$3,480 Mobilization sub-total = \$1,160 Road No. J3310,J3320,J3321,J3330,J3340,J3350,J3360,J3370,J4001 Standard: Construction SHEET TOTAL = \$66,1											
Road No. J3310,J3320,J3321,J3330,J3340,J3350,J3360,J3370,J4001 Standard: Construction SHEET TOTAL = \$66,1			Dozer (E	05)	\$240	2	\$480				
Road No. J3310,J3320,J3321,J3330,J3340,J3350,J3360,J3370,J4001 Standard: Construction SHEET TOTAL = \$66,1					Т-+-	l Mobilization	\$2.490	Makit	ization sub-total	¢1 160	
Standard: Construction SHEET TOTAL = \$66,1		Road No.	J3310.J3320 I	3321,J3330.J334			φ3,460	. MODIII	zauon suo-total =	\$1,100	
				, 222 3,0034	,	.,			S	HEET TOTAL =	\$66,19
		Stations:	41.45							_	, .

By: Randall Kirk Sheet 2 of 5 Date: 12/01/05

PACIFIC CASCADE REGION REGION - ROAD COST ESTIMATE - RECONSTRUCTION

SALE NAME: Smarty Jones Thinning and CC Timber Sale

CONTRACT NUMBER: N/A

I. CLEARING AND GRUBBING:

4 days with a Cat 325 @ \$1200/day = \$4800

							Clear and	Grub TOTAL =	\$4,800	
II. EXCAVATION:	Flat Rate -	0/ Sido	Eva Tuna	Droduction	Cost/	Width	Total	Sub		
	riai Kaie -	% Side Slope	Exc. Type Fact.	Production Factor	Cost/ Station	Factor	Stations	Sub Total		
J3310,J3320,J3330	0,J4000		a Cat 325 @ \$12 ith a roller @ \$65	-						
*End Haul, (Over Haul, La	arge Fills/Cuts								
			a Cat 325 @ \$12 th a truck @ \$650							
							Excav	ation TOTAL =	\$7,625	
III. BALLAST AND SU	JRFACING :					·				
Pit Run source: 4" minus source		commercial commercial				UNIT COSTS Drill & Shoot	Pit Run	4" minus	8" plus	
8" plus source :		commercial				Dig and load				
rip rap source:		commercial				Crushing				
						Purchase	\$7.00	\$8.25	\$19.20	
	Description	cu.yds/s	sta x stations =	cubic yards		Haul *	\$6.50	\$6.50	\$6.50	
	Pit Run			2,152		Spread	\$0.80	\$0.80	\$1.50	
	4" minus			215		Compact	\$0.45	\$0.45		
	8" plus			7		Strip				
	LL Rip Rap	,		20		Reclamation			İ	
* Haul Formu	la: (R.T.Mile	s/MPH+Delay))(\$/hr / Cy/load)			TOTAL (\$/cy)	\$14.75	\$16.00	\$27.20	
R.T. Miles	= 18.0									
Ave. Speed	= 30		Pit Run	2152	Cu. yds @	\$14.75	/cu. yd =	\$31,742		
Delay (Hrs.)=	= 0.2		4" minus		Cu. yds @		/cu. yd =	\$3,440		
Cost / Hour =			8" plus		Cu. yds @		/cu. yd =	\$190		
CY / Load =	= 8		LL Rip Rap	20	Cu. yds @	\$27.20	/cu. yd =	\$544		
								Rock total =	\$35,916	
IV. CHI VEDEC AND I	ELIDAEG					T . 11 1				
IV. CULVERTS AND I		Otto	Course	Diameter (in)	No/Longth (ft)	Installed Cost/ft	Sub-total			
	Description	Qty.	Gauge	Diameter (in.)	No/Length (ft) 218	Cost/ft \$10.00	\$2,180			
				30	80	\$22.00	\$1,760			
Ban	ds & Gaskets									
				18	7	\$10.00	\$70			
				30	3	\$22.00	\$66	Culvert total =	\$4.076	
								Curvent total =	34,070	
V. STRUCTURES										
Description	Type		Width	Length	Cost/ft.	Sub-total \$0 \$0 \$0				
								Structure total =	0.2	
									Sub-TOTAL =	\$5
VI. GENERAL EXPEN	ISES:						Overhead & C	General Exp. Add	9%	\$
VII. MOBILIZATION:		Description		\$ per Move	# of Moves	Sub-total		Esp. Ma		Ψ
		Dump T	rucks	\$100	9	\$900				
* Move in costs		Grader		\$400	3	\$1,200				
are averaged over		Compac		\$400	0	\$0				
all three sheets.		Excavato		\$450	2	\$900				
		Dozer D		\$400 \$400	0	\$0 \$0				
		Front en Rock cru		\$400 \$1,500	0	\$0 \$0				
		Dozer (I		\$240	2	\$480				
				Tota	al Mobilization =	\$3,480	Mobi	lization sub-total =	\$1,160	
	Standard:	J3310,J3320,J Reconstruction						SH	EET TOTAL =	\$5
	Stations:	47.79								
Ву	: Randall Kir	k			Sheet 3 of 5			Date:	12/01/05	

PACIFIC CASCADE REGION - ROAD COST ESTIMATE - PRE-HAUL MAINTENANCE

SALE NAME: Smarty Jones Thinning and CC Timber Sale

CONTRACT NUMBER: N/A

Total stations Pre-Haul Maintenance = 241

I. MISC. MAINTENANCE ITEMS:

J-6000 & J-6100

1 day with grader @ \$750 day = \$750

J-4000

1/2 day with CAT 325 @ \$1200 day = \$600

1/2 day with grader @ \$750 day = \$375

J-3300

2 days with CAT 325 @ \$1200 day = \$2400

1 day with grader @ \$750 day = \$750

							Misc T	OTAL =	\$4,875	
III. BALLAST AND SU	RFACING									
Pit Run source: 4" minus source		commercial commercial				UNIT COSTS Drill & Shoot	Pit Run	4" minus	2 1/2" minus	
2 1/2" minus source:	:	commercial				Dig and load				
8" plus source :		commercial				Crushing				
rip rap source:	Descriptio	commercial	/sta x stations =	aubia varda		Purchase Haul *	\$7.00 \$6.50	\$8.25 \$6.50	\$9.00 \$6.50	
	Pit Ru	•	sta x stations =	cubic yards)	Spread	\$0.80	\$0.80	\$0.80	
	4" minu	IS		699)	Compact	\$0.45	\$0.45	\$0.45	
:	2 1/2" minu			1,000)	Strip				
	8" plu LL rip ra			1 120		Reclamation				
* Haul Formul			y)(\$/hr / Cy/load)	120		TOTAL (\$/cy)	\$14.75	\$16.00	\$16.75	
R.T. Miles =	= 18.0)								
Ave. Speed =	= 30)	Pit Run		Cu. yds @		/cu. yd =	\$0		
Delay (Hrs.)=			4" minus		Cu. yds @		/cu. yd =	\$11,184		
Cost / Hour = CY / Load =			2 1/2" minus 8" plus		Cu. yds @ Cu. yds @		/cu. yd = /cu. yd =	\$16,750 \$27		
C1 / Load =	- c	,	LL rip rap		Cu. yds @		/cu. yd =	\$3,264		
							·	Rock total =	\$31,225	
W. CHILIFPE AND F	T I D 100					T . II I				
IV. CULVERTS AND F	LUMES: Descriptio	n Qty.	Gauge	Diameter (in)	No/Length (ft)	Installed Cost/ft	Sub-total			
	Descriptio	ıı Qıy.	Gauge	18"	46	\$10.00	\$460			
				30"	56	\$22.00	\$1,232			
Banc	ds & Gasket	ts		18"	2	\$10.00	\$20			
				30"	2	\$22.00	\$44			
								Culvert total =	\$1,756	
V. STRUCTURES										
Description	Type		Width	Length	Cost/ft.	Sub-total \$0				
						\$0				
						\$0				
								Structure total =	\$0	
									Sub-TOTAL =	\$37,8
VI. GENERAL EXPEN	SES:						Overhead & G	eneral Exp. Add	9%	\$3,4
VII. MOBILIZATION:		Description	1	\$ per Move	# of Moves	Sub-total				
		Dump 7	Trucks	100	9	\$900				
* Move in costs		Grader		400	3	\$1,200				
are averaged over all three sheets.		Compa Excava		400 450	0 2	\$0 \$900				
an unce sheets.		Dozer I		400	0	\$0				
		Front e	nd loader	400	0	\$0				
		Rock c		\$1,500	0	\$0				
		Dozer ((ປຽ)	\$240	2	\$480				
	Dood M.	12200 14000	16000 16100	Tota	al Mobilization =	\$3,480	Mobili	ization sub-total =	\$1,160	
	Road No. Standard:	J3300,J4000, Pre-haul main						SF	IEET TOTAL =	\$42,4
	Stations:	240.77						51.		Ψτ2,
p	. Dandall 17	iek			Sheet 4 of 5			Date	12/01/05	
ву	: Randall K	11 K			SHEEL 4 01 3			Date:	12/01/03	

PACIFIC CASCADE REGION - ROAD COST ESTIMATE - PRE-HAUL MAINTENANCE

SALE NAME: Smarty Jones Thinning and CC Timber Sale

CONTRACT NUMBER: N/A

Total stations Road Closure = 78.54

I. MISC. ROAD CLOSURE COSTS:

3 days with a CAT 325 @ \$1200/day = \$3600

						Misc TOTAL =	\$3,600	

VI. GENERAL EXPEN	SES:					Overhead & General Exp. Add	12%	\$432
VII. MOBILIZATION:		Description Dump Trucks	\$ per Move 100	# of Moves	Sub-total \$0			
* These move in costs		Grader	400		\$0			
are separate since they will occur after		Compactor Excavator	400 450	2	\$0 \$900			
logging is done		Dozer D8)	400	=	\$0			
		Front end loader	400		\$0 \$0			
		Rock crusher Dozer (D5)	\$1,500 \$240		\$0 \$0			
			Tota	l Mobilization =	\$900			
	Road No.						HEET TOTAL	64.022
	Standard: Stations:	Road Closure 78.54				S	HEET TOTAL =	\$4,932
D.	: Randall K			Sheet 5 of 5		Date	: 12/01/05	
Бу	. randan A	****		54000 J 01 J		Date	. 12/01/03	