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SALE NAME: DELINEATION AGREEMENT NO: 30-097286 

 
AUCTION: April 28, 2020 starting at 10:00 a.m., COUNTY: Grays Harbor 

 South Puget Sound Region Office, Enumclaw, WA 

 

SALE LOCATION: Sale located approximately 6 miles northeast of Porter. 

 

PRODUCTS SOLD 

AND SALE AREA: All timber, except leave trees bounded out by yellow leave tree area tags, snags, and 

down timber existing more than 5 years from the day of sale, bounded by the following: 

white Timber Sale Boundary tags and the B-0400, C-1000, and C-1500 roads in Unit #1; 

white Timber Sale Boundary tags and the C-1000 Road in Unit #2; 

 

  All forest products above located on part(s) of  Sections 7 and 18 all in Township 17 

North, Range 4 West, Sections 12 and 13 all in Township 17 North, Range 5 West, 

W.M., containing 188 acres, more or less. 

 

CERTIFICATION: This sale is certified under the Sustainable Forestry Initiative® program Standard (cert 

no: PwC-SFIFM-513) 

 

ESTIMATED SALE VOLUMES AND QUALITY: 

 

 Avg Ring Total   MBF by Grade 

Species DBH Count MBF 1P 2P 3P SM 1S 2S 3S 4S UT  

Douglas fir 20.8 6 5,851      3,941 1,487 295 128 

Hemlock 19.2 6 1,653      983 549 107 14 

Red alder 13.1  302      34 87 151 30 

Red cedar 18  32       24 8  

Spruce 24.2  30      25 3 2  

Cottonwood 28  12     7 4  1  

Sale Total   7,880  

 

MINIMUM BID: $2,556,000.00 BID METHOD: Sealed Bids 

 

PERFORMANCE 

SECURITY: $100,000.00 SALE TYPE: Lump Sum 

 

EXPIRATION DATE: October 31, 2021 ALLOCATION: Export Restricted 

 

BID DEPOSIT: $255,600.00 or Bid Bond.  Said deposit shall constitute an opening bid at the appraised 

price. 

 

HARVEST METHOD: Harvesting activities are estimated to be 60 percent cable, and 40 percent ground based 

harvest. Cable, tracked ground based, and tethered equipment with cable-tethered 

equipment limited to sustained slopes 75 percent or less, non-tethered self-leveling 

equipment limited to sustained slopes 65 percent or less, and tracked ground based 

equipment limited to sustained slopes 45 percent or less, with tracked skidders allowed 

for pole removal only on sustained slopes that are 45 percent or less. Yarding may be 

restricted during wet weather if rutting becomes excessive, per clause H-017. 

 

ROADS: 32.97 stations of optional construction.  14.76 stations of optional reconstruction.  505.02 

stations of required prehaul maintenance.  9.94 stations of abandonment, if constructed. 
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14.76 stations of abandonment, if reconstructed. Purchaser maintenance on the B-0150, 

B-0200, B-0400, C-1000, C-1004, C-1004A, C-1006, C-1006A, C-1008, C-1009, C-

1009A, C-1500, and C-1700 roads. Designated maintenance on all other roads used. 

 

 Rock for this proposal may be obtained from the State owned Upper Lytle Quarry at no 

cost to the Purchaser or any commercial rock source at the Purchaser's expense. Rock 

exploration is required in the Upper Lytle Quarry per Road Plan 6-13. 

 

 Oversize material left in Upper Lytle pit at the conclusion of operation shall not exceed 

600 cubic yards. 

 

 Road construction, reconstruction, abandonment, and/or prehaul maintenance of any 

roads will not be permitted from November 1 to April 30 unless authority to do so is 

granted, in writing, by the Contract Administrator. If permission is granted to operate 

from November 1 to April 30, a maintenance plan is required per Road Plan clause 1-26.   

 

 The hauling of forest products will not be permitted from November 1 to April 30 unless 

authorized in writing by the Contract Administrator. If permission is granted to operate 

from November 1 to April 30, preventative measures may be required to protect water, 

soil, roads, and other forest assets. 

 

ACREAGE DETERMINATION 

CRUISE METHOD: Acreage was determined by traversing boundaries by GPS. GPS data files are available at 

DNR's website for timber sale auction packets. See cruise narrative for cruise method. 

 

FEES: $133,960.00 is due on day of sale. $9.00 per MBF is due upon removal.  These are in 

addition to the bid price. 

 

SPECIAL REMARKS: This sale contains some high quality Douglas-fir and western hemlock as well as good 

form red alder. 

 

 Purchaser may be required at their own expense, to get a Grays Harbor County 

Application for Haul Road Permit for hauling on Porter Creek Rd. per contract clause G-

396. 

 

 Within Units #1 and #2, all hardwood stems over 2 inches, including all vine maple 

within the harvest units, shall be felled, leaving a stump no more than 12 inches in height. 

 

 Within Unit #1, all trees with single banded orange paint along Porter Trail are required 

to be high stumped, and felled away from the trail when possible. Purchaser is 

responsible for closing the Porter Trail with orange construction barricade netting and 

posting trail closed signs provided by DNR, at designated locations identified by the 

Contract Administrator. The purchaser is responsible for giving the Contract 

Administrator five day notice before closing the trail so DNR Recreation personnel can 

notify the public per Schedule A-Recreation Trail Clean Out and Repair. 

 

 Tailhold locations are restricted due to protection of potentially unstable slopes. Trees 

shall not be used as tailholds within non-tradable leave tree clumps within the sale area or 

locations identified as Slope Stability Mitigation Zone on the Timber Sale Map. Stringing 

cables through and suspending cables over these areas may be allowed. Tailhold 

locations and cable corridors for Units #1 and #2 shall be identified in a harvest plan by 

the Purchaser and approved in writing by the Contract Administrator prior to the start of 

operations. 
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STATE OF WASHINGTON 

DEPARTMENT OF NATURAL RESOURCES 

 

BILL OF SALE AND CONTRACT FOR 

FOREST PRODUCTS 

 

Export Restricted Lump Sum AGREEMENT NO. 30-097286 

 

SALE NAME: DELINEATION 

 

THE STATE OF WASHINGTON DEPARTMENT OF NATURAL 

RESOURCES, HEREINAFTER ACTING SOLELY, IN ITS PROPRIETARY 

CAPACITY, STATE, AND  PURCHASER, AGREE AS FOLLOWS: 

 

Section G: General Terms 

G-001 Definitions 

The following definitions apply throughout this contract; 

 

Bill of Sale and Contract for Forest Products:  Contract between the Purchaser and the 

State, which sets forth the procedures and obligations of the Purchaser in exchange for 

the right to remove forest products from the sale area. The Bill of Sale and Contract for 

Forest Products may include a Road Plan for any road construction or reconstruction, 

where applicable. 

 

Contract Administrator:  Region Manager’s designee responsible for assuring that the 

contractual obligations of the Purchaser are met. 

 

Forest Product:  Any material derived from the forest for commercial use. 

 

Purchaser:  The company or individual that has entered into a Bill of Sale and Contract 

for Forest Products with the State for the right to harvest and remove forest products 

from the timber sale area.    
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Road Construction:  Includes building new and maintaining existing forest roads and 

associated work that may be optional or required as described in the Road Plan. 

 

State:  The Washington State Department of Natural Resources, landowner and seller 

of Forest Products from the timber sale area.  The State is represented by the Region 

Manager as designated on the contract signature page.  Contractual obligations to the 

State are enforced by the Region Manager or the designated Contract Administrator. 

 

Subcontractor:  Individual or company employed by the Purchaser to perform a portion 

or all of the services required by The Bill of Sale and Contract for Forest Products.  The 

Purchaser is responsible for independently negotiating, procuring and paying for all 

subcontracted services rendered. 

G-011 Right to Remove Forest Products and Contract Area 

Purchaser was the successful bidder on April 28, 2020 and the sale was confirmed on 

______________________.  The State, as owner, agrees to sell to Purchaser, and 

Purchaser agrees to purchase as much of the following forest products as can be cut and 

removed during the term of this contract:  All timber, except leave trees bounded out by 

yellow leave tree area tags, snags, and down timber existing more than 5 years from the 

day of sale, bounded by the following: white Timber Sale Boundary tags and the B-

0400, C-1000, and C-1500 roads in Unit #1; white Timber Sale Boundary tags and the 

C-1000 Road in Unit #2; 

 

All forest products above located, located on approximately 188 acres on part(s) of 

Sections 7, and 18 all in Township 17 North, Range 4 West, Sections 12, and 13 all in 

Township 17 North, Range 5 West W.M. in Grays Harbor County(s) as designated on 

the sale area and as shown on the attached timber sale map.   

 

All forest products described above from the bole of the tree that meet or exceed 2 

inches diameter inside bark on the small end are eligible for removal.  Above ground 

components of a tree that remain as by-products after the manufacture of logs, 

including but not limited to tree tops, branches, limbs, needles, leaves, stumps, are not 

eligible for removal under the terms of this contract. 

 

Forest products purchased under a contract that is designated as export restricted shall 

not be exported until processed.  Forest products purchased under a contract that is 

designated as exportable may be exported prior to processing. 

G-020 Inspection By Purchaser 

Purchaser hereby warrants to the State that they have had an opportunity to fully 

inspect the sale area and the forest products being sold.  Purchaser further warrants to 

the State that they enter this contract based solely upon their own judgment of the value 

of the forest products, formed after their own examination and inspection of both the 

timber sale area and the forest products being sold.  Purchaser also warrants to the State 

that they enter this contract without any reliance upon the volume estimates, acreage 

estimates, appraisals, pre-bid documentation, or any other representations by the State 

Department of Natural Resources. 
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G-025 Schedules 

The following attached schedules are hereby incorporated by reference: 

 

Schedule  Title 

A    Recreation Trail Clean Out and Repair 

G-031 Contract Term 

Purchaser shall complete all work required by this contract prior to October 31, 2021. 

G-040 Contract Term Adjustment - No Payment 

Purchaser may request an adjustment in the contract term.  A claim must be submitted 

in writing and received by the State within 30 days after the start of interruption or 

delay.  The claim must also indicate the actual or anticipated length of interruption or 

delay.  The State may grant an adjustment without charge only if the cause for contract 

term adjustment is beyond Purchaser's control.  The cause must be one of the following 

and the adjustment may be granted only if operations or planned operations under this 

contract are actually interrupted or delayed: 

 

a. Road and bridge failures which deny access. 

 

b. Access road closures imposed by road owner. 

 

c. Excessive suspensions as provided in clause G-220. 

 

d. Regulatory actions not arising from Purchaser's failure to comply with this 

contract which will prevent timber harvest for a period less than 6 months. 

G-051 Contract Term Extension - Payment 

Extensions of this contract term may be granted only if, in the judgment of the State, 

Purchaser is acting in good faith and is endeavoring to remove the forest products 

conveyed.  The term of this contract may be extended for a reasonable time by the State 

if all of the following conditions are satisfied: 

 

a. A written request for extension of the contract term must be received prior to 

the expiration date of the contract. 

 

b. Completion of all required roads and compliance with all contract and 

regulatory requirements. 

 

c. For the first extension, not to exceed 1 year, payment of at least 25 percent of 

the total contract price. 

 

For the second extension, not to exceed 1 year, payment of at least 90 percent 

of the total contract price. 
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The payments shall not include the initial deposit which shall be held 

according to the provisions of RCW 79.15.100. 

 

d. Payment of an amount based on 12 percent interest per annum on the unpaid 

portion of the total contract price. 

 

All payments, except the initial deposit, will be deducted from the total 

contract price to determine the unpaid portion of the contract. 

 

e. Payment of $958.00 per acre per annum for the acres on which an operating 

release has not been issued in the harvest area.   

 

f. In no event will the extension charge be less than $200.00. 

 

g. Extension payments are non-refundable. 

G-053 Surveys - Sensitive, Threatened, Endangered Species 

Whenever the State determines that a survey for sensitive, threatened, or endangered 

species is prudent, or when Purchaser determines a survey is prudent and the State 

agrees, Purchaser shall perform such surveys at Purchaser's expense and to the 

standards required by the State.  The survey information shall be supplied to the State. 

G-060 Exclusion of Warranties 

The PARTIES AGREE that the IMPLIED WARRANTIES OF MERCHANTABILITY 

AND FITNESS FOR A PARTICULAR PURPOSE and ALL OTHER WARRANTIES 

EXPRESSED OR IMPLIED ARE EXCLUDED from this transaction and shall not 

apply to the goods sold.  For example, THE FOLLOWING SPECIFIC MATTERS 

ARE NOT WARRANTED, and are EXCLUDED from this transaction: 

 

a. The MERCHANTABILITY of the forest products.  The use of the term 

"merchantable" in any document is not intended to vary the foregoing. 

 

b. The CONDITION of the forest products.  The forest products will be 

conveyed "AS IS." 

 

c. The ACREAGE contained within any sale area.  Any acreage descriptions 

appearing in the timber notice of sale, timber sale contract, or other documents 

are estimates only, provided solely for administrative and identification 

purposes. 

 

d. The VOLUME, QUALITY, OR GRADE of the forest products.  The State 

neither warrants nor limits the amount of timber to be harvested.  The 

descriptions of the forest products to be conveyed are estimates only, made 

solely for administrative and identification purposes. 

 

e. The CORRECTNESS OF ANY SOIL OR SURFACE CONDITIONS, PRE-

SALE CONSTRUCTION APPRAISALS, INVESTIGATIONS, AND ALL 
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OTHER PRE-BID DOCUMENTS PREPARED BY OR FOR THE STATE.  

These documents have been prepared for the State's appraisal purposes only. 

 

f. THAT THE SALE AREA IS FREE FROM THREATENED OR 

ENDANGERED SPECIES or their habitat.  The State is not responsible for 

any interference with forestry operations that result from the presence of any 

threatened or endangered species, or the presence of their habitat, within the 

sale area. 

 

g. THAT THE FORESTRY OPERATIONS to be performed under this contract 

WILL BE FREE FROM REGULATORY ACTIONS by governmental 

agencies.  The State is not responsible for actions to enforce regulatory laws, 

such as the Washington Forest Practices Act (chapter 76.09 RCW), taken by 

the Department of Natural Resources or any other agency that may affect the 

operability of this timber sale. 

 

h. Items contained in any other documents prepared for or by the State. 

G-062 Habitat Conservation Plan 

The State has entered into a Habitat Conservation Plan (HCP) with the U.S. Fish and 

Wildlife Service and the National Marine Fisheries Service (the Services) to address 

state trust land management issues relating to compliance with the Federal Endangered 

Species Act.  The activities to be carried out under this contract are located within the 

State’s HCP area and are subject to the terms and conditions of the HCP, and the 

Services’ Incidental Take Permit Nos. TE812521-1 and 1168 (collectively referred to 

as ITP), or as amended hereafter by the Services.  The ITP authorizes the incidental 

take of certain federally listed threatened and endangered species, as specified in the 

ITP conditions.  All HCP materials, including the ITP, are available for review at the 

State’s Regional Offices and the administrative headquarters in Olympia, Washington. 

 

By signing this contract, Purchaser agrees to comply with the terms and conditions of 

the ITP, and the HCP, which shall become terms of this contract.  The State agrees to 

authorize the lawful activities of the Purchaser carried out pursuant to this contract, 

PROVIDED the Purchaser remains in compliance with the terms and conditions of both 

the HCP and ITP.  The requirements set forth in this contract are intended to comply 

with the terms and conditions of the HCP and ITP.  Accordingly, non-compliance with 

the terms and conditions of the HCP and ITP will render the authorization provided in 

this paragraph void, be deemed a breach of the contract and may subject Purchaser to 

liability for violation of the Endangered Species Act. 

 

Any modifications to the contract shall be proposed in writing by Purchaser, shall 

continue to meet the terms and conditions of the HCP and ITP, and shall require the 

prior written approval of the Region Manager before taking effect. 

G-063 Incidental Take Permit Notification Requirements 

a. Purchaser shall immediately notify the Contract Administrator of new 

locations of permit species covered by the Incidental Take Permits (ITP) that 
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are discovered within the area covered by the State's Habitat Conservation 

Plan (HCP), including, but not limited to: locations of occupied murrelet 

habitat; spotted owl nest sites; wolves; grizzly bears; nests, communal roosts, 

or feeding concentrations of bald eagles; peregrine falcon nests; Columbian 

white-tailed deer; Aleutian Canada geese; Oregon silverspot butterflies; and 

additional stream reaches found to contain bull trout.  Purchaser is required to 

notify the Contract Administrator upon discovery of any fish species found in 

streams or bodies of water classified as non-fish bearing. In all circumstances, 

notification must occur within a 24 hour time period. 

 

b. Upon locating any live, dead, injured, or sick specimens of any permit species 

covered by the ITP, Purchaser shall immediately notify the Contract 

Administrator.  Purchaser shall notify the Contract Administrator if there is 

any doubt as to the identification of a discovered permit species.  Purchaser 

may be required to take certain actions to help the Contract Administrator 

safeguard the well-being of any live, injured or sick specimens of any permit 

species discovered, until the proper disposition of such specimens can be 

determined by the Contract Administrator.  Any such requirements will be 

explained to Purchaser by the Contract Administrator during the Pre-Work 

Conference.  In all circumstances, notification must occur within a 24 hour 

time period.  

 

c. Purchaser shall refer to a specific ITP number, ITP TE812521-1 or ITP 1168 

(copies which are located in the region office) in all correspondence and 

reports concerning permit activities. 

 

d. Provisions and requirements of the ITP shall be clearly presented and 

explained to Purchaser by Contract Administrator during the Pre-Work 

Conference as per contract clause G-330.  All applicable provisions of the ITP 

and this schedule must be presented and clearly explained by Purchaser to all 

authorized officers, employees, contractors, or agents of Purchaser conducting 

authorized activities in the timber sale area.  Any questions Purchaser may 

have about the ITP should be directed to the Contract Administrator. 

G-064 Permits 

Purchaser is responsible for obtaining any permits not already obtained by the State that 

relate to Purchaser's operation.  Forest Practice Application / Hydraulic Project 

Approval permits obtained by the State shall be transferred to Purchaser.  Purchaser is 

responsible for all permits, amendments and renewals. 

G-065 Regulatory Disclaimer 

The State disclaims any responsibility for, or liability relating to, regulatory actions by 

any government agency, including actions pursuant to the Forest Practices Act, Ch. 

76.09 RCW that may affect the operability of the timber sale. 

G-066 Governmental Regulatory Actions 

a. Risk 
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Purchaser shall be responsible for any increased operational costs arising from 

any applicable foreign or domestic governmental regulation or order that does 

not cause contract performance to become commercially impracticable or that 

does not substantially frustrate the purpose of the contract.  If impracticability 

or frustration results from Purchaser's failure to comply with this contract, 

Purchaser shall remain responsible for payment of the total contract price 

notwithstanding the impracticability or frustration. 

 

b. Sale Area 

 

When portions of the sale area become subject to a foreign or domestic 

governmental regulation or order that will likely prevent timber harvest for a 

period that will exceed the expiration date of this contract, and Purchaser has 

complied with this contract, the following shall apply: 

 

i. RCW 79.15.140 shall govern all adjustments to the contract area. 

 

c. Adjustment of Price 

 

The State shall adjust the total contract price by subtracting from the total 

contract price an amount determined in the following manner: The State shall 

cause the timber sale area subject to governmental regulation or order to be 

measured.  The State shall calculate the percentage of the total sale area 

subject to the governmental regulation or order.  The State shall reduce the 

total contract price by that calculated percentage.  However, variations in 

species, value, costs, or other items pertaining to the affected sale area will be 

analyzed and included in the adjustment if deemed appropriate by the State.  

The State will further reduce the total contract price by the reasonable cost of 

unamortized roads Purchaser constructed but was unable to fully use for 

removing timber.  A reduction in total contract price terminates all of the 

Purchaser's rights to purchase and remove the timber and all other interest in 

the affected sale area. 

G-070 Limitation on Damage 

In the event of a breach of any provision of this contract by the State, the exclusive 

remedy available to Purchaser will be limited to a return of the initial deposit, 

unapplied payments, and credit for unamortized improvements made by Purchaser.  

The State shall not be liable for any damages, whether direct, incidental or 

consequential. 

G-080 Scope of State Advice 

No advice by any agent, employee, or representative of the State regarding the method 

or manner of performing shall constitute a representation or warranty that said method, 

manner or result thereof will conform to the contract or be suitable for Purchaser's 

purposes under the contract.  Purchaser's reliance on any State advice regarding the 

method or manner of performance shall not relieve Purchaser of any risk or obligation 
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under the contract.  Purchaser retains the final responsibility for its operations under 

this contract and State shall not be liable for any injuries resulting from Purchaser's 

reliance on any State advice regarding the method or manner of performance. 

G-091 Sale Area Adjustment 

The Parties may agree to adjustments in the sale area boundary.  The cumulative 

changes to the sale area during the term of the contract shall not exceed more than four 

percent of the original sale area.  If the sale area is increased, the added forest products 

become a part of this contract.  The State shall determine the volume added and shall 

calculate the increase to the total contract price using the rates set forth in clause G-101, 

G-102, or G-103.  If the sale area is reduced, the State shall determine the volume to be 

reduced.  The State shall calculate the reduction to the total contract price using the 

rates set forth in clause G-101, G-102, or G-103. 

G-101 Forest Products Not Designated 

Any forest products not designated for removal, which must be removed in the course 

of operations authorized by the State, shall be approved and designated by the Contract 

Administrator.  Added forest products become a part of this contract and the Scribner 

log scale volume, as defined by the Northwest Log Rules Advisory Group, shall be 

determined by the Contract Administrator.  Added forest products shall be paid for at 

the following contract payment rates per Mbf Scribner log scale.   

 

The pricing schedule has not been set for the sale. 

G-111 Title and Risk of Loss 

Title to the forest products under this contract passes to the Purchaser after they are 

removed from the sale area, if adequate advance payment or payment security has been 

provided to the State under this contract.  Purchaser bears all risk of loss of, or damage 

to, and has an insurable interest in, the forest products described in this contract from 

the time the sale is confirmed under RCW 79.15.120.  Breach of this contract shall have 

no effect on this provision. 

G-116 Sustainable Forestry Initiative® (SFI) Certification 

Forest products purchased under this contract are certified as being in conformance 

with the Sustainable Forestry Initiative program Standard under certificate number: 

BV-SFIS-US09000572.   

 

Purchaser shall have at least one person regularly on-site during active operations that 

have completed training according to the requirements outlined within the SFI® 

program Standard.  Purchaser shall designate in writing the name(s) of the individual(s) 

who will be on-site and provide proof of their successful completion of an approved 

training program prior to active operations. 

G-120 Responsibility for Work 

All work, equipment, and materials necessary to perform this contract shall be the 

responsibility of Purchaser.  Any damage to improvements, except as provided in 
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clause G-121 or unless the State issues an operating release pursuant to clause G-280, 

shall be repaired promptly to the satisfaction of the State and at Purchaser's expense. 

G-121 Exceptions 

Exceptions to Purchaser's responsibility in clause G-120 shall be limited exclusively to 

the following.  These exceptions shall not apply where road damage occurs due to 

Purchaser's failure to take reasonable precautions or to exercise sound forest 

engineering and construction practices. 

 

Road is defined as the road bed, including but not limited to its component parts, such 

as subgrade, ditches, culverts, bridges, and cattle guards.  

 

For the purposes of this clause, damage will be identified by the State and is defined as: 

 

1. Failure of (a) required improvements or roads designated in clause C-050, or 

(b) required or optional construction completed to the point that authorization 

to haul has been issued; 

 

2. Caused by a single event from forces beyond the control of Purchaser, its 

employees, agents, or invitees, including independent contractors; and 

 

3. Includes, but is not limited to natural disasters such as earthquakes, volcanic 

eruptions, landslides, and floods. 

 

The repair work identified by the State shall be promptly completed by Purchaser at an 

agreed price.  The State may elect to accomplish repairs by means of State-provided 

resources.  The State will bear the cost to repair damages caused by a third party.  In all 

other cases, the Purchaser shall bear responsibility for the costs as described below. 

 

For each event, Purchaser shall be solely responsible for the initial $5,000 in repairs.  

For repairs in excess of $5,000, the parties shall share equally the portion of costs 

between $5,000 and $15,000.  The State shall be solely responsible for the portion of 

the cost of repairs that exceed $15,000.   

 

Nothing contained in clauses G-120 and G-121 shall be construed as relieving 

Purchaser of responsibility for, or damage resulting from, Purchaser's operations or 

negligence, nor shall Purchaser be relieved from full responsibility for making good 

any defective work or materials.  Authorization to haul does not warrant that Purchaser 

built roads are free from material defect and the State may require additional work, at 

Purchasers expense regardless of cost, to remedy deficiencies at any time. 

G-140 Indemnity 

To the fullest extent permitted by law, Purchaser shall indemnify, defend and hold 

harmless State, agencies of State and all officials, agents and employees of State, from 

and against all claims arising out of or resulting from the performance of the contract.  

"Claim" as used in this contract means any financial loss, claim, suit, action, damage, 

or expense, including but not limited to attorneys' fees, attributable for bodily injury, 
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sickness, disease or death, or injury to or destruction of tangible property including loss 

of use resulting therefrom.  Purchasers' obligations to indemnify, defend, and hold 

harmless includes any claim by Purchasers' agents, employees, representatives, or any 

subcontractor or its employees.  Purchaser expressly agrees to indemnify, defend, and 

hold harmless State for any claim arising out of or incident to Purchasers' or any 

subcontractors' performance or failure to perform the contract.  Purchasers' obligation 

to indemnify, defend, and hold harmless State shall not be eliminated or reduced by any 

actual or alleged concurrent negligence of State or its agents, agencies, employees and 

officials.  Purchaser waives its immunity under Title 51 RCW to the extent it is 

required to indemnify, defend and hold harmless State and its agencies, officials, agents 

or employees. 

G-150 Insurance 

Purchaser shall, at its cost and expense, buy and maintain insurance of the types and 

amounts listed below.  Failure to buy and maintain the required insurance may result in 

a breach and/or termination of the contract at State's option.  State may suspend 

Purchaser operations until required insurance has been secured. 

 

All insurance and surety bonds should be issued by companies admitted to do business 

within the State of Washington and have a rating of A-, Class VII or better in the most 

recently published edition of Best's Reports. If an insurer is not admitted, all insurance 

policies and procedures for issuing the insurance policies must comply with Chapter 

48.15 RCW and 284-15 WAC. 

 

The State of Washington, Department of Natural Resources region office of sale origin 

shall be provided written notice before cancellation or non-renewal of any insurance 

referred to therein, in accord with the following specifications: 

 

1. Insurers subject to Chapter 48.18 RCW (admitted and regulated by the 

Insurance Commissioner): The insurer shall give the State 45 days advance 

notice of cancellation or non-renewal.  If cancellation is due to non-payment 

of premium, the State shall be given 10 days advance notice of cancellation. 

 

2. Insurers subject to Chapter 48.15 RCW (surplus lines): The State shall be 

given 20 days advance notice of cancellation.  If cancellation is due to non-

payment of premium, the State shall be given 10 days advance notice of 

cancellation. 

  

Before starting work, Purchaser shall furnish State of Washington, Department of 

Natural Resources with a certificate(s) of insurance, executed by a duly authorized 

representative of each insurer, showing compliance with the insurance requirements 

specified in the contract.  Insurance coverage shall be obtained by the Purchaser prior 

to operations commencing and continually maintained in full force until all contract 

obligations have been satisfied or an operating release has been signed by the State. 

 

Purchaser shall include all subcontractors as insured under all required insurance 

policies, or shall furnish separate certificates of insurance and endorsements for each 
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subcontractor.  Subcontractor(s) must comply fully with all insurance requirements 

stated herein.  Failure of subcontractor(s) to comply with insurance requirements does 

not limit Purchaser's liability or responsibility. 

 

The State of Washington, Department of Natural Resources, its elected and appointed 

officials, agents and employees shall be named as an additional insured via 

endorsement on all general liability, excess, umbrella, and property insurance policies. 

 

All insurance provided in compliance with this contract shall be primary as to any other 

insurance or self-insurance programs afforded to or maintained by State.  Purchaser 

waives all rights against State for recovery of damages to the extent these damages are 

covered by general liability or umbrella insurance maintained pursuant to this contract. 

 

By requiring insurance herein, State does not represent that coverage and limits will be 

adequate to protect Purchaser and such coverage and limits shall not limit Purchaser's 

liability under the indemnities and reimbursements granted to State in this contract. 

 

The limits of insurance, which may be increased as deemed necessary by State of 

Washington, Department of Natural Resources, shall not be less than as follows: 

 

Commercial General Liability (CGL) Insurance.  Purchaser shall maintain general 

liability (CGL) insurance, and, if necessary, commercial umbrella insurance with a 

limit of not less than $1,000,000.00 per each occurrence.  If such CGL insurance 

contains aggregate limits, the General Aggregate limit shall be at least twice the "each 

occurrence" limit.  CGL insurance shall have products-completed operations aggregate 

limit of at least two times the "each occurrence" limit.  CGL coverage shall include a 

Logging and Lumbering Endorsement (i.e. Logger’s Broad-Form) to cover the events 

that include, but are not limited to, fire suppression expenses, accidental timber 

trespasses, and wildfire property damage with limits of not less than $2,000,000.00 

each occurrence. 

 

CGL insurance shall be written on Insurance Services Office (ISO) occurrence form 

CG 00 01 (or a substitute form providing equivalent coverage).  All insurance shall 

cover liability arising out of premises, operations, independent contractors, products 

completed operations, personal injury and advertising injury, and liability assumed 

under an insured contract (including the tort liability of another party assumed in a 

business contract), and contain separation of insured (cross liability) condition.   

 

Employer's Liability "Stop Gap" Insurance.  Purchaser shall buy employers liability 

insurance, and, if necessary, commercial umbrella liability insurance with limits not 

less than $1,000,000.00 each accident for bodily injury by accident or $1,000,000.00 

each employee for bodily injury by disease.  

  

Workers' Compensation Coverage.  Purchaser shall comply with all State of 

Washington workers' compensation statutes and regulations.  Workers' compensation 

coverage shall be provided for all employees of Purchaser and employees of any 
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subcontractor or sub-subcontractor.  Coverage shall include bodily injury (including 

death) by accident or disease, which exists out of or in connection with the performance 

of this contract.  Except as prohibited by law, Purchaser waives all rights of subrogation 

against State for recovery of damages to the extent they are covered by workers' 

compensation, employer's liability, commercial general liability, or commercial 

umbrella liability insurance. 

 

If Purchaser, subcontractor or sub-subcontractor fails to comply with all State of 

Washington workers' compensation statutes and regulations and State incurs fines or is 

required by law to provide benefits to or obtain coverage for such employees, Purchaser 

shall indemnify State.  Indemnity shall include all fines, payment of benefits to 

Purchaser or subcontractor employees, or their heirs or legal representatives, and the 

cost of effecting coverage on behalf of such employees.  

 

Business Auto Policy (BAP).  Purchaser shall maintain business auto liability and, if 

necessary, commercial umbrella liability insurance with a limit not less than 

$1,000,000.00 per accident.  Such insurance shall cover liability arising out of "Any 

Auto".  Business auto coverage shall be written on ISO form CA 00 01, or substitute 

liability form providing equivalent coverage.  If necessary the policy shall be endorsed 

to provide contractual liability coverage and cover a "covered pollution cost or 

expense" as provided in the 1990 or later editions of CA 00 01.  Purchaser waives all 

rights against State for the recovery of damages to the extent they are covered by 

business auto liability or commercial umbrella liability insurance. 

G-160 Agents 

The State's rights and duties will be exercised by the Region Manager at Enumclaw, 

Washington.  The Region Manager will notify Purchaser in writing who is responsible 

for administering the contract.  The Region Manager has sole authority to waive, 

modify, or amend the terms of this contract in the manner prescribed in clause G-180.  

No agent, employee, or representative of the State has any authority to bind the State to 

any affirmation, representation, or warranty concerning the forest products conveyed 

beyond the terms of this contract. 

 

Purchaser is required to have a person on site during all operations who is authorized to 

receive instructions and notices from the State.  Purchaser shall inform the State in 

writing who is authorized to receive instructions and notices from the State, and any 

limits to this person's authority. 

G-170 Assignment and Delegation 

No rights or interest in this contract shall be assigned by Purchaser without prior 

written permission of the State.  Any attempted assignment shall be void and 

ineffective for all purposes unless made in conformity with this paragraph.  Purchaser 

may perform any duty through a delegate, but Purchaser is not thereby relieved of any 

duty to perform or any liability.  Any assignee or delegate shall be bound by the terms 

of the contract in the same manner as Purchaser. 
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G-180 Modifications 

Waivers, modifications, or amendments of the terms of this contract must be in writing 

signed by Purchaser and the State. 

G-190 Contract Complete 

This contract is the final expression of the Parties' agreement.  There are no 

understandings, agreements, or representations, expressed or implied, which are not 

specified in this contract. 

G-200 Notice 

Notices required to be given under the following clauses shall be in writing and shall be 

delivered to Purchaser's authorized agent or sent by certified mail to Purchaser's 

address of record: 

 

G-210 Violation of Contract 

G-220 State Suspends Operations 

 

All other notices required to be given under this contract shall be in writing and 

delivered to the authorized agent or mailed to the Party's post office address.  Purchaser 

agrees to notify the State of any change of address. 

G-210 Violation of Contract 

a. If Purchaser violates any provision of this contract, the Contract 

Administrator, by written notice, may suspend those operations in violation.  

If the violation is capable of being remedied, Purchaser has 30 days after 

receipt of a suspension notice to remedy the violation.  If the violation cannot 

be remedied (such as a violation of WAC 240-15-015) or Purchaser fails to 

remedy the violation within 30 days after receipt of a suspension notice, the 

State may terminate the rights of Purchaser under this contract and collect 

damages. 

 

b. If the contract expires pursuant to clause G-030 or G-031 without Purchaser 

having performed all its duties under this contract, Purchaser's right to operate 

is terminated and Purchaser shall not have the right to remedy the breach.  

This provision shall not relieve Purchaser of any payment obligations. 

 

c. The State has the right to remedy the breach in the absence of any indicated 

attempt by Purchaser or if Purchaser is unable, as determined by the State, to 

remedy the breach.  Any expense incurred by the State shall be charged to 

Purchaser and shall be paid within 30 days of receipt of billing. 

 

d. If Purchaser's violation is a result of a failure to make a payment when due, in 

addition to a. and b. above, interest shall accrue on the unpaid balance at 12 

percent per annum, beginning the date payment was due. 



DRAFT DRAFT DRAFT 

2/28/2020 14 of 28 Agreement No. 30-097286 

G-220 State Suspends Operation 

The Contract Administrator may suspend any operation of Purchaser under this 

contract when the State is suffering, or there is a reasonable expectation the State will 

suffer environmental, monetary, or other damage if the operation is allowed to 

continue. 

 

Purchaser shall be in breach of this contract if the operation continues after the 

suspension notice or if the operation resumes without prior approval and notice from 

the Contract Administrator. 

 

Purchaser may request a modification of a suspension within 30 days of the start of 

suspension through the dispute resolution process in clause G-240.  If this process 

results in a finding that the suspension exceeded the time reasonably necessary to stop 

or prevent damage to the State, Purchaser is entitled to request a contract term 

adjustment under clause G-040. 

 

If it reasonably appears that the damage that the State is suffering, or can reasonably be 

expected to suffer if the operation is allowed to continue, will prevent harvest for a 

period that will exceed 6 months, and Purchaser has complied with this contract, the 

provisions of clause G-066 shall govern just as if the harvest was prevented by an 

applicable foreign or domestic governmental regulation or order. 

G-230 Unauthorized Activity 

Any cutting, removal, or damage of forest products by Purchaser, its employees, 

agents, or invitees, including independent contractors, in a manner inconsistent with the 

terms of this contract or State law, is unauthorized.  Such activity may subject 

Purchaser to liability for triple the value of said forest products under RCW 79.02.320 

or RCW 79.02.300 and may result in prosecution under RCW 79.02.330 or other 

applicable statutes. 

G-240 Dispute Resolution 

The following procedures apply in the event of a dispute regarding interpretation or 

administration of this contract and the parties agree that these procedures must be 

followed before a lawsuit can be initiated. 

 

a. In the event of a dispute, Purchaser must make a written request to the Region 

Manager for resolution prior to seeking other relief. 

 

b. The Region Manager will issue a written decision on Purchaser's request 

within ten business days. 

 

c. Within ten business days of receipt of the Region Manager's decision, 

Purchaser may make a written request for resolution to the Deputy Supervisor 

- Uplands of the Department of Natural Resources. 
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d. Unless otherwise agreed, a conference will be held by the Deputy Supervisor - 

Uplands within 30 calendar days of the receipt of Purchaser's request for 

review of the Region Manager's written decision.  Purchaser and the Region 

Manager will have an opportunity to present their positions.  The Deputy 

Supervisor - Uplands will issue a decision within a reasonable time of being 

presented with both Parties' positions. 

G-250 Compliance with All Laws 

Purchaser shall comply with all applicable statutes, regulations and laws, including, but 

not limited to; chapter 27.53 RCW, chapter 68.50 RCW, WAC 240-15 and WAC 296-

54.  Failure to comply may result in forfeiture of this contract. 

G-260 Venue 

This contract shall be governed by the laws of the State of Washington.  In the event of 

a lawsuit involving this contract, venue shall be proper only in Thurston County 

Superior Court. 

G-270 Equipment Left on State Land 

All equipment owned or in the possession of Purchaser, its employees, agents, or 

invitees, including independent contractors, shall be removed from the sale area and 

other State land by the termination date of this contract.  Equipment remaining 

unclaimed on State land 60 days after the expiration of the contract period is subject to 

disposition as provided by law.  Purchaser shall pay to the State all costs of moving, 

storing, and disposing of such equipment.  The State shall not be responsible for any 

damages to or loss of the equipment or damage caused by the moving, storing or 

disposal of the equipment. 

G-280 Operating Release 

An operating release is a written document, signed by the State and Purchaser, 

indicating that Purchaser has been relieved of certain rights or responsibilities with 

regard to the entire or a portion of the timber sales contract.  Purchaser and State may 

agree to an operating release for this sale, or portion of this sale, prior to the contract 

expiration, when all contract requirements pertaining to the release area have been 

satisfactorily completed.  Upon issuance of a release, Purchaser's right to cut and 

remove forest products on the released area will terminate. 

G-310 Road Use Authorization 

Purchaser is authorized to use the following State roads and roads for which the State 

has acquired easements and road use permits; the B-Line, B-0150, B-0200, B-0400, C-

Line, C-0600, C-0620, C-1000, C-1004, C-1004A, C-1006, C-1006A, C-1008, C-1009, 

C-1009A, C-1500, and C-1700 roads.  The State may authorize in writing the use of 

other roads subject to fees, restrictions, and prior rights. 

G-330 Pre-work Conference 

Purchaser shall arrange with the Contract Administrator to review this contract and to 

examine the sale area before beginning any operations.  A plan of operations shall be 

developed and agreed upon by the Contract Administrator and Purchaser before 
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beginning any operations.  To the extent that the plan of operations is inconsistent with 

the contract, the terms of the contract shall prevail.  State's acceptance and approval of 

Purchaser's plan of operations shall not be construed as any statement or warranty that 

the plan of operations is adequate for Purchaser's purposes or complies with applicable 

laws. 

G-340 Preservation of Markers 

Any legal land subdivision survey corners and witness objects are to be preserved. If 

such are destroyed or disturbed, the Purchaser shall, at the Purchaser’s own expense, re-

establish them through a licensed land surveyor in accordance with U.S. General Land 

Office standards. Corners and/or witness objects that must be disturbed or destroyed in 

the process of road construction or logging shall be adequately referenced and/or 

replaced in accordance with RCW 58.24.040(8).  Such references must be approved by 

the Contract Administrator prior to removal of said corners and/or witness objects. 

G-360 Road Use Reservation 

The State shall have the right to use, without charge, all existing roads and any road 

constructed or reconstructed on State lands by Purchaser under this contract.  The State 

may extend such rights to others.  If the State grants such rights to others, the State 

shall require performance or payment, as directed by the State, for their proportionate 

share of maintenance based on their use. 

G-370 Blocking Roads 

Purchaser shall not block the B-Line, B-0150, B-0200, B-0400, C-Line, C-0600, C-

0620, and C-1000 roads, unless authority is granted in writing by the Contract 

Administrator.  

G-396 Public Hauling Permit 

The hauling of forest products, rock or equipment may require a state, county, or city 

hauling permit.  Purchaser is responsible for obtaining any necessary permit and any 

costs associated with extra maintenance or repair levied by the permitting agency. 

Purchaser must provide the Contract Administrator with a copy of the executed permit. 

G-430 Open Fires 

Purchaser shall not set, or allow to be set by Purchaser's employees, agents, invitees 

and independent contractors, any open fire at any time of the year without first 

obtaining permission, in writing, from the Contract Administrator. 

G-450 Encumbrances 

This contract and Purchaser's activities are subject to the following:  

 

 To be determined approximately one month prior to the day of sale. 

Section P: Payments and Securities 

P-011 Initial Deposit 

Purchaser paid DATA MISSING initial deposit, which will be maintained pursuant to 

RCW 79.15.100(3).  If the operating authority on this contract expires without 
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Purchaser's payment of the full amount specified in Clause P-020, the initial deposit 

will be immediately forfeited to the State, and will be offset against Purchaser's 

remaining balance due.  Any excess initial deposit funds not needed to ensure full 

payment of the contract price, or not needed to complete any remaining obligations of 

the Purchaser existing after contract expiration, will be refunded to the Purchaser. 

P-020 Payment for Forest Products 

Purchaser agrees to pay the total, lump sum contract price of $204,880.00.  The total 

contract price consists of a $0.00 contract bid price plus $204,880.00 in fees. Fees 

collected shall be retained by the state unless the contract is adjusted via the G-066 

clause.  Purchaser shall be liable for the entire purchase price, and will not be entitled to 

any refunds or offsets unless expressly stated in this contract. 

 

THE PURCHASE PRICE SHALL NOT BE AFFECTED BY ANY FACTORS, 

INCLUDING:  the amount of forest products actually present within the contract area, 

the actual acreage covered by the contract area, the amount or volume of forest 

products actually cut or removed by purchaser, whether it becomes physically 

impossible or uneconomic to remove the forest products, and whether the subject forest 

products have been lost or damaged by fire or any other cause.  The only situations 

Purchaser may not be liable for the full purchase price are governed by clause G-066, 

concerning governmental regulatory actions taken during the term of the contract. 

P-045 Guarantee of Payment 

Purchaser will pay for forest products prior to cutting or will guarantee payment by 

posting an approved payment security.  The amount of cash or payment security shall 

be determined by the State and shall equal or exceed the value of the cutting proposed 

by Purchaser. 

P-050 Billing Procedure 

The State will compute and forward to Purchaser statements of charges provided for in 

the contract.  Purchaser shall deliver payment to the State on or before the date shown 

on the billing statement. 

P-080 Payment Account Refund 

Advance payments made under P-045 or P-045.2 remaining on account above the value 

for the charges shall be returned to Purchaser within 30 days following the final report 

of charges.  Refunds not made within the 30 day period will accrue interest at the 

interest rate, as established by WAC 332-100-030, computed on a daily basis until paid. 

P-090 Performance Security 

Purchaser agrees to furnish, within 30 days of the confirmation date, security 

acceptable to the State in the amount of $100,000.00.  The Security provided shall 

guarantee performance of all provisions of this contract and payment of any damages 

caused by operations under this contract or resulting from Purchaser's noncompliance 

with any rule or law.  Acceptable performance security may be in the form of a 

performance bond, irrevocable letter of credit, cash, savings or certificate of deposit 

account assignments, and must name the State as the obligee or beneficiary.  A letter of 
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credit must comply with Title 62A RCW, Article 5.  Performance security must remain 

in full force over the duration of the contract length.  Surety bonds issued shall conform 

to the issuance and rating requirements in clause G-150.  The State shall retain the 

performance security pursuant to RCW 79.15.100.  Purchaser shall not operate unless 

the performance security has been accepted by the State.  If at any time the State 

decides that the security document or amount has become unsatisfactory, Purchaser 

agrees to suspend operations and, within 30 days of notification, to replace the security 

with one acceptable to the State or to supplement the amount of the existing security. 

P-100 Performance Security Reduction 

The State may reduce the performance security after an operating release has been 

issued if the State determines that adequate security exists for any remaining 

obligations of Purchaser. 

Section H: Harvesting Operations 

H-013 Reserve Tree Damage Definition 

Reserve trees are trees required and designated for retention within the sale boundary.  

Purchaser shall protect reserve trees from being cut, damaged, or removed during 

operations.  

 

Reserve tree damage exists when one or more of the following criteria occur as a result 

of Purchaser's operation, as determined by the Contract Administrator: 

  

 a. A reserve tree has one or more scars on its trunk exposing the cambium 

layer, which in total exceeds 100 square inches. 

  

 b. A reserve tree top is broken or the live crown ratio is reduced below 30 

percent. 

  

 c. A reserve tree has more than 1/3 of the circumference of its root system 

injured such that the cambium layer is exposed. 

  

If the Contract Administrator determines that a reserve tree has been cut or damaged, 

the Purchaser shall provide a replacement reserve tree of like condition, size, and 

species within the sale unit containing the damaged leave tree, as approved by the 

Contract Administrator.  Purchaser may be required to pay liquidated damages for 

Excessive Reserve Tree Damage as detailed in clause D-041.  

 

Removal of designated reserve trees from the sale area is unauthorized, and may invoke 

the use of the G-230 ‘Trespass and Unauthorized Activity’ clause.  Purchaser is 

required to leave all cut or damaged reserve trees on site. 

H-017 Preventing Excessive Soil Disturbance 

Operations may be suspended when soil rutting exceeds 12 inches as measured from 

the natural ground line.  To reduce soil damage, the Contract Administrator may 

require water bars to be constructed, grass seed to be placed on exposed soils, or other 
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mitigation measures.  Suspended operations shall not resume unless approval to do so 

has been given, in writing, by the Contract Administrator. 

H-035 Fall Trees Into Sale Area 

Trees shall be felled into the sale area unless otherwise approved by the Contract 

Administrator. 

H-040 Purchaser Harvest Plan 

Purchaser shall, as part of the plan of operations, prepare an acceptable harvest plan for 

entire sale area.  The plan shall address the felling, yarding, landing locations, slash 

operations, tailholds, cable corridor locations, and trail closures and protection, which 

are part(s) of this contract.  The harvest plan shall be approved by the Contract 

Administrator prior to beginning the harvest operation.  Purchaser shall not deviate 

from the harvest plan without prior written approval by the Contract Administrator. 

H-051 Branding and Painting 

Purchaser shall provide a State of Washington registered log brand, acceptable to the 

State, unless the State agrees to furnish the brand.  All purchased timber shall be 

branded in a manner that meets the requirements of WAC 240-15-030(2)(a)(i).  All 

timber purchased under a contract designated as export restricted shall also be painted 

in a manner that meets the requirements of WAC 240-15-030(2)(a)(ii). 

 

For pulp loads purchased under a contract designated as export restricted, Purchaser 

shall brand at least 3 logs with legible brands at one end.  Also, 10 logs shall be painted 

at one end with durable red paint. 

H-080 Snags Not to be Felled 

Snags not required to be felled for safety reasons may be left standing. Snags felled for 

safety reasons shall not be removed and must remain where felled. 

H-120 Harvesting Equipment 

Forest products sold under this contract shall be harvested and removed using cable, 

tracked ground based, and tethered equipment with cable-tethered equipment limited to 

sustained slopes 75 percent or less, non-tethered self-leveling equipment limited to 

sustained slopes 65 percent or less, and tracked ground based equipment limited to 

sustained slopes 45 percent or less, with tracked skidders allowed for pole removal only 

on sustained slopes that are 45 percent or less. Authority to use other equipment or to 

operate outside the equipment specifications detailed above must be approved in 

writing by the State. 

H-125 Log Suspension Requirements 

Lead-end suspension is required for all yarding activities.  

H-126 Tailholds on State Land 

If Purchaser tailholds on State land, methods to minimize damage to live trees outside 

the sale area shall be employed and must be approved in writing by the Contract 

Administrator. 
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H-130 Hauling Schedule 

The hauling of forest products will not be permitted from November 1 to April 30 

unless authorized in writing by the Contract Administrator. 

H-140 Special Harvest Requirements 

Purchaser shall accomplish the following during the harvest operations: 

 

a. Existing downed trees or logs dead for more than 5 years yarded to the landing, 

shall be returned to their original locations. 

 

b. Equipment limitation zones are required within 30 feet of Type 5 streams. 

 

c. Slash and debris created from harvest activities shall be treated in a manner 

approved in writing by the Contract Administrator. To facilitate proper 

reforestation in areas of high slash concentrations, purchaser shall, in 

concurrence with ground based yarding, clear plantable spots at a 11.5 foot by 

11.5 foot spacing.  

 

d. Crossings of Type 5 streams may be allowed at locations approved in writing 

by the Contract Administrator. Purchaser shall place a culvert or log puncheon 

at crossing locations (when water is present) to protect the stream bank and 

prevent sedimentation. All materials placed in and/or over the stream at these 

crossings shall be removed immediately upon completion of yarding on that 

skid trail. 

 

e. No equipment shall operate, or trees felled or damaged, outside the timber sale 

boundary. 

 

f. Trees within RMZs and WMZs may be felled for safety reasons with the 

exception of trees within the Slope Stability Mitigation Zones adjacent to 

Units #1 and #2. Any trees felled in RMZs and WMZs will be left on-site, and 

trees needing to be felled within the Slope Stability Mitigation Zones will 

need a plan approved by Forest Practices prior to cutting. 

 

g. The Purchaser shall notify all employees and contractors working on this sale 

that any danger tree marked or unmarked may be felled.  Any marked danger 

tree will be replaced with a suitable tree of similar size and species as 

approved by the Contract Administrator. 

 

h. Purchaser shall take measures throughout operations to control soil erosion, 

water channelization, and prevent sediment delivery to streams or wetlands. 

Methods may include construction of water bars, “sweeping” with logs, silt 

traps, or other measures on skid trails, yarding corridors and haul roads.  

 

i. Designated haul roads have been designed to allow for the transport of poles 60 

feet in length or less. If the Purchaser chooses to remove poles greater than 60 
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feet in length, a haul plan must be submitted in writing to the Contract 

Administrator, which details the desired haul route, additional reconstruction 

needs, and mitigation for damage, which is a result of hauling oversize 

material. If approved in writing by the Contract Administrator, all work shall 

be at the Purchaser’s expense.  

 

Permission to do otherwise must be granted in writing by the Contract Administrator. 

H-141 Additional Harvest Requirements 

Purchaser shall accomplish the following during the harvest operations: 

 

a. Purchaser shall leave 2 down logs per acre. A log is defined as having a 

minimum diameter of 12 inches on the small end of the log and a minimum 

length of 20 feet or at least 100 board feet.  

 

b. Tailhold locations are restricted due to protection of potentially unstable slopes. 

Trees shall not be used as tailholds within non-tradable leave tree clumps 

within the sale area or locations identified as Slope Stability Mitigation Zones 

on the Timber Sale Map. Stringing cables through and suspending cables over 

these areas may be allowed with approval by Contract Administrator. Tailhold 

locations and cable corridors for Units #1 and #2 shall be identified in a 

harvest plan by the purchaser and approved in writing by the Contract 

Administrator prior to the start of operations.  

 

Permission to do otherwise must be granted in writing by the State. 

H-190 Completion of Settings 

Operations begun on any setting of the sale area shall be completed before any 

operation begins on subsequent settings unless authorized in writing by the Contract 

Administrator. 

H-220 Protection of Residual or Adjacent Trees 

Unless otherwise specified by this contract, the Contract Administrator shall identify 

damaged adjacent or leave trees that shall be paid for according to clause G-230. 

H-230 Tops and Limbs Outside the Sale Boundary 

Tops and limbs outside the sale boundary as a result of Purchaser's operation shall be 

removed concurrently with the yarding operation unless otherwise directed by the 

Contract Administrator. 

H-250 Additional Falling Requirements 

Within Units #1 and #2, all hardwood stems over 2 inches, including all vine maple, 

shall be felled. The remaining stump shall be no more than 12 inches in height. Areas 

of young or immature timber may be excluded from this requirement by the Contract 

Administrator. 
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Section C: Construction and Maintenance 

C-040 Road Plan 

Road construction and associated work provisions of the Road Plan for this sale, dated 

4/9/2019 are hereby made a part of this contract. 

C-050 Purchaser Road Maintenance and Repair 

Purchaser shall perform work at their own expense on the B-0150, B-0200, B-0400, C-

1000, C-1004, C-1004A, C-1006, C-1006A, C-1008, C-1009, C-1009A, C-1500, and 

C-1700 roads.  All work shall be completed to the specifications detailed in the Road 

Plan. 

C-060 Designated Road Maintainer 

If required by the State, Purchaser shall perform maintenance and replacement work as 

directed by the Contract Administrator on all other roads used not covered in clause C-

050.  Purchaser shall furnish a statement in a form satisfactory to the State showing the 

costs incurred while performing this work.  Costs shall be based on the rates set forth in 

the equipment rate schedule on file at the Region office or Engineering Division in 

Olympia.  The State shall reimburse Purchaser for said costs within 30 days of receipt 

and approval of the statement. 

C-080 Landing Locations Approved Prior to Construction 

Landings shall be marked by Purchaser and approved by the Contract Administrator 

prior to construction. 

C-140 Water Bars 

Purchaser shall, as directed by the Contract Administrator, construct water bars across 

haul roads, skid trails and fire trails as necessary to control soil erosion and water 

pollution. 

Section S: Site Preparation and Protection 

S-001 Emergency Response Plan 

An Emergency Response Plan (ERP) shall be provided to the Contract Administrator 

containing but not limited to, valid contact numbers and procedures for medical 

emergencies, fire, hazardous spills, forest practice violations and any unauthorized or 

unlawful activity on or in the vicinity of the sale area.  The Contract Administrator and 

the State shall be promptly notified whenever an incident occurs requiring an 

emergency response. 

 

The ERP must be presented for inspection at the prework meeting and kept readily 

available to all personnel, including subcontractors, on site during active operations. 

S-010 Fire Hazardous Conditions 

Purchaser acknowledges that operations under this Contract may increase the risk of 

fire.  Purchaser shall conduct all operations under this agreement following the 

requirements of WAC 332-24-005 and WAC 332-24-405 and further agrees to use the 

highest degree of care to prevent uncontrolled fires from starting. 
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In the event of an uncontrolled fire, Purchaser agrees to provide equipment and 

personnel working at the site to safely and effectively engage in first response fire 

suppression activity. 

 

Purchaser’s failure to effectively engage in fire-safe operations is considered a breach 

and may result in suspension of operations. 

S-030 Landing Debris Clean Up 

Landing debris shall be disposed of in a manner approved in writing by the Contract 

Administrator. 

S-050 Cessation of Operations for Low Humidity 

When the humidity is 30 percent or lower on the sale area, all operations must cease 

unless authority to continue is granted by the State in writing. 

S-060 Pump Truck or Pump Trailer 

Purchaser shall provide a fully functional pump truck or pump trailer equipped to meet 

the specifications of WAC 332-24-005 and WAC 332-24-405 during the "closed 

season" or as extended by the State and shall provide trained personnel to operate this 

equipment on the sale area during all operating periods. 

S-100 Stream Cleanout 

Slash or debris which enters any Type 5 stream as a result of operations under this 

contract and which is identified by the Contract Administrator shall be removed and 

deposited in a stable position.  Removal of slash or debris shall be accomplished in a 

manner that avoids damage to the natural stream bed and bank vegetation. 

S-110 Resource Protection 

No equipment may operate within Riparian or Wetland Management Zones unless 

authority is granted in writing by the Contract Administrator. 

S-120 Stream Protection 

No timber shall be felled into, across, or yarded through Type 3 and Type 4 streams. 

S-130 Hazardous Materials 

a. Hazardous Materials and Waste - Regulatory Compliance 

 

Purchaser is responsible for understanding and complying with all applicable 

local, state, and federal hazardous material/waste laws and regulations for 

operations conducted under this contract.  Such regulations pertain to, but may 

not be limited to, hazardous material storage, handling and transport, 

personnel protection, release notification and emergency response, cleanup 

and waste disposal.   Purchaser shall be responsible for restoring the site in the 

event of a spill. 

 

b. Hazardous Materials Spill Prevention 
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All operations shall be conducted in a manner that avoids the release of 

hazardous materials, including petroleum products, into the environment 

(water, air or land).   

 

c. Hazardous Materials Spill Containment, Control and Cleanup 

 

If safe to do so, Purchaser shall take immediate action to contain and control 

all hazardous material spills.  Purchaser shall ensure that enough quick 

response spill kits capable of absorbing 10 gallons of oil, coolant, solvent or 

contaminated water are available on site to quickly address potential spills 

from any piece of equipment at all times throughout active operations.  If 

large quantities of bulk fuel/other hazardous materials are stored on site, 

Purchaser must be able to effectively control a container leak and contain & 

recover a hazmat spill equal to the largest single on site storage container 

volume.  (HAZWOPER reg. 29CFR 1910.120 (j) (1) (vii)). 

 

d. Hazardous Material Release Reporting 

 

Releases of oil or hazardous materials to the environment must be reported 

according to the State Department of Ecology (ECY).  It is the responsibility 

of the Purchaser to have all emergency contact information readily available 

and a means of remote communication for purposes of quick notification.  In 

the event of a spill, the Purchaser is responsible for notifying the following: 

 

Appropriate Department of Ecology regional office (contact information 

below). 

DNR Contract Administrator 

 

ECY - Northwest Region: 

1-425-649-7000 

(Island, King, Kitsap, San Juan, Skagit, Snohomish, and Whatcom counties) 

 

ECY - Southwest Region: 

1-360-407-6300 

(Clallam, Clark, Cowlitz, Grays Harbor, Jefferson, Mason, Lewis, Pacific, 

Pierce, Skamania, Thurston, and Wahkiakum counties) 

 

ECY - Central Region: 

1-509-575-2490 

(Benton, Chelan, Douglas, Kittitas, Klickitat, Okanogan, and Yakima 

counties) 

 

ECY - Eastern Region: 

1-509-329-3400 
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(Adams, Asotin, Columbia, Ferry, Franklin, Garfield, Grant, Lincoln, Pend 

Oreille, Spokane, Stevens, Walla Walla, and Whitman counties) 

S-131 Refuse Disposal 

As required by RCW 70.93, All Purchaser generated refuse shall be removed from state 

lands for proper disposal prior to termination of this contract.  No refuse shall be 

burned, buried or abandoned on state forest lands. All refuse shall be transported in a 

manner such that it is in compliance with RCW 70.93 and all loads or loose materials 

shall be covered/secured such that these waste materials are properly contained during 

transport. 

Section D: Damages 

D-013 Liquidated Damages or Failure to Perform 

The following clauses provide for payments by Purchaser to the State for breaches of 

the terms of this contract other than failure to perform.  These payments are agreed to 

as liquidated damages and not as penalties.  They are reasonable estimates of 

anticipated harm to the State, which will be caused by Purchaser's breach.  These 

liquidated damages provisions are agreed to by the State and Purchaser with the 

understanding of the difficulty of proving loss and the inconvenience or infeasibility of 

obtaining an adequate remedy.  These liquidated damages provisions provide greater 

certainty for the Purchaser by allowing the Purchaser to better assess its responsibilities 

under the contract. 

 

Clause P-020 governs Purchaser’s liability in the event Purchaser fails to perform any 

of the contract requirements other than the below liquidated damage clauses without 

written approval by the State.  Purchaser’s failure to pay for all or part of the forest 

products sold in this contract prior to expiration of the contract term results in 

substantial injury to the State.  Therefore, Purchaser agrees to pay the State the full 

lump sum contract price in P-020 in the event of failure to perform. 

D-041 Reserve Tree Excessive Damage 

When Purchaser’s operations exceed the damage limits set forth in clause H-013, 

Reserve Tree Damage Definition, and when the Contract Administrator determines that 

a suitable replacement for a damaged reserve tree is not possible, the damaged trees 

result in substantial injury to the State. The value of the damaged reserve trees at the 

time of the breach is not readily ascertainable. Therefore, the Purchaser agrees to pay 

the State as liquidated damages at the rate of $1,000.00 per tree for all damaged reserve 

trees that are not replaced in all units. 
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IN WITNESS WHEREOF, the Parties hereto have entered into this contract. 

 

 STATE OF WASHINGTON 

 DEPARTMENT OF NATURAL RESOURCES 

 

 ______________________  ________________________  

Purchaser Scott Sargent 

____________________ South Puget Sound Region Manager 

Print Name 

 

Date:    ________________ Date:    _________________ 

Address:  
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CORPORATE ACKNOWLEDGEMENT 

(Required for both LLC and Inc. Entities) 

 

STATE OF   ____________________________) 

 ) 

COUNTY OF   ____________________________) 

 

On this _____________ day of _______________________, 20___, before me personally 

appeared ________________________________________________ 

__________________________________________________ to me known to be the 

____________________________________________________________ of the corporation 

that executed the within and foregoing instrument and acknowledged said instrument to be the 

free and voluntary act and deed of the corporation, for the uses and purposes therein mentioned, 

and on oath stated that (he/she was) (they were) authorized to execute said instrument. 

 

 

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my official seal the day and 

year first above written. 

 

 

____________________________________ 

Notary Public in and for the State of 

 

____________________________________ 

 

My appointment expires  _______________ 
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Schedule A 

Recreation Trail Clean Out and Repair 

 

This schedule applies to the Porter Trail.  

 

Purchaser is responsible for locating and marking the recreation trail within the sale boundary on 

the ground prior to harvest as approved by the Contract Administrator (CA). 

 

• Within Unit #1, all trees with single banded orange paint are required to be high stumped, 

and felled away from the Porter Trail where operationally feasible. 

•      If needed, upon completion of harvest activities Purchaser shall locate the original 

recreation trail with pink fluorescent flagging. The CA will then approve the trail location 

in writing and repair/clean out can begin. 

• Purchaser is responsible for closing the Porter Trail with orange construction barricade 

netting and posting closed signs provided by the DNR, at locations identified by the CA. 

Purchaser shall notify the CA a minimum of 5 calendar days before closing any trail. 

 

Recreation trail repair/clean out shall occur within 2 weeks of completion of any harvest activity 

within 200 feet of the trail and shall consist of the following: 

 

• Remove all logging debris from the recreation trail and the area on each side of the trail 

within 5 feet of the travel path. 

• Trail will be repaired where holes or ruts resulted due to logging damage. The trail will 

be returned to its original width on mineral soils and free of organic debris. 

•      Any damaged Geoweb structures damaged during the logging operation will be replaced 

or repaired to pre-harvest condition. 

•      Existing drainage control measures shall be returned to pre-harvest condition.  

 

All work described above shall be done as determined by the CA. The logging release for the 

unit will not be issued until repair and clean out is completed and approved in writing by the CA. 

 

 



WASHINGTON STATE DEPARTMENT OF NATURAL RESOURCES

FOREST EXCISE TAX ROAD SUMMARY SHEET

Region:

Timber Sale Name: 

Application Number:

EXCISE TAX APPLICABLE ACTIVITIES

Construction: linear feet
Road to be constructed (optional and required) but not abandoned

Reconstruction: linear feet
Road to be reconstructed (optional and required) but not abandoned

Abandonment: linear feet
Abandonment of existing roads not reconstructed under the contract

Decommission: linear feet
Road to be made undriveable but not officially abandoned.

Pre-Haul Maintenance: linear feet
Existing road to receive maintenance work ( ) prior to haul

linear feet

linear feet

EXCISE TAX EXEMPT ACTIVITIES

Temporary Construction:
oads to be constructed and

then abandoned

Temporary Reconstruction:
oads to be reconstructed and

then abandoned

All parties must make their own assessment of the taxable or non-taxable status of any work performed under the timber 
sale contact. The Department of Revenue bears responsibility for determining forest road excise taxes. The Department of
Natural Resources developed this form to help estimate the impact of forest excise taxes. However, the information
provided may not precisely calculate the actual amount of taxes due. The Department of Revenue is available for
consultation by calling 1.800.548.8829.
(Revised / )

Delineation

South Puget Sound

2,303

0

0

0

50502

994

1476

30- 097286



PRE-CRUISE NARRATIVE 
 

 

 
UNIT ACREAGES* AND METHOD OF DETERMINATION: 

Unit # 

 Harvest 

R/W or 

RMZ WMZ 

 
Legal Description 

 Sec/Twp/Rng 
 

Grant 

 

Gross 

Travers

ed 

Acres 

Deductions from Gross Acres 
(No harvest acres) 

Net 

Harvest 

Acres 

Acreage 

Determination 

(List method, 

dimensions and 

error of closure 

if applicable) 

RMZ/ 

WMZ 

Acres 

Leave 
Tree 

Acres 

Existing 
Road 
Acres 

Other 
Acres  

(describe) 

1 (VRH) Sec12/ T17N/ R 05 W 
Sec13/ T17N/ R 05 W 
Sec7/ T17N/ R 04 W 

  02, 42 107.4 0 8.6 1.4 0 97.4 GPS (Garmin and 
Trimble) 

2 (VRH) Sec18/ T17N/ R 04 W   02, 42 

 
101.6 0 8.9 2.6 0 90.1 GPS (Garmin and 

Trimble) 

TOTAL 
ACRES 

  209 0 17.5 4 0 187.5  

 

HARVEST PLAN AND SPECIAL CONDITIONS: 

Unit # Harvest Prescription:  
(Mark leave, take, paint color, tags, flagging 
etc.) 

Special Management 
areas: 

Other conditions (# leave 
trees, etc.) 

1 (VRH) Variable Retention Harvest: Boundaries are 
marked with white “Timber Sale Boundary” tags 
and pink flagging, B-0400, C-1000, and C-1500 
roads, Clumped leave trees are marked with 
yellow “Leave Tree Area” tags and pink flagging, 
and the C-1000 road. Within Unit 1, all trees with 
single banded orange paint are required to be 
high stumped, and felled away from Porter Trail. 
 

N/A 8 leave trees per acre. 

2 (VRH) Variable Retention Harvest: Boundaries are 
marked with white “Timber Sale Boundary” tags 
and pink flagging, C-1000 road. Clumped leave 
trees are marked with yellow “Leave Tree Area” 
tags and pink flagging. 

N/A 8 leave trees per acre. 

Sale Name: Delineation Region: South Puget Sound 

Agreement #:  30-097286       District: Black Hills  

Contact      
Forester: Michael Stacey          

Phone/ 
Location: (360)-742-4050       

Alternate 
Contact: Derwood Duncan       

Phone/ 
Location:  (360)-280-3113        

Type of Sale (lump sum, mbf scale, tonnage scale or contract harvest): Lump Sum 
Required or Optional removal of utility as pulp: N/A  
Evaluated for RFRS Implementation?: Due to low RD, RFRS was not viable 
Percentage cable (specify downhill vs uphill):60% Uphill 
Percentage ground based: 40% 
Species Onsite: RC, DF, WH, RA, BC, BLM, NF, SF, SS,  Other:(Please List) 
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OTHER PRE-CRUISE INFORMATION: 

Unit # Estimated Volume Access information 
(Gates, locks, etc.) 

Photos, traverse maps 
required 

1 (VRH)      See Cruise N/A Traverse maps with 
contours, roads and leave 
trees. Photo (Scale 1” to 
600’ 

2 (VRH)      See Cruise N/A Traverse maps with 
contours, roads and leave 
trees. Photo (Scale 1” to 
600’ 

 
REMARKS: 

Unit 1 road acreage deductions: C-1000 900’x40’, C-1009 265’x30’, B-0400 617’x30’. Unit 2 roads C-1004 650’x30’, C-1006 
480’x30’, C-1007 495’x30’, B-0400 2,168’x30’. Sitka Spruce and Silver fir were spotted but not common. Black Cottonwood 
on edge of old B-0400. 

 

Prepared By: Michael Stacey 
Date:   04-02-2019 

Title: NRS 1 
 

CC:        
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Cruise Narrative 

Sale Name: Delineation Region:  South Puget Sound 

App. #: 30-097286 District: Black Hills 

Lead Cruiser: DPClark Completion date:  6-3-2019, Revised 6-24-19 

Other Cruisers:  ACChaney, 

Unit acreage specifications: 

Unit # Cruised 
acres 

Cruised acres agree 
with sale acres? 
Yes/No 

If acres do not agree explain why. 

1 97.4 YES 

2         90.1 YES 

Total 187.5 YES 

Unit cruise specifications: 

Unit # Sample type 
(VP, FP, 
ITS,100%) 

Expansion 
factor (BAF, 
full/ 
half) 

Sighting 
height 
(4.5 ft, 
16 ft.) 

Grid size 
(Plot spacing 
or % of area) 

Plot ratio 
(Cru./Tally) 

Total number 
of plots 

1 VP 40 16’ 208 1:2 98 

2 VP 27.78/40 16’ 208 1:2 92 

Sale/Cruise Description: 

Minor species cruise intensity: Cruised on appropriate plots. 

Minimum cruise spec: 40% 0f Form- Factor at 16 feet D.O.B or 5 inch Top, and merchantable top. 

Avg. ring count by sp: DF = 6 WH = 6 SS = NA 

Leave/take tree description: 

Sort Description: 
HA– Logs meeting the following criteria:  Surface characteristics for a high 

quality A sort will have sound tight knots not to exceed 1 ½” in diameter, 
numbering not more than an average of one per foot of log length.  May 
include logs with not more than two larger knots.  Knots and knot indicators ½” 
in diameter and smaller shall not be a determining factor.  Logs will have a 
growth ring count of 6 or more rings per inch in the outer third top end of the 
log. (min dia 8”.) 
HB – Logs meeting the following criteria:  Surface characteristics for a B sort 

will have sound tight knots not to exceed 1 ½” in diameter.  May include logs 
with not more than two larger knots up to 2 ½” in diameter.  Logs will have a 
growth ring count of 6 or more rings per inch in the outer third to end of the 
log.  (min dia 8”.) 
R – Logs meeting the following criteria:  Gross diameter of 12 inches or 

greater, excessive knots greater than 2 ½ inches with recovery less than 65% 
of the net scale.  
D - Domestic 

Field observations: 

 Delineation is a high volume timber sale on low cost ground. Slopes are gentle and well drained and most of the 
sale can be machine harvested. The sale is comprised of two units with the same age and timber composition.   
The stand composition is dominated by DF, is seconded with WH, includes a minor but substantial component of 
RA, and has traces of RC, SS, and SF. Much of the coniferous portions of these stands were commercially 
thinned around twenty years ago. Tree stocking varies. Stand health is good with no conks observed, a few root 
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rot and insect mortality pockets, and a small amount of storm damage, most of which is concentrated along road 
edges. Log quality is moderate, high B to standard domestic for both DF and WH. Some WH is rough saw from 
dwarf mistle-toe infections. RA is straight but small. Brush cover is heavy in areas. Heavy pockets of advanced 
WH regeneration.  

  Grants:   02, 42            Prepared   by:   DPClark                                                 Title:    Timber Cruiser 

  
 
 

 

 
 

 
 

 



Species, Sort Grade - Board Foot Volumes (Project)
PSPCSTGRTC

Project:

Acres

DELINEA

 187.50

Page 1

Date 6/24/2019

Time  3:06:18PM

T17N R04W S18 Ty00U1  97.40

T17N R04W S18 Ty00U2  90.10

Net Bd. Ft. per Acre
Total

Ln 

Log Scale Dia.

Percent of Net Board Foot Volume Average Log

Per

Logs

T

S

Spp  Def% Gross Net
Net MBF Ft /Acre

BdFt

%

 So Gr

5-7 8-11
12-15 16+ 12-20 36-4031-3521-30

Lf

CF/Bd

Ft

rt  ad

Log Length 

In

Dia 

WH CU CU  175 100.0  13.1 4  0.00 11

WH HB 2S  20  1,898  342 4.0  56  44  5  95  301  6.1 1,822  38  1.77 15

WH HB 3S  5  432  79 2.5  100  100  172  2.4 421  39  1.03 11

WH D 2S  39  3,585  642 4.4  51  49  38  56  283  12.1 3,426  6  35  1.82 15

WH D 3S  24  2,218  402 3.3  17  83  23  74  103  20.8 2,145  3  37  0.74 9

WH D 4S  7  579  107 1.9  90  10  27  6  29  29  19.3 568  38  25  0.37 6

WH D UT  93  14 21.1  71  29  100  120  .6 73  16  1.65 16

WH RO 3S  5  400  68 9.6  100  53  47  541  .7 362  37  3.35 19

 10  5WH    Totals  21  6.0  9,380  8,818  1,653  26  32  33  3  24  68  28  117  75.1 1.02 10

RA CU CU  28 100.0  4.0 8  0.00 7

RA D UT  9  160  30  70  30  48  25  6.3 160  52  21  0.31 6

RA D 2S  12  190  34 4.8  100  8  71  172  1.1 181  21  34  1.35 12

RA D 3S  28  487  87 4.7  100  100  149  3.1 463  38  1.06 11

RA D 4S  29  488  87 5.1  100  75  85  5.4 463  25  35  0.72 9

RA D 4S  22  375  64 8.5  100  20  30  10  29  11.9 343  39  25  0.35 5

 28  23RA    Totals  4  6.8  1,728  1,611  302  61  11  10  6  60  25  51  31.8 0.56 7

DF CU CU  19 100.0  13.2 2  0.00 9

DF HB 2S  37  12,048  2,187 3.2  57  43  4  96  309  37.7 11,665  39  1.78 14

DF HB 3S  7  2,125  391 1.9  100  25  75  138  15.1 2,085  38  0.84 10

DF D 2S  30  9,890  1,754 5.4  47  53  4  96  310  30.1 9,356  1  39  1.85 14

DF D 3S  18  5,833  1,068 2.3  12  88  2  11  82  106  53.8 5,697  4  37  0.73 9

DF D 4S  5  1,591  295 1.0  91  9  31  7  15  29  54.7 1,575  47  24  0.35 6

DF D UT  2  683  128  16  31  31  23  53  8  23  78  8.7 683  16  25  0.76 9

DF RO 3S  1  148  28  100  100  600  .2 148  40  2.97 19

 7  4DF    Totals  74  3.5  32,337  31,208  5,852  24  36  33  3  7  86  32  146  213.6 1.09 10

SS CU CU  19 100.0  .3 4  0.00 17

SS D 2S  85  149  25 9.5  60  40  16  84  270  .5 135  35  1.90 15

SS D 3S  9  16  3 9.6  44  56  100  95  .1 14  39  1.00 8

SS D 4S  6  11  2 23.7  100  38  62  36  .2 9  29  0.53 6

 9SS    Totals  0  19.2  195  157  30  5  51  35  16  84  27  136  1.2 1.36 13

RC D 3S  73  132  24 5.3  40  60  12  88  139  .9 125  36  1.62 11

RC D 4S  27  47  8 3.9  71  29  25  32  28  1.6 45  43  22  0.48 6

 19  11RC    Totals  0  4.9  179  171  32  37  44  6  9  73  27  67  2.5 1.02 8

CW CU CU  .2 4  0.00 16

CW D 1S  63  43  8 5.6  100  100  510  .1 41  36  3.44 19

CW D 2S  30  19  4  100  100  240  .1 19  34  1.42 14

CW D 4S  7  5  1 16.7  100  100  50  .1 4  31  0.71 8

CW    Totals  0  4.8  67  64  12  6  30  64  36  64  22  160  .4 1.78 15

 Totals  7,880  26 9  34  32  3  5  10  81  30  129  324.6 4.2  42,029 43,886  1.03 10



TC  PSTATS

DELINEAPROJECT

PLOTS TREESACRES

1

DATE

 861 190 187.50

6/24/2019

RGE SC TRACT TYPETWP

17N 04 18 TION 00U1

17N 04W 18 TION 00U2

PROJECT STATISTICS
PAGE

CuFt BdFt

S W

ESTIMATED PERCENT

TREES TOTAL SAMPLE

PER PLOT TREES TREESPLOTS TREES

TOTAL  190  861  4.5

CRUISE  65  279  4.3  22,054  1.3

DBH COUNT

REFOREST

COUNT  122  575  4.7

BLANKS  3

100 %

STAND SUMMARY

SAMPLE TREES AVG BOLE REL BASAL GROSS GROSS NETNET

TREES /ACRE DBH LEN DEN AREA BF/AC BF/AC CF/AC CF/AC

 169  72.5  20.8  98  171.1  32,337  7,377DOUG FIR  31,208  7,382 37.5

 71  26.9  19.2  83  53.9  9,380  2,142WHEMLOCK  8,818  2,174 12.3

 29  16.2  13.1  55  15.3  1,728  455R ALDER  1,611  461 4.2

 5  1.5  18.0  51  2.6  179  69WR CEDAR  171  69 0.6

 4  .4  24.2  82  1.3  195  42S SPRUCE  157  46 0.3

 1  .1  28.0  112  .3  67  15COTWOOD  64  15 0.1

 279  117.6  19.5  88  244.5  10,148 43,886  42,029  10,100TOTAL

CONFIDENCE LIMITS OF THE SAMPLE

TIMES OUT OF 100 THE VOLUME WILL BE WITHIN THE SAMPLE ERROR
 68.1

 55.3

COEFF
SAMPLE TREES - BF

SD:

INF. POP.# OF TREES REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL

 1.0

 68.1

 53.8  4.2  541  565  589DOUG FIR

 57.9  6.9  409  439  469WHEMLOCK

 48.8  9.4  123  135  148R ALDER

 56.2  27.9  92  128  164WR CEDAR

 56.8  32.5  323  478  632S SPRUCE

COTWOOD

 3.9  461  479  498  162  40  18TOTAL  63.7

COEFF
SAMPLE TREES - CF

SD:

INF. POP.# OF TREES REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL

 1.0

 68.1

 44.1  3.5  126  130  135DOUG FIR

 51.1  6.1  98  104  110WHEMLOCK

 47.6  9.2  34  38  41R ALDER

 61.0  30.3  35  51  66WR CEDAR

 46.1  26.3  92  124  157S SPRUCE

COTWOOD

 3.3  109  112  116  116  29  13TOTAL  53.8

COEFF
TREES/ACRE 

SD:

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL

 1.0

 68.1

 66.0  4.8  69  73  76DOUG FIR

 184.0  13.3  23  27  30WHEMLOCK

 290.0  21.0  13  16  20R ALDER

 559.7  40.6  1  1  2WR CEDAR

 1065.0  77.2  0  0  1S SPRUCE

 1378.4  99.9  0  0  0COTWOOD

 3.6  113  118  122  97  24  11TOTAL  49.4

COEFF
BASAL AREA/ACRE

SD:

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL

 1.0

 68.1

 61.2  4.4  164  171  179DOUG FIR

 183.9  13.3  47  54  61WHEMLOCK

 285.3  20.7  12  15  18R ALDER

 561.1  40.7  2  3  4WR CEDAR



TC  PSTATS

DELINEAPROJECT

PLOTS TREESACRES

2

DATE

 861 190 187.50

6/24/2019

RGE SC TRACT TYPETWP

17N 04 18 TION 00U1

17N 04W 18 TION 00U2

PROJECT STATISTICS
PAGE

CuFt BdFt

S W

BASAL AREA/ACRE

SD:
 1.00

COEFF # OF PLOTS REQ. INF. POP.

VAR. S.E.% LOW AVG HIGH  5  10  15

CL
 68.1

 1106.8  80.2  0  1  2S SPRUCE

 1378.4  99.9  0  0  1COTWOOD

 2.8  238  244  251  58  14  6TOTAL  38.1

COEFF
NET BF/ACRE

SD:

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL

 1.0

 68.1

 61.6  4.5  29,814  31,208  32,602DOUG FIR

 184.6  13.4  7,639  8,818  9,998WHEMLOCK

 288.5  20.9  1,274  1,611  1,948R ALDER

 561.0  40.7  101  171  240WR CEDAR

 1055.4  76.5  37  157  278S SPRUCE

 1378.4  99.9  0  64  127COTWOOD

 2.9  40,822  42,029  43,237  63  16  7TOTAL  39.6

COEFF
NET CUFT FT/ACRE

SD:

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL

 1.0

 68.1

 61.7  4.5  7,047  7,377  7,707DOUG FIR

 183.4  13.3  1,857  2,142  2,426WHEMLOCK

 287.6  20.8  360  455  549R ALDER

 573.6  41.6  41  69  98WR CEDAR

 1101.8  79.9  9  42  76S SPRUCE

 1378.4  99.9  0  15  31COTWOOD

 2.8  9,817  10,100  10,384  60  15  7TOTAL  38.7

COEFF
V_BAR/ACRE

SD:

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  10  15

CL

 1.0

 68.1

 174  182  191DOUG FIR

 71.0  5.1  142  164  186WHEMLOCK

 186.0  13.5  83  105  127R ALDER

 446.6  32.4  39  66  93WR CEDAR

 1039.1  75.3  30  126  222S SPRUCE

 1378.4  99.9  0  187  374COTWOOD

 2.8  167  172  177  61  15  7TOTAL  39.1



Species, Sort Grade - Board Foot Volumes (Type)
TSPCSTGRT

DELINEAProject:

1Page

6/24/2019Date

 3:06:19PMTime

T17N R04W S18 T00U1T17N R04W S18 T00U1

PlotsAcresTypeTractSecRgeTwp

 134
 98 97.4000U1TION1804W17N

CuFt BdFt

S W

Sample Trees

Net Bd. Ft. per Acre
Total

Ln  Dia   Bd
   Log   Length

Percent Net Board Foot Volume 
Average Log

Per

Logs

T

S

Spp  Def% Gross Net Net MBF Ft   In      Ft /AcreBdFt

%

rt     ad 

Grade

5-7 16+ 12-20 21-30 31-35 36-408-11 12-15

Log Scale Dia.

Lf

CF/
So     Gr

DF CU CU  9 100.0  1  14.4 0.00 10

DF HB 2S  36  13,794  1,293 3.8  57  43  100  40  320  41.4 13,276  1.86 15

DF HB 3S  4  1,375  130 2.7  100  38  62  37  138  9.7 1,338  0.92 10

DF DM 2S  31  11,663  1,083 4.7  50  50  1  99  39  307  36.2 11,116  1.78 14

DF DM 3S  20  7,592  731 1.1  13  87  2  5  4  90  37  105  71.5 7,508  0.72 9

DF DM 4S  5  1,636  157 1.6  96  4  27  53  10  10  24  28  58.0 1,610  0.33 6

DF DM UT  3  1,020  99  20  18  32  29  58  13  10  19  25  77  13.2 1,020  0.77 9

DF RO 3S  1  285  28  100  100  40  600  .5 285  2.97 19

DF        Totals  87
 3.3

 37,373  36,153  3,521  8  23  37  33  3  4  90
 32  148

 244.8 3
 1.10 10

WH CU CU  1  4.7 0.00 11

WH HB 2S  40  1,490  137 5.4  80  20  100  39  262  5.4 1,409  1.61 14

WH HB 3S  8  280  27  100  100  38  171  1.6 280  1.03 11

WH DM 2S  11  405  38 2.5  63  37  30  70  37  262  1.5 395  1.67 14

WH DM 3S  34  1,207  116 1.5  13  87  12  88  38  109  10.9 1,190  0.75 9

WH DM 4S  7  244  24  100  42  16  13  29  25  28  8.8 244  0.33 5

WH        Totals  8
 3.0

 3,626  3,517  343  11  37  39  12  3  1  87
 29  107

 32.9 8
 0.91 9

RA CU CU  3  .9 0.00 11

RA DM 2S  13  176  15 10.0  100  100  40  180  .9 159  1.38 12

RA DM 3S  42  535  49 6.6  100  100  36  142  3.5 500  1.05 11

RA DM 4S  23  291  27 6.1  100  100  36  84  3.3 274  0.77 8

RA DM 4S  22  302  24 17.3  100  47  36  17  21  19  12.9 250  0.31 5

RA        Totals  3
 9.4

 1,305  1,182  115  21  65  13  10  8  79
 26  55

 21.4 4
 0.65 7

RC DM 3S  90  224  21 5.1  46  54  100  36  137  1.6 213  1.61 10

RC DM 4S  10  21  2  100  100  15  14  1.6 21  0.42 5

RC        Totals  1
 4.7

 246  234  23  9  42  49  9  91
 25  75

 3.1
 1.27 8

SS CU CU  37 100.0  4  .5 0.00 17

SS DM 2S  85  287  25 9.5  60  40  16  84  35  270  1.0 259  1.90 15

SS DM 3S  9  30  3 9.6  44  56  100  39  95  .3 27  1.00 8

SS DM 4S  6  22  2 23.7  100  38  62  29  36  .5 17  0.53 6

SS        Totals  1
 19.2

 375  303  30  9  5  51  35  16  84
 27  136

 2.2
 1.36 13

CW CU CU  4  .3 0.00 16

CW DM 1S  63  83  8 5.6  100  100  36  510  .2 78  3.44 19

CW DM 2S  30  37  4  100  100  34  240  .2 37  1.42 14

CW DM 4S  7  9  1 16.7  100  100  31  50  .2 8  0.71 8

CW        Totals  0
 4.8

 128  122  12  6  30  64  64
 22  160

 .8 36
 1.78 15

 4,043  8  25  37  30  4  4  3  89  31  136  305.3Type Totals  3.6  43,053  41,512  1.05 10



Species, Sort Grade - Board Foot Volumes (Type)
TSPCSTGRT

DELINEAProject:

1Page

6/24/2019Date

 3:06:19PMTime

T17N R04W S18 T00U2T17N R04W S18 T00U2

PlotsAcresTypeTractSecRgeTwp

 147
 92 90.1000U2TION1804W17N

CuFt BdFt

S W

Sample Trees

Net Bd. Ft. per Acre
Total

Ln  Dia   Bd
   Log   Length

Percent Net Board Foot Volume 
Average Log

Per

Logs

T

S

Spp  Def% Gross Net Net MBF Ft   In      Ft /AcreBdFt

%

rt     ad 

Grade

5-7 16+ 12-20 21-30 31-35 36-408-11 12-15

Log Scale Dia.

Lf

CF/
So     Gr

DF CU CU  30 100.0  3  11.8 0.00 9

DF HB 2S  38  10,161  894 2.3  57  43  9  91  39  295  33.7 9,923  1.68 14

DF HB 3S  11  2,935  261 1.5  100  19  81  39  137  21.1 2,892  0.81 10

DF DM 2S  29  7,975  672 6.5  43  57  9  91  39  316  23.6 7,454  1.96 15

DF DM 3S  14  3,931  337 4.9  11  89  1  4  28  67  37  108  34.7 3,739  0.75 9

DF DM 4S  6  1,543  139 .4  86  14  35  40  3  21  24  30  51.2 1,537  0.37 6

DF DM UT  2  318  29 .0  75  25  36  26  38  23  82  3.9 318  0.73 10

DF        Totals  61
 3.8

 26,893  25,863  2,330  7  26  35  33  3  3  81
 31  144

 179.8 13
 1.08 10

WH CU CU  363 100.0  4  22.2 0.00 11

WH HB 2S  15  2,339  204 3.0  41  59  9  91  38  334  6.8 2,269  1.91 15

WH HB 3S  4  596  52 3.7  100  100  40  173  3.3 574  1.03 11

WH DM 2S  46  7,023  604 4.6  50  50  6  39  55  35  284  23.6 6,702  1.83 15

WH DM 3S  22  3,311  286 4.0  18  82  4  28  68  37  101  31.5 3,178  0.74 9

WH DM 4S  6  942  83 2.4  87  13  23  44  4  29  26  30  30.7 920  0.38 6

WH DM UT  1  193  14 21.1  71  29  100  16  120  1.3 152  1.65 16

WH RO 3S  6  833  68 9.6  100  53  47  37  541  1.4 753  3.35 19

WH        Totals  34
 6.7

 15,601  14,549  1,311  10  23  30  38  2  7  63
 28  120

 120.8 28
 1.05 10

RA CU CU  58 100.0  9  7.3 0.00 7

RA DM UT  16  333  30  70  30  48  52  21  25  13.2 333  0.31 6

RA DM 2S  9  205  18  100  15  39  46  30  166  1.2 205  1.32 13

RA DM 3S  21  434  38 2.3  100  100  40  158  2.7 424  1.08 10

RA DM 4S  32  701  60 4.6  100  37  63  34  86  7.8 668  0.70 9

RA DM 4S  22  455  40 2.2  100  4  41  38  17  30  41  10.9 445  0.38 6

RA        Totals  5
 5.0

 2,186  2,075  187  33  58  10  10  33  49
 25  48

 43.1 8
 0.52 7

RC DM 3S  30  33  3 6.2  100  100  32  150  .2 31  1.71 12

RC DM 4S  70  75  6 5.1  62  38  58  42  29  41  1.7 71  0.51 6

RC        Totals  0
 5.5

 108  102  9  43  26  30  40  30
 29  53

 1.9 30
 0.65 7

 3,837  9  26  32  33  3  6  18  73  29  123  345.6Type Totals  4.9  44,787  42,589  1.01 10



TC  TSTATS

DELINEA

TWP RGE SECT TYPE

PROJECT

PLOTS TREESACRES

PAGE

DATE

 413 98 97.4000U1TION1804W17N

6/24/2019

 1
STATISTICS

CuFt BdFtTRACT

S W

ESTIMATED PERCENT

TREES TOTAL SAMPLE

PER PLOT TREES TREESPLOTS TREES

TOTAL  98  413  4.2

CRUISE  35  132  3.8  10,663  1.2

DBH COUNT

REFOREST

COUNT  62  274  4.4

BLANKS  1

100 %

STAND SUMMARY

SAMPLE TREES AVG BOLE REL BASAL GROSS GROSS NETNET

TREES /ACRE DBH LEN DEN AREA BF/AC BF/AC CF/AC CF/AC

 100  82.9  20.8  100  195.8  37,373  8,572DOUG FIR  36,153  8,573 42.9

 18  11.2  18.6  90  21.2  3,626  878WHEMLOCK  3,517  878 4.9

 7  12.9  13.3  46  12.4  1,305  357R ALDER  1,182  357 3.4

 2  1.6  20.4  53  3.5  246  100WR CEDAR  234  100 0.8

 4  .8  24.2  82  2.4  375  82S SPRUCE  303  88 0.5

 1  .2  28.0  112  .7  128  30COTWOOD  122  30 0.1

 132  109.5  19.9  92  236.0  10,026 43,053  41,512  10,018TOTAL

CONFIDENCE LIMITS OF THE SAMPLE

TIMES OUT OF 100 THE VOLUME WILL BE WITHIN THE SAMPLE ERROR 68.1

 52.9

COEFF

SAMPLE TREES - BF

SD:
 1.0

INF. POP.# OF TREES REQ.

VAR.% S.E.% LOW AVG HIGH
 5  10  15

CL:
 68.1

 %

 54.5  5.7  574  608  642DOUG FIR

 40.3  9.8  316  351  385WHEMLOCK

 50.5  20.5  108  136  164R ALDER

 47.1  44.1  92  165  238WR CEDAR

 56.8  32.5  323  478  632S SPRUCE

COTWOOD

 5.5  505  535  564  150  37  17TOTAL  61.2

COEFF

SAMPLE TREES - CF

SD:
 1.0

INF. POP.# OF TREES REQ.

VAR.% S.E.% LOW AVG HIGH
 5  10  15

CL:
 68.1

 %

 41.7  4.3  133  139  145DOUG FIR

 37.2  9.0  79  87  95WHEMLOCK

 50.0  20.3  32  41  49R ALDER

 47.0  44.1  39  70  101WR CEDAR

 46.1  26.3  92  124  157S SPRUCE

COTWOOD

 4.3  120  125  130  92  23  10TOTAL  48.0

COEFF

TREES/ACRE 

SD:
 1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH
 5  10  15

CL:
 68.1

 %

 53.9  5.4  78  83  87DOUG FIR

 203.1  20.5  9  11  14WHEMLOCK

 315.1  31.8  9  13  17R ALDER

 516.8  52.2  1  2  2WR CEDAR

 763.6  77.1  0  1  1S SPRUCE

 989.9  99.9  0  0  0COTWOOD

 4.4  105  109  114  77  19  9TOTAL  43.9

COEFF

BASAL AREA/ACRE

SD:
 1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH
 5  10  15

CL:
 68.1

 %

 48.9  4.9  186  196  205DOUG FIR

 201.4  20.3  17  21  25WHEMLOCK

 315.9  31.9  8  12  16R ALDER

 516.8  52.2  2  4  5WR CEDAR
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PLOTS TREESACRES

PAGE

DATE

 413 98 97.4000U1TION1804W17N

6/24/2019

 2
STATISTICS

CuFt BdFtTRACT

S W

BASAL AREA/ACRE

SD:
 1.0

COEFF # OF PLOTS REQ. INF. POP.

VAR. S.E.% LOW AVG HIGH  5  10  15

CL:
 68.1

%

 793.8  80.1  0  2  4S SPRUCE

 989.9  99.9  0  1  1COTWOOD

 3.5  228  236  244  48  12  5TOTAL  34.5

COEFF

NET BF/ACRE

SD:
 1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH
 5  10  15

CL:
 68.1

 %

 49.1  5.0  34,360  36,153  37,946DOUG FIR

 205.4  20.7  2,788  3,517  4,246WHEMLOCK

 322.3  32.5  797  1,182  1,566R ALDER

 516.8  52.2  112  234  356WR CEDAR

 756.6  76.4  72  303  535S SPRUCE

 989.9  99.9  0  122  245COTWOOD

 3.8  39,934  41,512  43,089  57  14  6TOTAL  37.7

COEFF

NET CUFT FT/ACRE

SD:
 1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH
 5  10  15

CL:
 68.1

 %

 49.1  5.0  8,147  8,572  8,996DOUG FIR

 204.1  20.6  697  878  1,059WHEMLOCK

 322.3  32.5  241  357  473R ALDER

 516.8  52.2  48  100  152WR CEDAR

 790.2  79.8  17  82  147S SPRUCE

 989.9  99.9  0  30  59COTWOOD

 3.7  9,650  10,018  10,386  53  13  6TOTAL  36.4

COEFF

V-BAR/ACRE

SD:
 1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH
 5  10  15

CL:
 68.1

 %

 175  185  194DOUG FIR

 137.6  13.9  132  166  201WHEMLOCK

 165.9  16.7  64  95  126R ALDER

 385.1  38.9  32  66  101WR CEDAR

 744.8  75.2  30  126  222S SPRUCE

 989.9  99.9  0  187  374COTWOOD

 32.9  169  176  183  4,238  1,060  471TOTAL  325.8
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6/24/2019

 1
STATISTICS

CuFt BdFtTRACT

S W

ESTIMATED PERCENT

TREES TOTAL SAMPLE

PER PLOT TREES TREESPLOTS TREES

TOTAL  92  448  4.9

CRUISE  30  147  4.9  11,391  1.3

DBH COUNT

REFOREST

COUNT  60  301  5.0

BLANKS  2

100 %

STAND SUMMARY

SAMPLE TREES AVG BOLE REL BASAL GROSS GROSS NETNET

TREES /ACRE DBH LEN DEN AREA BF/AC BF/AC CF/AC CF/AC

 69  61.4  20.8  96  144.5  26,893  6,085DOUG FIR  25,863  6,093 31.7

 53  43.8  19.3  81  89.2  15,601  3,508WHEMLOCK  14,549  3,575 20.3

 22  19.9  13.0  62  18.4  2,186  560R ALDER  2,075  574 5.1

 3  1.3  14.5  48  1.5  108  37WR CEDAR  102  37 0.4

 147  126.4  19.2  85  253.6  10,279 44,787  42,589  10,189TOTAL

CONFIDENCE LIMITS OF THE SAMPLE

TIMES OUT OF 100 THE VOLUME WILL BE WITHIN THE SAMPLE ERROR 68.1

 57.9

COEFF

SAMPLE TREES - BF

SD:
 1.0

INF. POP.# OF TREES REQ.

VAR.% S.E.% LOW AVG HIGH
 5  10  15

CL:
 68.1

 %

 50.1  6.0  477  508  539DOUG FIR

 59.0  8.1  431  469  507WHEMLOCK

 49.5  11.1  120  135  150R ALDER

 68.7  47.5  54  103  152WR CEDAR

 5.3  409  432  455  164  41  18TOTAL  64.2

COEFF

SAMPLE TREES - CF

SD:
 1.0

INF. POP.# OF TREES REQ.

VAR.% S.E.% LOW AVG HIGH
 5  10  15

CL:
 68.1

 %

 46.3  5.6  112  118  125DOUG FIR

 52.5  7.2  102  110  118WHEMLOCK

 47.8  10.7  33  37  41R ALDER

 71.0  49.1  19  37  56WR CEDAR

 4.8  97  102  107  135  34  15TOTAL  58.1

COEFF

TREES/ACRE 

SD:
 1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH
 5  10  15

CL:
 68.1

 %

 79.6  8.3  56  61  66DOUG FIR

 145.2  15.1  37  44  50WHEMLOCK

 268.3  28.0  14  20  25R ALDER

 616.3  64.2  0  1  2WR CEDAR

 5.5  119  126  133  111  28  12TOTAL  52.7

COEFF

BASAL AREA/ACRE

SD:
 1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH
 5  10  15

CL:
 68.1

 %

 74.4  7.8  133  144  156DOUG FIR

 143.1  14.9  76  89  103WHEMLOCK

 261.0  27.2  13  18  23R ALDER

 548.1  57.1  1  2  2WR CEDAR

 4.3  243  254  265  68  17  8TOTAL  41.2

COEFF

NET BF/ACRE

SD:
 1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH
 5  10  15

CL:
 68.1

 %

 74.6  7.8  23,852  25,863  27,873DOUG FIR

 143.9  15.0  12,368  14,549  16,730WHEMLOCK

 260.6  27.1  1,512  2,075  2,639R ALDER

 549.7  57.3  44  102  160WR CEDAR

 4.4  40,734  42,589  44,443  70  17  8TOTAL  41.8



TC  TSTATS
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PROJECT

PLOTS TREESACRES

PAGE

DATE

 448 92 90.1000U2TION1804W17N

6/24/2019

 2
STATISTICS

CuFt BdFtTRACT

S W

NET CUFT FT/ACRE

SD:
 1.0

COEFF # OF PLOTS REQ. INF. POP.

VAR. S.E.% LOW AVG HIGH  5  10  15

CL:
 68.1

%

COEFF

NET CUFT FT/ACRE

SD:
 1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH
 5  10  15

CL:
 68.1

 %

 74.7  7.8  5,611  6,085  6,559DOUG FIR

 143.8  15.0  2,982  3,508  4,033WHEMLOCK

 260.5  27.1  408  560  712R ALDER

 550.0  57.3  16  37  58WR CEDAR

 4.3  9,751  10,189  10,628  68  17  8TOTAL  41.3

COEFF

V-BAR/ACRE

SD:
 1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH
 5  10  15

CL:
 68.1

 %

 165  179  193DOUG FIR

 139  163  187WHEMLOCK

 163.2  17.0  82  113  143R ALDER

 550.0  57.3  28  67  105WR CEDAR

 33.9  161  168  175  4,217  1,054  469TOTAL  325.0

   



Species Summary - Trees, Logs, Tons, CCF, MBF
PSPCTLTCMTC

1

6/24/2019Date:

DELINEAProject

 3:06:26PMTime

Acres  187.50

T17N R04W S18 Ty00U  97.40

T17N R04W S18 Ty00U  90.10

Page No

Species
T

Logs

S

Total

Gross Net Gross

Total MBF

Net

Total CCFTotal

Trees

Total

Tons Tree Log

Net Cubic Ft/

LF

CF/

DOUG FIR  37,575  13,840  13,831  6,063  5,852 13,602  39,445  1.12 101.69  36.81

WHEMLOCK  11,631  4,076  4,016  1,759  1,653 5,045  13,044  1.04 79.59  34.53

R ALDER  5,230  865  852  324  302 3,046  2,379  0.59 27.98  16.30

WR CEDAR  476  130  130  34  32 272  306  1.03 47.82  27.31

S SPRUCE  167  86  80  37  30 73  224  1.44 108.51  47.64

COTWOOD  45  29  29  13  12 15  71  1.90 193.99  64.66

 55,124  8,229  7,880Totals  19,027  18,938 22,054  55,469  1.06 85.87  34.35

Wood Type

CF/

LF

Net Cubic Ft/

LogTreeTons

Total

Trees

Total Total CCF

Net

Total MBF

GrossNetGross

Total

LogsSpecies

 1.10 36.22 95.07  7,566C  53,019 18,993  49,850  18,133  7,892 18,057

 0.60 16.71 28.78  314H  2,450 3,061  5,275  894  337 881

 55,124  8,229  7,880Totals  19,027  18,938 22,054  55,469  1.06 85.87  34.35
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STATE OF WASHINGTON 
DEPARTMENT OF NATURAL RESOURCES 

 
DELINEATION TIMBER SALE ROAD PLAN 

GRAYS HARBOR COUNTY 
LITTLEROCK UNIT  

BLACK HILLS DISTRICT 
 

AGREEMENT NO.:30-097286 STAFF ENGINEER: CHAD VANDEHEY 
 

DATE: 09 APRIL 2019 DRAWN & COMPILED BY: CHAD VANDEHEY 
 

SECTION 0 – SCOPE OF PROJECT 
 

0-1 ROAD PLAN SCOPE  
Clauses in this road plan apply to all road related work, including landings and rock 
source development, unless otherwise noted. 
 

0-2 REQUIRED ROADS 
The specified work on the following roads is required. 

 

Road Stations Type 

B-0150 0+00 to 22+57 Prehaul Maintenance 

B-0200 0+00 to 5+24 Prehaul Maintenance 

B-0400 0+00 to 95+69 Prehaul Maintenance 

C-Line 0+00 to 234+17 Prehaul Maintenance 

C-0600 92+50 to 102+86 Prehaul Maintenance 

C-1000 0+00 to 127+52 Prehaul Maintenance 

C-1004 0+00 to 7+02 Abandonment (If Reconstructed) 

C-1004A 0+00 to 2+85 Abandonment (If Constructed) 

C-1006 0+00 to 4+90 Abandonment (If Reconstructed) 

C-1006A 0+00 to 2+77 Abandonment (If Constructed) 

C-1008 0+00 to 1+80 Abandonment (If Constructed) 

C-1009 0+00 to 2+84 Abandonment (If Reconstructed) 

C-1009A 0+00 to 2+52 Abandonment (If Constructed) 

C-1500 0+00 to 9+47 Prehaul Maintenance 
 

0-3 OPTIONAL ROADS 
The specified work on the following roads is not required. Any optional roads built by 
the Purchaser must meet all the specifications in the road plan. 
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Road Stations Type 

C-1004 0+00 to 7+02 Reconstruction 

C-1004A 0+00 to 2+85 Construction 

C-1006 0+00 to 4+90 Reconstruction 

C-1006A 0+00 to 2+77 Construction 

C-1008 0+00 to 1+80 Construction 

C-1009 0+00 to 2+84 Reconstruction 

C-1009A 0+00 to 2+52 Construction 

C-1700 0+00 to 23+03 Construction 

 
0-4 CONSTRUCTION  

Construction includes, but is not limited to: 
• Clearing; 
• Grubbing; 
• Right-of-way debris disposal; 
• Excavation and/or embankment to subgrade; 

 Turnout and turnaround construction; 
• Landing construction; 

       Curve widening; 
• Acquisition and installation of drainage structures; 
• Acquisition, manufacture, and application of rock; 

 
0-5 RECONSTRUCTION 

Reconstruction includes, but is not limited to: 
• Clearing; 
• Grubbing; 
• Right-of-way debris disposal; 
• Excavation and/or embankment to subgrade; 
• Landing construction; 
• Acquisition and installation of drainage structures; 
• Acquisition and application of rock; 

        Installation of culvert inlet/outlet armoring; 
 
0-6 PRE-HAUL MAINTENANCE 

This project includes, but is not limited to the following pre-haul maintenance 
requirements: 
 

Road Stations Requirements 

B-0150 0+00 to 22+57 Grade 

B-0200 0+00 to 5+24 Grade 

B-0400 0+00 to 95+69 Grade, Culvert Cleaning/Installation 

C-Line 0+00 to 234+17 
Grade, Culvert Install/Replacement, 

Rock Berm, Ditching, Rock Lift Sections 
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C-0600 92+50 to 102+86 Grade 

C-1000 0+00 to 127+52 
Grade, Culvert Installation, Ditching, 

Rock Turn Out 

C-1500 0+00 to 9+47 Grade 

 
0-7 POST-HAUL MAINTENANCE 

This project includes post-haul road maintenance listed in Clause 9-5 POST-HAUL 
MAINTENANCE. 

 
0-10 ABANDONMENT 

This project includes abandonment listed in Clause 9-21 ROAD ABANDONMENT. 
 
0-12 DEVELOP ROCK SOURCE 

Purchaser may develop an existing rock source. Rock source development will involve 
reducing oversize material, Clearing, Stripping, Drilling, Blasting, Crushing, and 
exploratory drilling. Work for developing rock sources is listed in Section 6 ROCK AND 
SURFACING. 

 
 

SECTION 1 – GENERAL 
 

1-1 ROAD PLAN CHANGES 
If the Purchaser desires a change from this road plan including, but not limited to, 
relocation, extension, change in design, or adding roads; a revised road plan must be 
submitted in writing to the Contract Administrator for consideration. Before work 
begins, Purchaser shall obtain approval from the State for any submitted plan that 
changes the scope of work or environmental condition from the original road plan. 
 

1-2 UNFORESEEN CONDITIONS 
Quantities established in this road plan are minimum acceptable values. Additional 
quantities required by the state due to unforeseen conditions, or Purchaser's choice of 
construction season or techniques will be at the Purchaser's expense. Unforeseen 
conditions include, but are not limited to, solid subsurface rock, subsurface springs, 
saturated ground, and unstable soils. 
 

1-3 ROAD DIMENSIONS 
Purchaser shall perform road work in accordance with the dimensions shown on the 
TYPICAL SECTION SHEET and the specifications within this road plan, unless controlled by 
construction stakes or design data (plan, profile, and cross-sections). 
  
 
 
 
 

02/24/2020 13 of 75 30-097286



1-4 ROAD TOLERANCES 
Purchaser shall perform road work within the tolerances listed below. The tolerance 
class for each road is listed on the TYPICAL SECTION SHEET. 
 

Tolerance Class A B C 

Road and Subgrade Width (feet) +1.5 +1.5 +2.0 

Subgrade Elevation (feet +/-) 0.5 1.0 2.0 

Centerline alignment (feet lt./rt.) 1.0 1.5 3.0 

  
1-6 ORDER OF PRECEDENCE  

Any conflict or inconsistency in the road plan will be resolved by giving the documents 
precedence in the following order:  
1. Addenda. 
2. Designs or Plans. On designs and plans, figured dimensions shall take precedence 

over scaled dimensions. 
3. Road Plan Clauses. 
4. Typical Section Sheet. 
5. Standard Lists. 
6. Standard Details. 
7. Road Work Maps 
 
In case of any ambiguity or dispute over interpreting the road plan, the Contract 
Administrator’s or designee’s decision will be final. 

 

1-7 TEMPORARY ROAD CLOSURE 
Purchaser shall notify the Contract Administrator a minimum of 3 calendar days before 
the closure of any road. Construction may not close the following roads for more than 
the specified number of hours. 
 

Road Number of Allowable Closed Hours 

C-Line 4 consecutive hours 

C-0600 4 consecutive hours 

 
1-8 REPAIR OR REPLACEMENT OF DAMAGED MATERIALS 

Purchaser shall repair or replace all materials, roadway infrastructure, and road 
components damaged during road work or operation activities. The Contract 
Administrator will direct repairs and replacements. Repairs to structural materials must 
be made in accordance with the manufacturer’s recommendation, and may not begin 
without written approval from the Contract Administrator. 
 

1-9 DAMAGED METALLIC COATING  
Any damaged galvanized or aluminized coating on existing or new bridge components, 
culverts, downspouts, and flumes must be cleaned and treated with a minimum of two 
coats of zinc rich paint.  
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1-10 WSDOT STANDARD SPECIFICATION REFERENCE 
References in this road plan to “WSDOT Standard Specifications” mean the Washington 
State Department of Transportation’s Standard Specifications for Road, Bridge, and 
Municipal Construction 2012 (M41-10). 
 

SUBSECTION ROAD MARKING 
 

1-15 ROAD MARKING  
Purchaser shall perform road work in accordance with the state’s marked location. All 
road work is marked as follows: 

 Pre-haul activities: 2 in. x 48 in. wooden lath with station and activity 
 Construction: Orange ribbon tied eye-height along centerline, w/orange pin flags 

or wooden lath marking centerline 
 

1-16 CONSTRUCTION STAKES SET BY STATE 
Purchaser shall perform work in accordance with the construction stakes and/or 
reference points set in the field for grade and alignment. Reconstruction of existing road 
grades must conform to the original location except where construction staked or 
designed. 
 

1-18 REFERENCE POINT DAMAGE 
Purchaser shall reset reference points (RPs) that were moved or damaged at any time 
during construction to their original locations. Excavation and embankment may not 
proceed on road segments controlled by said RPs until Purchaser resets all moved or 
damaged RPs.  

 
SUBSECTION TIMING 

 
1-20 COMPLETE BY DATE 

Purchaser shall complete pre-haul road work before the start of timber haul. 
 

1-21 HAUL APPROVAL  
Purchaser shall not use roads under this road plan for any hauling, other than timber cut 
on the right-of-way, without written approval from the Contract Administrator. 

 
1-22 WORK NOTIFICATIONS 

Purchaser shall notify the Contract Administrator a minimum of 3 working days before 
work begins.  
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1-23 ROAD WORK PHASE APPROVAL 
Purchaser shall obtain written approval from the Contract Administrator upon 
completion of each of the following phases of road work: 

 Drainage installation 
 Subgrade compaction 
 Rock compaction 

 
SUBSECTION RESTRICTIONS 

 
1-25 ACTIVITY TIMING RESTRICTION 

The specified activities are not allowed during the listed closure period(s) unless 
authorized in writing by the Contract Administrator.  
 

Activity Closure Period 

The construction, 
reconstruction, 

abandonment and/or 
prehaul maintenance of 

any roads 

November 1 to April 30 

 
1-26 OPERATING DURING CLOSURE PERIOD 

If permission is granted to operate during a closure period listed in Clause 1-25
 ACTIVITY TIMING RESTRICTION or Contract Clause H-130 HAULING SCHEDULE, 
Purchaser shall provide a maintenance plan to include further protection of state 
resources. Purchaser shall obtain written approval from the Contract Administrator for 
the maintenance plan, and shall put preventative measures in place before operating 
during the closure period. Purchaser is required to maintain all haul roads at their own 
expense including those listed in Contract Clause C-060 DESIGNATED ROAD 
MAINTAINER. If other operators are using, or desire to use these designated maintainer 
roads, a joint operating plan must be developed. All parties shall follow this plan. 

 
1-29 SEDIMENT RESTRICTION 

Purchaser shall not allow silt-bearing runoff to enter any streams. Purchaser shall 
accomplish sediment removal through silt traps, silt fences, settling ponds, or other 
methods as approved, in writing by the Contract Administrator.  
 

1-30 CLOSURE TO PREVENT DAMAGE 
In accordance with Contract Clause G-220 STATE SUSPENDS OPERATION, the Contract 
Administrator will suspend road work or hauling right-of-way timber, forest products, or 
rock under the following conditions: 

 Wheel track rutting exceeds 6 inches on jaw run roads. 
 Wheel track rutting exceeds 4 inches on crushed rock roads. 
 Surface or base stability problems persist. 
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Operations must stop unless authority to continue working or hauling is granted in 
writing by the Contract Administrator. In the event that surface or base stability 
problems persist, Purchaser shall cease operations, or perform corrective maintenance 
or repairs, subject to specifications within this road plan.  

 
1-32 BRIDGE AND ASPHALT SURFACE RESTRICTION 

The use of metal tracked equipment is not allowed on bridge or asphalt surfaces at any 
time. If Purchaser must run equipment on bridge or asphalt surfaces, then rubber tired 
equipment or other methods, approved in writing by Contract Administrator, must be 
used.  
 
If tracked equipment is used on bridge or asphalt surfaces, Purchaser shall immediately 
cease all operations. Purchaser shall remove any dirt, rock, or other material tracked or 
spilled on the bridge or asphalt surface(s) and have surface(s) evaluated for any damage 
caused by transporting equipment. Any damage to the surface(s) will be repaired, at the 
Purchaser’s expense, as directed by the Contract Administrator. 
 

1-33 SNOW PLOWING RESTRICTION 
Snowplowing will be allowed after the execution of a SNOW PLOWING AGREEMENT, 
which is available from the Contact Administrator upon request. Purchaser shall request 
a SNOW PLOWING AGREEMENT each time plowing occurs. If damage occurs while 
plowing, further permission to plow may be revoked by the Contract Administrator. 
 

SUBSECTION OTHER INFRASTRUCTURE 
 
1-40 ROAD APPROACHES TO COUNTY ROADS AND STATE HIGHWAYS 

Purchaser shall immediately remove any mud, dirt, rock, or other material tracked or 
spilled on to county roads and state highways. 
 
If additional damage to the surface, signs, guardrails, etc. occurs then the damage will 
be repaired, at the Purchaser’s expense, as directed by the Contract Administrator when 
authorized by the county or WSDOT.  
 

1-43 ROAD WORK AROUND UTILITIES 
Road work is in close proximity to a utility. It is the Purchaser’s responsibility to identify 
any utilities. Purchaser shall work in accordance with all applicable laws or rules 
concerning utilities. Purchaser is responsible for all notification, including “call before 
you dig”, and liabilities associated with the utilities and their rights-of-way. 

 
 

SECTION 2 – MAINTENANCE 
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2-1 GENERAL ROAD MAINTENANCE  
Purchaser shall maintain all roads used under this contract in accordance with the 
FOREST ACCESS ROAD MAINTENANCE SPECIFICATIONS for the entire term of this 
contract. Maintenance is required even during periods of inactivity.  

 
2-2 ROAD MAINTENANCE – PURCHASER MAINTENANCE 

Purchaser shall perform maintenance on roads listed in Contract Clause C-050 
PURCHASER ROAD MAINTENANCE AND REPAIR in accordance with FOREST ACCESS 
ROAD MAINTENANCE SPECIFICATIONS.  
 

2-3 ROAD MAINTENANCE – DESIGNATED MAINTAINER 
Purchaser may be required to perform maintenance on roads listed in Contract Clause 
C-060 DESIGNATED ROAD MAINTAINER as directed by the Contract Administrator. 
Purchaser shall maintain roads in accordance with FOREST ACCESS ROAD 
MAINTENANCE SPECIFICATIONS.  

 

2-4 PASSAGE OF LIGHT VEHICLES 
Purchaser shall maintain the following road(s) in a condition that will allow the passage 
of light administrative vehicles.  
 

Road Stations 

B-0150 0+00 to 22+57 

B-0200 0+00 to 5+24 

B-0400 0+00 to 95+69 

C-Line 830+29 to 879+62 

C-0600 92+50 to 102+86 

C-1000 0+00 to 127+52 
 

2-5  MAINTENANCE GRADING – EXISTING ROAD 
On the following road(s), Purchaser shall use a grader to shape the existing surface 
before rock application, if rock application is required. If rock application is not required, 
Purchaser shall use a grader to shape the existing surface before hauling of timber. 
Purchaser shall accomplish all grading using a motor grader. Desoding the road may be 
required. 
 

Road Stations 

B-0150 0+00 to 22+57 

B-0200 0+00 to 5+24 

B-0400 0+00 to 95+69 

C-Line 0+00 to 234+17 

C-0600 92+50 to 102+86 

C-1000 0+00 to 127+52 

C-1500 0+00 to 9+47 
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2-7 CLEANING DITCHES, HEADWALLS, AND CATCH BASINS  

On the following road(s), Purchaser shall clean ditches, headwalls, and catchbasins. 
Work must be completed before timber haul and must be done in accordance with the 
TYPICAL SECTION DETAIL. Pulling ditch material across the road or mixing in with the 
road surface is not allowed. 
 

Road Stations Comment 

C-Line 
24+41 to 68+28  

234+17 to 234+67 Ditchout East 

C-1000 97+15 to 97+90 Ditch NE to Culvert 

 
 

SECTION 3 – CLEARING, GRUBBING, AND DISPOSAL 
 

SUBSECTION CLEARING 
 
3-5 CLEARING 

Purchaser shall fall all vegetative material larger than 2 inches DBH or over 5 feet high 
between the marked right-of-way boundaries or if not marked in the field, between the 
clearing limits specified on the TYPICAL SECTION SHEET. Clearing must be completed 
before starting excavation and embankment. 

 
3-8 PROHIBITED DECKING AREAS 

Purchaser shall not deck right-of-way timber in the following areas:  
 Within the grubbing limits.  
 Within 50 feet of any stream. 
 In locations that interfere with the construction of the road prism. 
 In locations that impede drainage.  
 Against standing trees unless approved by the Contract Administrator. 

 
SUBSECTION GRUBBING 

 
3-10 GRUBBING 

Purchaser shall remove all stumps between the grubbing limits specified on the TYPICAL 
SECTION SHEET and within waste and debris areas. Purchaser shall also remove stumps 
with undercut roots outside the grubbing limits. Grubbing must be completed before 
starting excavation and embankment. 

 
SUBSECTION ORGANIC DEBRIS 
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3-20 ORGANIC DEBRIS DEFINITION 
Organic debris is defined as all vegetative material not eligible for removal by Contract 
Clause G-010 PRODUCTS SOLD AND SALE AREA or G-011 RIGHT TO REMOVE FOREST 
PRODUCTS AND CONTRACT AREA, that is larger than one cubic foot in volume within the 
grubbing limits as shown on the TYPICAL SECTION SHEET. 

 
3-21 DISPOSAL COMPLETION 

Purchaser shall remove organic debris from the road surface, ditchlines, and culvert 
inlets and outlets. Purchaser shall complete all disposal of organic debris, before the 
application of rock and/or timber haul. 
 

3-23 PROHIBITED DISPOSAL AREAS 
Purchaser shall not place organic debris in the following areas:  
  

 Within 50 feet of a cross drain culvert. 
 Within 100 feet of a live stream, or wetland.  
 On road subgrades, or excavation and embankment slopes. 
 On slopes greater than 55%. 
 Within the operational area for cable landings where debris may shift or roll. 
 On locations where brush can fall into the ditch or onto the road surface. 
 Against standing timber. 

 
3-24 BURYING ORGANIC DEBRIS RESTRICTED 

Purchaser shall not bury organic debris unless otherwise stated in this plan. 
 

3-25 SCATTERING ORGANIC DEBRIS 
Purchaser shall scatter organic debris outside of the clearing limits in natural openings. 
Where natural openings are unavailable or restrictive, alternate debris disposal methods 
are subject to the written approval of the Contract Administrator. 

 
 

SECTION 4 – EXCAVATION 
 

4-2 PIONEERING 
Pioneering may not extend past construction that will be completed during the current 
construction season. In addition, the following actions must be taken as pioneering 
progresses: 

 Drainage must be provided on all uncompleted construction as approved, in 
writing, by the Contract Administrator. 

 Road pioneering operations may not undercut the final cut slope, deposit 
excavated material outside the grubbing limits, or restrict drainage.  

 Culverts at live stream crossings must be installed during pioneering operations  
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4-3 ROAD GRADE AND ALIGNMENT STANDARDS 
Purchaser shall follow these standards for road grade and alignment except as designed: 

 Grade and alignment must have smooth continuity, without abrupt changes in 
direction. 

 Maximum grades may not exceed 18 percent favorable and 15 percent adverse. 
 Minimum curve radius is 60 feet at centerline. 
 Maximum grade change for sag vertical curves is 5% in 100 feet. 
 Maximum grade change for crest vertical curves is 4% in 100 feet. 
 

4-4 SWITCHBACK STANDARDS 
A switchback is defined as a curved segment of road between a beginning and end of 
the same curve, where the change of traffic travel direction is greater than 90 degrees. 
Purchaser shall follow these standards for switchbacks: 

 Maximum adverse grades for switchbacks is 12%. 
 Maximum favorable grades for switchbacks is 14%. 
 Maximum transition grades entering and leaving switchbacks is a 5% grade 

change. 
 Transition grades required to meet switchback grade limitations must be 

constructed on the tangents preceding and departing from the switchbacks. 
 
4-5 CUT SLOPE RATIO 

Purchaser shall construct excavation slopes no steeper than shown on the following 
table:  
 

 
Material Type 

Excavation 
Slope Ratio 

Excavation  Slope 
Percent 

Common Earth (on side slopes up to 55%) 1:1 100 
Common Earth (56% to 70% side slopes) ¾:1 133 
Common Earth (on slopes over 70%) ½:1 200 
Fractured or loose rock ½:1 200 
Hardpan or solid rock ¼:1 400 

 
4-6 EMBANKMENT SLOPE RATIO 

Purchaser shall construct embankment slopes no steeper than shown on the following 
table: 

 
 

Material Type 
Embankment 
Slope Ratio 

Embankment  
Slope Percent 

Sandy Soils 2:1 50 
Common Earth and Rounded Gravel 1½:1 67 
Angular Rock 1¼:1 80 
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4-7 SHAPING CUT AND FILL SLOPE 
Purchaser shall construct excavation and embankment slopes to a uniform line and left 
rough for easier revegetation. 
 

4-8 CURVE WIDENING 
The minimum widening placed on the inside of curves is:  

 6 extra feet for curves of 60 to 79 feet radius.  
 4 extra feet for curves of 80 to 100 feet radius. 

 
4-9 EMBANKMENT WIDENING 

The minimum embankment widening is: 
 2 feet for embankment heights at centerline of less than 6 feet. 
 4 feet for embankment heights at centerline of 6 feet or greater. 

 
Purchaser shall apply embankment widening equally to both sides of the road to 
achieve the required width. 
  

4-12 FULL BENCH CONSTRUCTION 
Where side slopes exceed 45%, Purchaser shall use full bench construction for the entire 
subgrade width except as construction staked or designed. Purchaser shall end haul 
waste material to the location specified in Clause 4-37 WASTE AREA LOCATION. 
 

4-20 SUBGRADE DIMENSIONS FOR INTERSECTIONS 
On the following road(s), Purchaser shall construct the subgrade to the dimensions 
shown on the T-INTERSECTION DETAIL. 
 

Road 

C-1008 

C-1700 
 

4-21 TURNOUTS 
Purchaser shall construct turnouts as designated on the TURNOUT LIST. Locations may 
be adjusted to fit the final subgrade alignment and sight distances. Minimum 
dimensions are shown on the TURNOUT LIST. 

  
4-22 TURNAROUNDS 

Turnarounds must be no larger than 30 feet long and 30 feet wide.  
 

SUBSECTION DITCH CONSTRUCTION 
 
4-25 DITCH CONSTRUCTION AND RECONSTRUCTION 

Purchaser shall construct or reconstruct ditches into the subgrade as specified on the 
TYPICAL SECTION SHEET. Ditches must be constructed concurrently with construction of 
the subgrade. 
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4-27 DITCH WORK – MATERIAL USE PROHIBITED 
 Purchaser shall not pull ditch material across the road or mix in with the road surface. 
Excavated material must be scattered outside the grubbing limits. 
 

4-28 DITCH DRAINAGE 
Ditches must drain to cross-drain culverts or ditchouts. 
 

4-29 DITCHOUTS 
Purchaser shall construct ditchouts as identified in maps, in field, and as directed by the 
Contract Administrator. Ditchouts must be constructed in a manner that diverts ditch 
water onto the forest floor and must have excavation backslopes no steeper than a 1:1 
ratio. 
 

SUBSECTION WASTE MATERIAL (DIRT) 
 

4-35 WASTE MATERIAL DEFINITION 
Waste material is defined as all dirt, rock, mud, or related material that is extraneous or 
unsuitable for construction material. Waste material, as used in Section 4 EXCAVATION, 
is not organic debris. 

 
4-36 DISPOSAL OF WASTE MATERIAL 

Purchaser may sidecast waste material on side slopes up to 55% if the waste material is 
compacted and free of organic debris. 
 

4-37 WASTE AREA LOCATION 
Purchaser shall deposit waste material in areas identified or approved by the Contract 
Administrator. The amount of material allowed in a waste area is at the discretion of the 
Contract Administrator. 

 
4-38 PROHIBITED WASTE DISPOSAL AREAS 

Purchaser shall not deposit waste material in the following areas, except as otherwise 
specified in this plan: 

 Within 50 feet of a cross drain culvert. 
 Within 100 feet of a live stream or wetland. 
 On side slopes steeper than 55%. 
 In locations that interfere with the construction of the road prism. 
 In locations that impede drainage.  
 Within the operational area for cable landings. 
 Against standing timber. 

 
SUBSECTION BORROW 
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4-46 COMMON BORROW 
Common borrow consists of soil, and/or aggregate that is non-plastic and contains no 
more than 5% clay, organic debris, or trash by volume. The material is considered non-
plastic if the fines in the sample cannot be rolled, between the hand and a smooth 
surface, into a thread at any moisture content. 

 
4-47 NATIVE MATERIAL 

Native material consists of naturally occurring material that is free of organic debris, 
trash, and rocks greater than 6 inches in any dimension. 

 
4-48 BORROW MATERIAL 

Borrow material may not contain more than 5% organic debris, or trash by volume. 
 

4-49 BORROW SOURCE 
Purchaser shall obtain borrow material from borrow sources identified or approved by 
the Contract Administrator. Development of the borrow source must be in accordance 
with a written BORROW SOURCE DEVELOPMENT PLAN to be submitted by the Purchaser 
and approved in writing by the Contract Administrator. 

 
SUBSECTION SHAPING 

 
4-55 ROAD SHAPING 

Purchaser shall shape each lift of the subgrade and surface as shown on the TYPICAL 
SECTION SHEET. The subgrade and surface shape must ensure runoff in an even, un-
concentrated manner, and must be uniform, firm, and rut-free.  

 
4-56 DRY WEATHER SHAPING 

At any time of year, the Contract Administrator may require the application of water to 
facilitate shaping activities. The method of water application is subject to written 
approval by the Contract Administrator. 
 

SUBSECTION COMPACTION 
 
4-60 FILL COMPACTION 

Purchaser shall compact all embankment and waste material in accordance with the 
COMPACTION LIST by routing equipment over the entire width of each lift. Waste 
material may be placed by end-dumping or sidecasting until sufficiently wide enough to 
support the equipment. 

 
4-61 SUBGRADE COMPACTION  

Purchaser shall compact constructed subgrades in accordance with the COMPACTION 
LIST by routing equipment over the entire width except ditch. On fills deeper than 5 feet 
at the road shoulder Purchaser shall compact fill material in lifts no greater than 18 
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inches. Purchaser shall obtain written approval from the Contract Administrator for 
subgrade compaction before rock application. 
 

4-62 DRY WEATHER COMPACTION  
At any time of year, the Contract Administrator may require the application of water to 
facilitate compaction activities. The method of water application is subject to written 
approval by the Contract Administrator. 
 

4-63 EXISTING SURFACE COMPACTION  
Purchaser shall compact maintained road surfaces in accordance with the COMPACTION 
LIST by routing equipment over the entire width.   

 
 

SECTION 5 – DRAINAGE 
 

5-1 REMOVAL OF SHOULDER BERMS 
Purchaser shall remove berms from road shoulders to permit escape of runoff, except as 
specified in Clause 8-7 ROAD SHOULDER BERM INSTALLATION. 
 

SUBSECTION CULVERTS 
 

5-5 CULVERTS 
Purchaser shall install culverts as part of this contract. Culverts must be installed 
concurrently with subgrade work and must be installed before subgrade compaction 
and rock application. Culvert locations and the minimum requirements for culvert 
length and diameter are designated on the CULVERT AND DRAINAGE LIST. Culvert, 
downspout, and flume lengths may be adjusted to fit as-built conditions and may not 
terminate directly on unprotected soil. Culverts must be new material and meet the 
specifications in Clauses 10-15 through 10-23 except as provided in clause 5-6 USED 
CULVERT MATERIAL. 
 

5-7 USED CULVERT MATERIAL 
On the following road(s), Purchaser may install used culverts. All other roads must have 
new culverts installed. 
 

Road Stations 

C-1004 0+00 to 7+02 

C-1004A 0+00 to 2+85 

C-1006 0+00 to 4+90 

C-1006A 0+00 to 2+77 

C-1008 0+00 to 1+80 

C-1009 0+00 to 2+84 

C-1009A 0+00 to 2+52 
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5-10 CULVERT MARKER INSTALLATION 

Purchaser shall install culvert markers in accordance with the CULVERT MARKER DETAIL 
at all newly installed permanent culverts. 

 
5-12 UNUSED MATERIALS STATE PROPERTY 

On required roads, any materials listed on the CULVERT LIST and materials listed in 
Clause 5-13 CONTINGENCY CULVERTS that are not installed will become the property of 
the state. Purchaser shall stockpile materials at Mima Mounds Pit (SW ¼ NW ¼ Section 
10, T16R03W). 
 

5-13 CONTINGENCY CULVERTS 
The following culverts will be supplied by the Purchaser and are available for installation 
as directed by the Contract Administrator. 

 

Road Size 

On any portion of road used 
for timber or rock haul. 

18” x 30’ culvert 
18” x 30’ culvert 
18” x 30’ culvert 
18” x 30’ culvert 
18” culvert band 
 18” culvert band 

 
SUBSECTION CULVERT INSTALLATION 

 
5-15 CULVERT INSTALLATION 

Culvert, downspout, flume and energy dissipater installation must be in accordance with 
the CULVERT AND DRAINAGE SPECIFICATION DETAIL and the Corrugated Polyethylene 
Pipe Association’s “Recommended Installation Practices for Corrugated Polyethylene 
Pipe and Fittings”. Culverts shall be banded using lengths of no less than 10 feet, and no 
more than one length less than 16 feet. Shorter section of banded culvert shall be 
installed at the inlet end. 

 
5-17 CROSS DRAIN SKEW AND SLOPE 

Cross drains, on road grades in excess of 3%, must be skewed at least 30 degrees from 
perpendicular to the road centerline, except where the cross drain is at the low point in 
the road culverts will not be skewed. Cross drain culverts must be installed at a slope 
steeper than the incoming ditch grade, but not less than 3% or more than 12%. 
 

5-18 CULVERT DEPTH OF COVER 
Cross drain culverts must be installed with a depth of cover of not less than 1 foot of 
compacted subgrade over the top of the culvert at the shallowest point. Stream crossing 
culverts must be installed with a depth of cover recommended by the culvert 
manufacturer for the type and size of the pipe. 
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SUBSECTION ENERGY DISSIPATERS 
 
5-20 ENERGY DISSIPATERS 

Purchaser shall install energy dissipaters in accordance with the CULVERT AND 
DRAINAGE SPECIFICATION DETAIL at all culverts on the CULVERT LIST that specify the 
placement of rock. Energy dissipater installation is subject to approval by the Contract 
Administrator. 
 
The type of energy dissipater and the amount of material must be consistent with the 
specifications listed on the CULVERT LIST. Placement must be by zero-drop-height 
method only. No placement by end dumping or dropping of rock is allowed. LIGHT, 
LOOSE RIP RAP shall meet the specifications in Clause 6-50. 
 

SUBSECTION CATCH BASINS, HEADWALLS, AND ARMORING 
 

5-25 CATCH BASINS 
Purchaser shall construct catch basins to resist erosion in accordance with CULVERT 
AND DRAINAGE SPECIFICATION DETAIL. Minimum dimensions of catch basins are 2 feet 
wide and 4 feet long. 
 

5-26 HEADWALLS FOR CULVERTS 
Purchaser shall construct headwalls in accordance with the CULVERT AND DRAINAGE 
SPECIFICATION DETAIL at all culverts on the CULVERT LIST that specify the placement of 
rock. 
 

5-27 ARMORING FOR STREAM CROSSING CULVERTS 
At the following culvert(s), Purchaser shall place Light Loose Riprap in conjunction with 
or immediately following construction of the embankment. Rock must be placed on 
shoulders, slopes, and around culvert inlets and outlets as designated on the ROCK LIST. 
Rock may not restrict the flow of water into culvert inlets or catch basins. 
 

Road Stations 

C-1700 18+56 

 
 

SECTION 6 – ROCK AND SURFACING 
  

SUBSECTION ROCK SOURCE 
 

6-2 ROCK SOURCE ON STATE LAND 
Rock used in accordance with the quantities on the ROCK LIST may be obtained from the 
following source(s) on state land at no charge to the Purchaser. Purchaser shall obtain 
written approval from the Contract Administrator for the use of material from any other 
source. If other operators are using, or desire to use the rock source(s), a joint operating 
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plan must be developed. All parties shall follow this plan. Purchaser shall notify the 
Contract Administrator a minimum of 3 working days before starting any operations in 
the listed locations. 

 

Source Location 

Upper Lytle Quarry NE ¼ SE ¼ S24 T17N R05W 
 

6-5 ROCK FROM COMMERCIAL SOURCE 
Rock used in accordance with the quantities on the ROCK LIST may be obtained from 
any commercial source at the Purchaser's expense. Rock sources are subject to written 
approval by the Contract Administrator before their use.  

 
SUBSECTION ROCK SOURCE DEVELOPMENT 

 
6-10 ROCK SOURCE DEVELOPMENT PLAN BY STATE 

Purchaser shall conduct rock source development and use at the following sources, in 
accordance with the written ROCK SOURCE DEVELOPMENT PLAN prepared by the state 
and included in this road plan. Upon completion of operations, the rock source must be 
left in the condition specified in the ROCK SOURCE DEVELOPMENT PLAN, and approved 
in writing by the Contract Administrator. Purchaser shall notify the Contract 
Administrator a minimum of 3 working days before starting any operations in the rock 
source. 

 

Source Rock Type 

Upper Lytle Quarry 
2 Inch Minus, 4 Inch 

Jaw, Quarry Spalls, Pit 
Run, Light Loose Riprap. 

 
6-12 ROCK SOURCE SPECIFICATIONS 

Rock sources must be in accordance with the following specifications, unless otherwise 
specified in the ROCK SOURCE DEVELOPMENT PLAN: 

 Pit walls may not be undermined or over steepened. The maximum slope of the 
walls must be consistent with recognized engineering standards for the type of 
material being excavated in accordance with the following table: 

 

 
Material 

Maximum 
Slope Ratio 

(Horiz. :Vert.) 

Maximum 
Slope Percent 

Sand 2:1 50 

Gravel  1.5:1 67 

Common Earth 1:1 100 

Fractured Rock 0.5:1 200 

Solid Rock 0:1 vertical 
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 Pit walls must be maintained in a condition to minimize the possibility of the 

walls sliding or failing. 
 The width of pit benches must be a minimum of 1.5 times the maximum length 

of the largest machine used. 
 The surface of pit floors and benches must be uniform and free-draining at a 

minimum 2% outslope gradient. 
 All operations must be carried out in compliance with all regulations of the 

Regulations and Standards Applicable to Metal and Nonmetal Mining and Milling 
Operations (30 CFR) U.S. Department of Labor, Mine Safety and Health 
Administration and Safety Standards for Construction Work (296-155 WAC), 
Washington Department of Labor and Industries. 

 All vehicle access to the top of the pit faces must be blocked. 
 
6-13 ROCK EXPLORATION 

Purchaser shall provide an air track drill with operator for 300 vertical feet of 
exploratory drilling for rock. 
 

Site Location Vertical Feet of Drilling 

Upper Lytle Quarry 
See Upper Lytle Quarry 

Development Plan 
300 

 
6-14 DRILL AND SHOOT 

Rock drilling and shooting must meet the following specifications: 
 Oversize material remaining in the rock source at the conclusion of the timber 

sale may not exceed 600 cubic yards. 
 Oversize material is defined as rock fragments larger than two feet in any 

dimension.  
 Oversized rock that exceeds the maximum allowable amount must be reduced to 

a smaller size within the rock source. 
 Purchaser shall notify the Contract Administrator a minimum of 3 working days 

before blasting operations.  
 Purchaser shall submit an informational drilling and shooting plan to the 

Contract Administrator 3 working days before any drilling.  The drilling and 
shooting plan must include, at a minimum, the mapped location and spacing of 
all holes to be loaded, the type of blasting agent used, the powder factor 
calculated and the units of same, stem amount held per hole.  After drilling, the 
type of rock encountered while drilling e.g. hard black, soft brown, etc. shall be 
amended to submitted plan. 

 All operations must be carried out in compliance with the Regulations and 
Standards Applicable to Metal and Nonmetal Mining and Milling Operations (30 
CFR) U.S. Department of Labor, Mine Safety and Health Administration and the 
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Safety Standards for Construction Work (296-155 WAC), Washington 
Department of Labor and Industries. 

 Purchaser shall block access roads before blasting operations. 
 

SUBSECTION ROCK MANUFACTURE 
 

6-20 ROCK GRADATION TYPES 
Purchaser shall manufacture rock in accordance with the types and amounts listed in 
the ROCK LIST. Rock must meet the following specifications for gradation and uniform 
quality when placed in hauling vehicles. Purchaser shall provide a sieve analysis upon 
request from the Contract Administrator. 

 
6-23 ROCK CRUSHING OPERATIONS 

Rock crushing operations must conform to the following specifications: 
 Operations and placement of oversize material must be conducted in or near the 

rock source site, as approved in writing by the Contract Administrator. 
 The crushing operation must be concluded within 30 working days from the time 

it begins. 
 

SUBSECTION ROCK GRADATION 
 

6-30 2-INCH MINUS CRUSHED ROCK 
% Passing 2” square sieve  100% 
% Passing 1” square sieve  55 - 75% 
% Passing U.S. #4 sieve  20 - 45% 
Of the fraction passing the No. 4 sieve, 40% to 60% must pass the No. 10 sieve. 
 
The portion of aggregate retained on the No. 4 sieve may not contain more than 0.2 
percent organic debris and trash. All percentages are by weight. 

 
6-37 4-INCH JAW RUN ROCK 

% Passing 4” square sieve   95% 
% Passing U.S. #40 sieve  16% maximum 
% Passing U.S. #200 sieve  5% maximum 
 
The portion of aggregate retained on the No. 4 sieve may not contain more than 0.2 
percent organic debris and trash. All percentages are by weight. 

 
6-41 PIT RUN ROCK 

No more than 50 percent of the rock may be larger than 8 inches in any dimension and 
no rock may be larger than 12 inches in any dimension. Pit Run rock may not contain 
more than 5 percent by weight of organic debris, dirt, and trash. Rock may require 
processing to meet this specification. 
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6-43 QUARRY SPALLS 
% Passing 8" square sieve  100% 
% Passing 3" square sieve  40% maximum 
% Passing 3/4" square sieve  10% maximum 
 
Rock may not contain more than 5 percent vegetative debris or trash. All percentages 
are by weight. 

 
6-50 LIGHT LOOSE RIP RAP 

Rip rap must consist of angular, hard, sound, and durable stone. It must be free from 
segregation, seams, cracks, and other defects. Light loose rip rap must be free of rock 
fines, soil, organic debris or other extraneous material, and must meet the following 
requirements: 
 

At Least/Not More Than Size Range 
20% / 90% 20”- 36” 

80% / -- 12”- 30” 
10% / 20% 3”- 8” 

 
SUBSECTION ROCK MEASUREMENT 

 
6-55 ROCK APPLICATION MEASURED BY COMPACTED DEPTH 

Measurement of specified rock depths, are defined as the compacted depth(s) using the 
compaction methods required in this road plan. Estimated quantities specified in the 
ROCK LIST are compacted yards. Purchaser shall apply adequate amounts of rock to 
meet the specified rock depths. Specified rock depths are minimum requirements and 
are not subject to reduction.   

 
SUBSECTION ROCK APPLICATION 

 
6-70 APPROVAL BEFORE ROCK APPLICATION 

Purchaser shall obtain written approval from the Contract Administrator for subgrade 
including: ditches, headwalls, catch basins, culverts, energy dissipaters, ditch-outs, 
subgrade shaping and compacting before rock application. 

 
6-71 ROCK APPLICATION 

Purchaser shall apply rock in accordance with the specifications and quantities shown 
on the ROCK LIST. Rock must be spread, shaped, and compacted full width concurrent 
with rock hauling operations. The Contract Administrator will direct locations for rock 
that is to be applied as spot patching. Road surfaces must be compacted in accordance 
with the COMPACTION LIST by routing equipment over the entire width. 
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6-73 ROCK FOR WIDENED PORTIONS 
Purchaser shall apply rock to turnarounds, turnouts, and areas with curve widening to 
the same depth and specifications as the traveled way. 

 
6-75 OPTIONAL ROCK EXCEPTION 

On the following roads, Purchaser may place less rock than shown on the ROCK LIST, 
when approved in writing by the Contract Administrator.  
 
If less rock is applied, Purchaser shall submit a written plan, for approval, describing how 
these roads will be constructed, used, maintained, and treated post-haul. Purchaser 
shall meet post-haul specifications in Section 9 POST-HAUL ROAD WORK, the FOREST 
ACCESS ROAD MAINTENANCE SPECIFICATIONS, or other conditions of the approved 
plan. 

 

Road Stations 

C-1004 0+00 to 7+02 

C-1004A 0+00 to 2+85 

C-1006 0+00 to 4+90 

C-1006A 0+00 to 2+77 

C-1008 0+00 to 1+80 

C-1009 0+00 to 2+84 

C-1009A 0+00 to 2+52 

 
 

SECTION 8 – EROSION CONTROL 
 
8-1 SEDIMENT CONTROL STRUCTURES 

Sediment control shall be accomplished using sediment traps, silt fence, or other methods 
as approved in writing by the Contract Administrator. 

 
8-2 PROTECTION FOR EXPOSED SOIL 

On the following road(s), Purchaser shall provide and evenly spread a layer of straw to 
all exposed soils. Soils may not sit exposed during any rain event. 
 

Road Location 

C-1700 18+06 to 19+06 

 
8-7 ROAD SHOULDER BERM INSTALLATION 

On the following road(s), Purchaser shall construct berms on the road shoulders as 
shown on the ROAD SHOULDER BERM DETAIL. 
 

Road Stations 

C-Line 2+57 to 6+21 
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SUBSECTION REVEGETATION 
 

8-15 REVEGETATION 
On the following road(s), Purchaser shall spread grass seed on all exposed soils resulting 
from road work activities. Cover all exposed soils using a hand method. Other methods 
of covering must be approved in writing by the Contract Administrator. 
 

Road Location Comments 

C-1700 18+06 to 19+06 At Stream Crossing 

 
8-16 REVEGETATION SUPPLY 

The Purchaser shall provide the seed mixture. 
 
8-17 REVEGETATION TIMING 

Purchaser shall revegetate immediately after road work is completed unless alternative 
plan approved in writing by the Contract Administrator. Soils may not be allowed to sit 
exposed for longer than one month without receiving revegetation treatment unless 
otherwise approved in writing by the Contract Administrator. 

 

8-19 ASSURANCE FOR SEEDED AREA 
Purchaser shall ensure the growth of a uniform and dense crop (at least 50% coverage) 
of 3-inch tall grass. Purchaser shall reapply the grass seed in areas that have failed to 
germinate or have been damaged through any cause. Restore eroded or disturbed 
areas, clean up and properly dispose of eroded materials, and reapply the grass seed at 
no addition cost to the state. 

 
8-25 GRASS SEED 

Purchaser shall evenly spread the seed mixture listed below on all soil specified in 
CLAUSE 8-15 REVEGETATION at a rate of 50 pounds per acre of exposed soil. Grass seed 
must meet the following specifications:  
 
1. Weed seed may not exceed 0.5% by weight.  
2. All seed species must have a minimum 90% germination rate, unless otherwise 

specified.  
3. Seed must be certified.  
4. Seed must be furnished in standard containers showing the following information: 

a. Common name of seed. 
b. Net weight. 
c. Percent of purity. 
d. Percentage of germination. 
e. Percentage of weed seed and inert material. 

5. Seed must conform to the following mixture unless a comparable mix is approved in 
writing by the Contract Administrator. 
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6.  

Kind and Variety of Seed in Mixture % by Weight 

Perennial Rye 35-45 

Red Fescue 35-45 

Highland Bent 5-15 

White Clover 5-15 

Inert and Other Crop 0.5 

 
 

SECTION 9 – POST-HAUL ROAD WORK 
 

SUBSECTION STRUCTURES 
 

9-1 BARRICADE DETAIL 
On the following road(s), Purchaser shall construct barricades in accordance with the 
BARRICADE DETAIL. 
 

Road Station 

C-1004 0+00 

C-1004A 0+00 

C-1006 0+00 

C-1006A 0+00 

C-1008 0+00 

C-1009 0+00 

C-1009A 0+00 

 
9-3 CULVERT MATERIAL REMOVED FROM STATE LAND 

Culverts removed from roads become the property of the Purchaser and must be 
removed from state land.  

 
SUBSECTION POST-HAUL MAINTENANCE 

 
9-5 POST-HAUL MAINTENANCE 

Purchaser shall perform post-haul maintenance in accordance with the FOREST ACCESS 
ROAD MAINTENANCE SPECIFICATIONS. 
 

SUBSECTION POST-HAUL LANDING MAINTENANCE 
 

9-10 LANDING DRAINAGE 
Purchaser shall provide for drainage of the landing surface. 
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9-21 ROAD ABANDONMENT 
Purchaser shall abandon the following roads if constructed/reconstructed before the 
termination of this contract. 
  

 

 
 
 
 
 
 
 
 
9-22 ABANDONMENT 

 Construct non-drivable waterbars according to the attached NON-DRIVABLE 
WATERBAR DETAIL at a maximum spacing that will produce a vertical drop of no 
more than 10 feet between waterbars or between natural drainage paths and with a 
maximum spacing of 100 feet, or as marked in the field. 

 Skew waterbars at least 30 degrees from perpendicular to the road centerline on 
roads in excess of 3 per cent grade. 

 Key waterbars into the cut-slope to intercept the ditch. Waterbars must be 
outsloped to provide positive drainage. Outlets must be on stable locations. 

 Remove culverts from State Land. 
 Remove ditch cross drain culverts and leave the resulting trench open. 
 Slope all trench walls and approach embankments no steeper than 1.5:1. 
 Apply grass seed concurrently with abandonment at a rate of 50 lbs/acre. 
 Construct barricade per clause 9-1 BARRICADE DETAIL. 

 
 

SECTION 10 MATERIALS 
 

SUBSECTION GEOTEXTILES 
 

10-6 GEOTEXTILE FOR TEMPORARY SILT FENCE 
Geotextiles must meet the following minimum requirements for strength and property 
qualities, and must be designed by the manufacturer to be used for filtration. Woven 
slit-film geotextiles are not allowed. Material must be free of defects, cuts, and tears. 

 

 ASTM Test Requirements 

Type -- Unsupported between posts 

Apparent opening size  D 4751 No. 30 max., No. 100 min.  

Water permittivity D 4491 0.1 sec-1 

Grab tensile strength D 4632 
120 lb in machine direction,  

120lb in cross-machine direction 

Road Stations 

C-1004 0+00 to 7+02 

C-1004A 0+00 to 2+85 

C-1006 0+00 to 4+90 

C-1006A 0+00 to 2+77 

C-1008 0+00 to 1+80 

C-1009 0+00 to 2+84 

C-1009A 0+00 to 2+52 
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Grab tensile elongation D 4632 30% max. at 120 lb or more 

Ultraviolet stability D 4355 70% retained after 500 hours of exposure 

 
SUBSECTION CULVERTS 

 
10-17 CORRUGATED PLASTIC CULVERT 

Polyethylene culverts must meet AASHTO M-294 specifications, or ASTM F-2648 
specifications for recycled polyethylene. Culvert segments not specifically labeled as 
downspouts must be Type S – double walled with a corrugated exterior and smooth 
interior. 
 

10-22 PLASTIC BAND 
Plastic coupling and end bands must meet the AASHTO specification designated for the 
culvert. Only fittings supplied or recommended by the culvert manufacturer may be 
used. Couplings must be split coupling band. Split coupling bands must have a minimum 
of four corrugations, two on each side of the pipe joint. 
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TYPICAL SECTION SHEET 

 
Road 

Number 

 
From 

 
To 

 
Tolerance 

 
Subgrade 

 
Road 

 
Ditch 

 
Crown 

 
Grubbing 

Limits 

 
Clearing 

Limits 

(feet) 

 Cut 
Slope 

Fill 
Slope 

 Station Station Class Width 

(feet) 

Width 

(feet) 

Width 

(feet) 

Depth 

(feet) 

in. @ 
CL 

(feet) Ratio Ratio 

 
 

 
 

 
 

 
 

 
S 

 
R 

 
W 

 
D 

 
 

 
G1 

 
G2 

 
C1 

 
C2 Clause Clause 

B-0150 0+00 22+57 A - 12 - - 4 - - - - 4-5 4-6 

B-0200 0+00 5+24 A - 12 - - 4 - - - - 4-5 4-6 

B-0400 0+00 95+69 A - 12 - - 4 - - - - 4-5 4-6 

C-Line 0+00 234+17 A - 18 3 1 4 - - - - 4-5 4-6 

C-0600 92+50 102+86 A - 12 - - 4 - - - - 4-5 4-6 

C-1000 0+00 127+52 A - 12 3 1 4 - - - - 4-5 4-6 

C-1004 0+00 7+02 C 16 12 3 1 4 0 0 0 0 4-5 4-6 

C-1004A 0+00 2+85 C 20 16 3 1 4 0 0 0 0 4-5 4-6 

C-1006 0+00 4+90 C 16 12 3 1 4 0 0 0 0 4-5 4-6 

C-1006A 0+00 2+77 C 20 16 3 1 4 0 0 0 0 4-5 4-6 

C-1008 0+00 1+80 C 16 12 3 1 4 0 0 0 0 4-5 4-6 

C-1009 0+00 2+84 C 16 12 3 1 4 0 0 0 0 4-5 4-6 

C-1009A 0+00 2+52 C 22 18 3 1 4 0 0 0 0 4-5 4-6 

C-1500 0+00 9+47 C - 12 - - 4 - - - - 4-5 4-6 

C-1700 0+00 23+03 C 16 12 3 1 4 2 2 5 5 4-5 4-6 
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TURNOUT and TURNAROUND LIST 

 
Road Number Begin L- Station 

 
End L- Station 

Turnout Width 
(H) 

Full Width 
Length (L) 

Taper 
Length (T) 

Comments 

C-1000 46+35 - - - Rock Turnout 30 CY 

C-1700 
10+22 10+52 10 30 25 Turnout Right 

22+16 22+46 30 30 25 Turnout Split 
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COMPACTION LIST 

 

Road 

 

 

 

From 

Station 

 

 

To 

Station 

 

 

 

Type 

 

 

 

Max 

Depth 

Per Lift 

(inches) 

 

Equipment 

Type 

 

 

 

Equipment 

Weight 

(lbs) 

 

Minimum 

Number 

of Passes 

 

Maximum 

Operating 

Speed 

(mph) 

B-0150 0+00 22+57 After Grading 
- 

 

Smooth Drum 

Vibratory Roller 
14,000 

2 low 

freq. vibe 

on 

3.5 

B-0200 0+00 5+24 After Grading 
- 

 

Smooth Drum 

Vibratory Roller 
14,000 

2 low 

freq. vibe 

on 

3.5 

B-0400 0+00 95+69 
After Grading, 

Culvert Installs 
- 

Smooth Drum 

Vibratory Roller 
14,000 

2 low 

freq. vibe 

on 

3.5 

C-Line 0+00 234+17 
After Grading, 

Culvert Work 
12” 

 

Smooth Drum 

Vibratory Roller 
14,000 

2 low 

freq. vibe 

on 

3.5 

C-0600 92+50 102+86 After Grading - 
Smooth Drum 

Vibratory Roller 
14,000 

2 low 

freq. vibe 

on 

3.5 

C-1000 0+00 127+52 
After Grading, 

Culvert Work 
- 

Smooth Drum 

Vibratory Roller 
14,000 

2 low 

freq. vibe 

on 

3.5 

C-1004 0+00 7+02 Reconstruction 12” 
Smooth Drum 

Vibratory Roller 
14,000 

2 low 

freq. vibe 

on 

3.5 

C-1004A 0+00 2+85 Construction 12” 
Smooth Drum 

Vibratory Roller 
14,000 

2 low 

freq. vibe 

on 

3.5 

C-1006 0+00 4+90 Reconstruction 12” 
Smooth Drum 

Vibratory Roller 
14,000 

2 low 

freq. vibe 

on 

3.5 

C-1006A 0+00 2+77 Construction 12” 
Smooth Drum 

Vibratory Roller 
14,000 

2 low 

freq. vibe 

on 

3.5 

C-1008 0+00 1+80 Construction 12” 
Smooth Drum 

Vibratory Roller 
14,000 

2 low 

freq. vibe 

on 

3.5 

C-1009 0+00 2+84 Reconstruction 12” 
Smooth Drum 

Vibratory Roller 
14,000 

2 low 

freq. vibe 

on 

3.5 

C-1009A 0+00 2+52 Construction 12” 
Smooth Drum 

Vibratory Roller 
14,000 

2 low 

freq. vibe 

on 

3.5 

C-1500 0+00 9+47 After Grading - 
Smooth Drum 

Vibratory Roller 
14,000 

2 low 

freq. vibe 

on 

3.5 

C-1700 0+00 23+03 Construction 12” 
Smooth Drum 

Vibratory Roller 
14,000 

2 low 

freq. vibe 

on 

3.5 
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ROCK LIST 

Ballast 
 

  
From 

 
To 

 
Rock 

Compacted 
Rock 

 
C.Y./ 

 
# of 

 
C.Y. 

 
Rock 

Comments 

Road Number Station Station Slope Depth Station Stations Subtotal Source 

   K2 B2   CW TO TA 

     4 Inch Jaw Run     

C-1004* 0+00 7+02 1½ : 1 12” 52 7.02 366 Upper Lytle    

C-1004A* 0+00 2+85 1½ : 1 12” 67 2.85 191 Upper Lytle    

C-1006* 0+00 4+90 1½ : 1 12” 52 4.90 255 Upper Lytle    

C-1006A* 0+00 2+77 1½ : 1 12’ 67 2.77 186 Upper Lytle    

C-1008* 0+00 1+80 1½ : 1 12” 52 1.80 94 Upper Lytle    

C-1009* 0+00 2+84 1½ : 1 12” 52 2.84 148 Upper Lytle    

C-1009A* 0+00 2+52 1½ : 1 12” 75 2.52 189 Upper Lytle    

C-1700 0+00 23+03 1½ : 1 16” 70 23.03 1864 Upper Lytle 141 28 83 

T-Intersections    12” 40 per 2 80 Upper Lytle    

     Quarry Spalls     

All Permanent 
Culverts Except 

Live Stream 
  

 
 

2.5 per 
culvert 19 48 Upper Lytle    

Live Stream 
Culvert 

  
 

 
5 per 

culvert 
1 5     

     Pit Run     

Landings   
 

 
50 per 
landing 

18 900 Upper Lytle    

     Light Loose Riprap     

Dissipaters   
 

 
Place at 
Outlet 

1 2 Upper Lytle 
See CULVERT AND 

DRAINAGE LIST 

Armoring   
 

 
Inlet and 

Outlet 
1 10 Upper Lytle 

See CULVERT AND 
DRAINAGE LIST 

                                                              4 Inch Jaw Total __3,373___Cubic Yards 
Quarry Spalls Total__53____Cubic Yards 

Light Loose Riprap Total__12____Cubic Yards 
Pit Run Total__900____Cubic Yards 

Ballast Total__4,338____Cubic Yards 
 

Included in C.Y. Subtotal 
CW- Curve Widening 
TO- Turn Out 
TA- Turn Around 
 

*Optional Rock: If Purchaser elects to haul on optional rock roads in wet weather, the depth listed above is recommended but 

not required 
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ROCK LIST 

Surfacing 
  

From 
 

To 
 

Rock 
Compacted 

Rock 
 

C.Y./ 
 

# of 
 

C.Y. 
 

Rock 
 
 

Comments Road Number Station Station Slope Depth Station Stations Subtotal Source 

   K1 B1 2 Inch Minus  CW TO TA 

C-Line 0+00 36+75 1½ : 1 4” 25 36.75 919 Upper Lytle    

 70+90 99+55 1½ : 1 4” 25 28.65 717 Upper Lytle    

 159+10 171+45 1½ : 1 4” 25 12.35 309 Upper Lytle    

 214+04 234+17 1½ : 1 4” 25 20.13 504 Upper Lytle    

C-1700 T-
Intersection 

  1½ : 1 
6” 20 per 1 20 Upper Lytle    

C-1000 T.O. - - - - - - 30 Upper Lytle    

C-Line Rock Berm 2+57 6+21 1½ : 1 6” 3 3.64 11 Upper Lytle    

Prehaul/ 
Reconstruction 

Culverts  

  
 

10 Per 
Culvert 

20 200 Upper Lytle 
Includes Contingency 

Culverts 

                                                         2 Inch Minus Total __2,710___Cubic Yards 
Surfacing Total__2,710___Cubic Yards   

 

NOTE: Yardages are estimated on a compacted (In-Place) basis.  Compliance of required rock 

will be based on compacted depth measurement. Apply appropriate factors to determine 

loose amounts for estimating purposes.  Roads and rock quantities are designed for dry 

weather use.  If Purchaser elects to haul in wet weather additional rock may be obtained from 

the rock pits listed in Section 6 at the Purchaser’s expense and with prior written approval from 

the Contract Administrator. 

 Included in C.Y. Subtotal 
CW- Curve Widening 
TO- Turn Out 
TA- Turn Around 
 

*Optional Rock: If Purchaser elects to haul on optional rock roads in wet weather, the depth listed above is recommended but 
not required 
 
** Post Haul Rock 
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CULVERT AND DRAINAGE LIST 

Page 1 of 2 
 

Road  Culvert Length (ft) Riprap (C.Y.) Backfill Placement Const.  

Number Location Dia. 
(in) 

Type Culvert Downspt Flume Inlet Outlet Type Material
* 

Method* Staked* Remarks 

B-0400 36+27 18 PD 30   1 1.5 QS NT   Install 

 38+85 18 PD 30   1 1.5 QS NT   Install 

 
44+74 - - -   - - - -   

Clean Inlet and 
Outlet 

 45+52 18 PD 30   1 1.5 QS NT No Skew  Install 

C-Line 15+44 - - -   - - - -   Ditchout 

 19+43 18 PD 30   1 1.5 QS NT   Install 

 33+02 18 PD 30   1 1.5 QS NT   Install 

 36+36 18 PD 30   1 1.5 QS NT   Install 

 59+19 18 PD 30   1 1.5 QS NT No Skew  Install 

 140+44 18 PD 40   1 1.5 QS NT   
Install W/ 2 CY LL 

Dissipater 

 152+22 18 PD 60   1 1.5 QS NT   Replace, 20 ft fill 

 226+23 18 PD 40   1 1.5 QS NT   Replace 

C-1000 65+66 18 PD 30   1 1.5 QS NT 
In C-1006A 

Ditch 
 Install 

 105+14 18 PD 30   1 1.5 QS NT 

Across C-
1000 at C-

1009A 
Intersection 

 Install 

C-1004 
0+05 18 Temp 40   - - - NT 

Across C-
1004 

 Install 

 2+68 18 Temp 30   - - - NT   Install 

 4+14 18 Temp 30   - - - NT No Skew  Install 

C-1006 2+01 18 Temp 30   - - - NT No Skew  Install 

C-1009A 2+03 18 Temp 30   - - - NT   Install 

C-1700 
0+00 18 PD 60   1 1.5 QS NT 

C-1000 
Ditch At 

Intersection 
 Install 

 5+48 18 PD 30   1 1.5 QS NT No Skew  Install 

 13+72 18 PD 30   1 1.5 QS NT No Skew  Install 

 
18+56 24 PD 40   2 3 QS NT  Yes 

Install, Type 5, 10 
CY LL Armoring 

Contingency Culverts 

18 PD 30   1 1.5 QS NT   

At CA Discretion 

18 PD 30   1 1.5 QS NT   

18 PD 30   1 1.5 QS NT   

18 PD 30   1 1.5 QS NT   

18 PD Band   - - - -   

18 PD Band   - - - -   

 
* SEE CULVERT AND DRAINAGE SPECIFICATION DETAIL 
PD =  Polyethylene Pipe Dual Wall AASHTO No. M294 Type S or ASTM F2648 
TEMP =  Temporary Culvert 
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CULVERT AND DRAINAGE LIST 
Page 2 of 2 

 

 

 

 

  

 

Key: 
QS        -    Quarry Spalls 
LL -    Light Loose Riprap 
SR - Shot Rock 
NT   - Native (bank run) 
SL - Select Fill 
Flume -   Half round pipe 
Downspout - Full round pipe 
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CULVERT AND DRAINAGE SPECIFICATION DETAIL 
 

(Page 1 of 3) 
 

 
 

 

 

 
 

 
 

 

 
 

 
 

 
 

 

 
 
  

 

Normal Backslope

Additional cut
into backslope to

allow for culvert

2' Min.

CATCH BASIN

CULVERT - Natural Lay

Subgrade Fill Material

Undisturbed Soil

Lower ditchline to

accomodate diameter

of culvert

CULVERT - With Flume or Downspout

Subgrade

Support at 10' intervals.

Support material shall be at least

1" X 1/8" steel/iron with rust

protection coating.

Fill Material

Bolted both sides with

1/2" bolts and 2 washers

per bolt.

Energy Dissipator

Undisturbed Soil
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CULVERT AND DRAINAGE SPECIFICATION DETAIL 
(Page 2 of 3) 

 
Proper preparation of foundation and placement of bedding material shall precede the 
installation of all culvert pipe. This includes necessary leveling of the native trench bottom and 
compaction of required bedding material to form a uniform dense unyielding base.  The backfill 
material shall be placed so that the pipe is uniformly supported along the barrel. 
 

 

 
 

 

 
 
 
 
Headwalls to be constructed                                            Dissipater Specifications: 
of material that will resist                                                Depth:  1 culvert diameter 
erosion.                                                                     Aggregate: as specified in the 

          CULVERT LIST. 
 

 
 
 
 
 
 
 

ENERGY DISSIPATORS 
 

Aggregate 
Filled 

2 Culvert Diameters 

2 Culvert Diameters 

LEVEL SIDE  
HILL 

Culvert

Culvert

Headwall

HEADWALLS

Headwall

Subgrade

Ditch

30° Skew

Low spot allows for water to continue 

down ditch in case of plugged culvert
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CULVERT AND DRAINAGE SPECIFICATION DETAIL 
(Page 3 of 3) 

 POLYETHYLENE PIPE INSTALLATION 
        

 INSTALLATION REQUIREMENTS: 
 

1.  Crushed stone, gravel, or compacted soil backfill material shall be used as the bedding and 

envelope material around the culvert.  The aggregate size shall not exceed 1/6 pipe diameter 

or 4" diameter, whichever is smaller. 

 
2.  The corrugated pipe shall be laid on grade, on a layer of bedding material as shown for the 

two types of installations.  If native soil is used as the bedding and backfill material, it shall 
be well compacted in six inch layers under the haunches, around the sides and above the 
pipe to the recommended minimum height of cover. 

 
3. Either crushed aggregate or flexible (asphalt) pavement may be laid as part of the minimum 

cover requirements. 
 

4. Site conditions and availability of bedding materials often dictate the type of installation 
method used. 

 
5. The load bearing capability of flexible conduits is dependent on the type of backfill material 

used and the degree of compaction achieved.  Crushed stone and gravel backfill materials 
typically reach a compaction level of 90-95% AASHTO standard density without compaction.  
When native soils are used as backfill material, a compaction level of 85% is required.  This 
minimum compaction can be achieved by either hand or mechanical tamping. 

   

      MINIMUM DIMENSIONS   
 Trench or Open Ditch Installation 

 
 

  

 
Nominal 
Diameter 

 
Minimum 
Thickness 

 
Minimum 

Cover 

 
Min. Trench 

Width 
 

D 
 

B 
 

C 
 

W 
 

18" 
 

6" 
 

12" 
 

36" 
 

24" 
 

6" 
 

12" 
 

42" 
 

30" 
 

6" 
 

12" 
 

48" 
 

6" 
 

6" 
 

12" 
 

54" 

Trench Installation Open Ditch Installation

Gravel or

Compacted Soil
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FOREST ACCESS ROAD MAINTENANCE SPECIFICATIONS 
Page 1 of 2 

 
Cuts and Fills 

 Maintain slope lines to a stable gradient compatible with the construction materials. 
Remove slides up to 100 cubic yards in volume from ditches and the roadway. Repair 
fill-failures with selected material or material approved by the Contract Administrator. 
Remove overhanging material from the top of cut slopes. 

 Waste material from slides or other sources shall be placed and compacted in stable 
locations identified in the road plan or approved by the Contract Administrator, so that 
sediment will not deliver to any streams or wetlands. 

 Slide material and debris shall not be mixed into the road surface materials, unless 
approved by the Contract Administrator.  

 
Surface 

 Grade and shape the road surface, turnouts, and shoulders to the original shape on the 
TYPICAL SECTION SHEET to provide a smooth, rut-free traveled surface and maintain 
surface water runoff in an even, unconcentrated manner. 

 Blading shall not undercut the backslope or cut into geotextile fabric on the road. 
 If required by the Contract Administrator, water shall be applied as necessary to control 

dust and retain fine surface rock. 
 Surface material shall not be bladed off the roadway. Replace surface material when 

lost or worn away, or as directed by the Contract Administrator. 
 Remove shoulder berms, created by grading, to facilitate drainage, except as marked or 

directed by the Contract Administrator. 
 For roads with geotextile fabric: spread surface aggregate to fill in soft spots and wheel 

ruts (barrel spread) to prevent damage to the geotextile fabric. 
 

Drainage 
 Prevent silt bearing road surface and ditch runoff from delivering sediment to any 

streams or wetlands. 
 Maintain rolling dips and drivable waterbars as needed to keep them functioning as 

intended. 
 Maintain headwalls to the road shoulder level with material that will resist erosion. 
 Maintain energy dissipaters at culvert outlets with non-erodible material or rock. 
 Keep ditches, culverts, and other drainage structures clear of obstructions and 

functioning as intended. 
 Inspect and clean culverts at least monthly, with additional inspections during storms 

and periods of high runoff.  This shall be done even during periods of inactivity. 
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FOREST ACCESS ROAD MAINTENANCE SPECIFICATIONS 
Page 2 of 2 

 
 
Preventative Maintenance 

 Perform preventative maintenance work to safeguard against storm damage, such as 
blading to ensure correct runoff, ditch and culvert cleaning, and waterbar maintenance. 

 
Termination of Use or End of Season 

 At the conclusion of logging operations, ensure all conditions of these specifications 
have been met. 

 
Debris 

 Remove fallen timber, limbs, and stumps from the slopes, roadway, ditchlines, and 
culvert inlets. 

 
 

 
 

 

 
 

 
 

 

 

  

Do not 
undercut 
backslope 

Keep clear of 
obstructions 

Keep ditches open and free 
of debris to ensure water 
drainage away from road. 

Add stable material 
or flume 

No berms 
except as  
directed 
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Plan View

NTS

Road Shoulder Berm Detail

Toe of

cut slope

Outside Road

Surface Edge

C

Inside Road

Surface Edge

Rock Berm

L

3 ft wide ditch

1.5 ft minimum

C

L

6 inch

Minimum

Rock Berm

Outside Road

Surface Edge

Cross Section View

NTS

Notes:

1. Berms shall be constructed with 2 inch minus crushed rock.

2. Berms height shall be a minimum of 6 inches with slopes at least 1 

1

2

:1

3. Material shall be placed along the top edge of the ditchline as shown,

and shall be compacted.
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UPPER LYTLE QUARRY DEVELOPMENT PLAN 
NE ¼ SE ¼ Section 24, Township 17 North, Range 05 West, W.M. 

 
(Pg. 1of 3) 

 
General: 
1. Pile debris in clean, burnable piles as directed by the Contract Administrator.  Additional 

locations may be used if approved in writing by the Contract Administrator.     
2. Endhaul overburden to waste area at station 4+35 on the C-0620 road. Additional locations 

may be used if approved in writing by the Contract Administrator.     
3. Pile all reject rock and overburden away from pit working area as shown on pit drawing. 

Additional locations may be used if approved in writing by the Contract Administrator.   
4. Oversize material left in pit at the conclusion of operation shall not exceed 600 cubic yards.  

Existing oversize shall be used to manufacture the rock required for this contract.  
Oversize material is defined as rock fragments larger than 2 feet in any dimension. 

5. A minimum stripping width of 20 feet must be maintained from all working faces and at the 
termination of operations pit shall be left in said condition.  No undercutting shall be 
permitted. 

6. Maximum face height shall be 40 feet. 
7. The minimum width of benches shall be 1.5 times the max length of the largest machine, 

unless specified otherwise, in writing, by the Contract Administrator. 
8. Pit walls shall be maintained in a condition to minimize the possibility of the walls sliding or 

failing. 
9.    Pit floor shall be sloped to allow drainage as shown. No ponding will be allowed. 
10.  At the end of operation, benches shall have safety berms constructed or access blocked to 

highway vehicles.  Berms shall be at least mid-axle height of the largest self-propelled 
mobile equipment which usually travels adjacent to benches.  Upon completion of 
operations in the pit, the area will be left in a condition that will not endanger public 
safely, damage property, or be hazardous to animal or human life. 

11.  Upon completion of operations, the site shall be cleared of all temporary structures, 
equipment and rubbish, and shall be left in a neat and presentable condition. 

12.  At the completion of rock source operations, Purchaser shall request written approval from 
the Contract Administrator for final rock source condition and compliance with the 
terms of this plan. 

13. Quantity and quality of ballast pit are not guaranteed by the State. 
14. See “Upper Lytle Quarry Plainview, pg. 3 of 3” drawing for additional information. 
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UPPER LYTLE QUARRY DEVELOPMENT PLAN 
 NE ¼ SE ¼ Section 24, Township 17 North, Range 05 West, W.M. 

 
(Pg. 2of 3) 

 
Specific Rock Source Work Requirements: 
 
Points are shown on the Upper Lytle Plan View, pg. 3 of 3.   
 

Point Requirements 
A Work area to be developed. 

B 
Alternative work area to be developed if necessary, after completion of 
area A. 

C Existing stockpile location (not to be used). 
D Overburden storage area. If filled, contact CA for alternate 

Dot Exploratory drilling (100’ x 100’ grid) (5 Holes) 
 
 

Exploratory Drilling Point (on pg. 3) Depth 
1 60 
2 60 
3 60 
4 60 
5 60 

Hole location will be marked in the field. 
 
*Updated 05/15/2019 by C. Vandehey 

02/24/2020 74 of 75 30-097286



>
>

>

>
>

>
>

>
>

>>>>>>>
qQW

!
!

!
!

!
!

!
!

!
!

!
!

!

!
!!!!!

!
!

!
!

!!!
!

!

!
!

!

!

!

!
!

!
!

!

D
D
D

D
D

D
D

D

D
D

Ac
ce

ss
 ro

ad

Cle
are

d p
it b

ou
nd

ary
Ba

se
 of

 fa
ce

Wo
rki

ng
 Fa

ce

C
En

tra
nc

e

Drainage

C-
06

00
 ro

ad

D:
 O

ve
rbu

rde
n s

tor
ag

e a
rea

A
B

4
3

2
1

5

T1
7R

05
W

1400

1360

1320

1480

1280

1240

1440

14
40

24

Up
pe

r L
ytl

e Q
ua

rry
 D

ev
elo

pm
en

t P
lan

 Pg
 3 

of 
3

/

1 i
nc

h =
 20

0 f
ee

t
0

20
0

40
0

10
0

Fe
et

Dr
aw

n b
y C

.Va
nd

eh
ey

05
/15

/20
19

02/24/2020 75 of 75 30-097286



DEPARTMENT OF NATURAL RESOURCES - SOUTH PUGET SOUND REGION
FORM 9-87(Rev. 01-09)

RoadCost_BlackHills_cost_sheet_Delineationrockcut.xlsx

REGION: SPS UNIT: Littlerock

ROAD NUMBER:

ROAD STANDARD:

NUMBER OF STATIONS: 32.97 14.76 505.02

SIDESLOPE: 0-50% 0-25% 0-60%

CLEARING AND GRUBBING: $7,062 $1,700

EXCAVATION AND FILL: $15,095 $2,922
MISC. MAINTENANCE: $7,093

ROCK TOTALS (Cu. Yds.):
2" Minus: 2710 $881 $689 $43,808

Light Loose 12 $116 $0 $21

Quarry Spalls 53 $266 $0 $253

4" Jaw 3,373 44,449$             12,825$      $0

Pit Run 900 10,438$             -$            0

Pavement 0 -$                   0

CULVERTS AND FLUMES: $7,005 $2,805 $8,814

STRUCTURES: $0 $0 $0

GENERAL EXPENSES: $6,825 $1,885 $5,399

MOBILIZATION: $4,707 $4,707 $4,707

    TOTAL COSTS: $96,844 $27,532 $70,094

    COST PER STATION: $2,937 $1,865 $139

ROAD DEACTIVATION AND ABANDONMENT COSTS:         $10,613

NOTE1:  This appraisal has no allowance for profit and risk. TOTAL (All Roads)  = $205,083
NOTE2: This appraisal does not account for all optional rock.          

SALE VOLUME MBF    = 7,880

TOTAL COST PER MBF = $26.03

Date:

Pre-haul Maintenance

C-1004A, C-1006A, C-1008, C-1009A, C-
1700 C-1004, C-1006, C-1009

Road Development Cost Estimate

                SALE/PROJECT NAME: 30-097286

Construction Reconstruction

(For internal DNR use only.  Costs are estimates only & are not guaranteed by the State or part of the Road Plan.)

Delineation  CONTRACT NUMBER:
   LEGAL DESCRIPTION: 0

B-0150, B-0200, B-0400, C-Line, C-0600, C-
1000, C-1500

04/10/19
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