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SALE NAME: RAPID CREEK AGREEMENT NO: 30-105125 
 
AUCTION: April 25, 2024 starting at 10:00 a.m., COUNTY: Lewis 
 Pacific Cascade Region Office, Castle Rock, WA 
 
SALE LOCATION: Sale located approximately 7 miles southwest of Mossyrock, WA 
 
PRODUCTS SOLD 
AND SALE AREA: All timber, except leave trees bound by yellow "Leave Tree Area" tags, leave trees 

marked with blue paint, and all down timber existing 5 years prior to the day of sale, all 
downed timber greater than 40 inches diameter and snags bounded by the following: 

 
  Unit 1, white "Timber Sale Boundary" tags and pink "Timber Harvest Boundary" 

flagging, W-512 road; 
 
  Unit 2, white "Timber Sale Boundary" tags and pink "Timber Harvest Boundary" 

flagging, W-512 road, and reprod; 
 
  Unit 3, white "Timber Sale Boundary" tags and pink "Timber Harvest Boundary" 

flagging, Private property line identified by fence, white carsonite posts and pink 
"Timber Harvest Boundary" flagging, W-514 road, and reprod; 

 
  Unit 4, white "Timber Sale Boundary" tags and pink "Timber Harvest Boundary" 

flagging; 
 
  Unit 5, white "Timber Sale Boundary" tags and pink "Timber Harvest Boundary" 

flagging, and reprod; 
 
  Unit 6, white "Timber Sale Boundary" tags and pink "Timber Harvest Boundary" 

flagging; 
 
  Unit 7 ROW, orange "Right of Way" tags and orange flagging; 
 
  Unit 8 ROW, orange "Right of Way" tags and orange flagging; 
 
  All forest products above located on part(s) of  Sections 16 and 22 all in Township 11 

North, Range 2 East, W.M., containing 66 acres, more or less. 
 
CERTIFICATION: This sale is certified under the Sustainable Forestry Initiative® program Standard (cert 

no: BVC-SFIFM-018227) 
 
ESTIMATED SALE VOLUMES AND QUALITY: 
 
 Avg Ring Total   MBF by Grade 
Species DBH Count MBF 1P 2P 3P SM 1S 2S 3S 4S UT  

Douglas fir 20.4 7 1,832    82  1,119 530 86 15 
Red alder 10  84      3 8 73  
Hemlock 18.3  58      38 13 3 4 
Redcedar 28.1  6       6   
Sale Total   1,980  
 
MINIMUM BID: $786,000.00 BID METHOD: Sealed Bids 
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PERFORMANCE 
SECURITY: $100,000.00 SALE TYPE: Lump Sum 
 
EXPIRATION DATE: October 31, 2025 ALLOCATION: Export Restricted 
 
BID DEPOSIT: $78,600.00 or Bid Bond.  Said deposit shall constitute an opening bid at the appraised 

price. 
 
HARVEST METHOD: Shovel, and Track skidder.  This sale is estimated to be 100 percent ground based harvest 

systems. Ground-based harvesting equipment shall be restricted to sustained slopes of 40 
percent and less, Self-Leveling ground based yarding equipment will not be permitted on 
sustained slopes over 60 percent, and 6 Wheeled skidder with tracks similar to ECO-
TRACKS™, will not be permitted on sustained slopes over 40 percent.  Falling and 
Yarding will not be permitted from October 1 to April 30 unless authorized in writing by 
the Contract Administrator. 

 
ROADS: 14.77 stations of optional construction.  141.50 stations of required prehaul maintenance.  

12.61 stations of decommissioning.  Rock used in accordance with the quantities on the 
ROCK LIST may be obtained from the EOR Pit located in Section 16, T11N, R2E, W.M. 
on state land at no charge to the Purchaser. 

 
 Rock used in accordance with the quantities on the ROCK LIST may be obtained from 

the W-545 Stockpile located in Section 13, T11N, R2E, W.M. and W-520 Stockpile 
located in Section 28, T11N, R2E, W.M. on state land at no charge to the Purchaser. 

 
 Rock used in accordance with the quantities on the ROCK LIST may be obtained from 

commercial source at the Purchaser's expense.  Road construction will not be permitted 
from October 1 to April 30 unless authorized in writing by the Contract Administrator.  
The hauling of forest products will not be permitted from October 1 to April 30 unless 
authorized in writing by the Contract Administrator on the W-511 and W-511Ext. 

 
ACREAGE DETERMINATION 
CRUISE METHOD: The sale acres were determined by GPS. The sale area was cruised using a variable plot 

cruise method. 
 
FEES: $33,660.00 is due on day of sale. $9.00 per MBF is due upon removal.  These are in 

addition to the bid price. 
 
SPECIAL REMARKS: This sale has approximately 82 MBF SM DF, 271 MBF of High Quality 2 Saw DF, 42 

MBF of High Quality 3 Saw DF, see cruise for details. 
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From US Highway 12 (milepost 82.7), turn southeast onto Winston Creek Road and follow for 3.6 miles. 

Stay straight onto Salmon Creek Road and follow for 4.3 miles. 

Stay left on Salmon Creek Road and follow for 0.6 miles.  

Turn right onto the W-510; Continue for 0.9 miles to arrive at Unit 1.  

Turn left onto the W-512; follow for 0.6 miles to arrive at Unit 2.  

Turn left, continuing on the W-512 for 0.2 miles to the intersection of the W-512 and W-519.   

For Unit 3, continue left on the W-512 for 0.2 miles.   

For Units 4-8 and the EOR Pit turn right onto the W-519 and continue 0.2 miles to the intersection of the 
W-519 and W-519A.   

For the EOR Pit, turn left onto the W-519A and continue 0.2 miles.   

For Units 4-8 continue right on the W-519 for 0.6 miles to the intersection of the W-511 and the W-519.   

For Unit 4, stay left on the W-519 for 0.4 miles. Turn right onto the W-519D and continue for 0.7 miles.  
Unit 4 is to the right through the reprod at the end of the W-519D.   

For units 5-8 turn right from the intersection onto the W-511 and continue 0.2 miles.  Unit 5 is at the 
end of the W-511, unit 6 is South 200’ across the RMZ, Unit 7 is the W-511 ROW, Unit 8 is the RMZ 
between units 5 and 6.   

For the Stockpiles continue on the W-519 from the W-519/W-519D intersection for 0.6 miles to the W-
519/W-520 intersection.   

For the W-545 stockpile continue on the W-519 for 0.4 miles.  Turn right onto the W-540 for 1.6 miles.  
Turn left onto the W-544 for 0.2 miles. Turn left onto the W-545 for 0.5 miles to arrive at the W-545 
stockpile. 

For the W-520 stockpile, turn right onto the W-520 and continue for 2.9 miles to arrive at the W-520 
stockpile.   
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STATE OF WASHINGTON 
DEPARTMENT OF NATURAL RESOURCES 

 
BILL OF SALE AND CONTRACT FOR 

FOREST PRODUCTS 
 

Export Restricted Lump Sum AGREEMENT NO. 30-0105125 
 

SALE NAME: RAPID CREEK 
 

THE STATE OF WASHINGTON DEPARTMENT OF NATURAL 
RESOURCES, HEREINAFTER ACTING SOLELY, IN ITS PROPRIETARY 
CAPACITY, STATE, AND  PURCHASER, AGREE AS FOLLOWS: 

 

Section G: General Terms 

G-001 Definitions 

The following definitions apply throughout this contract; 
 
Bill of Sale and Contract for Forest Products:  Contract between the Purchaser and the 
State, which sets forth the procedures and obligations of the Purchaser in exchange for 
the right to remove forest products from the sale area. The Bill of Sale and Contract for 
Forest Products may include a Road Plan for any road construction or reconstruction, 
where applicable. 
 
Contract Administrator:  Region Manager’s designee responsible for assuring that the 
contractual obligations of the Purchaser are met. 
 
Forest Product:  Any material derived from the forest for commercial use. 
 
Purchaser:  The company or individual that has entered into a Bill of Sale and Contract 
for Forest Products with the State for the right to harvest and remove forest products 
from the timber sale area.    
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Road Construction:  Includes building new and maintaining existing forest roads and 
associated work that may be optional or required as described in the Road Plan. 
 
State:  The Washington State Department of Natural Resources, landowner and seller 
of Forest Products from the timber sale area.  The State is represented by the Region 
Manager as designated on the contract signature page.  Contractual obligations to the 
State are enforced by the Region Manager or the designated Contract Administrator. 
 
Subcontractor:  Individual or company employed by the Purchaser to perform a portion 
or all of the services required by The Bill of Sale and Contract for Forest Products.  The 
Purchaser is responsible for independently negotiating, procuring and paying for all 
subcontracted services rendered. 

G-011 Right to Remove Forest Products and Contract Area 

Purchaser was the successful bidder on April 25, 2024 and the sale was confirmed on 
______________________.  The State, as owner, agrees to sell to Purchaser, and 
Purchaser agrees to purchase as much of the following forest products as can be cut and 
removed during the term of this contract:  All timber, except leave trees bound by 
yellow "Leave Tree Area" tags, leave trees marked with blue paint, and all down timber 
existing 5 years prior to the day of sale, all downed timber greater than 40 inches 
diameter and snags bounded by the following: 
 
Unit 1, white "Timber Sale Boundary" tags and pink "Timber Harvest Boundary" 
flagging, W-512 road; 
 
Unit 2, white "Timber Sale Boundary" tags and pink "Timber Harvest Boundary" 
flagging, W-512 road, and reprod; 
 
Unit 3, white "Timber Sale Boundary" tags and pink "Timber Harvest Boundary" 
flagging, Private property line identified by fence, white carsonite posts and pink 
"Timber Harvest Boundary" flagging, W-514 road, and reprod; 
 
Unit 4, white "Timber Sale Boundary" tags and pink "Timber Harvest Boundary" 
flagging; 
 
Unit 5, white "Timber Sale Boundary" tags and pink "Timber Harvest Boundary" 
flagging, and reprod; 
 
Unit 6, white "Timber Sale Boundary" tags and pink "Timber Harvest Boundary" 
flagging; 
 
Unit 7 ROW, orange "Right of Way" tags and orange flagging; 
 
Unit 8 ROW, orange "Right of Way" tags and orange flagging; 
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All forest products described above located on approximately 66 acres on part(s) of 
Sections 16, and 22 all in Township 11 North, Range 2 East W.M. in Lewis County(s) 
as designated on the sale area and as shown on the attached timber sale map.   
 
All forest products described above from the bole of the tree that meet or exceed 2 
inches diameter inside bark on the small end are eligible for removal.  Above ground 
components of a tree that remain as by-products after the manufacture of logs, 
including but not limited to tree tops, branches, limbs, needles, leaves, stumps, are not 
eligible for removal under the terms of this contract. 
 
Forest products purchased under a contract that is designated as export restricted shall 
not be exported until processed.  Forest products purchased under a contract that is 
designated as exportable may be exported prior to processing. 

G-020 Inspection By Purchaser 

Purchaser hereby warrants to the State that they have had an opportunity to fully 
inspect the sale area and the forest products being sold.  Purchaser further warrants to 
the State that they enter this contract based solely upon their own judgment of the value 
of the forest products, formed after their own examination and inspection of both the 
timber sale area and the forest products being sold.  Purchaser also warrants to the State 
that they enter this contract without any reliance upon the volume estimates, acreage 
estimates, appraisals, pre-bid documentation, or any other representations by the State 
Department of Natural Resources. 

G-031 Contract Term 

Purchaser shall complete all work required by this contract prior to October 31, 2025. 

G-040 Contract Term Adjustment - No Payment 

Purchaser may request an adjustment in the contract term.  A claim must be submitted 
in writing and received by the State within 30 days after the start of interruption or 
delay.  The claim must also indicate the actual or anticipated length of interruption or 
delay.  The State may grant an adjustment without charge only if the cause for contract 
term adjustment is beyond Purchaser's control.  The cause must be one of the following 
and the adjustment may be granted only if operations or planned operations under this 
contract are actually interrupted or delayed: 
 

a. Road and bridge failures which deny access. 
 

b. Access road closures imposed by road owner. 
 

c. Excessive suspensions as provided in clause G-220. 
 

d. Regulatory actions not arising from Purchaser's failure to comply with this 
contract which will prevent timber harvest for a period less than 6 months. 
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G-051 Contract Term Extension - Payment 

Extensions of this contract term may be granted only if, in the judgment of the State, 
Purchaser is acting in good faith and is endeavoring to remove the forest products 
conveyed.  The term of this contract may be extended for a reasonable time by the State 
if all of the following conditions are satisfied: 
 

a. A written request for extension of the contract term must be received prior to 
the expiration date of the contract. 

 
b. Completion of all required roads and compliance with all contract and 

regulatory requirements. 
 

c. For the first extension, not to exceed 1 year, payment of at least 25 percent of 
the total contract price. 

 
For the second extension, not to exceed 1 year, payment of at least 90 percent 
of the total contract price. 

 
The payments shall not include the initial deposit which shall be held 
according to the provisions of RCW 79.15.100. 

 
d. Payment of an amount based on 12 percent interest per annum on the unpaid 

portion of the total contract price. 
 

All payments, except the initial deposit, will be deducted from the total 
contract price to determine the unpaid portion of the contract. 

 
e. Payment of $1,099.00 per acre per annum for the acres on which an operating 

release has not been issued .   
 

f. In no event will the extension charge be less than $200.00. 
 

g. Extension payments are non-refundable. 

G-053 Surveys - Sensitive, Threatened, Endangered Species 

Whenever the State determines that a survey for sensitive, threatened, or endangered 
species is prudent, or when Purchaser determines a survey is prudent and the State 
agrees, Purchaser shall perform such surveys at Purchaser's expense and to the 
standards required by the State.  The survey information shall be supplied to the State. 

G-060 Exclusion of Warranties 

The PARTIES AGREE that the IMPLIED WARRANTIES OF MERCHANTABILITY 
AND FITNESS FOR A PARTICULAR PURPOSE and ALL OTHER WARRANTIES 
EXPRESSED OR IMPLIED ARE EXCLUDED from this transaction and shall not 
apply to the goods sold.  For example, THE FOLLOWING SPECIFIC MATTERS 
ARE NOT WARRANTED, and are EXCLUDED from this transaction: 
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a. The MERCHANTABILITY of the forest products.  The use of the term 

"merchantable" in any document is not intended to vary the foregoing. 
 

b. The CONDITION of the forest products.  The forest products will be 
conveyed "AS IS." 

 
c. The ACREAGE contained within any sale area.  Any acreage descriptions 

appearing in the timber notice of sale, timber sale contract, or other documents 
are estimates only, provided solely for administrative and identification 
purposes. 

 
d. The VOLUME, QUALITY, OR GRADE of the forest products.  The State 

neither warrants nor limits the amount of timber to be harvested.  The 
descriptions of the forest products to be conveyed are estimates only, made 
solely for administrative and identification purposes. 

 
e. The CORRECTNESS OF ANY SOIL OR SURFACE CONDITIONS, PRE-

SALE CONSTRUCTION APPRAISALS, INVESTIGATIONS, AND ALL 
OTHER PRE-BID DOCUMENTS PREPARED BY OR FOR THE STATE.  
These documents have been prepared for the State's appraisal purposes only. 

 
f. THAT THE SALE AREA IS FREE FROM THREATENED OR 

ENDANGERED SPECIES or their habitat.  The State is not responsible for 
any interference with forestry operations that result from the presence of any 
threatened or endangered species, or the presence of their habitat, within the 
sale area. 

 
g. THAT THE FORESTRY OPERATIONS to be performed under this contract 

WILL BE FREE FROM REGULATORY ACTIONS by governmental 
agencies.  The State is not responsible for actions to enforce regulatory laws, 
such as the Washington Forest Practices Act (chapter 76.09 RCW), taken by 
the Department of Natural Resources or any other agency that may affect the 
operability of this timber sale. 

 
h. Items contained in any other documents prepared for or by the State. 

G-061 Inadvertent Discovery of Cultural Resources 

Purchaser acknowledges that cultural resources as defined in WAC 222-16-010 may 
exist within the timber sale area and that the existence and location of such resources 
may be unknown at the time this contract is executed. Purchaser has a duty to exercise 
due care in its operations and in the event any human skeletal remains are discovered 
by the Purchaser or the State during the course of operations Purchaser shall 
immediately halt operations and notify local law enforcement in the most expeditious 
manner possible then notifying the Contract Administrator. In the event cultural 
resources are discovered by the Purchaser or the State during the course of operations 
Purchaser shall immediately halt operations and notify the Contract Administrator.  
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Any potential resources shall not be removed or disturbed. Purchaser shall resume 
operations as directed in writing by the Contract Administrator. 

G-062 Habitat Conservation Plan 

The State has entered into a Habitat Conservation Plan (HCP) with the U.S. Fish and 
Wildlife Service and the National Marine Fisheries Service (the Services) to address 
state trust land management issues relating to compliance with the Federal Endangered 
Species Act.  The activities to be carried out under this contract are located within the 
State’s HCP area and are subject to the terms and conditions of the HCP, and the 
Services’ Incidental Take Permit Nos. TE812521-1 and 1168 (collectively referred to 
as ITP), or as amended hereafter by the Services.  The ITP authorizes the incidental 
take of certain federally listed threatened and endangered species, as specified in the 
ITP conditions.  All HCP materials, including the ITP, are available for review at the 
State’s Regional Offices and the administrative headquarters in Olympia, Washington. 
 
By signing this contract, Purchaser agrees to comply with the terms and conditions of 
the ITP, and the HCP, which shall become terms of this contract.  The State agrees to 
authorize the lawful activities of the Purchaser carried out pursuant to this contract, 
PROVIDED the Purchaser remains in compliance with the terms and conditions of both 
the HCP and ITP.  The requirements set forth in this contract are intended to comply 
with the terms and conditions of the HCP and ITP.  Accordingly, non-compliance with 
the terms and conditions of the HCP and ITP will render the authorization provided in 
this paragraph void, be deemed a breach of the contract and may subject Purchaser to 
liability for violation of the Endangered Species Act. 
 
Any modifications to the contract shall be proposed in writing by Purchaser, shall 
continue to meet the terms and conditions of the HCP and ITP, and shall require the 
prior written approval of the Region Manager before taking effect. 

G-063 Incidental Take Permit Notification Requirements 

a. Purchaser shall immediately notify the Contract Administrator of new 
locations of permit species covered by the Incidental Take Permits (ITP) that 
are discovered within the area covered by the State's Habitat Conservation 
Plan (HCP), including, but not limited to: locations of occupied murrelet 
habitat; spotted owl nest sites; wolves; grizzly bears; nests, communal roosts, 
or feeding concentrations of bald eagles; peregrine falcon nests; Columbian 
white-tailed deer; Aleutian Canada geese; Oregon silverspot butterflies; and 
additional stream reaches found to contain bull trout.  Purchaser is required to 
notify the Contract Administrator upon discovery of any fish species found in 
streams or bodies of water classified as non-fish bearing. In all circumstances, 
notification must occur within a 24 hour time period. 

 
b. Upon locating any live, dead, injured, or sick specimens of any permit species 

covered by the ITP, Purchaser shall immediately notify the Contract 
Administrator.  Purchaser shall notify the Contract Administrator if there is 
any doubt as to the identification of a discovered permit species.  Purchaser 
may be required to take certain actions to help the Contract Administrator 
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safeguard the well-being of any live, injured or sick specimens of any permit 
species discovered, until the proper disposition of such specimens can be 
determined by the Contract Administrator.  Any such requirements will be 
explained to Purchaser by the Contract Administrator during the Pre-Work 
Conference.  In all circumstances, notification must occur within a 24 hour 
time period.  

 
c. Purchaser shall refer to a specific ITP number, ITP TE812521-1 or ITP 1168 

(copies which are located in the region office) in all correspondence and 
reports concerning permit activities. 

 
d. Provisions and requirements of the ITP shall be clearly presented and 

explained to Purchaser by Contract Administrator during the Pre-Work 
Conference as per contract clause G-330.  All applicable provisions of the ITP 
and this schedule must be presented and clearly explained by Purchaser to all 
authorized officers, employees, contractors, or agents of Purchaser conducting 
authorized activities in the timber sale area.  Any questions Purchaser may 
have about the ITP should be directed to the Contract Administrator. 

G-064 Permits 

Purchaser is responsible for obtaining any permits not already obtained by the State that 
relate to Purchaser's operation.  Forest Practice Application / Hydraulic Project 
Approval permits obtained by the State shall be transferred to Purchaser.  Purchaser is 
responsible for all permits, amendments and renewals. 

G-065 Regulatory Disclaimer 

The State disclaims any responsibility for, or liability relating to, regulatory actions by 
any government agency, including actions pursuant to the Forest Practices Act, Ch. 
76.09 RCW that may affect the operability of the timber sale. 

G-066 Governmental Regulatory Actions 

a. Risk 
 

Purchaser shall be responsible for any increased operational costs arising from 
any applicable foreign or domestic governmental regulation or order that does 
not cause contract performance to become commercially impracticable or that 
does not substantially frustrate the purpose of the contract.  If impracticability 
or frustration results from Purchaser's failure to comply with this contract, 
Purchaser shall remain responsible for payment of the total contract price 
notwithstanding the impracticability or frustration. 

 
b. Sale Area 

 
When portions of the sale area become subject to a foreign or domestic 
governmental regulation or order that will likely prevent timber harvest for a 
period that will exceed the expiration date of this contract, and Purchaser has 
complied with this contract, the following shall apply: 
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i. RCW 79.15.140 shall govern all adjustments to the contract area. 

 
c. Adjustment of Price 

 
The State shall adjust the total contract price by subtracting from the total 
contract price an amount determined in the following manner: The State shall 
cause the timber sale area subject to governmental regulation or order to be 
measured.  The State shall calculate the percentage of the total sale area 
subject to the governmental regulation or order.  The State shall reduce the 
total contract price by that calculated percentage.  However, variations in 
species, value, costs, or other items pertaining to the affected sale area will be 
analyzed and included in the adjustment if deemed appropriate by the State.  
The State will further reduce the total contract price by the reasonable cost of 
unamortized roads Purchaser constructed but was unable to fully use for 
removing timber.  A reduction in total contract price terminates all of the 
Purchaser's rights to purchase and remove the timber and all other interest in 
the affected sale area. 

G-070 Limitation on Damage 

In the event of a breach of any provision of this contract by the State, the exclusive 
remedy available to Purchaser will be limited to a return of the initial deposit, 
unapplied payments, and credit for unamortized improvements made by Purchaser.  
The State shall not be liable for any damages, whether direct, incidental or 
consequential. 

G-080 Scope of State Advice 

No advice by any agent, employee, or representative of the State regarding the method 
or manner of performing shall constitute a representation or warranty that said method, 
manner or result thereof will conform to the contract or be suitable for Purchaser's 
purposes under the contract.  Purchaser's reliance on any State advice regarding the 
method or manner of performance shall not relieve Purchaser of any risk or obligation 
under the contract.  Purchaser retains the final responsibility for its operations under 
this contract and State shall not be liable for any injuries resulting from Purchaser's 
reliance on any State advice regarding the method or manner of performance. 

G-091 Sale Area Adjustment 

The Parties may agree to adjustments in the sale area boundary.  The cumulative 
changes to the sale area during the term of the contract shall not exceed more than four 
percent of the original sale area.  If the sale area is increased, the added forest products 
become a part of this contract.  The State shall determine the volume added and shall 
calculate the increase to the total contract price using the rates set forth in clause G-101, 
G-102, or G-103.  If the sale area is reduced, the State shall determine the volume to be 
reduced.  The State shall calculate the reduction to the total contract price using the 
rates set forth in clause G-101, G-102, or G-103. 
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G-101 Forest Products Not Designated 

Any forest products not designated for removal, which must be removed in the course 
of operations authorized by the State, shall be approved and designated by the Contract 
Administrator.  Added forest products become a part of this contract and the Scribner 
log scale volume, as defined by the Northwest Log Rules Advisory Group, shall be 
determined by the Contract Administrator.  Added forest products shall be paid for at 
the following contract payment rates per Mbf Scribner log scale.   
 
The pricing schedule has not been set for the sale. 

G-111 Title and Risk of Loss 

Title to the forest products under this contract passes to the Purchaser after they are 
removed from the sale area, if adequate advance payment or payment security has been 
provided to the State under this contract.  Purchaser bears all risk of loss of, or damage 
to, and has an insurable interest in, the forest products described in this contract from 
the time the sale is confirmed under RCW 79.15.120.  Breach of this contract shall have 
no effect on this provision. 

G-116 Sustainable Forestry Initiative® (SFI®) Certification 

Forest products purchased under this contract are certified as being in conformance 
with the Sustainable Forestry Initiative 2022 Forest Management Standard under 
certificate number: BVC-SFIFM-018227. 
 
Purchaser shall have at least one person regularly on-site during active operations that 
have completed training according to the requirements outlined within the SFI 
Standard. Purchaser shall designate in writing the name(s) of the individual(s) who will 
be on-site and provide proof of their successful completion of an approved training 
program prior to active operations. 

G-120 Responsibility for Work 

All work, equipment, and materials necessary to perform this contract shall be the 
responsibility of Purchaser.  Any damage to improvements, except as provided in 
clause G-121 or unless the State issues an operating release pursuant to clause G-280, 
shall be repaired promptly to the satisfaction of the State and at Purchaser's expense. 

G-121 Exceptions 

Exceptions to Purchaser's responsibility in clause G-120 shall be limited exclusively to 
the following.  These exceptions shall not apply where road damage occurs due to 
Purchaser's failure to take reasonable precautions or to exercise sound forest 
engineering and construction practices. 
 
The State will bear the cost to repair damages caused by a third party.  In all other 
cases, the Purchaser shall bear responsibility for the costs as described below. 
 
Road is defined as the road bed, including but not limited to its component parts, such 
as cut and fill slopes, subgrade, ditches, culverts, bridges, and cattle guards.  
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For the purposes of this clause, damage will be identified by the State and is defined as: 
 

1. Failure of (a) required improvements or roads designated in clause C-050, or 
(b) required or optional construction completed to the point that authorization 
to haul has been issued; 

 
2. Caused by a single event from forces beyond the control of Purchaser, its 

employees, agents, or invitees, including independent contractors; and 
 

3. Includes, but is not limited to natural disasters such as earthquakes, volcanic 
eruptions, landslides, and floods. 

 
The repair work identified by the State shall be promptly completed by Purchaser at an 
agreed price.  The State may elect to accomplish repairs by means of State-provided 
resources.  
 
For each event, Purchaser shall be solely responsible for the initial $5,000 in repairs.  
For repairs in excess of $5,000, the parties shall share equally the portion of costs 
between $5,000 and $15,000.  The State shall be solely responsible for the portion of 
the cost of repairs that exceed $15,000.   
 
Nothing contained in clauses G-120 and G-121 shall be construed as relieving 
Purchaser of responsibility for, or damage resulting from, Purchaser's operations or 
negligence, nor shall Purchaser be relieved from full responsibility for making good 
any defective work or materials.  Authorization to haul does not warrant that Purchaser 
built roads are free from material defect and the State may require additional work, at 
Purchasers expense regardless of cost, to remedy deficiencies at any time. 

G-140 Indemnity 

To the fullest extent permitted by law, Purchaser shall indemnify, defend and hold 
harmless State, agencies of State and all officials, agents and employees of State, from 
and against all claims arising out of or resulting from the performance of the contract.  
"Claim" as used in this contract means any financial loss, claim, suit, action, damage, 
or expense, including but not limited to attorneys' fees, attributable for bodily injury, 
sickness, disease or death, or injury to or destruction of tangible property including loss 
of use resulting therefrom.  Purchasers' obligations to indemnify, defend, and hold 
harmless includes any claim by Purchasers' agents, employees, representatives, or any 
subcontractor or its employees.  Purchaser expressly agrees to indemnify, defend, and 
hold harmless State for any claim arising out of or incident to Purchasers' or any 
subcontractors' performance or failure to perform the contract.  Purchasers' obligation 
to indemnify, defend, and hold harmless State shall not be eliminated or reduced by any 
actual or alleged concurrent negligence of State or its agents, agencies, employees and 
officials.  Purchaser waives its immunity under Title 51 RCW to the extent it is 
required to indemnify, defend and hold harmless State and its agencies, officials, agents 
or employees. 
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G-150 Insurance 

Purchaser shall, at its cost and expense, buy and maintain insurance of the types and 
amounts listed below.  Failure to buy and maintain the required insurance may result in 
a breach and/or termination of the contract at State's option.  State may suspend 
Purchaser operations until required insurance has been secured. 
 
All insurance and surety bonds should be issued by companies admitted to do business 
within the State of Washington and have a rating of A-, Class VII or better in the most 
recently published edition of Best's Reports. If an insurer is not admitted, all insurance 
policies and procedures for issuing the insurance policies must comply with Chapter 
48.15 RCW and 284-15 WAC. 
 
The State of Washington, Department of Natural Resources region office of sale origin 
shall be provided written notice before cancellation or non-renewal of any insurance 
referred to therein, in accord with the following specifications: 
 

1. Insurers subject to Chapter 48.18 RCW (admitted and regulated by the 
Insurance Commissioner): The insurer shall give the State 45 days advance 
notice of cancellation or non-renewal.  If cancellation is due to non-payment 
of premium, the State shall be given 10 days advance notice of cancellation. 

 
2. Insurers subject to Chapter 48.15 RCW (surplus lines): The State shall be 

given 20 days advance notice of cancellation.  If cancellation is due to non-
payment of premium, the State shall be given 10 days advance notice of 
cancellation. 

  
Before starting work, Purchaser shall furnish State of Washington, Department of 
Natural Resources with a certificate(s) of insurance, executed by a duly authorized 
representative of each insurer, showing compliance with the insurance requirements 
specified in the contract.  Insurance coverage shall be obtained by the Purchaser prior 
to operations commencing and continually maintained in full force until all contract 
obligations have been satisfied or an operating release has been signed by the State. 
 
Purchaser shall include all subcontractors as insured under all required insurance 
policies, or shall furnish separate certificates of insurance and endorsements for each 
subcontractor.  Subcontractor(s) must comply fully with all insurance requirements 
stated herein.  Failure of subcontractor(s) to comply with insurance requirements does 
not limit Purchaser's liability or responsibility. 
 
The State of Washington, Department of Natural Resources, its elected and appointed 
officials, agents and employees shall be named as an additional insured via 
endorsement on all general liability, excess, umbrella, and property insurance policies. 
 
All insurance provided in compliance with this contract shall be primary as to any other 
insurance or self-insurance programs afforded to or maintained by State.  Purchaser 



DRAFT DRAFT DRAFT 

2/29/2024 12 of 27 Agreement No. 30-0105125 

waives all rights against State for recovery of damages to the extent these damages are 
covered by general liability or umbrella insurance maintained pursuant to this contract. 
 
By requiring insurance herein, State does not represent that coverage and limits will be 
adequate to protect Purchaser and such coverage and limits shall not limit Purchaser's 
liability under the indemnities and reimbursements granted to State in this contract. 
 
The limits of insurance, which may be increased as deemed necessary by State of 
Washington, Department of Natural Resources, shall not be less than as follows: 
 
Commercial General Liability (CGL) Insurance.  Purchaser shall maintain general 
liability (CGL) insurance, and, if necessary, commercial umbrella insurance with a 
limit of not less than $1,000,000.00 per each occurrence.  If such CGL insurance 
contains aggregate limits, the General Aggregate limit shall be at least twice the "each 
occurrence" limit.  CGL insurance shall have products-completed operations aggregate 
limit of at least two times the "each occurrence" limit.  CGL coverage shall include a 
Logging and Lumbering Endorsement (i.e. Logger’s Broad-Form) to cover the events 
that include, but are not limited to, fire suppression expenses, accidental timber 
trespasses, and wildfire property damage with limits of not less than $2,000,000.00 
each occurrence. 
 
CGL insurance shall be written on Insurance Services Office (ISO) occurrence form 
CG 00 01 (or a substitute form providing equivalent coverage).  All insurance shall 
cover liability arising out of premises, operations, independent contractors, products 
completed operations, personal injury and advertising injury, and liability assumed 
under an insured contract (including the tort liability of another party assumed in a 
business contract), and contain separation of insured (cross liability) condition.   
 
Employer's Liability "Stop Gap" Insurance.  Purchaser shall buy employers liability 
insurance, and, if necessary, commercial umbrella liability insurance with limits not 
less than $1,000,000.00 each accident for bodily injury by accident or $1,000,000.00 
each employee for bodily injury by disease.  
  
Workers' Compensation Coverage.  Purchaser shall comply with all State of 
Washington workers' compensation statutes and regulations.  Workers' compensation 
coverage shall be provided for all employees of Purchaser and employees of any 
subcontractor or sub-subcontractor.  Coverage shall include bodily injury (including 
death) by accident or disease, which exists out of or in connection with the performance 
of this contract.  Except as prohibited by law, Purchaser waives all rights of subrogation 
against State for recovery of damages to the extent they are covered by workers' 
compensation, employer's liability, commercial general liability, or commercial 
umbrella liability insurance. 
 
If Purchaser, subcontractor or sub-subcontractor fails to comply with all State of 
Washington workers' compensation statutes and regulations and State incurs fines or is 
required by law to provide benefits to or obtain coverage for such employees, Purchaser 
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shall indemnify State.  Indemnity shall include all fines, payment of benefits to 
Purchaser or subcontractor employees, or their heirs or legal representatives, and the 
cost of effecting coverage on behalf of such employees.  
 
Business Auto Policy (BAP).  Purchaser shall maintain business auto liability and, if 
necessary, commercial umbrella liability insurance with a limit not less than 
$1,000,000.00 per accident.  Such insurance shall cover liability arising out of "Any 
Auto".  Business auto coverage shall be written on ISO form CA 00 01, or substitute 
liability form providing equivalent coverage.  If necessary the policy shall be endorsed 
to provide contractual liability coverage and cover a "covered pollution cost or 
expense" as provided in the 1990 or later editions of CA 00 01.  Purchaser waives all 
rights against State for the recovery of damages to the extent they are covered by 
business auto liability or commercial umbrella liability insurance. 

G-160 Agents 

The State's rights and duties will be exercised by the Region Manager at Castle Rock, 
Washington.  The Region Manager will notify Purchaser in writing who is responsible 
for administering the contract.  The Region Manager has sole authority to waive, 
modify, or amend the terms of this contract in the manner prescribed in clause G-180.  
No agent, employee, or representative of the State has any authority to bind the State to 
any affirmation, representation, or warranty concerning the forest products conveyed 
beyond the terms of this contract. 
 
Purchaser is required to have a person on site during all operations who is authorized to 
receive instructions and notices from the State.  Purchaser shall inform the State in 
writing who is authorized to receive instructions and notices from the State, and any 
limits to this person's authority. 

G-170 Assignment and Delegation 

No rights or interest in this contract shall be assigned by Purchaser without prior 
written permission of the State.  Any attempted assignment shall be void and 
ineffective for all purposes unless made in conformity with this paragraph.  Purchaser 
may perform any duty through a delegate, but Purchaser is not thereby relieved of any 
duty to perform or any liability.  Any assignee or delegate shall be bound by the terms 
of the contract in the same manner as Purchaser. 

G-180 Modifications 

Waivers, modifications, or amendments of the terms of this contract must be in writing 
signed by Purchaser and the State. 

G-190 Contract Complete 

This contract is the final expression of the Parties' agreement.  There are no 
understandings, agreements, or representations, expressed or implied, which are not 
specified in this contract. 
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G-200 Notice 

Notices required to be given under the following clauses shall be in writing and shall be 
delivered to Purchaser's authorized agent or sent by certified mail to Purchaser's 
address of record: 
 

G-210 Violation of Contract 
G-220 State Suspends Operations 

 
All other notices required to be given under this contract shall be in writing and 
delivered to the authorized agent or mailed to the Party's post office address.  Purchaser 
agrees to notify the State of any change of address. 

G-210 Violation of Contract 

a. If Purchaser violates any provision of this contract, the Contract 
Administrator, by written notice, may suspend those operations in violation.  
If the violation is capable of being remedied, Purchaser has 30 days after 
receipt of a suspension notice to remedy the violation.  If the violation cannot 
be remedied (such as a violation of WAC 240-15-015) or Purchaser fails to 
remedy the violation within 30 days after receipt of a suspension notice, the 
State may terminate the rights of Purchaser under this contract and collect 
damages. 

 
b. If the contract expires pursuant to clause G-030 or G-031 without Purchaser 

having performed all its duties under this contract, Purchaser's right to operate 
is terminated and Purchaser shall not have the right to remedy the breach.  
This provision shall not relieve Purchaser of any payment obligations. 

 
c. The State has the right to remedy the breach in the absence of any indicated 

attempt by Purchaser or if Purchaser is unable, as determined by the State, to 
remedy the breach.  Any expense incurred by the State shall be charged to 
Purchaser and shall be paid within 30 days of receipt of billing. 

 
d. If Purchaser's violation is a result of a failure to make a payment when due, in 

addition to a. and b. above, interest shall accrue on the unpaid balance at 12 
percent per annum, beginning the date payment was due. 

G-220 State Suspends Operations 

The Contract Administrator may suspend any operation of Purchaser under this 
contract when the State is suffering, or there is a reasonable expectation the State will 
suffer environmental, monetary, or other damage if the operation is allowed to 
continue. 
 
Purchaser shall be in breach of this contract if the operation continues after the 
suspension notice or if the operation resumes without prior approval and notice from 
the Contract Administrator. 
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Purchaser may request a modification of a suspension within 30 days of the start of 
suspension through the dispute resolution process in clause G-240.  If this process 
results in a finding that the suspension exceeded the time reasonably necessary to stop 
or prevent damage to the State, Purchaser is entitled to request a contract term 
adjustment under clause G-040. 
 
If it reasonably appears that the damage that the State is suffering, or can reasonably be 
expected to suffer if the operation is allowed to continue, will prevent harvest for a 
period that will exceed 6 months, and Purchaser has complied with this contract, the 
provisions of clause G-066 shall govern just as if the harvest was prevented by an 
applicable foreign or domestic governmental regulation or order. 

G-230 Unauthorized Activity 

Any cutting, removal, or damage of forest products by Purchaser, its employees, 
agents, or invitees, including independent contractors, in a manner inconsistent with the 
terms of this contract or State law, is unauthorized.  Such activity may subject 
Purchaser to liability for triple the value of said forest products under RCW 79.02.320 
or RCW 79.02.300 and may result in prosecution under RCW 79.02.330 or other 
applicable statutes. 

G-240 Dispute Resolution 

The following procedures apply in the event of a dispute regarding interpretation or 
administration of this contract and the parties agree that these procedures must be 
followed before a lawsuit can be initiated. 
 

a. In the event of a dispute, Purchaser must make a written request to the Region 
Manager for resolution prior to seeking other relief. 

 
b. The Region Manager will issue a written decision on Purchaser's request 

within ten business days. 
 

c. Within ten business days of receipt of the Region Manager's decision, 
Purchaser may make a written request for resolution to the Deputy Supervisor 
- Uplands of the Department of Natural Resources. 

 
d. Unless otherwise agreed, a conference will be held by the Deputy Supervisor - 

Uplands within 30 calendar days of the receipt of Purchaser's request for 
review of the Region Manager's written decision.  Purchaser and the Region 
Manager will have an opportunity to present their positions.  The Deputy 
Supervisor - Uplands will issue a decision within a reasonable time of being 
presented with both Parties' positions. 

G-250 Compliance with All Laws 

Purchaser shall comply with all applicable statutes, regulations and laws, including, but 
not limited to; chapter 27.53 RCW, chapter 68.50 RCW, WAC 240-15 and WAC 296-
54.  Failure to comply may result in forfeiture of this contract. 
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G-260 Venue 

This contract shall be governed by the laws of the State of Washington.  In the event of 
a lawsuit involving this contract, venue shall be proper only in Thurston County 
Superior Court. 

G-270 Equipment Left on State Land 

All equipment owned or in the possession of Purchaser, its employees, agents, or 
invitees, including independent contractors, shall be removed from the sale area and 
other State land by the termination date of this contract.  Equipment remaining 
unclaimed on State land 60 days after the expiration of the contract period is subject to 
disposition as provided by law.  Purchaser shall pay to the State all costs of moving, 
storing, and disposing of such equipment.  The State shall not be responsible for any 
damages to or loss of the equipment or damage caused by the moving, storing or 
disposal of the equipment. 

G-280 Operating Release 

An operating release is a written document, signed by the State and Purchaser, 
indicating that Purchaser has been relieved of certain rights or responsibilities with 
regard to the entire or a portion of the timber sales contract.  Purchaser and State may 
agree to an operating release for this sale, or portion of this sale, prior to the contract 
expiration, when all contract requirements pertaining to the release area have been 
satisfactorily completed.  Upon issuance of a release, Purchaser's right to cut and 
remove forest products on the released area will terminate. 

G-310 Road Use Authorization 

Purchaser is authorized to use the following State roads and roads for which the State 
has acquired easements and road use permits; W-510, W-511, W-511 Ext., W-512, W-
512D, W-514, W-519, W-519A, W-519D, W-519D Ext., W-520, W-540, W-544 and 
W-545 roads.  The State may authorize in writing the use of other roads subject to fees, 
restrictions, and prior rights. 

G-330 Pre-work Conference 

Purchaser shall arrange with the Contract Administrator to review this contract and to 
examine the sale area before beginning any operations.  A plan of operations shall be 
developed and agreed upon by the Contract Administrator and Purchaser before 
beginning any operations.  To the extent that the plan of operations is inconsistent with 
the contract, the terms of the contract shall prevail.  State's acceptance and approval of 
Purchaser's plan of operations shall not be construed as any statement or warranty that 
the plan of operations is adequate for Purchaser's purposes or complies with applicable 
laws. 

G-340 Preservation of Markers 

Any legal land subdivision survey corners and witness objects are to be preserved. If 
such are destroyed or disturbed, the Purchaser shall, at the Purchaser’s own expense, re-
establish them through a licensed land surveyor in accordance with U.S. General Land 
Office standards. Corners and/or witness objects that must be disturbed or destroyed in 
the process of road construction or logging shall be adequately referenced and/or 
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replaced in accordance with RCW 58.24.040(8).  Such references must be approved by 
the Contract Administrator prior to removal of said corners and/or witness objects. 

G-360 Road Use Reservation 

The State shall have the right to use, without charge, all existing roads and any road 
constructed or reconstructed on State lands by Purchaser under this contract.  The State 
may extend such rights to others.  If the State grants such rights to others, the State 
shall require performance or payment, as directed by the State, for their proportionate 
share of maintenance based on their use. 

G-370 Blocking Roads 

Purchaser shall not block the W-510, unless authority is granted in writing by the 
Contract Administrator.  

G-380 Road Easement and Road Use Permit Requirements 

Purchaser agrees to comply with the terms and conditions of the attached: 
 
Easement #55-000052 between Weyerhaeuser and State dated October 19, 1967. 

G-430 Open Fires 

Purchaser shall not set, or allow to be set by Purchaser's employees, agents, invitees 
and independent contractors, any open fire at any time of the year without first 
obtaining permission, in writing, from the Contract Administrator. 

G-450 Encumbrances 

This contract and Purchaser's activities are subject to the following:  
 
DATA MISSING 

Section P: Payments and Securities 

P-011 Initial Deposit 

Purchaser paid DATA MISSING initial deposit, which will be maintained pursuant to 
RCW 79.15.100(3).  If the operating authority on this contract expires without 
Purchaser's payment of the full amount specified in Clause P-020, the initial deposit 
will be immediately forfeited to the State, and will be offset against Purchaser's 
remaining balance due.  Any excess initial deposit funds not needed to ensure full 
payment of the contract price, or not needed to complete any remaining obligations of 
the Purchaser existing after contract expiration, will be refunded to the Purchaser. 

P-020 Payment for Forest Products 

Purchaser agrees to pay the total, lump sum contract price of $51,480.00.  The total 
contract price consists of a $0.00 contract bid price plus $51,480.00 in fees. Fees 
collected shall be retained by the state unless the contract is adjusted via the G-066 
clause.  Purchaser shall be liable for the entire purchase price, and will not be entitled to 
any refunds or offsets unless expressly stated in this contract. 
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THE PURCHASE PRICE SHALL NOT BE AFFECTED BY ANY FACTORS, 
INCLUDING:  the amount of forest products actually present within the contract area, 
the actual acreage covered by the contract area, the amount or volume of forest 
products actually cut or removed by purchaser, whether it becomes physically 
impossible or uneconomic to remove the forest products, and whether the subject forest 
products have been lost or damaged by fire or any other cause.  The only situations 
Purchaser may not be liable for the full purchase price are governed by clause G-066, 
concerning governmental regulatory actions taken during the term of the contract. 

P-045 Guarantee of Payment 

Purchaser will pay for forest products prior to cutting or will guarantee payment by 
posting an approved payment security.  The amount of cash or payment security shall 
be determined by the State and shall equal or exceed the value of the cutting proposed 
by Purchaser. 

P-050 Billing Procedure 

The State will compute and forward to Purchaser statements of charges provided for in 
the contract.  Purchaser shall deliver payment to the State on or before the date shown 
on the billing statement. 

P-080 Payment Account Refund 

Advance payments made under P-045 or P-045.2 remaining on account above the value 
for the charges shall be returned to Purchaser within 30 days following the final report 
of charges.  Refunds not made within the 30 day period will accrue interest at the 
interest rate, as established by WAC 332-100-030, computed on a daily basis until paid. 

P-090 Performance Security 

Purchaser agrees to furnish, within 30 days of the confirmation date, security 
acceptable to the State in the amount of $100,000.00.  The Security provided shall 
guarantee performance of all provisions of this contract and payment of any damages 
caused by operations under this contract or resulting from Purchaser's noncompliance 
with any rule or law.  Acceptable performance security may be in the form of a 
performance bond, irrevocable letter of credit, cash, savings or certificate of deposit 
account assignments, and must name the State as the obligee or beneficiary.  A letter of 
credit must comply with Title 62A RCW, Article 5.  Performance security must remain 
in full force over the duration of the contract length.  Surety bonds issued shall conform 
to the issuance and rating requirements in clause G-150.  The State shall retain the 
performance security pursuant to RCW 79.15.100.  Purchaser shall not operate unless 
the performance security has been accepted by the State.  If at any time the State 
decides that the security document or amount has become unsatisfactory, Purchaser 
agrees to suspend operations and, within 30 days of notification, to replace the security 
with one acceptable to the State or to supplement the amount of the existing security. 

P-100 Performance Security Reduction 

The State may reduce the performance security after an operating release has been 
issued if the State determines that adequate security exists for any remaining 
obligations of Purchaser. 
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Section H: Harvesting Operations 

H-001 Operations Outside the Sale Boundaries 

No operations shall occur outside the sale boundaries, as described within the contract, 
unless approved in writing by the State. 

H-010 Cutting and Yarding Schedule 

Falling and Yarding will not be permitted from October 1 to April 30 in Units 5 and 6 
unless authorized in writing by the Contract Administrator. 

H-013 Reserve Tree Damage Definition 

Reserve trees are trees required and designated for retention within the sale boundary.  
Purchaser shall protect reserve trees from being cut, damaged, or removed during 
operations.  
 
Reserve tree damage exists when one or more of the following criteria occur as a result 
of Purchaser's operation, as determined by the Contract Administrator: 
  

 a. A reserve tree has one or more scars on its trunk exposing the cambium 
layer, which in total exceeds 100 square inches. 

  
 b. A reserve tree top is broken or the live crown ratio is reduced below 30 

percent. 
  

 c. A reserve tree has more than 1/3 of the circumference of its root system 
injured such that the cambium layer is exposed. 

  
If the Contract Administrator determines that a reserve tree has been cut or damaged, 
the Purchaser shall provide a replacement reserve tree of like condition, size, and 
species within the sale unit containing the damaged leave tree, as approved by the 
Contract Administrator.  Purchaser may be required to pay liquidated damages for 
Excessive Reserve Tree Damage as detailed in clause D-041.  
 
Removal of designated reserve trees from the sale area is unauthorized, and may invoke 
the use of the G-230 ‘Unauthorized Activity’ clause.  Purchaser is required to leave all 
cut or damaged reserve trees on site. 

H-017 Preventing Excessive Soil Disturbance 

Operations may be suspended when soil rutting exceeds 12 inches as measured from 
the natural ground line.  To reduce soil damage, the Contract Administrator may 
require water bars to be constructed, grass seed to be placed on exposed soils, or other 
mitigation measures.  Suspended operations shall not resume unless approval to do so 
has been given, in writing, by the Contract Administrator. 

H-018 Temporary Stream Crossings 

A temporary stream crossing is required to access Unit 6. 
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 Purchaser shall comply with the following during the yarding operation: 
 

a. Adhere to the approved Hydraulic Permit Application (HPA) or Forest 
Practice Application (FPA) with approved hydraulic project work, if required, 
amend a current FPA or obtain a new FPA prior to commencing any new 
stream crossing construction. 

 
b. Location of the temporary stream crossing must be approved by the Contract 

Administrator. 
 

c. A temporary stream crossing shall not exceed 30 feet in width, including rub 
trees. 

 
d. Purchaser shall suspend operations during periods of wet weather when a high 

potential for sediment delivery into typed waters may occur. 
 

e. Temporary stream crossings shall be removed at the time of completion of 
yarding as required by the Contract Administrator. 

 
Access to Units 5 and 6 are seasonally restricted from October 31st to April 30th. 
 
Purchaser shall not deviate from the requirements set forth in this clause without prior 
written approval from the Contract Administrator. 

H-035 Fall Trees Into Sale Area 

Trees shall be felled into the sale area unless otherwise approved by the Contract 
Administrator. 

H-040 Purchaser Harvest Plan 

Purchaser shall, as part of the plan of operations, prepare an acceptable harvest plan for 
Units 5 and 6.  The plan shall address the felling, bucking and yarding, which are 
part(s) of this contract.  The harvest plan shall be approved by the Contract 
Administrator prior to beginning the harvest operation.  Purchaser shall not deviate 
from the harvest plan without prior written approval by the Contract Administrator. 

H-051 Branding and Painting 

Purchaser shall provide a State of Washington registered log brand, acceptable to the 
State, unless the State agrees to furnish the brand.  All purchased timber shall be 
branded in a manner that meets the requirements of WAC 240-15-030(2)(a)(i).  All 
timber purchased under a contract designated as export restricted shall also be painted 
in a manner that meets the requirements of WAC 240-15-030(2)(a)(ii). 
 
For pulp loads purchased under a contract designated as export restricted, Purchaser 
shall brand at least 3 logs with legible brands at one end.  Also, 10 logs shall be painted 
at one end with durable red paint. 
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H-120 Harvesting Equipment 

Forest products sold under this contract shall be harvested and removed using shovel, 
tracked skidder and 6 wheeled skidder similar to Eco-Track™. Authority to use other 
equipment or to operate outside the equipment specifications detailed above must be 
approved in writing by the State. 

H-130 Hauling Schedule 

The hauling of forest products will not be permitted on the W-511 and W-511 
Extension from October 1 to April 30  unless authorized in writing by the Contract 
Administrator. 

H-140 Special Harvest Requirements 

Purchaser shall accomplish the following during the harvest operations: 
 
A. Active Haul Routes will be posted with CB channels by Purchaser. 
 
B. Track mounted machines with hydraulic boom and grapple will be allowed. 
 
C. Shovels must be large enough to pick up one end of the largest log 35 feet from 
machine. 
 
D. Ground based yarding equipment will not be permitted on sustained slopes over 40 
percent. 
 
E. Self-Leveling ground based yarding equipment will not be permitted on sustained 
slopes over 60 percent. 
 
F. Sediment delivery from roads will not be allowed. Hauling operations will be shut 
down as needed until conditions improve or work can be completed that eliminates the 
delivery of sediment. 
 
G. Long butts remaining on the sale must be dispersed as directed by the Contract 
Administrator.  
 
H. 6 Wheeled skidder with tracks similar to ECO-TRACKS™, will not be permitted 
for use in Unit 6. 
 
I. 6 Wheeled skidder with tracks similar to ECO-TRACKS™, will not be permitted on 
sustained slopes over 40 percent. 
 
J. Tracked Skidder for pole removal only. 
 
Permission to do otherwise must be granted in writing by the Contract Administrator. 

H-141 Additional Harvest Requirements 

Purchaser shall accomplish the following during the harvest operations: 



DRAFT DRAFT DRAFT 

2/29/2024 22 of 27 Agreement No. 30-0105125 

  
A. Berm logs (logs oriented vertically into the ground) shall be installed outside the 
ordinary high water mark to prevent logs from swinging off the crossing into the 
watercourse and must be approved by the Contract Administrator prior to installation.  
 
B. Following operations, abandonment shall consist of removing the crossing, pulling 
back any existing side cast material, water-barring trails, grass seeding and spreading 
straw on exposed soils. 
 
Permission to do otherwise must be granted in writing by the State. 

H-190 Completion of Settings 

Operations begun on any setting of the sale area shall be completed before any 
operation begins on subsequent settings unless authorized in writing by the Contract 
Administrator. 

H-220 Protection of Residual or Adjacent Trees 

Unless otherwise specified by this contract, the Contract Administrator shall identify 
damaged adjacent or leave trees that shall be paid for according to clause G-230. 

H-250 Additional Falling Requirements 

Within all Units, all non-merchantable hardwood stems 2 inches DBH or 10 feet tall, 
shall be felled concurrently with felling operations.  Areas of young or immature timber 
may be excluded from this requirement by the Contract Administrator. 

Section C: Construction and Maintenance 

C-040 Road Plan 

Road construction and associated work provisions of the Road Plan for this sale, dated 
6/13/2023 are hereby made a part of this contract. 

C-050 Purchaser Road Maintenance and Repair 

Purchaser shall perform work at their own expense on W-511, W-511 Ext., W-512 
from the W-512/W-519 Jct through Unit 3, W-512D, W-514, W-519A, W-519D, W-
519D Ext., W-544, W-545 roads.  All work shall be completed to the specifications 
detailed in the Road Plan. 

C-060 Designated Road Maintainer 

If required by the State, Purchaser shall perform maintenance and replacement work as 
directed by the Contract Administrator on all roads not listed in Clause C-050.  
Purchaser shall furnish a statement in a form satisfactory to the State showing the costs 
incurred while performing this work.  Costs shall be based on the rates set forth in the 
equipment rate schedule on file at the Region office or Engineering Division in 
Olympia.  The State shall reimburse Purchaser for said costs within 30 days of receipt 
and approval of the statement. 
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Section S: Site Preparation and Protection 

S-001 Emergency Response Plan 

An Emergency Response Plan (ERP) shall be provided to the Contract Administrator 
containing but not limited to, valid contact numbers and procedures for medical 
emergencies, fire, hazardous spills, forest practice violations and any unauthorized or 
unlawful activity on or in the vicinity of the sale area.  The Contract Administrator and 
the State shall be promptly notified whenever an incident occurs requiring an 
emergency response. 
 
The ERP must be presented for inspection at the prework meeting and kept readily 
available to all personnel, including subcontractors, on site during active operations. 

S-010 Fire Hazardous Conditions 

Purchaser acknowledges that operations under this Contract may increase the risk of 
fire.  Purchaser shall conduct all operations under this agreement following the 
requirements of WAC 332-24-005 and WAC 332-24-405 and further agrees to use the 
highest degree of care to prevent uncontrolled fires from starting. 
 
In the event of an uncontrolled fire, Purchaser agrees to provide equipment and 
personnel working at the site to safely and effectively engage in first response fire 
suppression activity. 
 
Purchaser’s failure to effectively engage in fire-safe operations is considered a breach 
and may result in suspension of operations. 

S-030 Landing Debris Clean Up 

Landing debris shall be disposed of in a manner approved in writing by the Contract 
Administrator. 

S-035 Logging Debris Clean Up 

Slash and debris created from harvest activities shall be treated in a manner approved in 
writing by the Contract Administrator. 

S-050 Cessation of Operations for Low Humidity 

When the humidity is 30 percent or lower on the sale area, all operations must cease 
unless authority to continue is granted by the State in writing. 

S-060 Pump Truck or Pump Trailer 

Purchaser shall provide a fully functional pump truck or pump trailer equipped to meet 
the specifications of WAC 332-24-005 and WAC 332-24-405 during the "closed 
season" or as extended by the State and shall provide trained personnel to operate this 
equipment on the sale area during all operating periods. 

S-100 Stream Cleanout 

Slash or debris which enters Type 4 stream in Unit 8 as a result of operations under this 
contract and which is identified by the Contract Administrator shall be removed and 
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deposited in a stable position.  Removal of slash or debris shall be accomplished in a 
manner that avoids damage to the natural stream bed and bank vegetation. 

S-130 Hazardous Materials 

a. Hazardous Materials and Waste - Regulatory Compliance 
 

Purchaser is responsible for understanding and complying with all applicable 
local, state, and federal hazardous material/waste laws and regulations for 
operations conducted under this contract.  Such regulations pertain to, but may 
not be limited to, hazardous material storage, handling and transport, 
personnel protection, release notification and emergency response, cleanup, 
and waste disposal.    

 
Purchaser shall be responsible for restoring the site in the event of a spill or 
other releases of hazardous material/waste during operations conducted under 
this contract.   

 
b. Hazardous Materials Spill Prevention 

 
All operations shall be conducted in a manner that avoids the release of 
hazardous materials, including petroleum products, into the environment 
(water, air or land).   

 
c. Hazardous Materials Spill Containment, Control and Cleanup 

 
If safe to do so, Purchaser shall take immediate action to contain and control 
all hazardous material spills.  Purchaser shall ensure that enough quick 
response spill kits capable of absorbing 10 gallons of oil, coolant, solvent or 
contaminated water are available on site to quickly address potential spills 
from any piece of equipment at all times throughout active operations.  If 
large quantities of bulk fuel/other hazardous materials are stored on site, 
Purchaser must be able to effectively control a container leak and contain & 
recover a hazmat spill equal to the largest single on site storage container 
volume.  (HAZWOPER reg. 29CFR 1910.120 (j) (1) (vii)). 

 
d. Hazardous Material Release Reporting 

 
Releases of oil or hazardous materials to the environment must be reported 
according to the State Department of Ecology (ECY).  It is the responsibility 
of the Purchaser to have all emergency contact information readily available 
and a means of remote communication for purposes of quick notification.  In 
the event of a spill covered in part a., the Purchaser is responsible for 
immediately notifying all the following: 

 
-Department of Emergency Management at 1-800-258-5990 
-National Response Center at 1-800-424-8802 
-Appropriate Department of Ecology (ECY) at 1-800-645-7911 
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-DNR Contract Administrator 

S-131 Refuse Disposal 

As required by RCW 70.93, All Purchaser generated refuse shall be removed from state 
lands for proper disposal prior to termination of this contract.  No refuse shall be 
burned, buried or abandoned on state forest lands. All refuse shall be transported in a 
manner such that it is in compliance with RCW 70.93 and all loads or loose materials 
shall be covered/secured such that these waste materials are properly contained during 
transport. 

S-140 Fence Repair 

Purchaser shall immediately repair all fence damage resulting from operations on this 
sale to an equal or better condition than existed at the time of sale. 

Section D: Damages 

D-013 Liquidated Damages or Failure to Perform 

The following clauses provide for payments by Purchaser to the State for breaches of 
the terms of this contract other than failure to perform.  These payments are agreed to 
as liquidated damages and not as penalties.  They are reasonable estimates of 
anticipated harm to the State, which will be caused by Purchaser's breach.  These 
liquidated damages provisions are agreed to by the State and Purchaser with the 
understanding of the difficulty of proving loss and the inconvenience or infeasibility of 
obtaining an adequate remedy.  These liquidated damages provisions provide greater 
certainty for the Purchaser by allowing the Purchaser to better assess its responsibilities 
under the contract. 
 
Clause P-020 governs Purchaser’s liability in the event Purchaser fails to perform any 
of the contract requirements other than the below liquidated damage clauses without 
written approval by the State.  Purchaser’s failure to pay for all or part of the forest 
products sold in this contract prior to expiration of the contract term results in 
substantial injury to the State.  Therefore, Purchaser agrees to pay the State the full 
lump sum contract price in P-020 in the event of failure to perform. 

D-041 Reserve Tree Excessive Damage 

When Purchaser’s operations exceed the damage limits set forth in clause H-013, 
Reserve Tree Damage Definition, and when the Contract Administrator determines that 
a suitable replacement for a damaged reserve tree is not possible, the damaged trees 
result in substantial injury to the State. The value of the damaged reserve trees at the 
time of the breach is not readily ascertainable. Therefore, the Purchaser agrees to pay 
the State as liquidated damages at the rate of $1,000.00 per tree for all damaged reserve 
trees that are not replaced in all harvest units. 
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SIGNATURES 
 
This agreement may be executed in any number of counterparts (including by electronic mail in 
portable document format (.pdf), or by facsimile) each of which shall be deemed an original but 
all of which, when taken together, shall constitute one and the same Agreement binding on all 
parties. 
 
IN WITNESS WHEREOF, the Parties hereto have entered into this contract. 
 

 STATE OF WASHINGTON 
 DEPARTMENT OF NATURAL RESOURCES 
 
 ______________________  ________________________  
Purchaser Scott Sargent 
____________________ Pacific Cascade Region Manager 
Print Name 
 
Date:    ________________ Date:    _________________ 
Address:  
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CORPORATE ACKNOWLEDGEMENT 
(Required for both LLC and Inc. Entities) 

 
STATE OF   ____________________________) 

 ) 
COUNTY OF   ____________________________) 
 
On this _____________ day of _______________________, 20___, before me personally 
appeared ________________________________________________ 
__________________________________________________ to me known to be the 
____________________________________________________________ of the corporation 
that executed the within and foregoing instrument and acknowledged said instrument to be the 
free and voluntary act and deed of the corporation, for the uses and purposes therein mentioned, 
and on oath stated that (he/she was) (they were) authorized to execute said instrument. 
 
 
IN WITNESS WHEREOF, I have hereunto set my hand and affixed my official seal the day and 
year first above written. 
 
 

____________________________________ 
Notary Public in and for the State of 
 
____________________________________ 
 
My appointment expires  _______________ 
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PRE-CRUISE NARRATIVE 
 

 

 
 
UNIT ACREAGES AND METHOD OF DETERMINATION: 

Unit 
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1 Sec 16 T11 R2E 01 40 14 2 3       21 GPS 

(Trimble)      
2 Sec 16 T11 R2E
 01, 

05 
29 9 2 1       17 GPS 

(Trimble)      

3 Sec 16 T11 R2E
 01, 
05 

15 1 1 1       12 GPS 
(Trimble)      

4 Sec 22 T11 R2E 07 23 12 1 0        10 GPS 
(Trimble)      

5 Sec 22 T11 R2E
 07 5 2 0 0       3 GPS 
(Trimble)      

6 Sec 22 T11 R2E
 07 5 4    
  

0 0       1 GPS 
(Trimble)      

7 
ROW 

Sec 22 T11 R2E 07 5 4 0 0  1 GPS (Trimble) 

8 
ROW 

Sec 22 T11 R2E
 07 1 0 0 0    
  

      1 GPS 
(Trimble)      

TOTAL 
ACRES 

  123 46 6 5 0 66  

 
 
 
 
 
HARVEST PLAN AND SPECIAL CONDITIONS: 

Sale Name: Rapid Creek Region: Pacific Cascade 
Agreement #:  30-105125 District: Lewis 
Contact Forester:Spencer Johnson  
Phone / Location: .360-827-0071 

County(s): Choose a county, Lewis 

Alternate Contact:Jacob Vaughn   
Phone / Location: 360-880-5801 
    

Other information: 
Click here to enter text. 
 

Type of Sale: Lump Sum  
Harvest System:  Ground based Click here to enter text.
  

100% 
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Unit # Harvest Prescription:  
(Leave, take, paint color, tags, flagging 
etc.) 

Special Management 
areas: 

Other conditions (# 
leave trees, etc.) 

1 

Boundaries are marked with 
white “Timber Sale Boundary" 
tags and pink flagging. The W-
510 and W-512 are a boundary. N/A 

184 Leave Trees 
left in clumps 
marked with 
yellow “Leave 
Tree Area” tags, 
and pink flagging. 
Individual trees 
marked with blue 
paint at DBH and 
Blue butt spots. 

2 

Boundaries are marked with 
white “Timber Sale Boundary" 
tags and pink flagging. The W-
512 is a boundary. Timber type 
change on the southwest edge of 
the unit is a boundary.   N/A 

152 Leave Trees 
left in clumps 
marked with 
yellow “Leave 
Tree Area” tags, 
and pink flagging. 
Individual trees 
marked with blue 
paint at DBH and 
Blue butt spots. 

3 

Boundaries are marked with 
white “Timber Sale Boundary" 
tags and pink flagging. The W-
514 is a boundary. N/A 

104 Leave Trees 
left in clumps 
marked with 
yellow “Leave 
Tree Area” tags, 
and pink flagging. 
Individual trees 
marked with blue 
paint at DBH and 
Blue butt spots. 

4 

Boundaries are marked with 
white “Timber Sale Boundary" 
tags and pink flagging.  N/A 

88 Leave Trees left 
in clumps marked 
with yellow 
“Leave Tree Area” 
tags, and pink 
flagging.  

5 Boundaries are marked with 
white “Timber Sale Boundary" N/A 

24 individual trees 
marked with blue 
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tags and pink flagging. Boundary 
to the north is a timber type 
break.   

paint at DBH and 
Blue butt spots. 

6 
Boundaries are marked with 
white “Timber Sale Boundary" 
tags and pink flagging. N/A 

8 individual trees 
marked with blue 
paint at DBH and 
Blue butt spots. 

7ROW Boundaries are marked with 
orange “Right of Way” tags and 
orange flagging. N/A       

8ROW Boundaries are marked with 
orange “Right of Way” tags and 
orange flagging. N/A             

 
 
OTHER PRE-CRUISE INFORMATION: 

Unit # Primary,secondary 
Species /  
Estimated Volume 
(MBF) 

Access information 
(Gates, locks, etc.) 

Photos, traverse 
maps required 

1 DF/847 W-510       
2 DF/464 W-512       
3 DF/249 W-512  
4 DF/253 W-519D  
5 DF/71 W-511       
6 DF/27 W-511       
7ROW      DF/37 W-511       
8ROW DF/33 W-511       
TOTAL MBF 1980             

 
REMARKS: 

        
 

Prepared By: Spencer 
Johnson 
Date:  4/10/2023 

Title: Forester 
 

CC: Rich Wallmow 

            
 



Timber Sale Cruise Report
RAPID CREEK

Sale Name: RAPID CREEK
 

Sale Type: LUMP SUM
 

Region: PACIFIC CASC
 

District: LEWIS
 

Lead Cruiser: Blake Warnstadt
 

Other Cruisers:
 

Cruise Narrative:
Location:  The RAPID CREEK sale is located 5 miles south of Mayfield Lake in Lewis County.  It can be 
accessed from Highway 12 by taking Winston Creek Rd through Salmon Creek Rd to the W-510 Rd. It's just a 
short run to the W-512 and W-519D from there.  

Cruise Design:  Unit 1 was cruised with a 46.94 BAF sighted at 4.5' and a cruise to count plot ratio of 1:1. 
Unit 2 was cruised with a 40 BAF at 4.5' and a cruise to count plot ratio of 1:1.
Units 3 and 4 were cruised with a 40 BAF at 4.5' and a cruise to count plot ratio of 2:1.
Units 5, 6, and U8 ROW were cruised with a 40 BAF at 4.5' and each plot measured.
Unit 7 ROW was cruised with 3 fixed 1/20 acre plots.

All conifers were cruised to 40' preferred log lengths and all hardwoods cruised to 30' preferred lengths. 

Timber Quality:  This sale is Douglas Fir dominant with a small amount of Western Hemlock and Red Alder.  
There is a trace of Red Cedar, Sitka Spruce, Bigleaf Maple, and Silver Fir.  DF average DBH is over 20" and 
mostly domestic saw logs. There is some High Quality B and Special Mill logs mostly in units 1 and 2.  
Observed defect was mostly a fair amount of small spike knots throughout the sale.  Average diameters on 
other species include WH 18.3", RA 10", and RC 28".  The WH, RA, and RC all look ok

Logging and Stand Conditions: This sale has gentle slopes and can be 100% ground based shovel logged.

General Remarks:
 

Timber Sale Notice Volume (MBF)

MBF Volume by Grade
Sp DBH Rings/In Age All Spec Mill 2 Saw 3 Saw 4 Saw Utility
DF 20.4 7.3 1,832 82 1,119 530 86 15
RA 10.0 84 3 8 73
WH 18.3 58 38 13 3 4
RC 28.1 6 6
ALL 19.3 7.3 1,980 82 1,160 557 162 19
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Timber Sale Notice Weight (tons)

Tons by Grade
Sp All Spec Mill 2 Saw 3 Saw 4 Saw Utility
DF 14,390 536 8,114 4,753 866 120
RA 623 26 65 532
WH 514 309 152 25 29
RC 91 91
ALL 15,617 536 8,449 5,060 1,424 149

Timber Sale Overall Cruise Statistics

BA
(sq ft/acre)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol SE
(%)

201.9 2.6 147.0 1.6 30,003 3.2

Timber Sale Unit Cruise Design

Unit Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

RAPID CREEK 
U1

B1C: VR, 1 BAF (46.94) Measure/
Count Plots, Sighting Ht = 4.5 ft

21.0 25.5 23 12 0

RAPID CREEK 
U2

B1C: VR, 1 BAF (40) Measure/Count 
Plots, Sighting Ht = 4.5 ft

17.0 20.1 20 10 0

RAPID CREEK 
U3

B1C: VR, 1 BAF (40) Measure/Count 
Plots, Sighting Ht = 4.5 ft

12.0 13.8 14 10 0

RAPID CREEK 
U4

B1C: VR, 1 BAF (40) Measure/Count 
Plots, Sighting Ht = 4.5 ft

10.0 11.2 10 7 0

RAPID CREEK 
U5

B1: VR, 1 BAF (40) Measure All, 
Sighting Ht = 4.5 ft

3.0 2.6 3 3 0

RAPID CREEK 
U6

B1: VR, 1 BAF (40) Measure All, 
Sighting Ht = 4.5 ft

1.0 1.0 2 2 0

RAPID CREEK 
U7 ROW

FX: FR plots (20 tree / acre 
expansion)

1.0 1.5 3 3 0

RAPID CREEK 
U8 ROW

B1: VR, 1 BAF (40) Measure All, 
Sighting Ht = 4.5 ft

1.0 0.6 1 1 0

All 66.0 76.3 76 48 0

Timber Sale Log Grade x Sort Summary

Sp Status Grade Sort Dia Len BF Gross BF Net Defect % Tons MBF Net
DF LIVE 2 SAW Domestic 14.6 40 13,504 12,850 4.8 6,269.1 848.1
DF LIVE 2 SAW HQ-A 13.4 40 152 152 0.0 69.7 10.0
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Sp Status Grade Sort Dia Len BF Gross BF Net Defect % Tons MBF Net
DF LIVE 2 SAW HQ-B 15.2 40 4,038 3,951 2.2 1,775.3 260.7
DF LIVE 3 SAW Domestic 8.9 38 7,866 7,401 5.9 4,422.2 488.5
DF LIVE 3 SAW HQ-B 10.6 40 641 632 1.4 331.3 41.7
DF LIVE 4 SAW Domestic 5.9 27 1,374 1,304 5.1 866.5 86.1
DF LIVE CULL Cull 6.6 4 68 0 100.0 0.0 0.0
DF LIVE SPECIAL MILL HQ-A 15.6 40 1,236 1,236 0.0 535.7 81.5
DF LIVE UTILITY Pulp 6.4 13 231 230 0.4 119.9 15.2
RA LIVE 2 SAW Domestic 12.1 30 57 53 6.8 25.8 3.5
RA LIVE 3 SAW Domestic 10.4 30 137 118 14.1 64.7 7.8
RA LIVE 4 SAW Domestic 5.8 26 1,186 1,104 6.9 532.3 72.9
RA LIVE CULL Cull 5.0 4 3 0 100.0 0.0 0.0
RC LIVE 3 SAW Domestic 11.9 40 124 87 30.1 90.8 5.7
RC LIVE CULL Cull 7.9 5 2 0 100.0 0.0 0.0
WH LIVE 2 SAW Domestic 15.8 39 620 577 6.9 308.6 38.1
WH LIVE 3 SAW Domestic 9.0 40 224 199 11.3 151.5 13.1
WH LIVE 4 SAW Domestic 5.0 26 52 52 0.0 24.8 3.4
WH LIVE CULL Cull 7.0 17 27 0 100.0 0.0 0.0
WH LIVE UTILITY Pulp 6.1 22 58 58 0.0 29.0 3.8

Timber Sale Log Sort x Diameter Bin Summary

Sp Bin Status Sort Dia Len BF Net Defect % Tons MBF Net
DF 5 - 7 LIVE Pulp 6.1 13 185 0.4 95.8 12.2
DF 5 - 7 LIVE Domestic 6.2 32 2,792 5.4 1,925.5 184.3
DF 5 - 7 LIVE Cull 6.3 3 0 100.0 0.0 0.0
DF 8 - 11 LIVE Cull 8.3 6 0 100.0 0.0 0.0
DF 8 - 11 LIVE Pulp 9.2 14 45 0.0 24.2 3.0
DF 8 - 11 LIVE Domestic 9.8 38 5,913 6.0 3,363.2 390.3
DF 8 - 11 LIVE HQ-B 10.3 40 632 1.4 331.3 41.7
DF 12 - 15 LIVE Domestic 13.6 40 8,263 5.0 4,280.9 545.4
DF 12 - 15 LIVE HQ-B 13.7 40 1,783 2.3 860.7 117.7
DF 12 - 15 LIVE HQ-A 13.8 40 571 0.0 275.8 37.7
DF 12 - 15 LIVE Cull 15.0 6 0 100.0 0.0 0.0
DF 16+ LIVE HQ-A 17.3 40 817 0.0 329.7 53.9
DF 16+ LIVE HQ-B 17.5 40 2,167 2.0 914.5 143.0
DF 16+ LIVE Domestic 18.0 40 4,586 4.6 1,988.2 302.7
RA 5 - 7 LIVE Cull 5.0 4 0 100.0 0.0 0.0
RA 5 - 7 LIVE Domestic 5.6 26 1,018 7.1 482.0 67.2
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Sp Bin Status Sort Dia Len BF Net Defect % Tons MBF Net
RA 8 - 11 LIVE Domestic 9.7 30 203 10.5 115.0 13.4
RA 12 - 15 LIVE Domestic 12.1 30 53 6.8 25.8 3.5
RC 5 - 7 LIVE Cull 7.3 8 0 100.0 0.0 0.0
RC 8 - 11 LIVE Cull 8.3 3 0 100.0 0.0 0.0
RC 8 - 11 LIVE Domestic 9.9 40 41 23.8 58.7 2.7
RC 16+ LIVE Domestic 17.5 40 46 34.9 32.0 3.0
WH 5 - 7 LIVE Pulp 5.0 26 49 0.0 22.0 3.2
WH 5 - 7 LIVE Cull 5.6 21 0 100.0 0.0 0.0
WH 5 - 7 LIVE Domestic 5.6 30 90 2.1 60.7 6.0
WH 8 - 11 LIVE Cull 8.0 8 0 100.0 0.0 0.0
WH 8 - 11 LIVE Pulp 8.7 14 9 0.0 7.0 0.6
WH 8 - 11 LIVE Domestic 9.5 40 161 12.8 115.6 10.6
WH 12 - 15 LIVE Domestic 14.1 39 237 6.2 131.9 15.7
WH 16+ LIVE Domestic 17.8 40 340 7.4 176.7 22.5
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Cruise Unit Report
RAPID CREEK U1

Unit Sale Notice Volume (MBF): RAPID CREEK U1

MBF Volume by Grade
Sp DBH Rings/In Age All Spec Mill 2 Saw 3 Saw 4 Saw Utility
DF 21.8 7.5 804 62 540 173 22 7
WH 21.3 38 30 7 1
RC 28.9 4 4
ALL 22.0 7.5 847 62 570 185 22 7

Unit Cruise Design: RAPID CREEK U1

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B1C: VR, 1 BAF (46.94) Measure/Count Plots, 
Sighting Ht = 4.5 ft

21.0 25.5 23 12 0

Unit Cruise Summary: RAPID CREEK U1

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
DF 53 101 4.4 2
WH 5 6 0.3 0
RC 2 2 0.1 0
ALL 60 109 4.7 2

Unit Cruise Statistics: RAPID CREEK U1

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

DF 206.1 25.5 5.3 185.8 17.5 2.4 38,295 30.9 5.8
WH 12.2 207.3 43.2 148.2 24.8 11.1 1,815 208.8 44.6
RC 4.1 331.3 69.1 49.6 108.8 77.0 202 348.7 103.4
ALL 222.5 24.8 5.2 181.2 23.1 3.0 40,311 33.9 6.0

Unit Summary: RAPID CREEK U1

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

DF LIVE CUT 53 ALL 21.8 100 128 39,707 38,295 3.6 79.5 206.1 44.1 804.2
RC LIVE CUT 2 ALL 28.9 66 83 314 202 35.7 0.9 4.1 0.8 4.2
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Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

WH LIVE CUT 5 ALL 21.3 73 98 1,992 1,815 8.9 4.9 12.2 2.7 38.1
ALL LIVE CUT 60 ALL 21.9 98 126 42,013 40,311 4.0 85.3 222.5 47.6 846.5
ALL ALL ALL 60 ALL 21.9 98 126 42,013 40,311 4.0 85.3 222.5 47.6 846.5
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Cruise Unit Report
RAPID CREEK U2

Unit Sale Notice Volume (MBF): RAPID CREEK U2

MBF Volume by Grade
Sp DBH Rings/In Age All Spec Mill 2 Saw 3 Saw 4 Saw Utility
DF 20.2 6.5 453 19 272 137 20 4
RA 14.5 7 5 1
WH 15.0 3 3
RC 26.0 1 1
ALL 19.7 6.5 464 19 272 147 21 4

Unit Cruise Design: RAPID CREEK U2

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B1C: VR, 1 BAF (40) Measure/Count Plots, 
Sighting Ht = 4.5 ft

17.0 20.1 20 10 0

Unit Cruise Summary: RAPID CREEK U2

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
DF 43 88 4.4 2
RA 2 2 0.1 0
WH 1 1 0.1 0
RC 1 1 0.1 0
ALL 47 92 4.6 2

Unit Cruise Statistics: RAPID CREEK U2

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

DF 176.0 28.0 6.3 151.3 23.9 3.6 26,631 36.8 7.2
RA 4.0 447.2 100.0 96.9 12.9 9.1 387 447.4 100.4
WH 2.0 447.2 100.0 94.5 0.0 0.0 189 447.2 100.0
RC 2.0 447.2 100.0 43.9 0.0 0.0 88 447.2 100.0
ALL 184.0 21.6 4.8 148.3 27.1 4.0 27,296 34.7 6.2
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Unit Summary: RAPID CREEK U2

Sp Status Rx N D DBH BL THT BF Gross BF Net Defect % TPA BA RD MBF Net
DF LIVE CUT 43 ALL 20.2 83 107 28,151 26,631 5.4 79.1 176.0 39.2 452.7
RA LIVE CUT 2 ALL 14.5 56 69 463 387 16.2 3.5 4.0 1.1 6.6
RC LIVE CUT 1 ALL 26.0 50 61 104 88 15.2 0.5 2.0 0.4 1.5
WH LIVE CUT 1 ALL 15.0 82 102 318 189 40.5 1.6 2.0 0.5 3.2
ALL LIVE CUT 47 ALL 19.9 82 105 29,035 27,296 6.0 84.7 184.0 41.1 464.0
ALL ALL ALL 47 ALL 19.9 82 105 29,035 27,296 6.0 84.7 184.0 41.1 464.0
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Cruise Unit Report
RAPID CREEK U3

Unit Sale Notice Volume (MBF): RAPID CREEK U3

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw Utility
DF 17.6 8.0 236 108 104 23 1
RA 11.1 13 2 11
ALL 16.5 8.0 249 108 107 33 1

Unit Cruise Design: RAPID CREEK U3

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B1C: VR, 1 BAF (40) Measure/Count Plots, 
Sighting Ht = 4.5 ft

12.0 13.8 14 10 0

Unit Cruise Summary: RAPID CREEK U3

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
DF 38 58 4.1 1
RA 4 4 0.3 0
ALL 42 62 4.4 1

Unit Cruise Statistics: RAPID CREEK U3

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

DF 165.7 29.7 7.9 118.7 11.7 1.9 19,670 32.0 8.2
RA 11.4 254.2 67.9 95.6 21.4 10.7 1,093 255.1 68.8
ALL 177.1 19.2 5.1 117.2 13.5 2.1 20,763 23.5 5.5

Unit Summary: RAPID CREEK U3

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

DF LIVE CUT 38 ALL 17.6 74 96 20,819 19,670 5.5 98.1 165.7 39.5 236.0
RA LIVE CUT 4 ALL 11.1 48 71 1,207 1,093 9.5 17.0 11.4 3.4 13.1
ALL LIVE CUT 42 ALL 16.8 71 92 22,026 20,763 5.7 115.1 177.1 42.9 249.2
ALL ALL ALL 42 ALL 16.8 71 92 22,026 20,763 5.7 115.1 177.1 42.9 249.2
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Cruise Unit Report
RAPID CREEK U4

Unit Sale Notice Volume (MBF): RAPID CREEK U4

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw Utility
DF 19.4 176 101 62 11 2
RA 9.3 64 3 61
WH 9.5 12 5 1 3 3
ALL 12.4 253 109 63 75 6

Unit Cruise Design: RAPID CREEK U4

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B1C: VR, 1 BAF (40) Measure/Count Plots, 
Sighting Ht = 4.5 ft

10.0 11.2 10 7 0

Unit Cruise Summary: RAPID CREEK U4

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
DF 22 36 3.6 0
RA 13 14 1.4 0
WH 3 3 0.3 0
ALL 38 53 5.3 0

Unit Cruise Statistics: RAPID CREEK U4

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

DF 144.0 26.8 8.5 122.5 16.2 3.5 17,637 31.4 9.2
RA 56.0 112.7 35.6 115.0 16.6 4.6 6,441 113.9 35.9
WH 12.0 161.0 50.9 100.1 34.5 19.9 1,202 164.7 54.7
ALL 212.0 23.6 7.5 119.2 17.9 2.9 25,279 29.6 8.0

Unit Summary: RAPID CREEK U4

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

DF LIVE CUT 22 ALL 19.4 75 97 18,734 17,637 5.9 70.2 144.0 32.7 176.4
RA LIVE CUT 13 ALL 9.3 47 78 6,889 6,441 6.5 118.7 56.0 18.4 64.4

ca29ac12-20c6-4edf-b226-b388f363fe7b November 16, 2023 11:10:43

10 of 15



Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

WH LIVE CUT 3 ALL 9.5 30 47 1,216 1,202 1.1 24.4 12.0 3.9 12.0
ALL LIVE CUT 38 ALL 13.5 54 81 26,838 25,279 5.8 213.3 212.0 54.9 252.8
ALL ALL ALL 38 ALL 13.5 54 81 26,838 25,279 5.8 213.3 212.0 54.9 252.8
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Cruise Unit Report
RAPID CREEK U5

Unit Sale Notice Volume (MBF): RAPID CREEK U5

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw
DF 18.0 71 43 20 7
ALL 18.0 71 43 20 7

Unit Cruise Design: RAPID CREEK U5

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B1: VR, 1 BAF (40) Measure All, Sighting Ht 
= 4.5 ft

3.0 2.6 3 3 0

Unit Cruise Summary: RAPID CREEK U5

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
DF 15 15 5.0 0
ALL 15 15 5.0 0

Unit Cruise Statistics: RAPID CREEK U5

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

DF 200.0 20.0 11.5 117.5 9.8 2.5 23,503 22.3 11.8
ALL 200.0 20.0 11.5 117.5 9.8 2.5 23,503 22.3 11.8

Unit Summary: RAPID CREEK U5

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

DF LIVE CUT 15 ALL 18.0 68 92 25,017 23,503 6.1 113.2 200.0 47.1 70.5
ALL LIVE CUT 15 ALL 18.0 68 92 25,017 23,503 6.1 113.2 200.0 47.1 70.5
ALL ALL ALL 15 ALL 18.0 68 92 25,017 23,503 6.1 113.2 200.0 47.1 70.5
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Cruise Unit Report
RAPID CREEK U6

Unit Sale Notice Volume (MBF): RAPID CREEK U6

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw Utility
DF 20.4 27 18 7 1 0
ALL 20.4 27 18 7 1 0

Unit Cruise Design: RAPID CREEK U6

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B1: VR, 1 BAF (40) Measure All, Sighting Ht 
= 4.5 ft

1.0 1.0 2 2 0

Unit Cruise Summary: RAPID CREEK U6

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
DF 10 10 5.0 0
ALL 10 10 5.0 0

Unit Cruise Statistics: RAPID CREEK U6

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

DF 200.0 0.0 0.0 135.3 11.0 3.5 27,062 11.0 3.5
ALL 200.0 0.0 0.0 135.3 11.0 3.5 27,062 11.0 3.5

Unit Summary: RAPID CREEK U6

Sp Status Rx N D DBH BL THT BF Gross BF Net Defect % TPA BA RD MBF Net
DF LIVE CUT 10 ALL 20.4 84 107 29,454 27,062 8.1 88.1 200.0 44.3 27.1
ALL LIVE CUT 10 ALL 20.4 84 107 29,454 27,062 8.1 88.1 200.0 44.3 27.1
ALL ALL ALL 10 ALL 20.4 84 107 29,454 27,062 8.1 88.1 200.0 44.3 27.1
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Cruise Unit Report
RAPID CREEK U7 ROW

Unit Sale Notice Volume (MBF): RAPID CREEK U7 ROW

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw
DF 20.7 7.0 32 23 8 1
WH 18.7 5 3 2 0
ALL 20.3 7.0 37 26 10 1

Unit Cruise Design: RAPID CREEK U7 ROW

Design Cruise Acres FMA Acres N Plots N Cruise Plots N Void Plots
FX: FR plots (20 tree / acre expansion) 1.0 1.4 3 3 0

Unit Cruise Summary: RAPID CREEK U7 ROW

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
DF 13 13 4.3 1
WH 3 3 1.0 0
ALL 16 16 5.3 1

Unit Cruise Statistics: RAPID CREEK U7 ROW

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

DF 202.5 10.9 6.3 157.5 25.7 7.1 31,880 27.9 9.5
WH 38.0 97.2 56.1 135.8 31.4 18.1 5,160 102.1 59.0
ALL 240.4 24.5 14.2 154.0 26.1 6.5 37,040 35.8 15.6

Unit Summary: RAPID CREEK U7 ROW

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

DF LIVE CUT 13 ALL 20.7 81 104 32,847 31,880 2.9 86.6 202.4 44.5 31.9
WH LIVE CUT 3 ALL 18.7 69 87 5,387 5,160 4.2 19.9 38.0 8.8 5.2
ALL LIVE CUT 16 ALL 20.3 79 101 38,233 37,040 3.1 106.5 240.4 53.3 37.0
ALL ALL ALL 16 ALL 20.3 79 101 38,233 37,040 3.1 106.5 240.4 53.3 37.0
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Cruise Unit Report
RAPID CREEK U8 ROW

Unit Sale Notice Volume (MBF): RAPID CREEK U8 ROW

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw Utility
DF 18.1 33 14 17 2 0
ALL 18.1 33 14 17 2 0

Unit Cruise Design: RAPID CREEK U8 ROW

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B1: VR, 1 BAF (40) Measure All, Sighting Ht 
= 4.5 ft

1.0 0.6 1 1 0

Unit Cruise Summary: RAPID CREEK U8 ROW

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
DF 6 6 6.0 0
ALL 6 6 6.0 0

Unit Cruise Statistics: RAPID CREEK U8 ROW

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

DF 240.0 0.0 0.0 137.8 13.9 5.7 33,081 13.9 5.7
ALL 240.0 0.0 0.0 137.8 13.9 5.7 33,081 13.9 5.7

Unit Summary: RAPID CREEK U8 ROW

Sp Status Rx N D DBH BL THT BF Gross BF Net Defect % TPA BA RD MBF Net
DF LIVE CUT 6 ALL 18.1 80 102 34,325 33,081 3.6 134.3 240.0 56.4 33.1
ALL LIVE CUT 6 ALL 18.1 80 102 34,325 33,081 3.6 134.3 240.0 56.4 33.1
ALL ALL ALL 6 ALL 18.1 80 102 34,325 33,081 3.6 134.3 240.0 56.4 33.1
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STATE OF WASHINGTON  
DEPARTMENT OF NATURAL RESOURCES  
RAPID CREEK TIMBER SALE ROAD PLAN  

LEWIS COUNTY  
LEWIS DISTRICT  

PACIFIC CASCADE REGION 

AGREEMENT NO.: 30-105125 STAFF ENGINEER: RICH WALLMOW 

DRAWN & COMPILED BY: ALICIA COMPTON 

SECTION 0 – SCOPE OF PROJECT  

0-1 ROAD PLAN SCOPE   
Clauses in this road plan apply to all road related work, including landings and rock source 
development, unless otherwise noted.  

0-2 REQUIRED ROADS  
The specified work on the following roads is required. 

Road  Stations Type 

W-510 0+00 to 62+50 Pre-haul Maintenance 

W-512 0+00 to 30+00 Pre-haul Maintenance 

W-511 0+00 to 10+30 Pre-haul Maintenance 

W-511 0+00 to 10+30 Decommissioning 

W-519D 0+00 to 38+70 Pre-haul Maintenance 

0-3 OPTIONAL ROADS  
The specified work on the following roads is not required. Any optional roads built by the Purchaser 
must meet all the specifications in the road plan.   

Road  Stations Type 

W-512D 0+00 to 4+01 Construction 

W-511 Ext. 0+00 to 2+31 Construction 

W-519D Ext. 0+00 to 8+45 Construction 

0-4 CONSTRUCTION   
Construction includes, but is not limited to:  clearing; grubbing; right-of-way debris disposal; 
excavation and/or embankment to subgrade; compaction of subgrade and embankment; landing 
construction; acquisition and installation of drainage structures; manufacture and application of rock. 
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0-6  PRE-HAUL MAINTENANCE  
This project includes, but is not limited to the following pre-haul maintenance requirements:  
  

Road  Stations  Requirements  

W-510 0+00 to 62+50 Grade, shape and compact.   

W-512 0+00 to 30+00 Clean ditch and culverts in accordance with clause 2-6 
and 2-7.  Grade and shape existing road surface prior to 
application of rock; apply rock in accordance with the 
Rock List; grade, shape and compact after rock 
application. 

W-511 0+00 to 10+30 Brushing; grade, shape and compact.   

W-519D 0+00 to 38+70 Brushing; clean ditch and culverts in accordance with 
clause 2-6 and 2-7.  Grade and shape existing road 
surface (remove drivable water bars) prior to 
application of rock; apply rock in accordance with the 
Rock List; grade, shape and compact after rock 
application. 

 
0-9 DECOMMISSIONING 

This project includes decommissioning listed in Clause 9-20ROAD DECOMMISSIONING. 
 
0-12 DEVELOP ROCK SOURCE 

Purchaser shall develop an existing rock source. Rock source development will involve clearing, 
stripping and manufacturing rock.  Work for developing rock sources is listed in Section 6 ROCK AND 
SURFACING. 
 
 

SECTION 1 – GENERAL  
  
1-1  ROAD PLAN CHANGES  

If the Purchaser desires a change from this road plan including, but not limited to, relocation, 
extension, change in design, or adding roads; a revised road plan must be submitted in writing to the 
Contract Administrator for consideration. Before work begins, Purchaser shall obtain approval from 
the State for the submitted plan.   

  
1-2  UNFORESEEN CONDITIONS  

Quantities established in this road plan are minimum acceptable values. Additional quantities required 
by the state due to unforeseen conditions, or Purchaser's choice of construction season or techniques 
will be at the Purchaser's expense. Unforeseen conditions include, but are not limited to, solid 
subsurface rock, subsurface springs, saturated ground, and unstable soils.   
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1-3  ROAD DIMENSIONS  
Purchaser shall perform road work in accordance with the dimensions shown on the TYPICAL SECTION 
SHEET and the specifications within this road plan, unless controlled by construction stakes or design 
data (plan, profile, and cross-sections).   
 

1-4  ROAD TOLERANCES  
Purchaser shall perform road work within the tolerances listed below. The tolerance class for each 
road is listed on the TYPICAL SECTION SHEET.  
  

Tolerance Class  A  B  C  

Road and Subgrade Width (feet)  +1.5  +1.5  +2.0  

Subgrade Elevation (feet +/-)  0.5  1.0  2.0  

Centerline alignment (feet lt./rt.)  1.0  1.5  3.0  
    

1-6  ORDER OF PRECEDENCE   
Any conflict or inconsistency in the road plan will be resolved by giving the documents precedence in 
the following order:   
1. Addenda.  
2. Designs or Plans. On designs and plans, figured dimensions shall take precedence over scaled 

dimensions.  
3. Road Plan Clauses.  
4. Typical Section Sheet.  
5. Standard Lists.  
6. Standard Details.  
7. Road Plan maps.  
 
In case of any ambiguity or dispute over interpreting the road plan, the Contract Administrator’s or 
designee’s decision will be final.  

 
1-8  REPAIR OR REPLACEMENT OF DAMAGED MATERIALS  

Purchaser shall repair or replace all materials, roadway infrastructure, and road components damaged 
during road work or operation activities. The Contract Administrator will direct repairs and 
replacements. Repairs to structural materials must be made in accordance with the manufacturer’s 
recommendation, and may not begin without written approval from the Contract Administrator.  
  

1-9  DAMAGED METALLIC COATING   
Any cut ends, or damaged galvanized or aluminized coating on existing or new bridge components, 
culverts, downspouts, and flumes must be cleaned and treated with a minimum of two coats of zinc 
rich paint or cold galvanizing compound.   
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1-15  ROAD MARKING   
Purchaser shall perform road work in accordance with the state’s marked location. All road work is 
marked as follows:  

 Centerline construction stakes, orange paint and orange flagging for new 
construction.  

 Orange painted trees or construction stakes for pre-haul maintenance.  
 
1-18  REFERENCE POINT DAMAGE   

Purchaser shall reset reference points (RPs) that were moved or damaged at any time during 
construction to their original locations.  Excavation and embankment may not proceed on road 
segments controlled by said RPs until Purchaser resets all moved or damaged RPs.  

  
1-21  HAUL APPROVAL   

Purchaser shall not use roads under this road plan for timber hauling, other than timber cut on the 
right-of-way, without written approval from the Contract Administrator.  
  

1-22  WORK NOTIFICATIONS  
Purchaser shall notify the Contract Administrator a minimum of 3 business days before work begins.   
  

1-23  ROAD WORK PHASE APPROVAL  
Purchaser shall obtain written approval from the Contract Administrator upon completion of each of 
the following phases of road work:  

 Subgrade construction, subgrade compaction and drainage installation  
 Rock application and compaction  
 Road decommissioning  
 Rock pit completion 

 
1-25  ACTIVITY TIMING RESTRICTION  

The specified activities are not allowed during the listed closure period unless authorized in writing by 
the Contract Administrator.   
  

Road  Activity  Closure Period  

All Roads  Road Construction, Pre-haul 
Maintenance  

October 1 to April 30  

  
1-26  OPERATING DURING CLOSURE PERIOD  

If permission is granted to operate during a closure period listed in Clause 1-25 ACTIVITY TIMING 
RESTRICTION, Purchaser shall provide a maintenance plan to include further protection of state 
resources. Purchaser shall obtain written approval from the Contract Administrator for the 
maintenance plan, and shall put preventative measures in place before operating during the closure 
period. Purchaser is required to maintain all haul roads at their own expense.   
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1-29  SEDIMENT RESTRICTION  
Purchaser shall not allow silt-bearing runoff to enter any streams.  

 
1-30  CLOSURE TO PREVENT DAMAGE  

In accordance with Contract Clause G-220 STATE SUSPENDS OPERATION, the Contract Administrator 
will suspend road work or hauling right-of-way timber, forest products, or rock under the following 
conditions:  

 Wheel track rutting exceeds 6 inches on pit run, jaw run, or native surface roads.  
 Wheel track rutting exceeds 2 inches on crushed rock roads.  
 Surface or base stability problems persist.  
 When, in the opinion of the Contract Administrator excessive road damage or rutting may 

occur.  
  
Operations must stop unless authority to continue working or hauling is granted in writing by the 
Contract Administrator. In the event that surface or base stability problems persist, Purchaser shall 
cease operations, or perform corrective maintenance or repairs, subject to specifications within this 
road plan. Before and during any suspension, Purchaser shall protect the work from damage or 
deterioration. 
 

1-32 BRIDGE SURFACE RESTRICTION 
The use of metal tracked equipment is not allowed on bridge surfaces at any time. If Purchaser must 
run equipment on bridge surfaces, then rubber tired equipment or other methods, approved in writing 
by Contract Administrator, must be used.  
 
If tracked equipment is used on bridge surfaces, Purchaser shall immediately cease all operations. 
Purchaser shall remove any dirt, rock, or other material tracked or spilled on the bridge surface(s) and 
have surface(s) evaluated by the Region Engineer or their designee and/or Registered Professional 
Structural Engineer as required by Contract Administrator for any damages caused by transporting 
equipment. Any damage to the surface(s) will be repaired, at the Purchaser’s expense, as directed by 
the Contract Administrator. 
 

1-33  SNOW PLOWING RESTRICTION  
Snowplowing will be allowed after the execution of a SNOW PLOWING AGREEMENT, which is available 
from the Contact Administrator upon request.  If damage occurs while plowing, further permission to 
plow may be revoked by the Contract Administrator.  

  
1-40  ROAD APPROACHES TO COUNTY ROADS AND STATE HIGHWAYS  

Purchaser shall immediately remove any mud, dirt, rock, or other material tracked or spilled on to 
county roads and state highways.  
  
If additional damage to the surface, signs, guardrails, etc. occurs then the damage will be repaired, at 
the Purchaser’s expense, as directed by the Contract Administrator when authorized by the county or 
WSDOT.   
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SECTION 2 – MAINTENANCE  
  

2-1  GENERAL ROAD MAINTENANCE   
Purchaser shall maintain all roads used under this contract in accordance with the FOREST ACCESS 
ROAD MAINTENANCE SPECIFICATIONS for the entire term of this contract. Maintenance is required 
even during periods of inactivity.   
  

2-2  ROAD MAINTENANCE – PURCHASER MAINTENANCE  
Purchaser shall perform maintenance on roads listed in Contract Clause C-050 PURCHASER ROAD 
MAINTENANCE AND REPAIR in accordance with FOREST ACCESS ROAD MAINTENANCE 
SPECIFICATIONS.   

 
2-3  ROAD MAINTENANCE – DESIGNATED MAINTAINER  

Purchaser may be required to perform maintenance on roads listed in Contract Clause C-060 
DESIGNATED ROAD MAINTAINER as directed by the Contract Administrator. Purchaser shall maintain 
roads in accordance with FOREST ACCESS ROAD MAINTENANCE SPECIFICATIONS. 

 
2-4  PASSAGE OF LIGHT VEHICLES  

Purchaser shall maintain roads in a condition that will allow the passage of light administrative 
vehicles.   

  
2-5   MAINTENANCE GRADING – EXISTING ROAD  

On the following roads, Purchaser shall use a grader to shape the existing surface before rock 
application.   
  

Road  Stations  Requirements  

W-510 0+00 to 62+50 Grade, shape and compact. 

W-512 0+00 to 30+00 Grade, shape, rock and compact. 

W-511 0+00 to 10+30 Grade, shape and compact. 

W-519D 0+00 to 38+70 Grade, remove driveable waterbars, rock 
and compact. 

 
2-6 CLEANING CULVERTS  

On the following roads, Purchaser shall clean the inlets and outlets of all culverts and shall obtain 
written approval from the Contract Administrator before grading and rocking.  

 
Road Stations 

W-512 0+00 to 13+00 
W-519D 0+00 to 1+80, 15+00 to 38+70 
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2-7 CLEANING DITCHES, HEADWALLS, AND CATCH BASINS  
On the following roads, Purchaser shall clean ditches, headwalls, and catchbasins. Work must be 
completed before grading and rocking and must be done in accordance with the TYPICAL SECTION 
SHEET.  Pulling ditch material across the road or mixing in with the road surface is not allowed. 

 
Road Stations 

W-512 0+00 to 13+00 
W-519D 0+00 to 1+80, 15+00 to 38+70 

 
 

SECTION 3 – CLEARING, GRUBBING, AND DISPOSAL  
 

3-1 BRUSHING 
On the following roads, Purchaser shall cut vegetative material up to 4 inches in diameter, including 
limbs, as shown on the ROADSIDE BRUSHING DETAIL. Brushing must be achieved by mechanical cutting 
of brush, trees, and branches. Root systems and stumps of cut vegetation may not be disturbed unless 
directed by the Contract Administrator. Purchaser shall remove brushing debris from the road surface, 
ditchlines, and culvert inlets and outlets.  
 

Road Stations 
W-511 0+00 to 10+30 

W-519D 0+00 to 38+70 
 

3-5  CLEARING  
Purchaser shall fall all vegetative material larger than 2 inches DBH or over 4 feet high between the 
marked right-of-way boundaries and within waste and debris areas, or if not marked in the field, 
between the clearing limits specified on the TYPICAL SECTION SHEET. Clearing must be completed 
before starting excavation and embankment.  

  
3-8  PROHIBITED DECKING AREAS  

Purchaser shall not deck right-of-way timber in the following areas:   
 Within the grubbing limits.   
 Within 50 feet of any stream.  
 In locations that interfere with the construction of the road prism.  
 In locations that impede drainage.   
 On slopes greater than 45%.  
 Against standing trees, unless approved by the Contract Administrator.  

    
3-10  GRUBBING  

Purchaser shall remove all stumps between the grubbing limits specified on the TYPICAL SECTION 
SHEET.  Purchaser shall also remove stumps with undercut roots outside the grubbing limits.  
Grubbing must be completed before starting excavation and embankment.  
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3-12  STUMP PLACEMENT  
Purchaser shall place grubbed stumps adjacent to the road shoulder and in compliance with all other 
clauses in this road plan.   

 
3-14  STUMPS WITHIN DESIGNATED WASTE AREAS   

Purchaser is not required to remove stumps within waste areas if they are cut flush with the ground.  
  
3-20  ORGANIC DEBRIS DEFINITION  

Organic debris is defined as all vegetative material not eligible for removal by Contract Clause G-010 
PRODUCTS SOLD AND SALE AREA or G-011 RIGHT TO REMOVE FOREST PRODUCTS AND CONTRACT 
AREA that is larger than one cubic foot in volume within the grubbing and brushing limits.  
 

3-21  DISPOSAL COMPLETION  
Purchaser shall remove organic debris from the road surface, ditch lines, and culvert inlets and outlets. 
Purchaser shall complete all disposal of organic debris, before subgrade compaction, the application 
of rock, and timber haul.  
  

3-22  DESIGNATED WASTE AREA FOR ORGANIC DEBRIS   
Waste areas for organic debris are located within the cleared right-of-way or in natural openings as 
designated by the Contract Administrator.   
  

3-23  PROHIBITED DISPOSAL AREAS  
 Purchaser shall not place organic debris in the following areas:    

 Within 25 feet of a cross drain culvert.  
 Within 50 feet of a live stream, or wetland.    
 On road subgrades, or excavation and embankment slopes.  
 On slopes greater than 45%.  
 Within the operational area for cable landings where debris may shift or roll.  
 On locations where brush can fall into the ditch or onto the road surface.  
 Against standing timber.  

 
3-24  BURYING ORGANIC DEBRIS RESTRICTED  

Purchaser shall not bury organic debris unless otherwise stated in this plan.  
     
3-25 SCATTERING ORGANIC DEBRIS  

Purchaser shall scatter organic debris outside of the grubbing limits and in natural openings.  Where 
natural openings are unavailable or restrictive, alternate debris disposal methods are subject to the 
written approval of the Contract Administrator.  
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SECTION 4 – EXCAVATION  
  
4-2  PIONEERING  

Pioneering may not extend past construction that will be completed during the current construction 
season.  In addition, the following actions must be taken as pioneering progresses:  

 Drainage must be provided on all uncompleted construction.  
 Road pioneering operations may not undercut the final cut slope or restrict drainage.  

 
4-3  ROAD GRADE AND ALIGNMENT STANDARDS  

Purchaser shall follow these standards for road grade and alignment, except as designed:  
 Grade and alignment must have smooth continuity, without abrupt changes in direction.  
 Maximum grades may not exceed 15 percent favorable and 12 percent adverse.  
 Minimum curve radius is 60 feet at centerline.  
 Maximum grade change for sag vertical curves is 5% in 100 feet.  
 Maximum grade change for crest vertical curves is 4% in 100 feet.   

4-4  SWITCHBACK STANDARDS  
A switchback is defined as a curved segment of road between a beginning and end of the same curve, 
where the change of traffic travel direction is greater than 90 degrees. Purchaser shall follow these 
standards for switchbacks:  
 

 Maximum adverse grades for switchbacks is 10% of the curve radius.  
 Maximum favorable grades for switchbacks is 10%.  
 Maximum transition grades entering and leaving switchbacks is a 5% grade change.  
 Transition grades required to meet switchback grade limitations must be constructed 

on the tangents preceding and departing from the switchbacks.  
  
4-5 CUT SLOPE RATIO  

Purchaser shall construct excavation slopes no steeper than shown on the following table, unless 
construction staked or designed:   
  

  
Material Type  

Excavation 
Slope Ratio  

Excavation  Slope 
Percent  

Common Earth (on side slopes up to 55%)  1:1  100  
Common Earth (on slopes over 70%)  ¾:1 133  
Fractured or loose rock  ½:1  200  
Hardpan or solid rock  ¼:1  400  
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4-6  EMBANKMENT SLOPE RATIO  
Purchaser shall construct embankment slopes no steeper than shown on the following table, unless 
construction staked or designed:  
  

  
Material Type  

Embankment  
Slope Ratio  

Embankment  
Slope Percent  

Sandy Soils  2:1  50  
Common Earth and Rounded Gravel  1½:1  67  
Angular Rock  1¼:1  80  

  
4-7  SHAPING CUT AND FILL SLOPE  

Purchaser shall construct excavation and embankment slopes to a uniform line and left rough for 
easier revegetation.  
 

4-8  CURVE WIDENING  
The minimum widening placed on the inside of curves is:   

 6 feet for curves of 50 to 79 feet radius.   
 4 feet for curves of 80 to 100 feet radius.  

 
4-9  EMBANKMENT WIDENING  

The minimum embankment widening is:  
 2 feet for embankment heights at centerline of 2 to 6 feet.  
 4 feet for embankment heights at centerline of greater than 6 feet.  

  
Purchaser shall apply embankment widening equally to both sides of the road to achieve the required 
width.   

 
4-21  TURNOUTS  

Purchaser shall construct turnouts as designated on the ROCK LIST.   Minimum dimensions are shown 
on the ROCK LIST.  

  
4-22  TURNAROUNDS  

Purchaser shall construct turnarounds as designated on the ROCK LIST.  Turnarounds must be no 
larger than 30 feet long and 30 feet wide.   
 

4-25  DITCH CONSTRUCTION AND RECONSTRUCTION  
Purchaser shall construct and reconstruct ditches into the subgrade as specified on the TYPICAL 
SECTION SHEET.  Ditches must be constructed concurrently with construction of the subgrade.  
  

4-28  DITCH DRAINAGE  
Ditches must drain to cross-drain culverts or ditchouts.  
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4-29 DITCHOUTS  
Purchaser shall construct ditchouts as needed and as directed by the Contract Administrator.   
Ditchouts must be constructed in a manner that diverts ditch water onto the forest floor and must 
have excavation backslopes no steeper than a 1:1 ratio.  
  

4-35  WASTE MATERIAL DEFINITION  
Waste material is defined as all dirt, rock, mud, or related material that is extraneous or unsuitable for 
construction material. Waste material, as used in Section 4 EXCAVATION, is not organic debris.  

  
4-36  DISPOSAL OF WASTE MATERIAL  

Purchaser may sidecast waste material on side slopes up to 45% if the waste material is compacted 
and free of organic debris. On side slopes greater than 45%, all waste material must be end hauled or 
pushed to the designated embankment sites and waste areas identified in Clause 4-37 WASTE AREA 
LOCATION.  

 
4-37  WASTE AREA LOCATION  

Purchaser shall deposit waste material in the listed designated areas. Additional waste areas may also 
be identified or approved by the Contract Administrator.  The amount of material allowed in a waste 
area is at the discretion of the Contract Administrator.  
  

Road  Waste Area Location   Comments  

EOR Pit  EOR Pit Shown on pit plan 
  
4-38  PROHIBITED WASTE DISPOSAL AREAS  

Purchaser shall not deposit waste material in the following areas, except as otherwise specified in this 
plan:  

 Within 25 feet of a cross drain culvert.  
 Within 50 feet of a live stream or wetland.  
 On side slopes steeper than 45%.  
 In locations that interfere with the construction of the road prism.  
 In locations that impede drainage.   
 Against standing timber.  

  
4-48  NATIVE MATERIAL  

Native material consists of naturally occurring material that is free of organic debris, trash, and rocks 
greater than 6 inches in any dimension.    

 
4-55 ROAD SHAPING  

Purchaser shall shape the subgrade and surface as shown on the TYPICAL SECTION SHEET. The 
subgrade and surface shape must ensure runoff in an even, un-concentrated manner, and must be 
uniform, firm, and rut-free.   

  
  

RAPID CREEK       30-105125            FINALIZED DATE: DECEMBER 28, 2023 Page 11 of 34



 

4-60  FILL COMPACTION  
Purchaser shall compact all embankment and waste material in accordance with the  
COMPACTION LIST by routing equipment over the entire width of each lift.  Waste material may be 
placed by end-dumping or sidecasting until sufficiently wide enough to support the equipment.  
  

4-61  SUBGRADE COMPACTION   
Purchaser shall compact constructed and reconstructed subgrades in accordance with the 
COMPACTION LIST by routing equipment over the entire width, except ditch.   

 
4-63  EXISTING SURFACE COMPACTION   

Purchaser shall compact maintained road surfaces in accordance with the COMPACTION LIST by 
routing equipment over the entire width.    
 
 

SECTION 5 – DRAINAGE  
  

5-5  CULVERTS  
Purchaser shall install culverts as part of this contract. Culverts must be installed concurrently with 
subgrade work and must be installed before subgrade compaction and rock application. Culvert 
locations and the minimum requirements for culvert length and diameter are designated on the 
CULVERT LIST.  Culvert, downspout, and flume lengths may be adjusted to fit as-built conditions and 
may not terminate directly on unprotected soil.  Culverts must meet the specifications in Clauses     
10-17 through 10-22.   
 

5-7 USED CULVERT MATERIAL 
On temporary roads, Purchaser may install used culverts. All other roads must have new culverts 
installed. Purchaser shall obtain approval from the Contract Administrator for the quality of the used 
culverts before installation. Culverts must meet the specifications in Clauses 10-17 through 10-22. 
 

5-10  CULVERT MARKER INSTALLATION  
At all new culverts, Purchaser shall provide and install culvert markers at the inlet in accordance with 
the CULVERT AND DRAINAGE SPECIFICATION DETAIL.  

  
5-12  UNUSED MATERIALS STATE PROPERTY  

On required roads, any materials listed on the CULVERT LIST that are not installed will become the 
property of the state.  Purchaser shall stockpile materials as directed by the Contract Administrator.  

  
5-15 CULVERT INSTALLATION  

Culvert installation must be in accordance with the CULVERT AND DRAINAGE SPECIFICATION DETAIL 
and the Corrugated Polyethylene Pipe Association’s “Recommended Installation Practices for 
Corrugated Polyethylene Pipe and Fittings”.  Corrugated Polyethylene pipe must be installed in a 
manner consistent with the manufacturer’s recommendations.  Culverts shall be banded using lengths 
of no less than 10 feet, and no more than one length less than 16 feet.  Shorter sections of banded 
culvert shall be installed at the inlet end.   
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5-17  CROSS DRAIN SKEW AND SLOPE  
Cross drains, on road grades in excess of 3%, must be skewed at least 30 degrees from perpendicular 
to the road centerline, except where the cross drain is at the low point in the road culverts will not be 
skewed. Cross drain culverts must be installed at a slope steeper than the incoming ditch grade, but 
not less than 3% or more than 10%.  

  
5-18  CULVERT DEPTH OF COVER  

Cross drain culverts must be installed with a depth of cover of not less than 1 foot of compacted 
subgrade over the top of the culvert at the shallowest point. Stream crossing culverts must be 
installed with a depth of cover recommended by the culvert manufacturer for the type and size of the 
pipe.  

  
5-20  ENERGY DISSIPATERS  

Purchaser shall install energy dissipaters in accordance with the CULVERT AND DRAINAGE 
SPECIFICATION DETAIL at all culverts on the CULVERT LIST that specify the placement of rock.  The type 
of energy dissipater and the amount of material and must be consistent with the specifications on the 
CULVERT LIST, except for temporary culverts.   Placement must be by zero drop-height method only.  
Energy dissipater installation is subject to approval by the Contract Administrator. 

 
5-25  CATCH BASINS  

Purchaser shall construct catch basins in accordance with CULVERT AND DRAINAGE  
SPECIFICATION DETAIL.  Minimum dimensions of catch basins are 2 feet wide and 4 feet long.  
 

5-26  HEADWALLS FOR CROSS DRAIN CULVERTS  
Purchaser shall construct headwalls in accordance with the CULVERT AND DRAINAGE  
SPECIFICATION DETAIL at all culverts on the CULVERT LIST that specify placement of rock, except for 
temporary culverts.  Rock may not restrict the flow of water into culvert inlets or catch basins. Rock 
must be placed on shoulders, slopes, and around culvert inlets and outlets. Minimum specifications 
require that rock be placed at a width of one culvert diameter on each side of the culvert opening, and 
to a height of one culvert diameter above the top of the culvert. Rock may not restrict the flow of 
water into culvert inlets or catch basins.  
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SECTION 6 – ROCK AND SURFACING  
  
6-2 ROCK SOURCE ON STATE LAND 

Rock used in accordance with the quantities on the ROCK LIST may be obtained from the following 
source on state land at no charge to the Purchaser. Purchaser shall obtain written approval from the 
Contract Administrator for the use of material from any other source. If other operators are using, or 
desire to use the rock source, a joint operating plan must be developed. All parties shall follow this 
plan. Purchaser shall notify the Contract Administrator a minimum of 3 business days before starting 
any operations in the listed locations. 

 
Source Location 
EOR Pit Sec. 16, T11N R2E 

 
6-3 ROCK SOURCE STATE LAND, EXISTING STOCKPILE 

Rock used in accordance with the quantities on the ROCK LIST may be obtained from the following 
existing stockpile on state land at no charge to the Purchaser. Purchaser shall not remove additional 
yardage without prior written approval from the Contract Administrator. Other stockpiles may not be 
used without prior written approval from the Contract Administrator. 
 

Source Location Rock Type Quantity (CY) 
W-545 Stockpile Sec. 13, T11N R2E 1 ½” Minus Crushed 342 
W-520 Stockpile Sec. 28, T11N R2E 2 ½” Minus Crushed 300 

 
6-5 ROCK FROM COMMERCIAL SOURCE 

Rock used in accordance with the quantities on the ROCK LIST may be obtained from commercial 
source at the Purchaser's expense.  Rock sources are subject to written approval by the Contract 
Administrator before their use.  Rock source must be a WSDOT certified source.  

 
6-10 ROCK SOURCE DEVELOPMENT PLAN BY STATE 

Purchaser shall conduct rock source development and use at the following sources, in accordance with 
the written ROCK SOURCE DEVELOPMENT PLAN prepared by the state and included in this road plan. 
Upon completion of operations, the rock source must be left in the condition specified in the ROCK 
SOURCE DEVELOPMENT PLAN, and approved in writing by the Contract Administrator.  Purchaser shall 
notify the Contract Administrator a minimum of 3 business days before starting any operations in the 
rock source. 
 

Source 
EOR Pit 
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6-13 ROCK EXPLORATION 
Purchaser shall provide and excavator (minimum 170 HP) with operator for up to 4 hours of 
exploration of rock and other related work as directed by the Contract Administrator at the following 
site.  Contractor shall record exploration results in ROCK EXPLORATION LOG DETAIL and provide them 
to the Contract Administrator upon completion of rock exploration.  

 
Road 

EOR Pit 
 
6-22  FRACTURE REQUIREMENT FOR ROCK  

A minimum of 50% by visual inspection of coarse aggregate must have at least one fractured face.  
Coarse aggregate is the material greater than 1/4-inch in size.  
 

6-41 SELECT PIT RUN ROCK 
No more than 50 percent of the rock may be larger than 8 inches in any dimension and no rock may be 
larger than 12 inches in any dimension. Select Pit Run rock may not contain more than 5 percent by 
weight of organic debris, dirt, and trash. Rock may require processing to meet this specification. 

 
6-55  ROCK APPLICATION MEASURED BY COMPACTED DEPTH  

Measurement of specified rock depths, are defined as the compacted depth using the compaction 
methods required in this road plan.  Estimated quantities specified in the ROCK LIST are loose yards.  
Purchaser shall apply adequate amounts of rock to meet the specified rock depths. Specified rock 
depths are minimum requirements and are not subject to reduction.    
  

6-56  ROCK MEASURMENT BY TRUCK VOLUME  
Measurement of spot rock, culvert backfill, energy dissipaters and landing rock is on a cubic yard truck 
measure basis.  The Contract Administrator will measure each truck box before rock hauling. An 
average of such volumes for each truck will be used to tally the volume hauled. The Contract 
Administrator may periodically require that a load be flattened off and its volume calculated. 
Purchaser shall maintain load tally sheets for each truck and shall give them to the Contract 
Administrator on a weekly basis during rocking operations.  
 

6-70  APPROVAL BEFORE ROCK APPLICATION  
Purchaser shall obtain written approval from the Contract Administrator for subgrade construction 
and drainage installation before rock application.  

 
6-71  ROCK APPLICATION  

Purchaser shall apply rock in accordance with the specifications and quantities shown on the ROCK 
LIST.  Rock must be spread, shaped, and compacted full width concurrent with rock hauling 
operations.  Road surfaces must be compacted in accordance with the COMPACTION LIST by routing 
equipment over the entire width.  
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6-73  ROCK FOR WIDENED PORTIONS  
Purchaser shall apply rock to turnarounds, turnouts, and areas with curve widening to the same depth 
and specifications as the traveled way, unless otherwise specified in the ROCK LIST.  
 

6-75 OPTIONAL ROCK EXCEPTION 
On the following roads, if hauling takes place from June 1 to September 30, Purchaser may provide and 
place less rock than shown on the ROCK LIST, when approved in writing by the Contract Administrator.  
 
If less rock is applied, Purchaser shall submit a written plan, for approval, describing how these roads 
will be constructed, used, maintained, and treated post-haul. Purchaser shall meet post-haul 
specifications in Section 9 POST-HAUL ROAD WORK, the FOREST ACCESS ROAD MAINTENANCE 
SPECIFICATIONS, or other conditions of the approved plan.  
 

Road Stations 
W-512D  0+00 to 4+01 

W-511 Ext. 0+00 to 2+31 
W519D Ext. 0+00 to 8+45 

 
 

SECTION 8 – EROSION CONTROL  
  

8-1 SEDIMENT CONTROL STRUCTURES 
Sediment control shall be accomplished using sediment traps, silt fences, settling ponds, or other 
methods as approved in writing by the Contract Administrator. 
 
On the following road, Purchaser shall install a sediment pond in accordance with the SETTLING POND 
DETAIL.   
  

Road Stations Comments 
W-519D 20+00, 22+90, 24+35 On left. 

 
8-2  PROTECTION FOR EXPOSED SOIL  

Purchaser shall provide and evenly spread a 4-inch layer of straw to all exposed soils within 50 feet of 
a stream or wetland.  Soils must be covered before the first anticipated storm event.  Soils may not sit 
exposed during any rain event.   
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8-15 REVEGETATION  
On the following roads, Purchaser shall spread seed on all exposed soils resulting from road work 
activities using manual dispersion.  Other methods of covering must be approved in writing by the 
Contract Administrator.  Required seed not spread by the termination of this contract will become the 
property of the state.  
  

Road  Location  Qty (lbs)*  Type  Remarks 

W-512D 0+00 to 4+01 12 Seed   

W-511 0+00 to 10+30 20 Seed  Decommissioning only 

W-511 Ext. 0+00 to 2+31 6 Seed  Decommissioning only 

W-519D Ext. 0+00 to 8+45 25 Seed   

Waste Areas   10 Seed  

 Total 73   
*Quantities are estimates only.  Actual quantities may vary and are the responsibility of the Purchaser.  

 
8-16  REVEGETATION SUPPLY  

The Purchaser shall provide the seed.    
  

8-17  REVEGETATION TIMING  
Purchaser shall revegetate after road work is completed and between March 15 and September 30, 
unless otherwise approved by Contract Administrator.   

 
8-18 PROTECTION FOR SEED 

Purchaser shall provide a protective cover for seed on all exposed soils within 25 feet of streams or 
wetlands. The protective cover may consist of straw or hay.  Seed may not be allowed to sit exposed 
during any rain event.  

 
8-19  ASSURANCE FOR SEEDED AREA  

Purchaser shall ensure the growth of a uniform and dense crop (at least 50% coverage) of 2-inch tall 
grass. Purchaser shall reapply the grass seed in areas that have failed to germinate or have been 
damaged through any cause.  Restore eroded or disturbed areas, clean up and properly dispose of 
eroded materials, and reapply the grass seed at no addition cost to the state.  
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8-25 GRASS SEED  
Purchaser shall evenly spread the seed mixture listed below on all exposed soil at a rate of 50 pounds 
per acre of exposed soil. Grass seed must meet the following specifications:   
  
1. Weed seed may not exceed 0.5% by weight.   
2. All seed species must have a minimum 90% germination rate, unless otherwise specified.   
3. Seed must be certified.   
4. Seed must be furnished in standard containers showing the following information:  

a. Common name of seed  
b. Net weight  
c. Percent of purity  
d. Percentage of germination  
e. Percentage of weed seed and inert material  

5. Seed must conform to the following mixture, unless a comparable mix is approved in writing by 
the Contract Administrator.  

  

Kind and Variety of Seed 
in Mixture  

% by Weight  

Perennial Rye  35-45  

Red Fescue  30-40  

Highland Bent  5-15  

White Clover  10-20  

Inert and Other Crop  0.5  
  

 
SECTION 9 – POST-HAUL ROAD WORK  

  
9-1 EARTHEN BARRICADES 

Contractor shall construct barricades in accordance with the EARTHEN BARRICADE DETAIL. 
 

Road Stations 
W-511 0+00 

 
9-3  CULVERT MATERIAL REMOVED FROM STATE LAND  

Culverts removed from roads become the property of the Purchaser and must be removed from state 
land.   
 

9-5 POST-HAUL MAINTENANCE 
Purchaser shall perform post-haul maintenance in accordance with the FOREST ACCESS ROAD 
MAINTENANCE SPECIFICATIONS.  
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9-10  LANDING DRAINAGE  
Purchaser shall provide for drainage of the landing surface.  
  

9-11  LANDING EMBANKMENT  
Purchaser shall slope landing embankments to the original construction specifications.  
 

9-20 ROAD DECOMMISSIONING 
Purchaser shall decommission the following roads before the termination of this contract. 
 

Road Stations Type 
W-511 0+00 to 10+30 Light 

W-511 Ext. 0+00 to 2+31 Light 
 

9-22 LIGHT DECOMMISSIONING 
 Construct non-drivable waterbars in accordance with the attached NON-DRIVABLE WATERBAR 

DETAIL at a maximum spacing that will produce a vertical drop of no more than 10 feet between 
waterbars or between natural drainage paths and with a maximum spacing of 200 feet, or as 
marked in the field. 

 Skew waterbars at least 30 degrees from perpendicular to the road centerline on roads in excess of 
3 percent grade. 

 Key waterbars into the cut-slope to intercept the ditch. Waterbars must be outsloped to provide 
positive drainage. Outlets must be on stable locations. 

 Block roads with earthen barricades in accordance with the attached EARTHEN BARRICADE DETAIL. 
 Slope all trench walls and approach embankments no steeper than 1.5:1. 
 Apply grass seed concurrently with abandonment and in accordance with Section 8 EROSION 

CONTROL. 
 Scatter woody debris onto abandoned road surfaces. 

 
 

SECTION 10 MATERIALS  
  

10-17  CORRUGATED PLASTIC CULVERT  
Polyethylene culverts must meet AASHTO M-294 specifications, or ASTM F-2648 specifications for 
recycled polyethylene.  Culverts must be Type S – double walled with a corrugated exterior and 
smooth interior.  
  

10-22  PLASTIC BAND  
Plastic coupling and end bands must meet the AASHTO specification designated for the culvert. Only 
fittings supplied or recommended by the culvert manufacturer may be used. Couplings must be split 
coupling band.  Split coupling bands must have a minimum of four corrugations, two on each side of 
the pipe joint.    
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TYPICAL SECTION SHEET

Road Number
From 

Station To Station
Tolerance 

Class
Subgrade 

Width
Road 
Width

Ditch 
Width

Ditch 
Depth

Crown 
@ CL

ft ft ft ft in
S R W D G1 G2 C1 C2

W-510 0+00 62+50 A - 12 - - 4 - - - -
W-512 0+00 30+00 A - 12 3 1 4 - - - -

W-512D 0+00 4+01 C 16 12 3 1 4 5 5 10 10
W-511 0+00 10+30 A - 12 - - 4 - - - -

W-511 Ext. 0+00 2+31 C 16 12 3 1 4 5 5 10 10
W-519D 0+00 38+70 A - 12 3 1 4 - - - -

W-519D Ext. 0+00 8+45 C 16 12 3 1 4 5 5 10 10

Grubbing 
Limits Clearing Limits

ft ft 
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ROCK LIST

SELECT PIT RUN

Length Width Taper

K2 B2 EOR Pit L  (ft) H (ft) T (ft)

W-512D * 0+00 4+01 1 1/2:1 15 81 4.01 325
* 23 1 23 40 10 25
* 11
* 15 1 15
* 1
* 50 1 50

W-511 Ext. * 0+00 2+31 1 1/2:1 12 63 2.31 146
* 34 1 34
* 5
* 12 1 12
* 50 1 50

W-519D 2
W-519D Ext. * 0+00 8+45 1 1/2:1 15 81 8.45 684

* 43 1 43
* 23 1 23 40 10 25
* 24
* 15 1 15
* Energy Dissipater 1
* 50 1 50

*Optional Rock in accordance with 6-75 REQUIRED SELECT PIT RUN: 2 CY
OPTIONAL SELECT PIT RUN: 1512 CY

TOTAL SELECT PIT RUN: 1514 CY

Turnout

Road Number
From 

Station To Station
Rock 
Slope

Compacted 
Rock Depth 

(in)

C.Y. per 
Station or 

Unit

# of 
Stations or 

Units
C.Y. 

Subtotal Rock Source

Junctions

Landings

Curve Widening
Turnouts

Energy Dissipater

Energy Dissipater

Turnarounds
Curve Widening

Landings
Junctions

Turnarounds
Turnouts

Curve Widening
Junctions

Landings
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ROCK LIST

1 1/2 - INCH MINUS CRUSHED

Length Width Taper

K2 B2
W-545 

Stockpile L  (ft) H (ft) T (ft)

W-512 0+00 13+00 1 1/2:1 4 20 13.00 260
24
8

50

REQUIRED BALLAST: 342 CY

TurnoutC.Y. per 
Station or 

Unit

# of 
Stations or 

Units
C.Y. 

Subtotal

Compacted 
Rock Depth 

(in)
Rock 
Slope Rock Source

Junctions
Curve Widening

Road 
Number

From 
Station To Station

Spot Rock
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ROCK LIST

2 1/2-INCH MINUS CRUSHED

Length Width Taper

K1 B1
W-520 

Stockpile L  (ft) H (ft) T (ft)

W-519D 19+30 26+30 1 1/2:1 4 20 7.00 140
120

20 2 40 40 10 25

REQUIRED CRUSHED ROCK: 300 CY

Turnout

Road Number
From 

Station To Station
Rock 
Slope

Compacted 
Rock Depth 

(in)

C.Y. per 
Station or 

Unit

# of 
Stations or 

Units
C.Y. 

Subtotal Rock Source

Spot Rock
Culvert Backfill
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CULVERT LIST

Dia (In) Length Type Inlet Outlet Type

W-512D 1+49 18 30 PD 0.5 0.5 SP NT NT Y
W-519D 0+00 18 40 PD 0.5 0.5 SP CR CR Y
W-519D 19+30 18 30 PD 0.5 0.5 SP CR CR Y

W-519D Ext. 1+68 18 30 PD 0.5 0.5 SP NT NT Y

Key:

SP      - Select Pit Run
NT     - Native (bank run)
CR     - 2 1/2-Inch Minus Crushed
LL      - Light Loose Riprap
PD   -   Polyethylene Pipe Double Wall
PSDS   -   Polyethylene Downspout Single Wall

LocationRoad Number Remarks
Inlet 

Marker
Bedding 
Material

Backfill 
Material

Armoring (C.Y.)Culvert
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Road Type

Max Depth     
Per Lift 
(inches)

Equipment 
Type

Equipment 
Weight (lbs)

Minimum 
Number of 

Passes

All Roads Subgrade 12
Vibratory 

Smooth Drum 14,000 4

All Roads Fill 18
Vibratory 

Smooth Drum 14,000 4
All Roads Waste Area 24 Excavation 28,000 -

All Roads
Pre-haul 
Surface 6

Vibratory 
Smooth Drum 14,000 5

All Roads Rock 12
Vibratory 

Smooth Drum 14,000 3

COMPACTION LIST
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FOREST ACCESS ROAD MAINTENANCE SPECIFICATIONS 
Page 1 of 2  

Cuts and Fills  

 Maintain slope lines to a stable gradient compatible with the cut slope/fill slope ratios. Remove slides  

from ditches and the roadway. 

 Repair fill‐failures, in accordance with Clause 4‐6 EMBANKMENT SLOPE RATIO, with selected material 

or material approved by the Contract Administrator. Remove overhanging material from the top of 

cut slopes.

 Waste material from slides or other sources shall be placed and compacted in stable locations 

identified in the road plan or approved by the Contract Administrator, so that sediment will not 

deliver to any streams or wetlands.

 Slide material and debris shall not be mixed into the road surface materials, unless approved by the 

Contract Administrator.

Surface  

 Grade the road surface, turnouts, and shoulders to the original shape on the TYPICAL SECTION SHEET

to provide a smooth, rut‐free traveled surface and maintain surface water runoff in an even,

unconcentrated manner.

 Blading shall not undercut the backslope or cut into geotextile fabric on the road.

 If required by the Contract Administrator, water shall be applied as necessary to control dust and

retain fine surface rock.

 Surface material shall not be bladed off the roadway. Replace surface material when lost or worn

away, or as directed by the Contract Administrator.

 Remove shoulder berms, created by grading, to facilitate drainage, except as marked or directed by

the Contract Administrator.

 For roads with geotextile fabric: spread surface aggregate to fill in soft spots and wheel ruts (barrel

spread) to prevent damage to the geotextile fabric.

Drainage  

 Prevent silt bearing road surface and ditch runoff from delivering sediment to any streams or

wetlands.

 Maintain rolling dips and drivable waterbars as needed to keep them functioning as intended.

 Maintain headwalls to the road shoulder level with material that will resist erosion.

 Maintain energy dissipaters at culvert outlets with non‐erodible material or rock.

 Keep ditches, culverts, and other drainage structures clear of obstructions and functioning as

intended.

 Inspect and clean culverts at least monthly, with additional inspections during storms and periods of

high runoff.  This shall be done even during periods of inactivity.
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FOREST ACCESS ROAD MAINTENANCE SPECIFICATIONS  
Page 2 of 2  

  

Preventative Maintenance  

 Perform preventative maintenance work to safeguard against storm damage, such as blading to ensure 

correct runoff, ditch and culvert cleaning, and waterbar maintenance.  

  

Termination of Use or End of Season  

 At the conclusion of logging operations, ensure all conditions of these specifications have been met.  

  

Debris  

 Remove fallen timber, limbs, and stumps from the slopes, roadway, ditchlines, and culvert inlets.  
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Brushing Limits

Running Surface

A

B

C

ROADSIDE BRUSHING DETAIL 

 

Brushing Limits 
A = 12 feet 

B = 10 feet 

C= 10 feet 

GENERAL NOTES 

1) Vegetative material, including limbs, up to 4 inches in diameter shall be cut within the 
brushing limits shown on the drawing above.  This includes vegetative material 
growing on the running surface.

2) Vegetative material shall be cut as near flush with the ground as possible, but shall not 
extend more than 6 inches above the ground.

3) Brushing Limit C may be increased on the inside of curves to improve sight distance if 
approved by the Contract Administrator 
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STATE OF WASHINGTON 
DEPARTMENT OF NATURAL RESOURCES 

PACIFIC CASCADE REGION 
 

ROCK SOURCE DEVELOPMENT PLAN 
EOR PIT  

Section 16, Township 11 North, Range 02 East, W.M. 
Page 1 of 2 

 
1. Development shall begin in Area A and proceed to the south into Area B if needed. 

 
2. The pit floor shall have continuity of slope, providing drainage to the northwest at a grade of 1 percent.  Access 

road into pit floor shall be re-graded to allow for drainage to the northwest. 
 
3. All vegetation including stumps shall be cleared a minimum of 20 feet beyond the top of all working faces.  Trees 

shall be cleared to a minimum of 3/4 of the height of the tallest tree adjacent to the pit. 
 
4. Overburden shall be pushed or end hauled to the designated waste area and compacted.  Minimal acceptable 

compaction is achieved by placing waste material in 2 foot or shallower lifts and routing excavation equipment 
over entire width of the lifts.   

 
5. Root wads and organic debris larger than one cubic foot in volume shall be separated from overburden material 

and piled in the designated waste area. 
 
6. Pit faces shall not exceed 20 feet in height and shall be sloped no steeper than 1/2:1. 
 
7. Working bench width shall be a minimum of 20 feet. 

 
8. The location and amount of material to be placed in a stockpile are subject to approval of the Contract 

Administrator. 
 
9. Oversize material remaining in the rock source at the conclusion of use shall not exceed 5 percent of the total 

volume mined during that operation.  Oversize material is defined as rock fragments larger than two feet in any 
direction.  At the conclusion of operations, oversize material shall be placed as directed by the Contract 
Administrator. 

 
10. At the end of operations, pit faces and walls shall be scaled and cleared of loose and overhanging material. 
 
11. All exposed soil in the waste area shall be grass seeded in accordance with Road Plan Clause 8-15 through 8-25. 
 
12. Reclamation will not be required following use. 
 
13. All operations shall be carried out in compliance with all regulations of: 

a. Regulations and Standards Applicable to Metal and Nonmetal Mining and Milling Operations (30 CFR) 
U.S. Department of Labor, Mine Safety and Health Administration. 

b. Safety Standards - Metal and Nonmetallic Mines, Quarries, Pits, and Crushing Operations (296-61 
WAC), Washington Department of Labor and Industries. 

c. Safety Standards for Construction Work (296-155 WAC), Washington Department of Labor  
 and Industries. 

 
14. The Operator shall submit an informational drilling and shooting plan to the Contract Administrator 5 working 

days prior to any drilling (Form # M-126PAC). 
 
15. At the end of operations, pit condition shall be approved in writing by the Contract Administrator prior to 

termination of the contract. 
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EOR PIT DEVELOPMENT PLAN 
Sec.16, T11N, R2E, W.M.

Page 2 of 2

0 50 100 150 20025
Feet

Existing Roads Pit Floor
Area A V V

V V Area B

D D D D

D D D DWaste Area
Contours 10 ft

A
A1

Average 10' Face Height

Road
Road

Pit Floor

*No overburden expected.
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ROCK EXPLORATION LOG DETAIL 

Date:    Pit Name:           Timber Sale Name:    

*Test holes will be numbered and marked with flagging. 

Hole # Hole # Hole# 
Depth Material Type Depth Material Type Depth Material Type 
      
      
      
      
      
      

 

Hole # Hole # Hole# 
Depth Material Type Depth Material Type Depth Material Type 
      
      
      
      
      
      

 

Hole # Hole # Hole# 
Depth Material Type Depth Material Type Depth Material Type 
      
      
      
      
      
      

 

Hole # Hole # Hole# 
Depth Material Type Depth Material Type Depth Material Type 
      
      
      
      
      
      

Page ___/___ 
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SUMMARY - Road Development Costs
REGION: Pacific Cascade

DISTRICT: Lewis

                SALE/PROJECT NAME: Rapid Creek AGREEMENT #: 30-105125

ROAD NUMBERS: Optional: W-512D, W-511 Ext., W-519D Ext.

Required: W-510, W-512, W-511, W-519D

ROAD STANDARD: Construction Reconstruction Maintenance

NUMBER OF STATIONS: 14.77 0.00 141.50

CLEARING & GRUBBING, 
EXCAVATION AND FILL, 
MISC.: $9,334.29 $0.00 $8,057.08

ROAD ROCK:
Optional: $16,880.55 $0.00 $0.00

Required: $0.00 $0.00 $9,635.26

Total: $16,880.55 $0.00 $9,635.26

STOCKPILE: - - $0.00

CULVERTS AND FLUMES: $1,846.00 $0.00 $2,151.00

STRUCTURES: - - -

MOBILIZATION: $3,889.71 $0.00 $3,357.49

    TOTAL COSTS: $31,950.55 $0.00 $23,200.83

    COST PER STATION: $2,163 #DIV/0! $164

$324.00 $0.00 $740

10% OVERHEAD AND GENERAL EXPENSE = $5,515.14
TOTAL (All Roads)      = $61,730.52
TOTAL (Minus Optional Rock)   = $44,849.97
SALE VOLUME MBF  = 1,980
TOTAL $/MBF      = $31.18
TOTAL $/MBF (Minus Optional Rock) = $22.65

Profit and Risk costs are accounted on an individual basis.

ROAD DEACTIVATION & 
ABANDONMENT COSTS:         



Sale: Rapid Creek Road: W-510

Required                                   
Pre-Haul Maintenance- 62+50 stations

Required 
Reconstruction 

- 0+00 stations
Required 

Construction - 0+00 stations
1.18 miles 0.00 miles 0.00 miles

Required Abandonment- 0+00 stations
Optional 

Reconstruction 0+00 stations Optional 
Construction - 0+00 stations

0.00 miles 0.00 miles 0.00 miles

PRE-HAUL MAINTENANCE
MISC.
Grade and shape existing road surface -   62.50 stations @ $18.25 per station $1,140.63
Roll shaped road surface w/ vibratory roller prior to rocking - 62.50 stations @ $9.70 per station $606.25

TOTAL CLEARING, GRUBBING, EXCAVATION, FILL, and MISC. $1,746.88

SUBTOTAL $1,746.88

MOBILIZATION SUBTOTAL $727.95

OVERHEAD & GENERAL EXPENSES 10% SUBTOTAL $247.48

TOTAL $2,722.31
Optional Rock? NO

COST PER STATION $43.56

                              SUMMARY OF ROAD                                       



Sale: Rapid Creek Road: W-512

Required                                 
Pre-Haul Maintenance- 30+00 stations

Required 
Reconstruction - 0+00 stations

Required 
Construction - 0+00 stations

0.57 miles 0.00 miles 0.00 miles

Required Abandonment- 0+00 stations
Optional 

Reconstruction - 0+00 stations Optional 
Construction - 0+00 stations

0.00 miles 0.00 miles 0.00 miles

PRE-HAUL MAINTENANCE

EXCAVATION
Clean ditch & culverts- 13.00 stations @ $67.19 per station $873.47

MISC.
Grade and shape existing road surface -   30.00 stations @ $18.25 per station $547.50
Roll shaped road surface w/ vibratory roller prior to rocking - 30.00 stations @ $9.70 per station $291.00

TOTAL CLEARING, GRUBBING, EXCAVATION, FILL, and MISC. $1,711.97

ROCK  
0+00        to 13+00 292     cy. of Crushed  @ $14.18 per c.y.= $4,140.56
Spot Rock See Rock List 50     cy. of Crushed  @ $14.18 per c.y.= $709.00

TOTAL ROCK $4,849.56

SUBTOTAL $6,561.53

MOBILIZATION SUBTOTAL $713.40

OVERHEAD & GENERAL EXPENSES 10% SUBTOTAL $727.49

TOTAL $8,002.42
Optional Rock? NO

COST PER STATION $266.75

                              SUMMARY OF ROAD                                       



Sale: Rapid Creek Road: W-512D

Required                                  
Pre-Haul Maintenance- 0+00 stations

Required 
Reconstruction - 0+00 stations

Required 
Construction - 0+00 stations

0.00 miles 0.00 miles 0.00 miles

Required Abandonment- 0+00 stations
Optional 

Reconstruction - 0+00 stations Optional 
Construction - 4+01 stations

0.00 miles 0.00 miles 0.08 miles

CONSTRUCTION
CLEARING/GRUBBING
Scattering Organic Debris 4.01 sta   @ $280.00 per sta $1,122.80

EXCAVATION
Road Construction Earthwork 4.01  sta. @ $152.17 per sta. = $610.20
Construct ditchouts - 1.00 @ $60.00 each $60.00
Grade and shape subgrade - 4.01 stations @ $14.60 per station $58.55

MISC.
Roll subgrade w/ vibratory roller prior to rocking - 4.01 stations @ $12.12 per station $48.60
Construct turnouts @ sta.  - 1.00 @ $134.62 each $134.62
Construct landing - 1.00 @ $538.46 each $538.46
Grass seed and fertilize - 12.00 lbs @ $4.00 per lbs $48.00

TOTAL CLEARING, GRUBBING, EXCAVATION, FILL, and MISC. $2,621.23

CULVERTS -  MATERIALS & INSTALLATION
Culverts  

30  LF of 18" $915.00 0  LF of 24" $0.00
$915.00                   $0.00

Culvert Stakes & Markers
1 markers $8.00

$8.00 TOTAL CULVERTS $923.00

ROCK  
Energy Dissipator See Rock List 1     cy. of Pit-Run  @ $15.27 per c.y.= $15.27
0+00        to 4+01 424     cy. of Pit Run  @ $9.97 per c.y.= $4,227.28

TOTAL ROCK $4,242.55

SUBTOTAL $7,786.78

MOBILIZATION SUBTOTAL $1,092.30

OVERHEAD & GENERAL EXPENSES 10% SUBTOTAL $887.91

TOTAL $9,766.99
Optional Rock? YES

COST PER STATION $2,435.66

                              SUMMARY OF ROAD                                       



Sale: Rapid Creek Road: W-511

Required                                  
Pre-Haul Maintenance- 10+30 stations

Required 
Reconstruction - 0+00 stations

Required 
Construction - 0+00 stations

0.20 miles 0.00 miles 0.00 miles

Required Decommissioning- 10+30 stations
Optional 

Reconstruction - 0+00 stations Optional 
Construction - 0+00 stations

0.20 miles 0.00 miles 0.00 miles

PRE-HAUL MAINTENANCE
CLEARING
Roadside Brushing 0.20  miles    @ $1,560.00 per mile = $312.00

MISC.
Grade and shape existing road surface -   10.30 stations @ $36.50 per station $375.95
Roll shaped road surface w/ vibratory roller prior to rocking - 10.30 stations @ $9.70 per station $99.91

TOTAL CLEARING, GRUBBING, EXCAVATION, FILL, and MISC. $787.86

DECOMMISSIONING
Construct waterbar - 8.00 @ $60.00 each $480.00
Construct Spoil Berm - 1.00 @ $180.00 each $180.00
Grass seed and fertilize - 20.00 lbs @ $4.00 per lbs $80.00

TOTAL ADDITIONAL REQUIREMENTS $740.00

SUBTOTAL $1,527.86

MOBILIZATION SUBTOTAL $328.31

OVERHEAD & GENERAL EXPENSES 10% SUBTOTAL $185.62

TOTAL $2,041.79
Optional Rock? NO

COST PER STATION $198.23

                              SUMMARY OF ROAD                                       



Sale: Rapid Creek Road: W-511 Ext.

Required                              
Pre-Haul Maintenance- 0+00 stations

Required 
Reconstruction - 0+00 stations

Required 
Construction - 0+00 stations

0.00 miles 0.00 miles miles

Required Decommissioning- 2+31 stations
Optional 

Reconstruction - 0+00 stations Optional 
Construction - 2+31 stations

0.04 miles 0.00 miles 0.04 miles

CONSTRUCTION
CLEARING/GRUBBING
Scattering Organic Debris 2.31 sta   @ $280.00 per sta $646.80

EXCAVATION
Road Construction Earthwork 2.31  sta. @ $152.17 per sta. = $351.51
Grade and shape subgrade - 2.31 stations @ $14.60 per station $33.73

MISC.
Roll subgrade w/ vibratory roller prior to rocking - 2.31 stations @ $12.12 per station $28.00
Construct turnouts @ sta.  - 1.00 @ $134.62 each $134.62
Construct turnaround @ sta.  - 1.00 @ $134.62 each $134.62
Construct landing - 1.00 @ $538.46 each $538.46

TOTAL CLEARING, GRUBBING, EXCAVATION, FILL, and MISC. $1,867.74

ROCK  
0+00        to 2+31 247     cy. of Pit Run  @ $10.20 per c.y.= $2,519.40

TOTAL ROCK $2,519.40

DECOMMISSIONING
Construct waterbar - 2.00 @ $60.00 each $120.00
Construct Earthen Barricade - 1.00 @ $180.00 each $180.00
Grass seed and fertilize - 6.00 lbs @ $4.00 per lbs $24.00

TOTAL ADDITIONAL REQUIREMENTS $324.00

SUBTOTAL $4,711.14

MOBILIZATION SUBTOTAL $778.31

OVERHEAD & GENERAL EXPENSES 10% SUBTOTAL $548.95

TOTAL $6,038.40
Optional Rock? YES

COST PER STATION $2,614.03

                              SUMMARY OF ROAD                                       



Sale: Rapid Creek Road: W-519D

Required                                
Pre-Haul Maintenance- 38+70 stations

Required 
Reconstruction - 0+00 stations

Required 
Construction - 0+00 stations

0.73 miles 0.00 miles 0.00 miles

Required Abandonment- 0+00 stations
Optional 

Reconstruction - 0+00 stations Optional 
Construction - 0+00 stations

0.00 miles 0.00 miles 0.00 miles

PRE-HAUL MAINTENANCE
CLEARING
Roadside Brushing 0.73  miles    @ $1,170.00 per mile = $854.10

EXCAVATION
Construct settling ponds  @ 20+00, 22+90, 24+35 3.00 @ $53.75 each $161.25
Clean or construct ditch- 25.50 stations @ $67.19 per station $1,713.35

MISC.
Grade and shape existing road surface, remove waterbars -   38.70 stations @ $18.25 per station $706.28
Roll shaped road surface w/ vibratory roller prior to rocking - 38.70 stations @ $9.70 per station $375.39

TOTAL CLEARING, GRUBBING, EXCAVATION, FILL, and MISC. $3,810.37

CULVERTS -  MATERIALS & INSTALLATION
Culverts  

70  LF of 18" $2,135.00 0  LF of 24" $0.00
$2,135.00                    $0.00

Culvert Stakes & Markers
2 markers $16.00

$16.00 TOTAL CULVERTS $2,151.00

ROCK  
19+30        to 26+30 140     cy. of Crushed  @ $15.84 per c.y.= $2,217.60
Culvert Backfill See Rock List 40     cy. of Crushed  @ $15.84 per c.y.= $633.60
Spot Rock 0+00 120     cy. of Crushed  @ $15.84 per c.y.= $1,900.80
Energy Dissipator See Rock List 2     cy. of Pit-Run  @ $16.85 per c.y.= $33.70

TOTAL ROCK $4,785.70

SUBTOTAL $10,747.07

MOBILIZATON SUBTOTAL $1,587.83

OVERHEAD & GENERAL EXPENSES 10% SUBTOTAL $1,233.49

TOTAL $13,568.39
Optional Rock? NO

COST PER STATION $350.60

                              SUMMARY OF ROAD                                       



Sale: Rapid Creek Road: W-519D Ext.

Required                                           
Pre-Haul Maintenance- 0+00 stations

Required 
Reconstruction - 0+00 stations

Required 
Construction - 0+00 stations

0.00 miles 0.00 miles 0.00 miles

Required Abandonment- 0+00 stations
Optional 

Reconstruction - 0+00 stations Optional 
Construction - 8+45 stations

0.00 miles 0.00 miles 0.16 miles

CONSTRUCTION
CLEARING/GRUBBING
Scattering Organic Debris 8.45 sta   @ $280.00 per sta $2,366.00

EXCAVATION
Road Construction Earthwork 8.45  sta. @ $152.17 per sta. = $1,285.84
Construct ditchouts - 1.00 @ $60.00 each $60.00
Grade and shape subgrade - 8.45 stations @ $14.60 per station $123.37

MISC.
Roll subgrade w/ vibratory roller prior to rocking - 8.45 stations @ $12.12 per station $102.41
Construct turnouts @ sta.  - 1.00 @ $134.62 each $134.62
Construct turnaround @ sta.  - 1.00 @ $134.62 each $134.62
Construct landing - 1.00 @ $538.46 each $538.46
Grass seed and fertilize - 25.00 lbs @ $4.00 per lbs $100.00

TOTAL CLEARING, GRUBBING, EXCAVATION, FILL, and MISC. $4,845.32

CULVERTS -  MATERIALS & INSTALLATION
Culverts  

30  LF of 18" $915.00 0  LF of 24" $0.00
$915.00                    $0.00

Culvert Stakes & Markers
1 markers $8.00

$8.00 TOTAL CULVERTS $923.00

ROCK  
Energy Dissipator See Rock List 1     cy. of Pit-Run  @ $17.04 per c.y.= $17.04
0+00        to 8+45 839     cy. of Pit Run  @ $12.04 per c.y.= $10,101.56

TOTAL ROCK $10,118.60

SUBTOTAL $15,886.92

MOBILIZATION SUBTOTAL $2,019.11

OVERHEAD & GENERAL EXPENSES 10% SUBTOTAL $1,790.60

TOTAL $19,696.63
Optional Rock? YES

COST PER STATION $2,330.96

SUMMARY OF ROAD                                       



Pit: EOR Location: Sec. 16, T11N R2E
Sale: Rapid Creek Road: 1514 c.y.
Swell: 1.40 Stockpile:  c.y.
Shrinkage 1.16 Total Truck Loads: 1514 c.y.
Drill Pct.: 0% In Place Total: 1081 c.y.

Pit Development & Cleanup including regrading pit access road 
to allow for pit floor drainage to the northwest.

$280.00 /hr  x 10 hrs. $2,792.00
Rip Rock: $2.50 /cu.yd  x 1081 cu.yds.    $2,702.50
Push Rock: $0.67 /cu.yd  x 1514 cu.yds.    $1,014.38
Rock Exploration: $215.00 /hr  x 4 hrs.    = $860.00
Crush 3" Rock: $6.50 /cu.yd  x 4 cu.yds.    $26.00

Subtotal $7,394.88

Move in Excavator 2 @ $637.59 = $1,275.18
Move in Trucks 2 @ $220.00 = $440.00

Subtotal $1,715.18

TOTAL PRODUCTION COSTS $9,110.06
Base Cost= $6.02 Per Cu.Yd.

One-Way
Road Haul Cost Application Cost Base Cst.    Cost Number Speed Dist ROCK
Segment /cu.yd. /cu.yd. /cu.yd.      /cu.yd. Cu. Yds (Mi/hr.) (ft) COST
W-512D  Energy Dissipator $3.25 $6.00 $6.02 $15.27 1 15 3300 $15.27
W-512D $2.95 $1.00 $6.02 $9.97 424 15 3300 $4,227.28
W-511 Ext. $3.18 $1.00 $6.02 $10.20 247 18 4730 $2,519.40
W-519D  Energy Dissipator $4.83 $6.00 $6.02 $16.85 2 18 10500 $33.70
W-519D Ext.  Energy Dissipator $5.02 $6.00 $6.02 $17.04 1 18 11150 $17.04
W-519D Ext. $5.02 $1.00 $6.02 $12.04 839 18 11150 $10,101.56

Total C.Y. 1514 Sub Total $16,914.25

TOTAL ROCKING COSTS $16,914.25

ROCK DEVELOPMENT COST SUMMARY



Pit: W-520 Stockpile Location: Sec. 28, T11N R2E
Sale: Rapid Creek Road: 300 c.y.
Swell: 1.40 Stockpile:  c.y.
Shrinkage 1.16 Total Truck Loads: 300 c.y.
Drill Pct.: 0% In Place Total: 214 c.y.

Load Dump Truck: $1.50 /cu.yd  x 300 cu.yds.    $450.00
Subtotal $450.00

Move in Excavator 1 @ $637.59 = $637.59
Move in Trucks 1 @ $220.00 = $220.00

Subtotal $857.59

TOTAL PRODUCTION COSTS $1,307.59
Base Cost= $4.36 Per Cu.Yd. (Existing Rock Stockpile)

One-way
Road Haul Cost Application Cost Base Cst.    Cost Number Speed Dist ROCK
Segment /cu.yd. /cu.yd. /cu.yd.      /cu.yd. Cu. Yds (Mi/hr.) (ft) COST
W-519D $10.48 $1.00 $4.36 $15.84 140 18 30200 $2,217.60
W-519D  Culvert Backfill $10.48 $1.00 $4.36 $15.84 40 18 30200 $633.60
W-519D  Spot Rock $10.48 $1.00 $4.36 $15.84 120 18 30200 $1,900.80

Total C.Y. 300 Sub Total $4,752.00

TOTAL ROCKING COSTS $4,752.00

ROCK DEVELOPMENT COST SUMMARY



Pit: W-545 Stockpile Location: Sec. 13, T11N R2E
Sale: Rapid Creek Road: 342 c.y.
Swell: 1.40 Stockpile:  c.y.
Shrinkage 1.16 Total Truck Loads: 342 c.y.
Drill Pct.: 0% In Place Total: 244 c.y.

Load Dump Truck: $1.50 /cu.yd  x 342 cu.yds.    $513.00
Subtotal $513.00

Move in Excavator 1 @ $637.59 = $637.59
Move in Trucks 2 @ $220.00 = $440.00

Subtotal $1,077.59

TOTAL PRODUCTION COSTS $1,590.59
Base Cost= $4.65 Per Cu.Yd. (Existing Rock Stockpile)

One-way
Road Haul Cost Application Cost Base Cst.    Cost Number Speed Dist ROCK
Segment /cu.yd. /cu.yd. /cu.yd.      /cu.yd. Cu. Yds (Mi/hr.) (ft) COST
W-512 $8.53 $1.00 $4.65 $14.18 292 20 26000 $4,140.56
W-512  Spot Rock $8.53 $1.00 $4.65 $14.18 50 20 26000 $709.00

Total C.Y. 342 Sub Total $4,849.56

TOTAL ROCKING COSTS $4,849.56

ROCK DEVELOPMENT COST SUMMARY



WASHINGTON STATE DEPARTMENT OF NATURAL RESOURCES 

FOREST EXCISE TAX ROAD SUMMARY SHEET 

Region: 

Timber Sale Name: 

Application Number: 

EXCISE TAX APPLICABLE ACTIVITIES 

Construction: linear feet 
Road to be constructed (optional and required) but not abandoned 

Reconstruction: linear feet 
Road to be reconstructed (optional and required) but not abandoned 

Abandonment: linear feet 
Abandonment of existing roads not reconstructed under the contract 

Decommission: linear feet 
Road to be made undriveable but not officially abandoned. 

Pre-Haul Maintenance: linear feet 
Existing road to receive maintenance work (optional and required) prior to haul 

linear feet 

linear feet 

EXCISE TAX EXEMPT ACTIVITIES 

Temporary Construction: 
Roads to be constructed (optional and required) and 
then abandoned 

Temporary Reconstruction: 
Roads to be reconstructed (optional and required) and 
then abandoned 

All parties must make their own assessment of the taxable or non-taxable status of any work performed under the timber 
sale contact. The Department of Revenue bears responsibility for determining forest road excise taxes. The Department of 
Natural Resources developed this form to help estimate the impact of forest excise taxes. However, the information 
provided may not precisely calculate the actual amount of taxes due. The Department of Revenue is available for 
consultation by calling 1.800.548.8829. 
(Revised 9/18) 
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