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SALE NAME: DINGO DANCE AGREEMENT NO: 30-095917 

 
AUCTION: March 24, 2020 starting at 10:00 a.m., COUNTY: Lewis 

 South Puget Sound Region Office, Enumclaw, WA 

 

SALE LOCATION: Sale located approximately 16 miles southeast of Elbe. 

 

PRODUCTS SOLD 

AND SALE AREA: All timber, except trees marked with blue paint or bounded out by yellow leave tree area 

tags, and down timber existing more than 5 years from the day of sale, bounded by the 

following: white timber sale boundary tags, and the 234-1 Road in Unit #1;  

 

  All timber marked with orange right of way tags, except that title to timber within the 

right of way tags is not conveyed to the Purchaser unless the road segment is actually 

constructed; 

 

  All forest products above on part(s) of  Sections 21 all in Township 14 North, Range 6 

East, W.M., containing 45 acres, more or less. 

 

CERTIFICATION: This sale is certified under the Sustainable Forestry Initiative® program Standard (cert 

no: PwC-SFIFM-513) and FSC 100% raw materials under the Forest Stewardship 

Council® Standard (cert no: BV-FM/COC-080501). 

 

ESTIMATED SALE VOLUMES AND QUALITY: 

 

 Avg Ring Total Total   MBF by Grade 

Species DBH Count MBF $/MBF 1P 2P 3P SM 1S 2S 3S 4S UT  

Douglas fir 13.9 8 1,075 $317.00      460 382 220 13 

Hemlock 10.4 9 432 $107.00      47 174 179 32 

Red cedar 11.4  35 $665.00       15 20  

Red alder 13  19 $130.00       1 18  

Cottonwood 16.5  9 $20.00     4 4  1  

Maple    $35.00          

White pine    $107.00          

Noble fir    $107.00          

Spruce    $107.00          

Silver fir    $107.00          

Sale Total   1,570  

 

MINIMUM BID: $317/MBF  (est. value $413,000.00) BID METHOD: Sealed Bids 

 

PERFORMANCE 

SECURITY: $100,000.00 SALE TYPE: MBF Scale 

 

EXPIRATION DATE: October 31, 2023 ALLOCATION: Export Restricted 

 

BIDDABLE SPECIES:  Douglas fir 

 

BID DEPOSIT: $41,300.00 or Bid Bond.  Said deposit shall constitute an opening bid at the appraised 

price. 

 



   
TIMBER NOTICE OF SALE   

 Page 2 of 2 1/31/2020 

HARVEST METHOD: Harvest activities are estimated to be 75 percent uphill cable, and 25 percent ground 

based harvest. Cable or ground based equipment, with cable-tethered equipment limited 

to sustained slopes 75 percent or less, self-leveling equipment limited to sustained slopes 

60 percent and less and all other ground based equipment limited to sustained slopes 45 

percent or less. Yarding may be restricted during wet weather if rutting becomes 

excessive, per clause H-017. 

 

 Falling, yarding and timber haul will not be permitted from November 1 to May 15, nor 

on weekends, or State recognized holidays, unless authority to do so is granted, in 

writing, by the Contract Administrator. If permission is granted to operate from 

November 1 to May 15, preventative measures may be required to protect water, soils, 

roads and other forest assets. 

 

ROADS: 19.34 stations of optional construction.  97.67 stations of required prehaul maintenance.  

5.16 stations of abandonment, if built. Purchaser maintenance on the 234-1 from station 

31+00 to 70+00, 234-1-2, 234-1-3 roads. Designated maintenance on all other roads 

used.  

 

 Rock for this proposal can be obtained from the State owned Plum Pit and/or Iron Horse 

Pit or any commercial rock source at the Purchaser's expense. Rock source development 

will be required per Road Plan clauses 6-10, 6-12 and as specified in the Rock Source 

Development Plan. 

 

 Road construction and rock haul will not be permitted from November 1 to May 15, nor 

on weekends or State recognized holidays, unless authority to do so is granted, in writing, 

by the Contract Administrator. If permission is granted to operate from November 1 to 

May 15, the Purchaser shall comply with a maintenance plan per Road Plan clause 1-26. 

 

ACREAGE DETERMINATION 

CRUISE METHOD: Unit acreage was determined by traversing boundaries by GPS. Right of way acreage was 

determined by multiplying length times width. GPS data files are available upon request 

by emailing audrey.mainwaring@dnr.wa.gov. See cruise narrative for cruise method. 

 

FEES: $26,690.00 is due on day of sale. $9.00 per MBF is due upon removal.  These are in 

addition to the bid price. 

 

SPECIAL REMARKS: Purchaser shall cut all vine maple within Unit #1, leaving a stump no more than 12 inches 

in height. 

 

 It may be possible to hang tailholds across North Fork Mineral Creek, or the 2 and 3 

roads with prior written approval from the Contract Administrator. If cables are strung 

over the 2 or 3 roads when they are open to other traffic, the Purchaser shall comply with 

a safety plan approved by the Contract Administrator.  

 

 See map for gate locations. Gate keys may be obtained by contacting the South Puget 

Sound Region Office at 360-825-1631 or by contacting Andrew Reed at 360-481-9597. 
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STATE OF WASHINGTON 

DEPARTMENT OF NATURAL RESOURCES 

 

BILL OF SALE AND CONTRACT FOR 

FOREST PRODUCTS 

 

Export Restricted MBF Scale AGREEMENT NO. 30-095917 

 

SALE NAME: DINGO DANCE 

 

THE STATE OF WASHINGTON DEPARTMENT OF NATURAL 

RESOURCES, HEREINAFTER ACTING SOLELY, IN ITS PROPRIETARY 

CAPACITY, STATE, AND  PURCHASER, AGREE AS FOLLOWS: 

 

Section G: General Terms 

G-001 Definitions 

The following definitions apply throughout this contract; 

 

Bill of Sale and Contract for Forest Products:  Contract between the Purchaser and the 

State, which sets forth the procedures and obligations of the Purchaser in exchange for 

the right to remove forest products from the sale area. The Bill of Sale and Contract for 

Forest Products may include a Road Plan for any road construction or reconstruction, 

where applicable. 

 

Contract Administrator:  Region Manager’s designee responsible for assuring that the 

contractual obligations of the Purchaser are met. 

 

Forest Product:  Any material derived from the forest for commercial use. 

 

Purchaser:  The company or individual that has entered into a Bill of Sale and Contract 

for Forest Products with the State for the right to harvest and remove forest products 

from the timber sale area.    
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Road Construction:  Includes building new and maintaining existing forest roads and 

associated work that may be optional or required as described in the Road Plan. 

 

State:  The Washington State Department of Natural Resources, landowner and seller 

of Forest Products from the timber sale area.  The State is represented by the Region 

Manager as designated on the contract signature page.  Contractual obligations to the 

State are enforced by the Region Manager or the designated Contract Administrator. 

 

Subcontractor:  Individual or company employed by the Purchaser to perform a portion 

or all of the services required by The Bill of Sale and Contract for Forest Products.  The 

Purchaser is responsible for independently negotiating, procuring and paying for all 

subcontracted services rendered. 

G-010 Products Sold and Sale Area 

Purchaser was the successful bidder on March 24, 2020 and the sale was confirmed on 

______________________.  The State, as owner, agrees to sell to Purchaser, and 

Purchaser agrees to purchase, cut, and remove the following forest products:  All 

timber, except trees marked with blue paint or bounded out by yellow leave tree area 

tags, and down timber existing more than 5 years from the day of sale, bounded by the 

following: white timber sale boundary tags, and the 234-1 Road in Unit #1;  

 

All timber marked with orange right of way tags, except that title to timber within the 

right of way tags is not conveyed to the Purchaser unless the road segment is actually 

constructed; 

 

All forest products above, located on approximately 45 acres on part(s) of Section 21 in 

Township 14 North, Range 6 East W.M. in Lewis County(s) as shown on the attached 

timber sale map and as designated on the sale area.   

 

All forest products described above from the bole of the tree that meet or exceed 2 

inches diameter inside bark on the small end are eligible for removal.  Above ground 

components of a tree that remain as by-products after the manufacture of logs, 

including but not limited to tree tops, branches, limbs, needles, leaves, stumps, are not 

eligible for removal under the terms of this contract. 

 

Forest products purchased under a contract that is designated as export restricted shall 

not be exported until processed.  Forest products purchased under a contract that is 

designated as exportable may be exported prior to processing. 

G-020 Inspection By Purchaser 

Purchaser hereby warrants to the State that they have had an opportunity to fully 

inspect the sale area and the forest products being sold.  Purchaser further warrants to 

the State that they enter this contract based solely upon their own judgment of the value 

of the forest products, formed after their own examination and inspection of both the 

timber sale area and the forest products being sold.  Purchaser also warrants to the State 

that they enter this contract without any reliance upon the volume estimates, acreage 
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estimates, appraisals, pre-bid documentation, or any other representations by the State 

Department of Natural Resources. 

G-030 Contract Term 

Purchaser shall remove the forest products conveyed and complete all work required by 

this contract prior to October 31, 2023. 

G-040 Contract Term Adjustment - No Payment 

Purchaser may request an adjustment in the contract term.  A claim must be submitted 

in writing and received by the State within 30 days after the start of interruption or 

delay.  The claim must also indicate the actual or anticipated length of interruption or 

delay.  The State may grant an adjustment without charge only if the cause for contract 

term adjustment is beyond Purchaser's control.  The cause must be one of the following 

and the adjustment may be granted only if operations or planned operations under this 

contract are actually interrupted or delayed: 

 

a. Road and bridge failures which deny access. 

 

b. Access road closures imposed by road owner. 

 

c. Excessive suspensions as provided in clause G-220. 

 

d. Regulatory actions not arising from Purchaser's failure to comply with this 

contract which will prevent timber harvest for a period less than 6 months. 

G-050 Contract Term Extension - Payment 

Extensions of this contract term may be granted only if, in the judgment of the State, 

Purchaser is acting in good faith and is endeavoring to remove the forest products 

conveyed.  The term of this contract may be extended for a reasonable time by the State 

if all of the following conditions are satisfied: 

 

a. A written request for extension of the contract term must be received prior to 

the expiration date of the contract. 

 

b. Completion of all required roads and compliance with all contract and 

regulatory requirements. 

 

c. For the first extension, not to exceed 1 year, payment of at least 25 percent of 

the contract value based on the contract payment rate and advertised volume. 

 

For the second extension, not to exceed 1 year, payment of at least 90 percent 

of the contract value based on the contract payment rate base and advertised 

volume. 

 

The payments shall not include the initial deposit which shall be held 

according to the provisions of RCW 79.15.100. 
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d. Payment of an amount based on 12 percent interest per annum on the unpaid 

portion of the timber value of the contract. 

 

To determine the unpaid portion of the contract, multiply the contract payment 

rate for each item by the remaining volume for each item based on the 

volumes from the Timber Notice of Sale.  In addition, all cash deposits that 

can be used for timber payments, except the initial deposit, will be deducted 

from the unpaid portion of the contract. 

  

e. Payment of $3.00 per acre per annum for the acres on which an operating 

release has not been issued within the harvest area.  

 

f. In no event will the extension charge be less than $200.00. 

 

g. Extension payments are non-refundable. 

G-053 Surveys - Sensitive, Threatened, Endangered Species 

Whenever the State determines that a survey for sensitive, threatened, or endangered 

species is prudent, or when Purchaser determines a survey is prudent and the State 

agrees, Purchaser shall perform such surveys at Purchaser's expense and to the 

standards required by the State.  The survey information shall be supplied to the State. 

G-060 Exclusion of Warranties 

The PARTIES AGREE that the IMPLIED WARRANTIES OF MERCHANTABILITY 

AND FITNESS FOR A PARTICULAR PURPOSE and ALL OTHER WARRANTIES 

EXPRESSED OR IMPLIED ARE EXCLUDED from this transaction and shall not 

apply to the goods sold.  For example, THE FOLLOWING SPECIFIC MATTERS 

ARE NOT WARRANTED, and are EXCLUDED from this transaction: 

 

a. The MERCHANTABILITY of the forest products.  The use of the term 

"merchantable" in any document is not intended to vary the foregoing. 

 

b. The CONDITION of the forest products.  The forest products will be 

conveyed "AS IS." 

 

c. The ACREAGE contained within any sale area.  Any acreage descriptions 

appearing in the timber notice of sale, timber sale contract, or other documents 

are estimates only, provided solely for administrative and identification 

purposes. 

 

d. The VOLUME, QUALITY, OR GRADE of the forest products.  The State 

neither warrants nor limits the amount of timber to be harvested.  The 

descriptions of the forest products to be conveyed are estimates only, made 

solely for administrative and identification purposes. 

 

e. The CORRECTNESS OF ANY SOIL OR SURFACE CONDITIONS, PRE-

SALE CONSTRUCTION APPRAISALS, INVESTIGATIONS, AND ALL 
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OTHER PRE-BID DOCUMENTS PREPARED BY OR FOR THE STATE.  

These documents have been prepared for the State's appraisal purposes only. 

 

f. THAT THE SALE AREA IS FREE FROM THREATENED OR 

ENDANGERED SPECIES or their habitat.  The State is not responsible for 

any interference with forestry operations that result from the presence of any 

threatened or endangered species, or the presence of their habitat, within the 

sale area. 

 

g. THAT THE FORESTRY OPERATIONS to be performed under this contract 

WILL BE FREE FROM REGULATORY ACTIONS by governmental 

agencies.  The State is not responsible for actions to enforce regulatory laws, 

such as the Washington Forest Practices Act (chapter 76.09 RCW), taken by 

the Department of Natural Resources or any other agency that may affect the 

operability of this timber sale. 

 

h. Items contained in any other documents prepared for or by the State. 

G-062 Habitat Conservation Plan 

The State has entered into a Habitat Conservation Plan (HCP) with the U.S. Fish and 

Wildlife Service and the National Marine Fisheries Service (the Services) to address 

state trust land management issues relating to compliance with the Federal Endangered 

Species Act.  The activities to be carried out under this contract are located within the 

State’s HCP area and are subject to the terms and conditions of the HCP, and the 

Services’ Incidental Take Permit Nos. TE812521-1 and 1168 (collectively referred to 

as ITP), or as amended hereafter by the Services.  The ITP authorizes the incidental 

take of certain federally listed threatened and endangered species, as specified in the 

ITP conditions.  All HCP materials, including the ITP, are available for review at the 

State’s Regional Offices and the administrative headquarters in Olympia, Washington. 

 

By signing this contract, Purchaser agrees to comply with the terms and conditions of 

the ITP, and the HCP, which shall become terms of this contract.  The State agrees to 

authorize the lawful activities of the Purchaser carried out pursuant to this contract, 

PROVIDED the Purchaser remains in compliance with the terms and conditions of both 

the HCP and ITP.  The requirements set forth in this contract are intended to comply 

with the terms and conditions of the HCP and ITP.  Accordingly, non-compliance with 

the terms and conditions of the HCP and ITP will render the authorization provided in 

this paragraph void, be deemed a breach of the contract and may subject Purchaser to 

liability for violation of the Endangered Species Act. 

 

Any modifications to the contract shall be proposed in writing by Purchaser, shall 

continue to meet the terms and conditions of the HCP and ITP, and shall require the 

prior written approval of the Region Manager before taking effect. 

G-063 Incidental Take Permit Notification Requirements 

a. Purchaser shall immediately notify the Contract Administrator of new 

locations of permit species covered by the Incidental Take Permits (ITP) that 
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are discovered within the area covered by the State's Habitat Conservation 

Plan (HCP), including, but not limited to: locations of occupied murrelet 

habitat; spotted owl nest sites; wolves; grizzly bears; nests, communal roosts, 

or feeding concentrations of bald eagles; peregrine falcon nests; Columbian 

white-tailed deer; Aleutian Canada geese; Oregon silverspot butterflies; and 

additional stream reaches found to contain bull trout.  Purchaser is required to 

notify the Contract Administrator upon discovery of any fish species found in 

streams or bodies of water classified as non-fish bearing. In all circumstances, 

notification must occur within a 24 hour time period. 

 

b. Upon locating any live, dead, injured, or sick specimens of any permit species 

covered by the ITP, Purchaser shall immediately notify the Contract 

Administrator.  Purchaser shall notify the Contract Administrator if there is 

any doubt as to the identification of a discovered permit species.  Purchaser 

may be required to take certain actions to help the Contract Administrator 

safeguard the well-being of any live, injured or sick specimens of any permit 

species discovered, until the proper disposition of such specimens can be 

determined by the Contract Administrator.  Any such requirements will be 

explained to Purchaser by the Contract Administrator during the Pre-Work 

Conference.  In all circumstances, notification must occur within a 24 hour 

time period.  

 

c. Purchaser shall refer to a specific ITP number, ITP TE812521-1 or ITP 1168 

(copies which are located in the region office) in all correspondence and 

reports concerning permit activities. 

 

d. Provisions and requirements of the ITP shall be clearly presented and 

explained to Purchaser by Contract Administrator during the Pre-Work 

Conference as per contract clause G-330.  All applicable provisions of the ITP 

and this schedule must be presented and clearly explained by Purchaser to all 

authorized officers, employees, contractors, or agents of Purchaser conducting 

authorized activities in the timber sale area.  Any questions Purchaser may 

have about the ITP should be directed to the Contract Administrator. 

G-064 Permits 

Purchaser is responsible for obtaining any permits not already obtained by the State that 

relate to Purchaser's operation.  Forest Practice Application / Hydraulic Project 

Approval permits obtained by the State shall be transferred to Purchaser.  Purchaser is 

responsible for all permits, amendments and renewals. 

G-065 Regulatory Disclaimer 

The State disclaims any responsibility for, or liability relating to, regulatory actions by 

any government agency, including actions pursuant to the Forest Practices Act, Ch. 

76.09 RCW that may affect the operability of the timber sale. 

G-066 Governmental Regulatory Actions 

a. Risk 
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Purchaser shall be responsible for any increased operational costs arising from 

any applicable foreign or domestic governmental regulation or order that does 

not cause contract performance to become commercially impracticable or that 

does not substantially frustrate the purpose of the contract.  If impracticability 

or frustration results from Purchaser's failure to comply with this contract, 

Purchaser shall remain responsible for payment of the total contract price 

notwithstanding the impracticability or frustration. 

 

b. Sale Area 

 

When portions of the sale area become subject to a foreign or domestic 

governmental regulation or order that will likely prevent timber harvest for a 

period that will exceed the expiration date of this contract, and Purchaser has 

complied with this contract, the following shall apply: 

 

i. RCW 79.15.140 shall govern all adjustments to the contract area. 

 

c. Adjustment of Price 

 

The State shall adjust the total contract price by subtracting from the total 

contract price an amount determined in the following manner: The State shall 

cause the timber sale area subject to governmental regulation or order to be 

measured.  The State shall calculate the percentage of the total sale area 

subject to the governmental regulation or order.  The State shall reduce the 

total contract price by that calculated percentage.  However, variations in 

species, value, costs, or other items pertaining to the affected sale area will be 

analyzed and included in the adjustment if deemed appropriate by the State.  

The State will further reduce the total contract price by the reasonable cost of 

unamortized roads Purchaser constructed but was unable to fully use for 

removing timber.  A reduction in total contract price terminates all of the 

Purchaser's rights to purchase and remove the timber and all other interest in 

the affected sale area. 

G-070 Limitation on Damage 

In the event of a breach of any provision of this contract by the State, the exclusive 

remedy available to Purchaser will be limited to a return of the initial deposit, 

unapplied payments, and credit for unamortized improvements made by Purchaser.  

The State shall not be liable for any damages, whether direct, incidental or 

consequential. 

G-080 Scope of State Advice 

No advice by any agent, employee, or representative of the State regarding the method 

or manner of performing shall constitute a representation or warranty that said method, 

manner or result thereof will conform to the contract or be suitable for Purchaser's 

purposes under the contract.  Purchaser's reliance on any State advice regarding the 

method or manner of performance shall not relieve Purchaser of any risk or obligation 
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under the contract.  Purchaser retains the final responsibility for its operations under 

this contract and State shall not be liable for any injuries resulting from Purchaser's 

reliance on any State advice regarding the method or manner of performance. 

G-090 Sale Area Adjustment 

The Parties may agree to adjustments in the sale area boundary.  The cumulative 

changes to the sale area during the term of the contract shall not exceed more than four 

percent of the original sale area.  If the sale area is increased, added forest products 

become a part of this contract and shall be paid for at the same rate and manner as other 

forest products under this contract. 

G-100 Forest Products Not Designated 

Any forest products not designated for removal, which must be removed in the course 

of operations authorized by the State, shall be approved and designated by the Contract 

Administrator.  Added forest products become a part of this contract and shall be paid 

for at the same rate and manner as other forest products under this contract. 

G-110 Title and Risk of Loss 

Title to the forest products conveyed passes at confirmation of the sale.  Purchaser 

bears the risk of loss of or damage to and has an insurable interest in the forest products 

in this contract from the time of confirmation of the sale of forest products.  In the 

event of loss of or damage to the forest products after passage of title, whether the 

cause is foreseeable or unforeseeable, the forest products shall be paid for by Purchaser.  

Breach of this contract shall have no effect on this provision.  Title to the forest 

products not removed from the sale area within the period specified in this contract 

shall revert to the State as provided in RCW 79.15.100. 

G-115 Forest Stewardship Council® (FSC®) Certification 

 

Forest products purchased under this contract are FSC 100% certified as being in 

conformance with the Forest Stewardship Council Standard under certificate number: 

BV-FM/COC-080501.  

G-116 Sustainable Forestry Initiative® (SFI) Certification 

Forest products purchased under this contract are certified as being in conformance 

with the Sustainable Forestry Initiative program Standard under certificate number: 

BV-SFIS-US09000572.   

 

Purchaser shall have at least one person regularly on-site during active operations that 

have completed training according to the requirements outlined within the SFI® 

program Standard.  Purchaser shall designate in writing the name(s) of the individual(s) 

who will be on-site and provide proof of their successful completion of an approved 

training program prior to active operations. 

G-120 Responsibility for Work 

All work, equipment, and materials necessary to perform this contract shall be the 

responsibility of Purchaser.  Any damage to improvements, except as provided in 
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clause G-121 or unless the State issues an operating release pursuant to clause G-280, 

shall be repaired promptly to the satisfaction of the State and at Purchaser's expense. 

G-121 Exceptions 

Exceptions to Purchaser's responsibility in clause G-120 shall be limited exclusively to 

the following.  These exceptions shall not apply where road damage occurs due to 

Purchaser's failure to take reasonable precautions or to exercise sound forest 

engineering and construction practices. 

 

Road is defined as the road bed, including but not limited to its component parts, such 

as subgrade, ditches, culverts, bridges, and cattle guards.  

 

For the purposes of this clause, damage will be identified by the State and is defined as: 

 

1. Failure of (a) required improvements or roads designated in clause C-050, or 

(b) required or optional construction completed to the point that authorization 

to haul has been issued; 

 

2. Caused by a single event from forces beyond the control of Purchaser, its 

employees, agents, or invitees, including independent contractors; and 

 

3. Includes, but is not limited to natural disasters such as earthquakes, volcanic 

eruptions, landslides, and floods. 

 

The repair work identified by the State shall be promptly completed by Purchaser at an 

agreed price.  The State may elect to accomplish repairs by means of State-provided 

resources.  The State will bear the cost to repair damages caused by a third party.  In all 

other cases, the Purchaser shall bear responsibility for the costs as described below. 

 

For each event, Purchaser shall be solely responsible for the initial $5,000 in repairs.  

For repairs in excess of $5,000, the parties shall share equally the portion of costs 

between $5,000 and $15,000.  The State shall be solely responsible for the portion of 

the cost of repairs that exceed $15,000.   

 

Nothing contained in clauses G-120 and G-121 shall be construed as relieving 

Purchaser of responsibility for, or damage resulting from, Purchaser's operations or 

negligence, nor shall Purchaser be relieved from full responsibility for making good 

any defective work or materials.  Authorization to haul does not warrant that Purchaser 

built roads are free from material defect and the State may require additional work, at 

Purchasers expense regardless of cost, to remedy deficiencies at any time. 

G-140 Indemnity 

To the fullest extent permitted by law, Purchaser shall indemnify, defend and hold 

harmless State, agencies of State and all officials, agents and employees of State, from 

and against all claims arising out of or resulting from the performance of the contract.  

"Claim" as used in this contract means any financial loss, claim, suit, action, damage, 

or expense, including but not limited to attorneys' fees, attributable for bodily injury, 
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sickness, disease or death, or injury to or destruction of tangible property including loss 

of use resulting therefrom.  Purchasers' obligations to indemnify, defend, and hold 

harmless includes any claim by Purchasers' agents, employees, representatives, or any 

subcontractor or its employees.  Purchaser expressly agrees to indemnify, defend, and 

hold harmless State for any claim arising out of or incident to Purchasers' or any 

subcontractors' performance or failure to perform the contract.  Purchasers' obligation 

to indemnify, defend, and hold harmless State shall not be eliminated or reduced by any 

actual or alleged concurrent negligence of State or its agents, agencies, employees and 

officials.  Purchaser waives its immunity under Title 51 RCW to the extent it is 

required to indemnify, defend and hold harmless State and its agencies, officials, agents 

or employees. 

G-150 Insurance 

Purchaser shall, at its cost and expense, buy and maintain insurance of the types and 

amounts listed below.  Failure to buy and maintain the required insurance may result in 

a breach and/or termination of the contract at State's option.  State may suspend 

Purchaser operations until required insurance has been secured. 

 

All insurance and surety bonds should be issued by companies admitted to do business 

within the State of Washington and have a rating of A-, Class VII or better in the most 

recently published edition of Best's Reports. If an insurer is not admitted, all insurance 

policies and procedures for issuing the insurance policies must comply with Chapter 

48.15 RCW and 284-15 WAC. 

 

The State of Washington, Department of Natural Resources region office of sale origin 

shall be provided written notice before cancellation or non-renewal of any insurance 

referred to therein, in accord with the following specifications: 

 

1. Insurers subject to Chapter 48.18 RCW (admitted and regulated by the 

Insurance Commissioner): The insurer shall give the State 45 days advance 

notice of cancellation or non-renewal.  If cancellation is due to non-payment 

of premium, the State shall be given 10 days advance notice of cancellation. 

 

2. Insurers subject to Chapter 48.15 RCW (surplus lines): The State shall be 

given 20 days advance notice of cancellation.  If cancellation is due to non-

payment of premium, the State shall be given 10 days advance notice of 

cancellation. 

  

Before starting work, Purchaser shall furnish State of Washington, Department of 

Natural Resources with a certificate(s) of insurance, executed by a duly authorized 

representative of each insurer, showing compliance with the insurance requirements 

specified in the contract.  Insurance coverage shall be obtained by the Purchaser prior 

to operations commencing and continually maintained in full force until all contract 

obligations have been satisfied or an operating release has been signed by the State. 

 

Purchaser shall include all subcontractors as insured under all required insurance 

policies, or shall furnish separate certificates of insurance and endorsements for each 
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subcontractor.  Subcontractor(s) must comply fully with all insurance requirements 

stated herein.  Failure of subcontractor(s) to comply with insurance requirements does 

not limit Purchaser's liability or responsibility. 

 

The State of Washington, Department of Natural Resources, its elected and appointed 

officials, agents and employees shall be named as an additional insured via 

endorsement on all general liability, excess, umbrella, and property insurance policies. 

 

All insurance provided in compliance with this contract shall be primary as to any other 

insurance or self-insurance programs afforded to or maintained by State.  Purchaser 

waives all rights against State for recovery of damages to the extent these damages are 

covered by general liability or umbrella insurance maintained pursuant to this contract. 

 

By requiring insurance herein, State does not represent that coverage and limits will be 

adequate to protect Purchaser and such coverage and limits shall not limit Purchaser's 

liability under the indemnities and reimbursements granted to State in this contract. 

 

The limits of insurance, which may be increased as deemed necessary by State of 

Washington, Department of Natural Resources, shall not be less than as follows: 

 

Commercial General Liability (CGL) Insurance.  Purchaser shall maintain general 

liability (CGL) insurance, and, if necessary, commercial umbrella insurance with a 

limit of not less than $1,000,000.00 per each occurrence.  If such CGL insurance 

contains aggregate limits, the General Aggregate limit shall be at least twice the "each 

occurrence" limit.  CGL insurance shall have products-completed operations aggregate 

limit of at least two times the "each occurrence" limit.  CGL coverage shall include a 

Logging and Lumbering Endorsement (i.e. Logger’s Broad-Form) to cover the events 

that include, but are not limited to, fire suppression expenses, accidental timber 

trespasses, and wildfire property damage with limits of not less than $2,000,000.00 

each occurrence. 

 

CGL insurance shall be written on Insurance Services Office (ISO) occurrence form 

CG 00 01 (or a substitute form providing equivalent coverage).  All insurance shall 

cover liability arising out of premises, operations, independent contractors, products 

completed operations, personal injury and advertising injury, and liability assumed 

under an insured contract (including the tort liability of another party assumed in a 

business contract), and contain separation of insured (cross liability) condition.   

 

Employer's Liability "Stop Gap" Insurance.  Purchaser shall buy employers liability 

insurance, and, if necessary, commercial umbrella liability insurance with limits not 

less than $1,000,000.00 each accident for bodily injury by accident or $1,000,000.00 

each employee for bodily injury by disease.  

  

Workers' Compensation Coverage.  Purchaser shall comply with all State of 

Washington workers' compensation statutes and regulations.  Workers' compensation 

coverage shall be provided for all employees of Purchaser and employees of any 
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subcontractor or sub-subcontractor.  Coverage shall include bodily injury (including 

death) by accident or disease, which exists out of or in connection with the performance 

of this contract.  Except as prohibited by law, Purchaser waives all rights of subrogation 

against State for recovery of damages to the extent they are covered by workers' 

compensation, employer's liability, commercial general liability, or commercial 

umbrella liability insurance. 

 

If Purchaser, subcontractor or sub-subcontractor fails to comply with all State of 

Washington workers' compensation statutes and regulations and State incurs fines or is 

required by law to provide benefits to or obtain coverage for such employees, Purchaser 

shall indemnify State.  Indemnity shall include all fines, payment of benefits to 

Purchaser or subcontractor employees, or their heirs or legal representatives, and the 

cost of effecting coverage on behalf of such employees.  

 

Business Auto Policy (BAP).  Purchaser shall maintain business auto liability and, if 

necessary, commercial umbrella liability insurance with a limit not less than 

$1,000,000.00 per accident.  Such insurance shall cover liability arising out of "Any 

Auto".  Business auto coverage shall be written on ISO form CA 00 01, or substitute 

liability form providing equivalent coverage.  If necessary the policy shall be endorsed 

to provide contractual liability coverage and cover a "covered pollution cost or 

expense" as provided in the 1990 or later editions of CA 00 01.  Purchaser waives all 

rights against State for the recovery of damages to the extent they are covered by 

business auto liability or commercial umbrella liability insurance. 

G-160 Agents 

The State's rights and duties will be exercised by the Region Manager at Enumclaw, 

Washington.  The Region Manager will notify Purchaser in writing who is responsible 

for administering the contract.  The Region Manager has sole authority to waive, 

modify, or amend the terms of this contract in the manner prescribed in clause G-180.  

No agent, employee, or representative of the State has any authority to bind the State to 

any affirmation, representation, or warranty concerning the forest products conveyed 

beyond the terms of this contract. 

 

Purchaser is required to have a person on site during all operations who is authorized to 

receive instructions and notices from the State.  Purchaser shall inform the State in 

writing who is authorized to receive instructions and notices from the State, and any 

limits to this person's authority. 

G-170 Assignment and Delegation 

No rights or interest in this contract shall be assigned by Purchaser without prior 

written permission of the State.  Any attempted assignment shall be void and 

ineffective for all purposes unless made in conformity with this paragraph.  Purchaser 

may perform any duty through a delegate, but Purchaser is not thereby relieved of any 

duty to perform or any liability.  Any assignee or delegate shall be bound by the terms 

of the contract in the same manner as Purchaser. 



DRAFT DRAFT DRAFT 

1/31/2020 13 of 32 Agreement No. 30-095917 

G-180 Modifications 

Waivers, modifications, or amendments of the terms of this contract must be in writing 

signed by Purchaser and the State. 

G-190 Contract Complete 

This contract is the final expression of the Parties' agreement.  There are no 

understandings, agreements, or representations, expressed or implied, which are not 

specified in this contract. 

G-200 Notice 

Notices required to be given under the following clauses shall be in writing and shall be 

delivered to Purchaser's authorized agent or sent by certified mail to Purchaser's 

address of record: 

 

G-210 Violation of Contract 

G-220 State Suspends Operations 

 

All other notices required to be given under this contract shall be in writing and 

delivered to the authorized agent or mailed to the Party's post office address.  Purchaser 

agrees to notify the State of any change of address. 

G-210 Violation of Contract 

a. If Purchaser violates any provision of this contract, the Contract 

Administrator, by written notice, may suspend those operations in violation.  

If the violation is capable of being remedied, Purchaser has 30 days after 

receipt of a suspension notice to remedy the violation.  If the violation cannot 

be remedied (such as a violation of WAC 240-15-015) or Purchaser fails to 

remedy the violation within 30 days after receipt of a suspension notice, the 

State may terminate the rights of Purchaser under this contract and collect 

damages. 

 

b. If the contract expires pursuant to clause G-030 or G-031 without Purchaser 

having performed all its duties under this contract, Purchaser's right to operate 

is terminated and Purchaser shall not have the right to remedy the breach.  

This provision shall not relieve Purchaser of any payment obligations. 

 

c. The State has the right to remedy the breach in the absence of any indicated 

attempt by Purchaser or if Purchaser is unable, as determined by the State, to 

remedy the breach.  Any expense incurred by the State shall be charged to 

Purchaser and shall be paid within 30 days of receipt of billing. 

 

d. If Purchaser's violation is a result of a failure to make a payment when due, in 

addition to a. and b. above, interest shall accrue on the unpaid balance at 12 

percent per annum, beginning the date payment was due. 
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G-220 State Suspends Operation 

The Contract Administrator may suspend any operation of Purchaser under this 

contract when the State is suffering, or there is a reasonable expectation the State will 

suffer environmental, monetary, or other damage if the operation is allowed to 

continue. 

 

Purchaser shall be in breach of this contract if the operation continues after the 

suspension notice or if the operation resumes without prior approval and notice from 

the Contract Administrator. 

 

Purchaser may request a modification of a suspension within 30 days of the start of 

suspension through the dispute resolution process in clause G-240.  If this process 

results in a finding that the suspension exceeded the time reasonably necessary to stop 

or prevent damage to the State, Purchaser is entitled to request a contract term 

adjustment under clause G-040. 

 

If it reasonably appears that the damage that the State is suffering, or can reasonably be 

expected to suffer if the operation is allowed to continue, will prevent harvest for a 

period that will exceed 6 months, and Purchaser has complied with this contract, the 

provisions of clause G-066 shall govern just as if the harvest was prevented by an 

applicable foreign or domestic governmental regulation or order. 

G-230 Unauthorized Activity 

Any cutting, removal, or damage of forest products by Purchaser, its employees, 

agents, or invitees, including independent contractors, in a manner inconsistent with the 

terms of this contract or State law, is unauthorized.  Such activity may subject 

Purchaser to liability for triple the value of said forest products under RCW 79.02.320 

or RCW 79.02.300 and may result in prosecution under RCW 79.02.330 or other 

applicable statutes. 

G-240 Dispute Resolution 

The following procedures apply in the event of a dispute regarding interpretation or 

administration of this contract and the parties agree that these procedures must be 

followed before a lawsuit can be initiated. 

 

a. In the event of a dispute, Purchaser must make a written request to the Region 

Manager for resolution prior to seeking other relief. 

 

b. The Region Manager will issue a written decision on Purchaser's request 

within ten business days. 

 

c. Within ten business days of receipt of the Region Manager's decision, 

Purchaser may make a written request for resolution to the Deputy Supervisor 

- Uplands of the Department of Natural Resources. 
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d. Unless otherwise agreed, a conference will be held by the Deputy Supervisor - 

Uplands within 30 calendar days of the receipt of Purchaser's request for 

review of the Region Manager's written decision.  Purchaser and the Region 

Manager will have an opportunity to present their positions.  The Deputy 

Supervisor - Uplands will issue a decision within a reasonable time of being 

presented with both Parties' positions. 

G-250 Compliance with All Laws 

Purchaser shall comply with all applicable statutes, regulations and laws, including, but 

not limited to; chapter 27.53 RCW, chapter 68.50 RCW, WAC 240-15 and WAC 296-

54.  Failure to comply may result in forfeiture of this contract. 

G-260 Venue 

This contract shall be governed by the laws of the State of Washington.  In the event of 

a lawsuit involving this contract, venue shall be proper only in Thurston County 

Superior Court. 

G-270 Equipment Left on State Land 

All equipment owned or in the possession of Purchaser, its employees, agents, or 

invitees, including independent contractors, shall be removed from the sale area and 

other State land by the termination date of this contract.  Equipment remaining 

unclaimed on State land 60 days after the expiration of the contract period is subject to 

disposition as provided by law.  Purchaser shall pay to the State all costs of moving, 

storing, and disposing of such equipment.  The State shall not be responsible for any 

damages to or loss of the equipment or damage caused by the moving, storing or 

disposal of the equipment. 

G-280 Operating Release 

An operating release is a written document, signed by the State and Purchaser, 

indicating that Purchaser has been relieved of certain rights or responsibilities with 

regard to the entire or a portion of the timber sales contract.  Purchaser and State may 

agree to an operating release for this sale, or portion of this sale, prior to the contract 

expiration, when all contract requirements pertaining to the release area have been 

satisfactorily completed.  Upon issuance of a release, Purchaser's right to cut and 

remove forest products on the released area will terminate. 

G-310 Road Use Authorization 

Purchaser is authorized to use the following State roads and roads for which the State 

has acquired easements and road use permits; on the 1, 2, 23, 234, 234-1, 234-1-2, 234-

1-3, 24, 24-1, 24-2, 241, 241-1, and 241-2 roads.  The State may authorize in writing 

the use of other roads subject to fees, restrictions, and prior rights. 

G-330 Pre-work Conference 

Purchaser shall arrange with the Contract Administrator to review this contract and to 

examine the sale area before beginning any operations.  A plan of operations shall be 

developed and agreed upon by the Contract Administrator and Purchaser before 

beginning any operations.  To the extent that the plan of operations is inconsistent with 



DRAFT DRAFT DRAFT 

1/31/2020 16 of 32 Agreement No. 30-095917 

the contract, the terms of the contract shall prevail.  State's acceptance and approval of 

Purchaser's plan of operations shall not be construed as any statement or warranty that 

the plan of operations is adequate for Purchaser's purposes or complies with applicable 

laws. 

G-340 Preservation of Markers 

Any legal land subdivision survey corners and witness objects are to be preserved. If 

such are destroyed or disturbed, the Purchaser shall, at the Purchaser’s own expense, re-

establish them through a licensed land surveyor in accordance with U.S. General Land 

Office standards. Corners and/or witness objects that must be disturbed or destroyed in 

the process of road construction or logging shall be adequately referenced and/or 

replaced in accordance with RCW 58.24.040(8).  Such references must be approved by 

the Contract Administrator prior to removal of said corners and/or witness objects. 

G-360 Road Use Reservation 

The State shall have the right to use, without charge, all existing roads and any road 

constructed or reconstructed on State lands by Purchaser under this contract.  The State 

may extend such rights to others.  If the State grants such rights to others, the State 

shall require performance or payment, as directed by the State, for their proportionate 

share of maintenance based on their use. 

G-370 Blocking Roads 

Purchaser shall not block the 1, 2, 23, 234, and 241 roads, unless authority is granted in 

writing by the Contract Administrator.  

G-380 Road Easement and Road Use Permit Requirements 

Purchaser agrees to comply with the terms and conditions of the attached: 

 

Easement #55-001037 entered into between Washington State Department of Natural 

Resources and Burlington Northern, Inc., dated February 4, 1974. 

G-396 Public Hauling Permit 

The hauling of forest products, rock or equipment may require a state, county, or city 

hauling permit.  Purchaser is responsible for obtaining any necessary permit and any 

costs associated with extra maintenance or repair levied by the permitting agency. 

Purchaser must provide the Contract Administrator with a copy of the executed permit. 

G-430 Open Fires 

Purchaser shall not set, or allow to be set by Purchaser's employees, agents, invitees 

and independent contractors, any open fire at any time of the year without first 

obtaining permission, in writing, from the Contract Administrator. 

G-450 Encumbrances 

This contract and Purchaser's activities are subject to the following:  

 

 Easement, including the terms and provisions thereof, 

For: Trail 
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In Favor of: DNR 

Disclosed by Application No.: 50-051688 

Granted: 1/2/1998 

Expires: 12/31/2019 

 

Easement, including the terms and provisions thereof, 

For: Road 

In Favor of: Burlington Northern, Inc. 

Disclosed by Application No.: 50-052267 

Granted: 6/29/1976 

Expires: Indefinite 

 

Lease, including the terms and provisions thereof, 

For: Land Use License 

In Favor of: Washington Department of Fish & Wildlife 

Disclosed by Application No.: 60-095576 

Granted: 5/2/2017 

Expires: 6/30/2022 

 

Special Notations 

 

Located within the Medicine Creek Treaty area.  Intergovernmental agreements for 

vehicle access with Squaxin Island Tribe (92-095269), Puyallup Tribe (92-095272), 

Muckleshoot Tribe (92-095267), and Nisqually Indian Tribe (92-097198). 

Section P: Payments and Securities 

P-010 Initial Deposit 

Purchaser paid DATA MISSING initial deposit, which will be maintained pursuant to 

RCW 79.15.100(3).  If the operating authority on this contract expires without 

Purchaser's payment of the full amount specified in the 'Payment for Forest Products' 

clause, the initial deposit will be immediately forfeited to the State, and will be offset 

against Purchaser's remaining balance due.  Any excess initial deposit funds not needed 

to ensure full payment of the contract price, or not needed to complete any remaining 

obligations of the Purchaser existing after contract expiration, will be refunded to the 

Purchaser. 

P-021 Payment for Forest Products 

Purchaser agrees to pay the following rates per MBF Scribner net log scale for forest 

products conveyed and cut or removed from the sale area  plus $26,690.00 on day of 

sale and $9.00 per MBF upon removal in fees.  Fees collected shall be retained by the 

state unless the contract is adjusted via the G-066 clause. 

 

DATA MISSING 

 

Species that are conveyed but are not listed in the table above shall be paid for at a rate 

to be determined by the State. 
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Utility logs, special cull and peelable cull logs of all species, included on loads of logs 

that are required to be removed and scaled per clause H-150 will be paid for on an 

adjusted gross scale basis at the rate of $20.00 per MBF plus fees. 

P-027 Payment for Removal of Optional Forest Products 

Purchaser agrees to weigh all loads and pay the rate of $2.00 per ton for forest products 

approved for removal from the sale area under clause H-157. 

P-040 Weighing and Scaling Costs 

Purchaser agrees to pay for all scaling and weighing costs for logs and other products 

sold under this contract.  Purchaser also agrees to pay for all costs associated with the 

transmission and reporting of scale or weight data. 

P-045 Guarantee of Payment 

Purchaser will pay for forest products prior to cutting or will guarantee payment by 

posting an approved payment security.  The amount of cash or payment security shall 

be determined by the State and shall equal or exceed the value of the cutting proposed 

by Purchaser. 

P-050 Billing Procedure 

The State will compute and forward to Purchaser statements of charges provided for in 

the contract.  Purchaser shall deliver payment to the State on or before the date shown 

on the billing statement. 

P-052 Payment Procedure 

If a third party Log and Load Reporting Service (LLRS) is required by this contract the 

State will compute and forward to the Purchaser statements of charges provided for in 

the contract.  Purchaser shall deliver payment to the South Puget Sound region office 

on or before the date shown on the billing statement. 

 

If a third party LLRS is not required by this contract, Purchaser shall pay for forest 

products removed on a monthly basis.  Payments will be submitted to the South Puget 

Sound region office on or before the fourteenth of the month following the month in 

which the timber was removed or, according to an alternate payment schedule as 

approved by the State with at least one payment each month for timber removed.  The 

alternate payment schedule, once approved by the State, shall become part of this 

contract and may be changed only with written approval of the State.   

 

Payment will be based on the contract rate multiplied by the tons (tonnage contracts) or 

volume (mbf contracts) removed during the month or payment period.  Included with 

the payment will be a summary report along with all related load tickets and the 

corresponding certified weight tickets for the payment period.  The summary report 

will be generated using a computer spreadsheet and list the load tickets in ascending 

numerical order with the corresponding ticket number and weight or volume for each 

load. 
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P-070 Payment for Products: Damage, Theft, Loss, or Mismanufacture 

Forest products included in this agreement which are destroyed, damaged, stolen, lost, 

or mismanufactured shall be paid for by Purchaser on demand of the State.  The rates 

contained in clause P-021 shall apply. 

P-080 Payment Account Refund 

Advance payments made under P-045 or P-045.2 remaining on account above the value 

for the charges shall be returned to Purchaser within 30 days following the final report 

of charges.  Refunds not made within the 30 day period will accrue interest at the 

interest rate, as established by WAC 332-100-030, computed on a daily basis until paid. 

P-090 Performance Security 

Purchaser agrees to furnish, within 30 days of the confirmation date, security 

acceptable to the State in the amount of $100,000.00.  The Security provided shall 

guarantee performance of all provisions of this contract and payment of any damages 

caused by operations under this contract or resulting from Purchaser's noncompliance 

with any rule or law.  Acceptable performance security may be in the form of a 

performance bond, irrevocable letter of credit, cash, savings or certificate of deposit 

account assignments, and must name the State as the obligee or beneficiary.  A letter of 

credit must comply with Title 62A RCW, Article 5.  Performance security must remain 

in full force over the duration of the contract length.  Surety bonds issued shall conform 

to the issuance and rating requirements in clause G-150.  The State shall retain the 

performance security pursuant to RCW 79.15.100.  Purchaser shall not operate unless 

the performance security has been accepted by the State.  If at any time the State 

decides that the security document or amount has become unsatisfactory, Purchaser 

agrees to suspend operations and, within 30 days of notification, to replace the security 

with one acceptable to the State or to supplement the amount of the existing security. 

P-100 Performance Security Reduction 

The State may reduce the performance security after an operating release has been 

issued if the State determines that adequate security exists for any remaining 

obligations of Purchaser. 

Section L: Log Definitions and Accountability 

L-010 Forest Products Conveyed 

Forest products conveyed are all logs or parts of logs described by the ‘Products Sold 

and Sale Area’ (G-010) clause meeting the removal requirements listed in the 

‘Required Removal of Forest Products’ (H-150) clause. 

L-020 Short Logs - Peeler Blocks 

Logs or parts of logs which are removed from the sale area that fail to meet the 

minimum gross length requirements shall be scaled and graded as short logs or peeler 

blocks.  Such material shall be paid for at the forest products rates specified in this 

contract. 
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L-040 Utility Logs 

Utility logs are logs that meet the minimum utility log standards as described by the log 

scaling rules applicable for this contract. 

L-060 Load Tickets 

Purchaser shall complete and use load tickets as directed by the Contract Administrator 

and, if required, use other identification as directed by the State to ensure accounting of 

forest products removed from the sale area.  A load ticket must be fixed, as designated 

by the Contract Administrator, to each truck and trailer load prior to leaving the 

landing. 

 

Purchaser shall account for all load tickets issued by the Contract Administrator and 

return unused tickets at termination of the contract, or as otherwise required by the 

Contract Administrator.  Unused tickets not returned shall be subject to liquidated 

damages per clause D-030. 

 

The State may also treat load tickets either not accounted for or not returned as lost 

forest products per clause P-070. All costs associated with computing the billings for 

lost forest products shall be borne by Purchaser 

L-071 Log and Load Reporting Service 

This contract requires the use of a State approved third party Log and Load Reporting 

Service (LLRS).  Purchaser shall ensure log volume measurement data and/or load and 

weight data is received by the LLRS within 1 business day of logs being measured or 

weighed.  Purchaser agrees to pay the LLRS for log and load data supplied to the State. 

 

If during the term of this contract, the State discontinues use of the LLRS, the State will 

notify the Purchaser in writing and the Purchaser will then be responsible to send log 

scale and/or weight information to the State. 

L-080 Scaling Rules 

Determination of volume and grade of any forest products shall be conducted by a state 

approved third party scaling organization and in accordance with the Westside log 

scaling and grading rules and Scribner Volume Table, revised July 1, 1972, contained 

in the Northwest Log Rules Eastside and Westside Log Scaling Handbook (developed 

and produced by the Northwest Log Rules Advisory Group) and in effect on the date of 

confirmation of this contract. 

 

Special scaling specifications shall be noted on the State’s Brand Designation form 

which is hereby incorporated to this contract by reference. 

L-110 State Approval of Log Scaling and Weighing Locations 

Forest Product measurement and weighing facilities required by this contract must be 

approved by the State.  Forest products sold under the contract which require log 

scaling shall be scaled, measured, or counted by a State approved third party log scaling 

organization.  Forest products sold under the contract which require weighing shall be 

weighed at a location that meets Washington State Department of Agriculture approval. 
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Prior to forest products being hauled, the Contract Administrator must authorize in 

writing the use of State approved measurement and/or weighing facilities that are at or 

en-route to final destinations.  Forest products from this sale shall be measured or 

weighed at facilities, which are currently approved for use by the State and are 

currently authorized for this sale.  The State reserves the right to verify load volume 

and weights with State employees or contractors at the State's own expense.  The State 

reserves the right to revoke the authorization of previously approved measurement 

locations. 

L-120 Long Log Taper Distribution 

Forest products over 40 feet long plus trim shall be segment scaled and the lower 

segment diameters shall be determined using actual taper.  In order to utilize taper rules 

for determining segment diameters for poles and pilings greater than 40 feet in length 

plus trim, Purchaser must request use of a Pole and Piling Scaling Specification 

Agreement on file in the region office.   Approval for usage of a special Pole and Piling 

Scaling Specification Agreement may be granted at the sole discretion of the State. 

 

Following State approval for usage of the Pole and Piling Scaling Specification 

Agreement, the Brand Designation form shall be amended to incorporate the long log 

taper rules.  The volume reported by the scaling organization for forest products over 

40 feet plus trim will be expanded by 5 percent and the additional 5 percent volume 

shall be billed to the purchaser at the contract rate. 

L-130 Conversion Factors 

Forest products removed from the sale area that are not measured in units specified in 

the 'Payment for Forest Products' clause of this contract shall be converted to board feet 

using Department of Natural Resources' standard conversion factors. 

Section H: Harvesting Operations 

H-013 Reserve Tree Damage Definition 

Reserve trees are trees required and designated for retention within the sale boundary.  

Purchaser shall protect reserve trees from being cut, damaged, or removed during 

operations.  

 

Reserve tree damage exists when one or more of the following criteria occur as a result 

of Purchaser's operation, as determined by the Contract Administrator: 

  

 a. A reserve tree has one or more scars on its trunk exposing the cambium 

layer, which in total exceeds 144 square inches. 

  

 b. A reserve tree top is broken or the live crown ratio is reduced below 30 

percent. 

  

 c. A reserve tree has more than 1/3 of the circumference of its root system 

injured such that the cambium layer is exposed. 
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If the Contract Administrator determines that a reserve tree has been cut or damaged, 

the Purchaser shall provide a replacement reserve tree of like condition, size, and 

species within the sale unit containing the damaged leave tree, as approved by the 

Contract Administrator.  Purchaser may be required to pay liquidated damages for 

Excessive Reserve Tree Damage as detailed in clause D-041.  

 

Removal of designated reserve trees from the sale area is unauthorized, and may invoke 

the use of the G-230 ‘Trespass and Unauthorized Activity’ clause.  Purchaser is 

required to leave all cut or damaged reserve trees on site. 

H-017 Preventing Excessive Soil Disturbance 

Operations may be suspended when soil rutting exceeds 12 inches as measured from 

the natural ground line.  To reduce soil damage, the Contract Administrator may 

require water bars to be constructed, grass seed to be placed on exposed soils, or other 

mitigation measures.  Suspended operations shall not resume unless approval to do so 

has been given, in writing, by the Contract Administrator. 

H-030 Timber Falling 

Trees shall be felled and logs shall be bucked to obtain the greatest practicable 

utilization of forest products and other valuable materials conveyed. 

H-035 Fall Trees Into Sale Area 

Trees shall be felled into the sale area unless otherwise approved by the Contract 

Administrator. 

H-040 Purchaser Harvest Plan 

Purchaser shall, as part of the plan of operations, prepare an acceptable harvest plan for 

the timber sale.  The plan shall address the harvest requirements, which are part(s) of 

this contract.  The harvest plan shall be approved by the Contract Administrator prior to 

beginning the harvest operation.  Purchaser shall not deviate from the harvest plan 

without prior written approval by the Contract Administrator. 

H-052 Branding and Painting 

Forest products shall be branded with a brand furnished by the State prior to removal 

from the landing.  All purchased timber shall be branded in a manner that meets the 

requirements of WAC 240-15-030(2)(a)(i).  All timber purchased under a contract 

designated as export restricted shall also be painted in a manner that meets the 

requirements of WAC 240-15-030(2)(a)(ii). 

 

For pulp loads purchased under a contract designated as export restricted, Purchaser 

shall brand at least 3 logs with legible brands at one end.  Also, 10 logs shall be painted 

at one end with durable red paint. 
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H-110 Stump Height 

Trees shall be cut as close to the ground as practicable.  Stump height shall not exceed 

12 inches in height measured on the uphill side, or 2 inches above the root collar, 

whichever is higher. 

H-120 Harvesting Equipment 

Forest products sold under this contract shall be harvested and removed using cable or 

ground based equipment, with cable-tethered equipment limited to sustained slopes 75 

percent or less, self-leveling equipment limited to sustained slopes 60 percent and less 

and all other ground based equipment limited to sustained slopes 45 percent or less. 

Authority to use other equipment or to operate outside the equipment specifications 

detailed above must be approved in writing by the State. 

H-125 Log Suspension Requirements 

Lead-end suspension is required for all yarding activities.  

H-126 Tailholds on State Land 

If Purchaser tailholds on State land, methods to minimize damage to live trees outside 

the sale area shall be employed and must be approved in writing by the Contract 

Administrator. 

H-140 Special Harvest Requirements 

Purchaser shall accomplish the following during the harvest operations: 

 

a. Falling, yarding and timber haul will not be permitted from November 1 to May 

15, nor on weekends, or State recognized holidays, unless authority to do so is 

granted, in writing, by the Contract Administrator. If permission is granted to 

operate from November 1 to May 15, preventative measures may be required 

to protect water, soils, roads and other forest assets. 

 

b. No equipment shall operate, or trees felled or damaged, outside the timber sale 

boundary.  

 

c. Take measures throughout operations to control soil erosion, water 

channelization and prevent sediment delivery to streams or wetlands. Methods 

may include construction of water bars, "sweeping" with logs, silt traps, or 

other measures on skid trails, yarding corridors and haul roads.  

 

d. Any and all operations associated with this sale may be temporarily suspended 

when, in the opinion of the Contract Administrator, there is the potential for 

delivery to typed water.  

 

e. Equipment limitation zones are required within 30 feet of Type 5 streams.  

 

f. Crossing of Type 5 streams may be allowed at locations approved in writing by 

the Contract Administrator. Purchaser shall place a culvert or log puncheon at 

crossing locations, when water is present, to protect the stream bank and 
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prevent sedimentation. All materials placed in and/or over streams at these 

crossings shall be removed immediately upon completion of yarding on that 

skid trail.  

 

g. Existing downed trees or logs dead for more than 5 years yarded to the landing 

will be returned to their original locations.  

 

h. Cut all vine maple within the harvest units, leaving a stump no more than 12 

inches in height.  

 

i. Notify all employees and contractors working on this sale that any danger tree 

marked or unmarked may be felled. Any marked danger tree will be replaced 

with a suitable tree of similar size and species as approved by the Contract 

Administrator.  

 

j. Slash and debris created from harvest activities shall be treated in a manner 

approved in writing by the Contract Administrator. To facilitate proper 

reforestation in areas of high slash concentrations, Purchaser shall, in 

concurrence with ground based yarding, clear plantable spots at a 11 foot by 

11 foot spacing. 

 

k. Hanging cables across the 2 or 3 roads must be pre-approved by the Contract 

Administrator. If cables are strung over the 2 or 3 roads when they are open to 

other traffic, the Purchaser shall comply with a safety plan approved by the 

Contract Administrator.  

 

Permission to do otherwise must be granted in writing by the Contract Administrator. 

H-141 Additional Harvest Requirements 

Purchaser shall accomplish the following during the harvest operations: 

 

a. Leave 2 down logs per acre. A log is defined as having a minimum diameter of 

12 inches on the small end of the log and a minimum length of 20 feet or at 

least 100 board feet.  

 

b. No equipment may operate within, nor logs yarded through or over, leave tree 

clumps marked with yellow leave tree area tags within Unit #1.  

 

c. Tailhold locations outside the timber sale boundary are restricted due to 

protection of potentially unstable slopes. Locations where trees shall not be 

used as tailholds due to potential unstable slopes are identified on the timber 

sale map. Tailhold locations must be identified in a harvest plan by the 

Purchaser and approved by the Contract Administrator prior to operations 

beginning.  

 

Permission to do otherwise must be granted in writing by the State. 
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H-150 Required Removal of Forest Products 

Purchaser shall remove from the sale area and present for scaling or weighing all forest 

products conveyed in the G-010 clause that meet the following minimum dimensions: 

 

Species               Net bd ft               Log length (ft)               Log dib 

 

All                             10                         12                               5                                                         

                                                                           

The State may treat failure to remove forest products left on the sale area that meet the 

above specifications as a breach of this contract. At the State's option, forest products 

that meet the above specifications and are left on the sale area may be scaled for 

volume or measured and converted to weight by the State or a third party scaling 

organization and billed to Purchaser at the contract payment rate.  All costs associated 

with scaling, measuring and computing the billing will be borne by the Purchaser. 

H-157 Optional Removal of Forest Products Not Designated 

If in the course of operations, Purchaser decides to remove forest products that are 

below the minimum designated removal specifications per the 'Required Removal of 

Forest Products' (H-150), the payment rates in clause P-027 shall apply. 

 

Forest products designated as optional shall be decked separately from forest products 

designated as required for removal.  Prior to removal from the sale area, optional forest 

products as described in this clause must be inspected and approved by the Contract 

Administrator.  Optional forest products may not be mixed with forest products that are 

required for removal by this contract and shall be removed from the sale area in 

separate truck loads using load tickets specified by the Contract Administrator. 

 

All material removed under this clause is subject to the same log and load 

accountability rules as defined in the Log Definitions and Accountability section of this 

contract.  Purchaser shall follow the payment procedures as required in the P-052 

clause and will submit a separate summary report for all forest products removed from 

the sale area under the authority of this clause. 

H-160 Mismanufacture 

Mismanufacture is defined as forest products remaining on the sale area that would 

have met the specifications in clause H-150 if bucking lengths had been varied to 

include such products. 

 

The State may treat mismanufacture as a breach of this contract.  At the State's option, 

forest products that are left on the sale area may be scaled for volume by the State or a 

third party scaling organization and billed to Purchaser at the contract payment rate.  

All costs associated with scaling and computing the billing will be borne by Purchaser. 
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H-180 Removal of Specialized Forest Products or Firewood 

Prior to the removal of conveyed specialized forest products or firewood from the sale 

area, Purchaser and the State shall agree in writing to the method of accounting for/and 

removal of such products. 

H-190 Completion of Settings 

Operations begun on any setting of the sale area shall be completed before any 

operation begins on subsequent settings unless authorized in writing by the Contract 

Administrator. 

H-220 Protection of Residual or Adjacent Trees 

Unless otherwise specified by this contract, the Contract Administrator shall identify 

damaged adjacent or leave trees that shall be paid for according to clause G-230. 

H-230 Tops and Limbs Outside the Sale Boundary 

Tops and limbs outside the sale boundary as a result of Purchaser's operation shall be 

removed concurrently with the yarding operation unless otherwise directed by the 

Contract Administrator. 

Section C: Construction and Maintenance 

C-040 Road Plan 

Road construction and associated work provisions of the Road Plan for this sale, dated 

9/12/2018 are hereby made a part of this contract. 

C-050 Purchaser Road Maintenance and Repair 

Purchaser shall perform work at their own expense on the 234-1 from station 31+00 to 

70+00, 234-1-2, 234-1-3 roads.  All work shall be completed to the specifications 

detailed in the Road Plan. 

C-060 Designated Road Maintainer 

If required by the State, Purchaser shall perform maintenance and replacement work as 

directed by the Contract Administrator on all other roads not covered in clause C-050.  

Purchaser shall furnish a statement in a form satisfactory to the State showing the costs 

incurred while performing this work.  Costs shall be based on the rates set forth in the 

equipment rate schedule on file at the Region office or Engineering Division in 

Olympia.  The State shall reimburse Purchaser for said costs within 30 days of receipt 

and approval of the statement. 

C-080 Landing Locations Approved Prior to Construction 

Landings shall be marked by Purchaser and approved by the Contract Administrator 

prior to construction. 

C-140 Water Bars 

Purchaser shall, as directed by the Contract Administrator, construct water bars across 

haul roads, skid trails and fire trails as necessary to control soil erosion and water 

pollution. 
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Section S: Site Preparation and Protection 

S-001 Emergency Response Plan 

An Emergency Response Plan (ERP) shall be provided to the Contract Administrator 

containing but not limited to, valid contact numbers and procedures for medical 

emergencies, fire, hazardous spills, forest practice violations and any unauthorized or 

unlawful activity on or in the vicinity of the sale area.  The Contract Administrator and 

the State shall be promptly notified whenever an incident occurs requiring an 

emergency response. 

 

The ERP must be presented for inspection at the prework meeting and kept readily 

available to all personnel, including subcontractors, on site during active operations. 

S-010 Fire Hazardous Conditions 

Purchaser acknowledges that operations under this Contract may increase the risk of 

fire.  Purchaser shall conduct all operations under this agreement following the 

requirements of WAC 332-24-005 and WAC 332-24-405 and further agrees to use the 

highest degree of care to prevent uncontrolled fires from starting. 

 

In the event of an uncontrolled fire, Purchaser agrees to provide equipment and 

personnel working at the site to safely and effectively engage in first response fire 

suppression activity. 

 

Purchaser’s failure to effectively engage in fire-safe operations is considered a breach 

and may result in suspension of operations. 

S-030 Landing Debris Clean Up 

Landing debris shall be disposed of in a manner approved in writing by the Contract 

Administrator. 

S-050 Cessation of Operations for Low Humidity 

When the humidity is 30 percent or lower on the sale area, all operations must cease 

unless authority to continue is granted by the State in writing. 

S-060 Pump Truck or Pump Trailer 

Purchaser shall provide a fully functional pump truck or pump trailer equipped to meet 

the specifications of WAC 332-24-005 and WAC 332-24-405 during the "closed 

season" or as extended by the State and shall provide trained personnel to operate this 

equipment on the sale area during all operating periods. 

S-100 Stream Cleanout 

Slash or debris which enters any stream as a result of operations under this contract and 

which is identified by the Contract Administrator shall be removed and deposited in a 

stable position.  Removal of slash or debris shall be accomplished in a manner that 

avoids damage to the natural stream bed and bank vegetation. 
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S-110 Resource Protection 

No yardiing equipment may operate within riparian and wetland management zones 

unless authority is granted in writing by the Contract Administrator. 

S-120 Stream Protection 

No timber shall be felled into, across, or yarded through any streams, except Type 5 

stream crossings as allowed per clause H-140. 

S-130 Hazardous Materials 

a. Hazardous Materials and Waste - Regulatory Compliance 

 

Purchaser is responsible for understanding and complying with all applicable 

local, state, and federal hazardous material/waste laws and regulations for 

operations conducted under this contract.  Such regulations pertain to, but may 

not be limited to, hazardous material storage, handling and transport, 

personnel protection, release notification and emergency response, cleanup 

and waste disposal.   Purchaser shall be responsible for restoring the site in the 

event of a spill. 

 

b. Hazardous Materials Spill Prevention 

 

All operations shall be conducted in a manner that avoids the release of 

hazardous materials, including petroleum products, into the environment 

(water, air or land).   

 

c. Hazardous Materials Spill Containment, Control and Cleanup 

 

If safe to do so, Purchaser shall take immediate action to contain and control 

all hazardous material spills.  Purchaser shall ensure that enough quick 

response spill kits capable of absorbing 10 gallons of oil, coolant, solvent or 

contaminated water are available on site to quickly address potential spills 

from any piece of equipment at all times throughout active operations.  If 

large quantities of bulk fuel/other hazardous materials are stored on site, 

Purchaser must be able to effectively control a container leak and contain & 

recover a hazmat spill equal to the largest single on site storage container 

volume.  (HAZWOPER reg. 29CFR 1910.120 (j) (1) (vii)). 

 

d. Hazardous Material Release Reporting 

 

Releases of oil or hazardous materials to the environment must be reported 

according to the State Department of Ecology (ECY).  It is the responsibility 

of the Purchaser to have all emergency contact information readily available 

and a means of remote communication for purposes of quick notification.  In 

the event of a spill, the Purchaser is responsible for notifying the following: 
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Appropriate Department of Ecology regional office (contact information 

below). 

DNR Contract Administrator 

 

ECY - Northwest Region: 

1-425-649-7000 

(Island, King, Kitsap, San Juan, Skagit, Snohomish, and Whatcom counties) 

 

ECY - Southwest Region: 

1-360-407-6300 

(Clallam, Clark, Cowlitz, Grays Harbor, Jefferson, Mason, Lewis, Pacific, 

Pierce, Skamania, Thurston, and Wahkiakum counties) 

 

ECY - Central Region: 

1-509-575-2490 

(Benton, Chelan, Douglas, Kittitas, Klickitat, Okanogan, and Yakima 

counties) 

 

ECY - Eastern Region: 

1-509-329-3400 

(Adams, Asotin, Columbia, Ferry, Franklin, Garfield, Grant, Lincoln, Pend 

Oreille, Spokane, Stevens, Walla Walla, and Whitman counties) 

S-131 Refuse Disposal 

As required by RCW 70.93, All Purchaser generated refuse shall be removed from state 

lands for proper disposal prior to termination of this contract.  No refuse shall be 

burned, buried or abandoned on state forest lands. All refuse shall be transported in a 

manner such that it is in compliance with RCW 70.93 and all loads or loose materials 

shall be covered/secured such that these waste materials are properly contained during 

transport. 

Section D: Damages 

D-010 Liquidated Damages 

The clauses in the DAMAGES section of this contract provide for payments by 

Purchaser to the State for certain breaches of the terms of this contract.  These 

payments are agreed to as liquidated damages and not as penalties.  They are 

reasonable estimates of anticipated harm to the State caused by Purchaser's breach.  

These liquidated damages provisions are agreed to by the State and Purchaser with the 

understanding of the difficulty of proving loss and the inconvenience or infeasibility of 

obtaining an adequate remedy.  These liquidated damages provisions provide greater 

certainty for the Purchaser by allowing the Purchaser to better assess its responsibilities 

under the contract. 

D-020 Failure to Remove Forest Products 

Purchaser's failure to remove all or part of the forest products sold in this agreement 

prior to the expiration of the contract term results in substantial injury to the State.  The 
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value of the forest products sold at the time of breach is not readily ascertainable.  

Purchaser's failure to perform disrupts the State's management plans, the actual cost of 

which is difficult to assess.  A resale involves additional time and expense and is not an 

adequate remedy.  Therefore, Purchaser agrees to pay the State as liquidated damages a 

sum calculated using the following formula: 

 

LD = .35V-ID-P+C+A 

 

Where: 

 

LD = Liquidated Damage value. 

V = The unremoved value at the date of breach of contract.  The value is 

determined by subtracting the removal volume to date from the State's 

cruise volume multiplied by the contract bid rates. 

ID = Initial Deposit paid at date of contract that has not been applied to 

timber payments. 

P = Advance payments received but not yet applied to specific contract 

requirements. 

C = Charges assessed for contract requirements completed prior to breach 

of contract but not paid for. 

A = Administrative Fee = $2,500.00. 

 

The above formula reflects the Purchaser's forfeiture of the initial deposit in accordance 

with clause P-010 by deducting the initial deposit from the amount owed.  In no event 

shall the liquidated damages be less than zero.  Interest on the liquidated damage is 

owed from the date of breach until final payment, calculated using the following 

formula:  Interest = r x LD x N. 

 

Where: 

 

r = daily equivalent of an annual interest at current interest rate as 

established by WAC 332-100-030. 

LD = Liquidated damage value. 

N = Number of days from date of breach to date payment is received. 

D-030 Inadequate Log Accountability 

Removal of forest products from the sale area without adequate branding and/or valid 

load tickets attached to the load and scaling forest products in a location other than the 

facility approved by the State can result in substantial injury to the State.  Failure to 

properly account for loads and scaling and/or weighing information can result in loss to 

the State.  The potential loss from not having proper branding, ticketing, scaling and/or 

weighing location and accountability is not readily ascertainable.  Purchaser's failure to 

perform results in a loss of log weight and scale accountability, increases the potential 
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for unauthorized removal of forest products, and increases the State's administration 

costs, the actual costs of which are difficult to assess. 

 

 Enforcement actions for unauthorized removal of forest products for each 

improperly branded load, improperly ticketed load, lost or unaccounted for tickets, or 

use of a facility not authorized for this sale or improper submission of scaling data are 

impractical, expensive, time consuming and are not an adequate remedy.  Therefore, 

Purchaser agrees to pay the State, as liquidated damages, a sum of $100 each time a 

load of logs does not have branding as required in the contract, $250 each time a load 

of logs does not have a load ticket as required by the contract, $250 each time a load 

ticket has not been filled out as required by the plan of operations, $250 each time a 

load is weighed or scaled at a location not approved as required under this contract, 

$250 each time a log ticket summary report is not submitted properly, and if a third 

party Log and Load Reporting Service is required, $250 each time scaling or weight 

data is not properly submitted to the Log and Load Reporting Service per clause L-071, 

and $250 each unused ticket that is not returned to the State, for any reason. 

D-041 Reserve Tree Excessive Damage 

When Purchaser’s operations exceed the damage limits set forth in clause H-013, 

Reserve Tree Damage Definition, and when the Contract Administrator determines that 

a suitable replacement for a damaged reserve tree is not possible, the damaged trees 

result in substantial injury to the State. The value of the damaged reserve trees at the 

time of the breach is not readily ascertainable. Therefore, the Purchaser agrees to pay 

the State as liquidated damages at the rate of $1,000.00 per tree for all damaged reserve 

trees that are not replaced in the unit. 

 

 

IN WITNESS WHEREOF, the Parties hereto have entered into this contract. 

 

 STATE OF WASHINGTON 

 DEPARTMENT OF NATURAL RESOURCES 

 

 ______________________  ________________________  

Purchaser Scott Sargent 

____________________ South Puget Sound Region Manager 

Print Name 

 

Date:    ________________ Date:    _________________ 

Address:  
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CORPORATE ACKNOWLEDGEMENT 

(Required for both LLC and Inc. Entities) 

 

STATE OF   ____________________________) 

 ) 

COUNTY OF   ____________________________) 

 

On this _____________ day of _______________________, 20___, before me personally 

appeared ________________________________________________ 

__________________________________________________ to me known to be the 

____________________________________________________________ of the corporation 

that executed the within and foregoing instrument and acknowledged said instrument to be the 

free and voluntary act and deed of the corporation, for the uses and purposes therein mentioned, 

and on oath stated that (he/she was) (they were) authorized to execute said instrument. 

 

 

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my official seal the day and 

year first above written. 

 

 

____________________________________ 

Notary Public in and for the State of 

 

____________________________________ 

 

My appointment expires  _______________ 

 

 



WASHINGTON STATE DEPARTMENT OF NATURAL RESOURCES 

FOREST EXCISE TAX ROAD SUMMARY SHEET 

Region: 

Timber Sale Name: 

Application Number: 

EXCISE TAX APPLICABLE ACTIVITIES 

Construction: linear feet 
Road to be constructed (optional and required) but not abandoned 

Reconstruction: linear feet 
Road to be reconstructed (optional and required) but not abandoned 

Abandonment: linear feet 
Abandonment of existing roads not reconstructed under the contract 

Decommission: linear feet 
Road to be made undriveable but not officially abandoned. 

Pre-Haul Maintenance: linear feet 
Existing road to receive maintenance work (optional and required) prior to haul 

linear feet 

linear feet 

EXCISE TAX EXEMPT ACTIVITIES 

Temporary Construction: 
Roads to be constructed (optional and required) and 
then abandoned 

Temporary Reconstruction: 
Roads to be reconstructed (optional and required) and 
then abandoned 

All parties must make their own assessment of the taxable or non-taxable status of any work performed under the timber 
sale contact. The Department of Revenue bears responsibility for determining forest road excise taxes. The Department of 
Natural Resources developed this form to help estimate the impact of forest excise taxes. However, the information 
provided may not precisely calculate the actual amount of taxes due. The Department of Revenue is available for 
consultation by calling 1.800.548.8829. 
(Revised 9/18) 



PRE-CRUISE NARRATIVE 
 

 

 
UNIT ACREAGES* AND METHOD OF DETERMINATION: 

Unit # 

 

Harvest 
R/W or 

RMZ 

WMZ 

 
Legal Description 

 Sec/Twp/Rng 
 

Grant 

 

Gross 

Traversed 

Acres 

Deductions from Gross Acres 
(No harvest acres) 

Net 

Harvest 

Acres 

Acreage 

Determination 

(List method, 

dimensions and 

error of closure 

if applicable) 

RMZ/ 

WMZ 

Acres 

Leave 
Tree 

Acres 

Existing 
Road 
Acres 

Other 
Acres  

(describe) 

1 
 

Sec  21 T14N  R6 E 03 43.7 0 .05 0 0 43.7 Garmin 64s      

2 (RW) Sec  21 T14N  R6 E 03 .3 0 0 0 0 .3 Length x Width 

3 (RW) Sec  21 T14N  R6 E 03 .5 0 0 0 0 .5 Length x Width 

TOTAL 
ACRES 

  44.5 0 0     0      0      44.5  

 

HARVEST PLAN AND SPECIAL CONDITIONS: 

Unit # Harvest Prescription:  
(Mark leave, take, paint color, tags, flagging 
etc.) 

Special Management 
areas: 

Other conditions (# leave 
trees, etc.) 

  1    VRH Boundary marked by white ‘Timber Sale 
Boundary’ tags with pink flashers. 
 
Leave tree clumps marked with yellow ‘Leave 
Tree Area’ tags. Individual leave trees marked 
with single band of blue paint. 
 

N/A 350 Leave Trees 
 
1 Tagged Leave Tree Clump  
 
331 Scattered Leave Trees 
marked with Blue Paint. 

2 (RW) Boundary marked with orange ‘Right-of-Way 
Boundary’ tags with orange flashers. 

N/A 320ft x 50ft 

3 (RW) Boundary marked with orange ‘Right-of-Way 
Boundary’ tags with orange flashers. 

N/A 400ft x 50ft 

 

 

 

Sale Name: Dingo Dance VRH Region: South Puget Sound 

Agreement #:  30-095917  District: Rainier      

Contact      
Forester: Craig Higbee    

Phone/ 
Location: (360) - 918 - 3847 /  Mineral Work Center      

Alternate 
Contact: Andrew Reed 

Phone/ 
Location:  (360) – 492 – 5031 /  Mineral Work Center      

Type of Sale (lump sum, mbf scale, tonnage scale or contract harvest): Lump Sum 
Required or Optional removal of utility as pulp: Optional 
Evaluated for RFRS Implementation?: N/A  
Percentage cable (specify downhill vs uphill): 75% Uphill Cable 
Percentage ground based: 25% 
Species Onsite: RC, DF, WH, RA, BC, BLM, NF, SF, SS,  Other:(Please List) Pine 
 

file:///C:/Documents%20and%20Settings/astu490/Local%20Settings/Temporary%20Internet%20Files/OLK5/Precruise%20narrative%20instructions.doc


OTHER PRE-CRUISE INFORMATION: 

Unit # Estimated Volume Access information 
(Gates, locks, etc.) 

Photos, traverse maps 
required 

1 23 MBF/AC Access through 23RD Gate(#414) CJ-18 Lock See Cruise Maps 

2 (RW) 23 MBF/AC   

3 (RW) 23 MBF/AC   

 
REMARKS: 

  Please talk with C.Higbee prior to cruise design.  
 
 

 

Prepared By: C. Higbee 
Date:  7/6/2018 

Title: Forester 
 

CC: Audrey Mainwaring, Julie 
Gilling, John Piety, Aaron Coleman, 
Andrew Reed 

           Revised 2/23/2007 (PSLD) 
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Cruise Narrative 
 

Sale Name: Dingo Dance Region: South Puget Sound 

App. #: 30-095917 District: Rainier 

Lead Cruiser: Aaron Coleman Completion Date: 08/20/2018 

Other Cruisers: John Piety 

Unit acreage specifications: 

Unit # 
Cruised 

acres 
Cruised acres agree 

with sale acres? If acres do not agree explain why. 

1 43.7 Yes  
2     .3 Yes  
3     .5 Yes  

Total  44.5 Yes  
 

Unit cruise specifications: 

Unit # 

Sample type 
(VP, FP, 

ITS,100%) 

Expansion 
factor (BAF, 

full/half) 
 Sighting 

height  

Grid size 
(Plot spacing 
or % of area) 

Plot ratio 
(Cru./Tally) 

Total number 
of plots 

1 VP 46.94 – ALL 4.5 ft 208’ x 208’ 1:1 46 

2 VP 46.94 – ALL 4.5 ft 
1 along 

Centerline 
Cruise All 1 

3 VP 46.94 – ALL 4.5 ft 
2 along 

centerline 
Cruise All 2 

 49 

 

Sale/Cruise Description: 

Minor species cruise intensity: All plots cruised with same BAF. 

Minimum cruise spec:  
40% of Form-Factor at 16 feet D.O.B or 5 inch Top, and merchantable top. 

Avg. ring count by sp: DF = 8 WH = 9   

Leave/take tree description: 
Unit contains leave tree areas bound with yellow “Leave Tree Area” tags and 
pink flashers/flagging, as well as individually and clumped leave trees 
painted with a single band of blue paint. 

Sort Description: 
HA - Logs meeting the following criteria: Surface characteristics for a high 

quality A sort will have sound tight knots not to exceed 1.5" in diameter, 
numbering not more than an average of one per foot of log length. May 
include logs with not more than two larger knots. Knots and knot indicators 
1/2" in diameter and smaller shall not be a determining factor.  Logs will have 
a growth ring count of 6 or more rings per inch in the outer third top end of the 
log. (High Quality sort. Grades SM, 2S, 3S. Lengths 16ft-40ft, 2ft multiples min 
TDIB 8". Max butt 27") 

HB - Logs meeting the following criteria: Surface characteristics for an 

Intermediate B sort will have sound tight knots not to exceed 1.5" in 
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diameter. May include logs with not more than two larger knots up to 2 1/2" in 
diameter. Logs will have a growth ring count of 6 or more rings per inch in the 
outer third to end of the log. (Intermediate sort. Grades 2S, 3S. Lengths 16ft- 
40ft, 2ft multiples min TDIB 8". Max butt 27"). 

D - Domestic quality logs that do not meet high quality or intermediate 

definitions. (Domestic sort. Grades 2S, 3S, 4S and utility. Lengths 16ft-40ft, 
min TDIB 5”.) 

O - Logs exceeding 27” on the large end. (Oversize sort. Grade 2S. Lengths 

16ft-40ft, 2ft multiples butt diameter min dia. 27 in. +) 

R - Logs meeting the following criteria: Surface characteristics for a rough log 

sort will not meet the requirements for a domestic 2S, but still be in limitations 
for a domestic 3S. Meaning logs will contain excessive knots in excess of 2 
1/2'' and not exceeding 3" with a recovery of less than 65% of the net scale 
and greater than 33% of the gross scale. (Rough oversize sort. Grade 3S. 
Lengths 16ft-40ft, 2ft multiples TDIB 12"+) 

Status Description: 

. 

S – Logs classified as standing dead snag. 

Field observations: 

Grant(s): 03 Prepared by: Aaron Coleman Title: Timber Cruiser 

This sale consists of 1 variable retention harvest (VRH) units and 2 right-of-way (ROW) off the 23 road in the 
Tahoma State Forest. 

The primary species for this sale is as follows: 

Douglas-fir (DF): 68% 
Western Hemlock (WH): 28%  
Other (mixed RC, CW, WP, RA): 4% 

This sale has a highly variable stand structure, with three distinct size classes. There are areas of dense, 
dominant and co-dominant trees, as well as multiple pockets of small, suppressed trees. I believe that enough 
plots were put in to fully capture the variability of the entire sale. 

The DF throughout this sale averages 12.2” diameter with 61’ bole height, and the WH averages 10.2 with 57’ bole 
height. Defect was minimal, but when observed consisted mostly of frost check, spike knots, broken/forked tops. 

All roads to this sale are in good condition and there are plenty of good access points into all units. A CJ- 18key is 
needed to access the sale through gate #414. 



Species, Sort Grade - Board Foot Volumes (Project)
PSPCSTGRTC

Project:

Acres

DINGODAN

 44.50

Page 1

Date 8/22/2018

Time 11:40:15AM

T14N R06E S21 Ty00U1  43.70

T14N R06E S21 Ty00U2  .30

T14N R06E S21 Ty00U3  .50

Net Bd. Ft. per Acre
Total

Ln 

Log Scale Dia.

Percent of Net Board Foot Volume Average Log

Per

Logs

T

S

Spp  Def% Gross Net
Net MBF Ft /Acre

BdFt

%

 So Gr

5-7 8-11
12-15 16+ 12-20 36-9931-3521-30

Lf

CF/Bd

Ft

rt  ad

Log Length 

In

Dia 

RC D 3S  40  326  14 2.2  100  100  95  3.3 319  36  0.94 9

RC D 4S  57  450  20  99  1  17  35  30  14.9 450  48  27  0.33 5

RC OS 3S  3  25  1 13.9  100  100  310  .1 21  36  3.50 16

 56  27RC    Totals  2  1.3  801  790  35  41  3  10  63  28  43  18.3 0.48 6

WH HB 2S  2  253  11 3.8  100  100  250  1.0 243  36  1.74 14

WH HB 3S  1  117  5  100  100  120  1.0 117  32  0.81 10

WH D 2S  9  923  36 12.0  100  3  97  237  3.4 812  40  1.56 13

WH D 3S  38  4,038  167 7.2  100  4  3  83  105  35.7 3,747  9  37  0.75 9

WH D 4S  42  4,136  180 2.2  100  6  9  69  38  105.8 4,044  16  33  0.30 5

WH D UT  8  709  32  100  54  16  44.1 709  46  16  0.16 5

 49  14WH    Totals  27  4.9  10,176  9,673  430  40  11  4  7  76  30  51  191.0 0.43 6

WH D 3S  78  32  1 16.7  100  100  150  .2 27S  40  1.21 11

WH D UT  22  7  0  100  100  40  .2 7S  34  0.40 5

 21WH    Totals  0  13.6  39  34  2  79  21  79  37  95  .4 0.84 8

DF HB 2S  18  4,465  196 1.3  100  10  90  234  18.9 4,408  37  1.47 13

DF HB 3S  27  6,559  291 .3  100  17  80  114  57.1 6,539  2  37  0.73 9

DF D 2S  21  5,167  226 1.6  82  18  3  97  268  19.0 5,086  39  1.60 14

DF D 3S  8  2,045  91  100  16  83  114  17.9 2,045  1  38  0.75 9

DF D 4S  21  4,942  220 .0  100  8  15  54  37  132.3 4,941  24  31  0.32 5

DF D UT  1  288  13  100  22  4  67.1 288  78  10  0.06 5

DF OS 2S  4  858  38 1.2  100  100  547  1.6 848  40  2.86 18

 22  7DF    Totals  68  .7  24,323  24,155  1,075  36  36  7  2  11  80  29  77  313.8 0.64 7

RA D 3S  4  17  1  100  70  .2 17  100  30  0.76 9

RA D 4S  96  452  18 9.7  31  69  40  45  9.0 408  60  30  0.47 6

 30  62RA    Totals  1  9.3  469  426  19  70  38  30  46  9.3 0.47 7

CW D 1S  46  100  4 8.3  100  100  220  .4 92  40  1.77 13

CW D 2S  44  91  4 4.6  24  76  24  64  1.4 86  76  33  0.68 8

CW D 4S  10  28  1 33.3  100  20  .9 19  100  24  0.29 5

 20  43CW    Totals  1  10.0  219  197  9  33  47  57  31  73  2.7 0.79 8

 Totals  1,570  37 30  28  5  3  10  9  78  29  66  535.4 2.1  35,274 36,028  0.55 7



TC  PSTATS

DINGODANPROJECT

PLOTS TREESACRES

1

DATE

 273 49 44.50

8/22/2018

RGE SC TRACT TYPETWP

14N 06E 21 DINGODANCE 00U1

14N 06E 21 DINGODANCE 00U2

PROJECT STATISTICS
PAGE

CuFt BdFt

S W

14N 06E 21 DINGODANCE 00U3

ESTIMATED PERCENT

TREES TOTAL SAMPLE

PER PLOT TREES TREESPLOTS TREES

TOTAL  49  273  5.6

CRUISE  29  146  5.0  13,833  1.1

DBH COUNT

REFOREST

COUNT  19  104  5.5

BLANKS  1

100 %

STAND SUMMARY

SAMPLE TREES AVG BOLE REL BASAL GROSS GROSS NETNET

TREES /ACRE DBH LEN DEN AREA BF/AC BF/AC CF/AC CF/AC

 41  134.6  10.4  60  79.5  10,176  2,449WHEMLOCK  9,673  2,450 24.7

 1  .2  18.0  76  .3  39  11WHEMLOCK-S  34  11 0.1

 86  155.3  13.9  68  162.4  24,323  5,790DOUG FIR  24,155  5,790 43.6

 11  14.9  11.4  47  10.6  801  251WR CEDAR  790  251 3.1

 5  4.6  13.0  63  4.3  469  131R ALDER  426  131 1.2

 2  1.4  16.5  64  2.0  219  66COTWOOD  197  67 0.5

 146  310.8  12.4  64  259.2  8,699 36,028  35,274  8,699TOTAL

CONFIDENCE LIMITS OF THE SAMPLE

TIMES OUT OF 100 THE VOLUME WILL BE WITHIN THE SAMPLE ERROR
 68.1

 73.7

COEFF
SAMPLE TREES - BF

SD:

INF. POP.# OF TREES REQ.

VAR.% S.E.% LOW AVG HIGH  5  7  10

CL

 1.0

 68.1

 84.7  13.4  111  128  145WHEMLOCK

WHEMLOCK-S

 68.8  7.4  267  288  310DOUG FIR

 110.1  34.8  63  96  130WR CEDAR

 14.3  7.1  87  94  101R ALDER

 70.7  66.2  61  180  299COTWOOD

 7.0  205  221  236  281  143  70TOTAL  83.8

COEFF
SAMPLE TREES - CF

SD:

INF. POP.# OF TREES REQ.

VAR.% S.E.% LOW AVG HIGH  5  7  10

CL

 1.0

 68.1

 81.0  12.8  29  33  38WHEMLOCK

WHEMLOCK-S

 65.7  7.1  64  69  74DOUG FIR

 127.4  40.2  20  34  47WR CEDAR

 16.1  8.0  27  29  31R ALDER

 73.1  68.5  19  61  103COTWOOD

 6.5  51  55  58  246  125  61TOTAL  78.4

COEFF
TREES/ACRE 

SD:

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  7  10

CL

 1.0

 68.1

 100.1  14.3  115  135  154WHEMLOCK

 700.0  99.9  0  0  0WHEMLOCK-S

 97.2  13.9  134  155  177DOUG FIR

 260.6  37.2  9  15  20WR CEDAR

 411.4  58.7  2  5  7R ALDER

 526.2  75.1  0  1  2COTWOOD

 8.6  284  311  338  144  74  36TOTAL  60.1

COEFF
BASAL AREA/ACRE

SD:

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  7  10

CL

 1.0

 68.1

 85.1  12.2  70  80  89WHEMLOCK



TC  PSTATS

DINGODANPROJECT

PLOTS TREESACRES

2

DATE

 273 49 44.50

8/22/2018

RGE SC TRACT TYPETWP

14N 06E 21 DINGODANCE 00U1

14N 06E 21 DINGODANCE 00U2

PROJECT STATISTICS
PAGE

CuFt BdFt

S W

14N 06E 21 DINGODANCE 00U3

BASAL AREA/ACRE

SD:
 1.00

COEFF # OF PLOTS REQ. INF. POP.

VAR. S.E.% LOW AVG HIGH  5  7  10

CL
 68.1

 700.0  99.9  0  0  1WHEMLOCK-S

 55.9  8.0  149  162  175DOUG FIR

 266.5  38.0  7  11  15WR CEDAR

 396.0  56.5  2  4  7R ALDER

 489.8  69.9  1  2  3COTWOOD

 4.1  249  259  270  33  17  8TOTAL  28.8

COEFF
NET BF/ACRE

SD:

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  7  10

CL

 1.0

 68.1

 90.2  12.9  8,427  9,673  10,918WHEMLOCK

 700.0  99.9  0  34  68WHEMLOCK-S

 58.7  8.4  22,132  24,155  26,177DOUG FIR

 295.1  42.1  458  790  1,123WR CEDAR

 390.1  55.7  189  426  663R ALDER

 495.0  70.6  58  197  336COTWOOD

 5.6  33,314  35,274  37,234  60  31  15TOTAL  38.9

COEFF
NET CUFT FT/ACRE

SD:

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH  5  7  10

CL

 1.0

 68.1

 88.0  12.6  2,142  2,449  2,757WHEMLOCK

 700.0  99.9  0  11  22WHEMLOCK-S

 58.1  8.3  5,310  5,790  6,271DOUG FIR

 283.7  40.5  149  251  352WR CEDAR

 388.9  55.5  58  131  203R ALDER

 496.7  70.9  19  66  114COTWOOD

 5.2  8,243  8,699  9,154  54  27  13TOTAL  36.7



Species, Sort Grade - Board Foot Volumes (Type)
TSPCSTGRT

DINGODANProject:

1Page

8/22/2018Date

11:40:15AMTime

T14N R06E S21 T00U1T14N R06E S21 T00U1

PlotsAcresTypeTractSecRgeTwp

 127
 46 43.7000U1DINGODANCE2106E14N

CuFt BdFt

S W

Sample Trees

Net Bd. Ft. per Acre
Total

Ln  Dia   Bd
   Log   Length

Percent Net Board Foot Volume 
Average Log

Per

Logs

T

S

Spp  Def% Gross Net Net MBF Ft   In      Ft /AcreBdFt

%

rt     ad 

Grade

5-7 16+ 12-20 21-30 31-35 36-998-11 12-15

Log Scale Dia.

Lf

CF/
So     Gr

DF HB 2S  17  4,398  190 1.3  100  10  90  37  234  18.6 4,341  1.46 13

DF HB 3S  28  6,603  288 .3  100  2  17  80  37  114  57.6 6,584  0.73 9

DF DM 2S  21  5,203  224 1.6  82  18  3  97  39  268  19.1 5,122  1.60 14

DF DM 3S  8  2,056  90  100  1  16  82  38  114  18.0 2,056  0.75 9

DF DM 4S  21  4,986  218  100  8  23  15  54  31  37  133.0 4,986  0.32 5

DF DM UT  1  293  13  100  22  78  10  4  68.3 293  0.06 5

DF OS 2S  4  874  38 1.2  100  100  40  547  1.6 863  2.86 18

DF        Totals  69
 .7

 24,412  24,244  1,059  22  36  35  7  2  6  80
 29  77

 316.2 11
 0.64 7

WH HB 2S  2  257  11 3.8  100  100  36  250  1.0 247  1.74 14

WH HB 3S  1  119  5  100  100  32  120  1.0 119  0.81 10

WH DM 2S  9  911  35 12.3  100  100  40  239  3.3 798  1.57 13

WH DM 3S  38  3,975  161 7.5  100  4  9  3  83  36  105  35.0 3,679  0.75 9

WH DM 4S  42  4,093  175 2.2  100  7  15  9  69  33  39  103.9 4,001  0.30 5

WH DM UT  8  722  32  100  46  54  16  16  45.0 722  0.16 5

WH        Totals  27
 5.1

 10,078  9,567  418  49  40  11  4  14  76
 30  51

 189.2 6
 0.43 6

RC DM 3S  42  332  14 2.2  100  100  36  95  3.4 325  0.94 9

RC DM 4S  58  442  19  100  15  49  37  27  31  14.5 442  0.32 5

RC        Totals  2
 .9

 773  766  33  58  42  9  28  63
 29  43

 17.9
 0.47 6

RA DM 4S  100  453  18 9.9  30  70  60  40  30  46  8.9 408  0.47 7

RA        Totals  1
 9.9

 453  408  18  30  70  60  40
 30  46

 8.9
 0.47 7

CW DM 1S  46  102  4 8.3  100  100  40  220  .4 93  1.77 13

CW DM 2S  44  92  4 4.6  24  76  76  24  33  64  1.4 88  0.68 8

CW DM 4S  10  29  1 33.3  100  100  24  20  1.0 19  0.29 5

CW        Totals  1
 10.0

 223  200  9  20  33  47  43  57
 31  73

 2.8
 0.79 8

 1,538  30  37  27  5  3  10  9  78  29  66  534.9Type Totals  2.1  35,939  35,186  0.55 7



TC  TSTATS

DINGODAN

TWP RGE SECT TYPE

PROJECT

PLOTS TREESACRES

PAGE

DATE

 253 46 43.7000U1DINGODANCE2106E14N

8/22/2018

 1
STATISTICS

CuFt BdFtTRACT

S W

ESTIMATED PERCENT

TREES TOTAL SAMPLE

PER PLOT TREES TREESPLOTS TREES

TOTAL  46  253  5.5

CRUISE  26  126  4.8  13,543  .9

DBH COUNT

REFOREST

COUNT  19  104  5.5

BLANKS  1

100 %

STAND SUMMARY

SAMPLE TREES AVG BOLE REL BASAL GROSS GROSS NETNET

TREES /ACRE DBH LEN DEN AREA BF/AC BF/AC CF/AC CF/AC

 78  156.5  13.8  68  163.3  24,412  5,812DOUG FIR  24,245  5,812 43.9

 33  133.1  10.4  60  78.6  10,078  2,421WHEMLOCK  9,567  2,421 24.4

 9  14.5  11.4  48  10.2  773  242WR CEDAR  766  242 3.0

 4  4.5  12.9  63  4.1  453  126R ALDER  408  126 1.1

 2  1.4  16.5  64  2.0  223  68COTWOOD  200  68 0.5

 126  309.9  12.4  64  258.2  8,668 35,939  35,186  8,668TOTAL

CONFIDENCE LIMITS OF THE SAMPLE

TIMES OUT OF 100 THE VOLUME WILL BE WITHIN THE SAMPLE ERROR 68.1

 73.4

COEFF

SAMPLE TREES - BF

SD:
 1.0

INF. POP.# OF TREES REQ.

VAR.% S.E.% LOW AVG HIGH
 5  7  10

CL:
 68.1

 %

 71.7  8.1  259  282  305DOUG FIR

 87.3  15.4  112  133  153WHEMLOCK

 70.9  25.0  55  73  92WR CEDAR

 16.2  9.3  84  93  101R ALDER

 70.7  66.2  61  180  299COTWOOD

 7.6  204  221  238  290  148  73TOTAL  85.3

COEFF

SAMPLE TREES - CF

SD:
 1.0

INF. POP.# OF TREES REQ.

VAR.% S.E.% LOW AVG HIGH
 5  7  10

CL:
 68.1

 %

 68.4  7.7  62  67  72DOUG FIR

 83.1  14.7  30  35  40WHEMLOCK

 72.5  25.6  18  24  30WR CEDAR

 18.6  10.6  26  29  32R ALDER

 73.1  68.5  19  61  103COTWOOD

 7.1  51  54  58  250  127  62TOTAL  79.1

COEFF

TREES/ACRE 

SD:
 1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH
 5  7  10

CL:
 68.1

 %

 92.8  13.7  135  156  178DOUG FIR

 98.8  14.5  114  133  152WHEMLOCK

 263.5  38.8  9  14  20WR CEDAR

 420.1  61.9  2  4  7R ALDER

 509.6  75.1  0  1  2COTWOOD

 8.4  284  310  336  130  66  33TOTAL  57.1

COEFF

BASAL AREA/ACRE

SD:
 1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH
 5  7  10

CL:
 68.1

 %

 51.0  7.5  151  163  176DOUG FIR

 83.6  12.3  69  79  88WHEMLOCK

 272.8  40.2  6  10  14WR CEDAR

 407.6  60.0  2  4  7R ALDER

 474.2  69.9  1  2  3COTWOOD

 3.4  249  258  267  22  11  5TOTAL  23.2



TC  TSTATS

DINGODAN

TWP RGE SECT TYPE

PROJECT

PLOTS TREESACRES

PAGE

DATE

 253 46 43.7000U1DINGODANCE2106E14N

8/22/2018

 2
STATISTICS

CuFt BdFtTRACT

S W

NET BF/ACRE

SD:
 1.0

COEFF # OF PLOTS REQ. INF. POP.

VAR. S.E.% LOW AVG HIGH  5  7  10

CL:
 68.1

%

COEFF

NET BF/ACRE

SD:
 1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH
 5  7  10

CL:
 68.1

 %

 54.1  8.0  22,311  24,244  26,178DOUG FIR

 88.4  13.0  8,321  9,567  10,812WHEMLOCK

 300.1  44.2  427  766  1,105WR CEDAR

 400.1  58.9  168  408  649R ALDER

 479.3  70.6  59  200  342COTWOOD

 5.1  33,397  35,186  36,975  48  24  12TOTAL  34.5

COEFF

NET CUFT FT/ACRE

SD:
 1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH
 5  7  10

CL:
 68.1

 %

 53.6  7.9  5,353  5,812  6,271DOUG FIR

 86.3  12.7  2,113  2,421  2,729WHEMLOCK

 289.9  42.7  138  242  345WR CEDAR

 398.2  58.7  52  126  199R ALDER

 481.0  70.9  20  68  116COTWOOD

 4.8  8,256  8,668  9,080  42  21  10TOTAL  32.3

   



Species, Sort Grade - Board Foot Volumes (Type)
TSPCSTGRT
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11:40:15AMTime

T14N R06E S21 T00U2T14N R06E S21 T00U2

PlotsAcresTypeTractSecRgeTwp

 7
 1 .3000U2DINGODANCE2106E14N

CuFt BdFt

S W

Sample Trees

Net Bd. Ft. per Acre
Total

Ln  Dia   Bd
   Log   Length

Percent Net Board Foot Volume 
Average Log

Per

Logs

T

S

Spp  Def% Gross Net Net MBF Ft   In      Ft /AcreBdFt

%

rt     ad 

Grade

5-7 16+ 12-20 21-30 31-35 36-998-11 12-15

Log Scale Dia.

Lf

CF/
So     Gr

WH DM 3S  65  19,989  6  100  100  38  104  192.9 19,989  0.69 9

WH DM 4S  35  10,567  3  100  38  11  51  31  32  327.3 10,567  0.26 5

WH        Totals  77  30,555  30,555  9  35  65  13  83
 34  59

 520.2 4
 0.44 6

WH DM 3S  78  4,781  1 16.7  100  100  40  150  26.6 3,984S  1.21 11

WH DM UT  22  1,063  0  100  100  34  40  26.6 1,063S  0.40 5

WH    S    Totals  13
 13.6

 5,844  5,047  2  21  79  79
 37  95

 53.1 21
 0.84 8

RC DM 4S  18  716  0  100  100  30  70  10.2 716  0.92 9

RC OS 3S  82  3,684  1 13.9  100  100  36  310  10.2 3,172  3.50 16

RC        Totals  10
 11.6

 4,400  3,889  1  18  82  18  82
 33  190

 20.5
 2.33 13

 12  29  63  8  12  6  82  34  67  593.8Type Totals  3.2  40,800  39,491  0.54 7



TC  TSTATS

DINGODAN

TWP RGE SECT TYPE

PROJECT

PLOTS TREESACRES

PAGE

DATE

 7 1 0.3000U2DINGODANCE2106E14N

8/22/2018

 1
STATISTICS

CuFt BdFtTRACT

S W

ESTIMATED PERCENT

TREES TOTAL SAMPLE

PER PLOT TREES TREESPLOTS TREES

TOTAL  1  7  7.0

CRUISE  1  7  7.0  109  6.4

DBH COUNT

REFOREST

COUNT

BLANKS

100 %

STAND SUMMARY

SAMPLE TREES AVG BOLE REL BASAL GROSS GROSS NETNET

TREES /ACRE DBH LEN DEN AREA BF/AC BF/AC CF/AC CF/AC

 5  327.3  11.5  76  234.7  30,555  7,729WHEMLOCK  30,555  7,729 69.3

 1  26.6  18.0  76  46.9  5,844  1,649WHEMLOCK-S  5,047  1,649 11.1

 1  10.2  29.0  73  46.9  4,400  1,572WR CEDAR  3,889  1,568 8.7

 7  364.1  12.9  76  328.6  10,946 40,800  39,491  10,950TOTAL

CONFIDENCE LIMITS OF THE SAMPLE

TIMES OUT OF 100 THE VOLUME WILL BE WITHIN THE SAMPLE ERROR 68.1

 91.6

COEFF

SAMPLE TREES - BF

SD:
 1.0

INF. POP.# OF TREES REQ.

VAR.% S.E.% LOW AVG HIGH
 5  7  10

CL:
 68.1

 %

 43.4  21.5  91  116  141WHEMLOCK

WHEMLOCK-S

WR CEDAR

 26.6  121  164  208  197  101  49TOTAL  65.3

COEFF

SAMPLE TREES - CF

SD:
 1.0

INF. POP.# OF TREES REQ.

VAR.% S.E.% LOW AVG HIGH
 5  7  10

CL:
 68.1

 %

 43.0  21.3  23  29  36WHEMLOCK

WHEMLOCK-S

WR CEDAR

 37.4  32  52  71  392  200  98TOTAL  91.9

   



Species, Sort Grade - Board Foot Volumes (Type)
TSPCSTGRT

DINGODANProject:

1Page

8/22/2018Date

11:40:15AMTime

T14N R06E S21 T00U3T14N R06E S21 T00U3

PlotsAcresTypeTractSecRgeTwp

 13
 2 .5000U3DINGODANCE2106E14N

CuFt BdFt

S W

Sample Trees

Net Bd. Ft. per Acre
Total

Ln  Dia   Bd
   Log   Length

Percent Net Board Foot Volume 
Average Log

Per

Logs

T

S

Spp  Def% Gross Net Net MBF Ft   In      Ft /AcreBdFt

%

rt     ad 

Grade

5-7 16+ 12-20 21-30 31-35 36-998-11 12-15

Log Scale Dia.

Lf

CF/
So     Gr

DF HB 2S  42  13,067  6 .9  100  16  84  36  237  54.6 12,948  1.57 13

DF HB 3S  21  6,573  3  100  18  82  36  120  54.6 6,573  0.74 10

DF DM 2S  16  5,119  3 2.1  100  100  38  244  20.5 5,011  1.64 13

DF DM 3S  8  2,334  1  100  100  38  114  20.5 2,334  0.71 9

DF DM 4S  13  4,056  2 3.3  100  11  89  24  28  142.4 3,923  0.27 5

DF        Totals  76
 1.2

 31,149  30,789  15  13  29  58  1  11  76
 31  105

 292.6 11
 0.82 8

WH DM 2S  39  2,523  1  100  100  32  190  13.3 2,523  1.34 13

WH DM 4S  61  4,009  2 3.3  100  45  55  28  27  144.1 3,876  0.29 5

WH        Totals  16
 2.0

 6,532  6,400  3  61  39  27  33
 29  41

 157.4 39
 0.39 6

RC DM 4S  100  1,063  1  100  100  18  20  53.1 1,063  0.27 6

RC        Totals  3  1,063  1,063  1  100  100
 18  20

 53.1
 0.27 6

RA DM 3S  70  1,537  1  100  100  30  70  22.0 1,537  0.76 9

RA DM 4S  30  659  0  100  100  25  30  22.0 659  0.29 5

RA        Totals  5  2,195  2,195  1  30  70  100
 28  50

 43.9
 0.54 7

 20  24  26  51  4  18  14  63  29  74  547.1Type Totals  1.2  40,939  40,447  0.64 7



TC  TSTATS

DINGODAN

TWP RGE SECT TYPE

PROJECT

PLOTS TREESACRES

PAGE

DATE

 13 2 0.5000U3DINGODANCE2106E14N

8/22/2018

 1
STATISTICS

CuFt BdFtTRACT

S W

ESTIMATED PERCENT

TREES TOTAL SAMPLE

PER PLOT TREES TREESPLOTS TREES

TOTAL  2  13  6.5

CRUISE  2  13  6.5  181  7.2

DBH COUNT

REFOREST

COUNT

BLANKS

100 %

STAND SUMMARY

SAMPLE TREES AVG BOLE REL BASAL GROSS GROSS NETNET

TREES /ACRE DBH LEN DEN AREA BF/AC BF/AC CF/AC CF/AC

 8  142.4  15.6  79  187.8  31,149  7,357DOUG FIR  30,789  7,356 47.6

 3  144.1  9.5  60  70.4  6,532  1,769WHEMLOCK  6,400  1,775 22.9

 1  53.1  9.0  19  23.5  1,063  261WR CEDAR  1,063  261 7.8

 1  22.0  14.0  58  23.5  2,195  656R ALDER  2,195  656 6.3

 13  361.6  12.4  61  305.1  10,049 40,939  40,447  10,044TOTAL

CONFIDENCE LIMITS OF THE SAMPLE

TIMES OUT OF 100 THE VOLUME WILL BE WITHIN THE SAMPLE ERROR 68.1

 86.5

COEFF

SAMPLE TREES - BF

SD:
 1.0

INF. POP.# OF TREES REQ.

VAR.% S.E.% LOW AVG HIGH
 5  7  10

CL:
 68.1

 %

 43.8  16.5  290  348  405DOUG FIR

 118.0  81.7  17  93  170WHEMLOCK

WR CEDAR

R ALDER

 21.8  191  245  298  247  126  62TOTAL  75.7

COEFF

SAMPLE TREES - CF

SD:
 1.0

INF. POP.# OF TREES REQ.

VAR.% S.E.% LOW AVG HIGH
 5  7  10

CL:
 68.1

 %

 42.1  15.9  71  84  97DOUG FIR

 115.7  80.1  5  26  47WHEMLOCK

WR CEDAR

R ALDER

 20.7  48  60  73  222  113  55TOTAL  71.7

COEFF

TREES/ACRE 

SD:
 1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH
 5  7  10

CL:
 68.1

 %

 76.0  71.2  41  142  244DOUG FIR

 30.9  28.9  102  144  186WHEMLOCK

 141.4  132.4  53  123WR CEDAR

 141.4  132.4  22  51R ALDER

 5.1  343  362  380  2  1  1TOTAL  5.4

COEFF

BASAL AREA/ACRE

SD:
 1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH
 5  7  10

CL:
 68.1

 %

 35.4  33.1  126  188  250DOUG FIR

 47.1  44.1  39  70  101WHEMLOCK

 141.4  132.4  23  55WR CEDAR

 141.4  132.4  23  55R ALDER

 30.6  212  305  398  75  38  19TOTAL  32.6

COEFF

NET BF/ACRE

SD:
 1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH
 5  7  10

CL:
 68.1

 %

 30.8  28.8  21,917  30,789  39,662DOUG FIR

 63.8  59.7  2,577  6,400  10,222WHEMLOCK

 141.4  132.4  1,063  2,470WR CEDAR

 141.4  132.4  2,195  5,103R ALDER

 35.1  26,251  40,447  54,643  99  50  25TOTAL  37.5



TC  TSTATS

DINGODAN

TWP RGE SECT TYPE

PROJECT

PLOTS TREESACRES

PAGE

DATE

 13 2 0.5000U3DINGODANCE2106E14N

8/22/2018

 2
STATISTICS

CuFt BdFtTRACT

S W

NET CUFT FT/ACRE

SD:
 1.0

COEFF # OF PLOTS REQ. INF. POP.

VAR. S.E.% LOW AVG HIGH  5  7  10

CL:
 68.1

%

COEFF

NET CUFT FT/ACRE

SD:
 1.0

INF. POP.# OF PLOTS REQ.

VAR.% S.E.% LOW AVG HIGH
 5  7  10

CL:
 68.1

 %

 27.7  25.9  5,452  7,357  9,262DOUG FIR

 81.9  76.7  412  1,769  3,127WHEMLOCK

 141.4  132.4  261  606WR CEDAR

 141.4  132.4  656  1,525R ALDER

 37.7  6,257  10,044  13,830  114  58  28TOTAL  40.3

   



Species Summary - Trees, Logs, Tons, CCF, MBF
PSPCTLTCMTC

1

8/22/2018Date:

DINGODANProject

11:40:16AMTime

Acres  44.50

T14N R06E S21 Ty00U1  43.70

T14N R06E S21 Ty00U2  .30

T14N R06E S21 Ty00U  .50

Page No

Species
T

Logs

S

Total

Gross Net Gross

Total MBF

Net

Total CCFTotal

Trees

Total

Tons Tree Log

Net Cubic Ft/

LF

CF/

DOUG FIR  13,962  2,577  2,577  1,082  1,075 6,909  7,344  0.64 37.30  18.45

WHEMLOCK  8,501  1,090  1,090  453  430 5,988  3,488  0.44 18.20  12.82

WR CEDAR  813  112  112  36  35 662  262  0.48 16.86  13.72

R ALDER  412  58  58  21  19 206  160  0.47 28.22  14.11

COTWOOD  121  30  30  10  9 60  73  0.79 49.11  24.55

WHEMLOCK  16  5  5  2  2S  8  16  0.84 62.08  31.04

 23,826  1,603  1,570Totals  3,871  3,871 13,833  11,343  0.56 27.98  16.25

Wood Type

CF/

LF

Net Cubic Ft/

LogTreeTons

Total

Trees

Total Total CCF

Net

Total MBF

GrossNetGross

Total

LogsSpecies

 0.56 16.24 27.89  1,542C  11,110 13,566  23,293  3,783  1,573 3,783

 0.55 16.47 32.95  28H  233 266  533  88  31 88

 23,826  1,603  1,570Totals  3,871  3,871 13,833  11,343  0.56 27.98  16.25





WASHINGTON STATE DEPARTMENT OF 

nATURALRESDURCES 
FPA/N No: =24..;..;2=0=5.;:;.90.;:;...._ ______ _ 

Date of Service: 12/27/2019 

Reference: Dingo Dance #30-095917 

Request to Amend 
Forest Practices Application/Notification 

DNR's Decision 
Decision 

181 Approved 

□ Disapproved 

This Forest Practices Application is subject to the conditions listed below. 

This Forest Practices Application is disapproved for the reasons listed below. 

Conditions on Approval / Reasons for Disapproval 

Appeal Information (RCW 76.09.090(3), WAC 222-46-030(4), and WAC 332-08-215(3) 
The Landowner, Timber Owner, or Operator has 15 calendar days from the Date of Service to request a Brief 
Adjudicative Proceeding for this amendment which is a Notice to Comply for an authorized deviation. Appeal 
requests must: 

• Be in writing 

• Include signature(s) 

• Include factual basis for the appeal and the issue to be adjudicated 

• Sent to the Region Office at: 950 Farman Ave North Enumclaw, WA 98022 

• With a copy sent to the Department of Natural Resources, Forest Practices Division, PO Box 47012, Olympia, WA 
98504-7012 

Issued By: Bruce Meyer Region: South Puget Sound 

Copies Sent to: Landowner (via US Mail), Timber Owner (via US Mail), Operator (via US mail}, WDFW, DOE, 
Affected Indian Tribes, LGE, other 

Washington State Department of Natural Resources• Notice of Decision• May 20, 2016 Page 1 of 2 



DNR affidavit of mailing: 

On this day 12/27/2019 , I placed in the United States mail at=E-'-'-n=um:.:..=c=la=w'-----------• WA, 
postage paid, a true and accurate copy of this document. Notice of Decision FPA #2420590 

Betty Burton ef:~,~ ~ 
Washington State Department of Natural Resources • Notice of Decision • May 20, 20V Page 2 of 2 
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STATE OF WASHINGTON 
DEPARTMENT OF NATURAL RESOURCES 

 
DINGO DANCE TIMBER SALE ROAD PLAN 

LEWIS COUNTY 
RAINIER DISTRICT 

SOUTH PUGET SOUND REGION 
 

AGREEMENT NO.: 30-095917 STAFF ENGINEER: M. BELL 
 

DATE: 9/12/18  
 

SECTION 0 – SCOPE OF PROJECT 
 

0-1 ROAD PLAN SCOPE  
Clauses in this road plan apply to all road related work, including landings and rock source 
development, unless otherwise noted. 
 

0-2 REQUIRED ROADS 
The specified work on the following roads is required. 

Road Stations Type 

234 0+00 to 30+67 Pre-haul maintenance 

234-1 0+00 to 67+00 Pre-haul maintenance 
   

234-1-2 0+00 to 5+16 Abandon, if built 

 
0-3 OPTIONAL ROADS 

The specified work on the following roads is not required. Any optional roads built by the Purchaser 
must meet all the specifications in the road plan. 
 

Road Stations Type 

234-1-2 0+00 to 5+16 Construction 

234-1-3 0+00 to 14+18 Construction 

 
0-4 CONSTRUCTION  

Construction includes, but is not limited to: 

 Clearing. 

 Grubbing. 

 Right of way debris disposal. 

 Excavation and/or embankment to subgrade. 

 Landing construction. 

 Acquisition and installation of drainage structures. 

 Manufacture and application of rock. 

 Acquisition and application of grass seed. 
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0-6 PRE-HAUL MAINTENANCE 
Pre-haul maintenance includes, but is not limited to: 

 Cleaning roadway and cutslopes of fallen debris.

 Culvert cleaning and headwall reconstruction.

 Manufacture (or acquisition) and application of rock.

0-7 POST-HAUL MAINTENANCE 
This project includes post-haul road maintenance listed in Clause 9-5 POST-HAUL MAINTENANCE. 

0-10 ABANDONMENT
This project includes abandonment listed in Clause 9-21 ROAD ABANDONMENT. 

0-12 DEVELOP ROCK SOURCE
Purchaser may develop an existing rock source.  Work for developing rock sources is listed in Section 6 
ROCK AND SURFACING. 

SECTION 1 – GENERAL 

1-1 ROAD PLAN CHANGES 
If the Purchaser desires a change from this road plan including, but not limited to, relocation, 
extension, change in design, or adding roads; a revised road plan must be submitted in writing to the 
Contract Administrator for consideration. Before work begins, Purchaser shall obtain approval from the 
State for the submitted plan.  

1-2 UNFORESEEN CONDITIONS 
Quantities established in this road plan are minimum acceptable values. Additional quantities required 
by the state due to unforeseen conditions, or Purchaser's choice of construction season or techniques 
will be at the Purchaser's expense. Unforeseen conditions include, but are not limited to, solid 
subsurface rock, subsurface springs, saturated ground, and unstable soils. 

1-3 ROAD DIMENSIONS 
Purchaser shall perform road work in accordance with the dimensions shown on the TYPICAL SECTION 
SHEET and the specifications within this road plan, unless controlled by construction stakes or design 
data (plan, profile, and cross-sections). 

1-4 ROAD TOLERANCES 
Purchaser shall perform road work within the tolerances listed below. The tolerance class for each road 
is listed on the TYPICAL SECTION SHEET. 

Tolerance Class A B C 

Road and Subgrade Width (feet) +1.5 +1.5 +2.0

Subgrade Elevation (feet +/-) 0.5 1.0 2.0 

Centerline alignment (feet lt./rt.) 1.0 1.5 3.0 
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1-6 ORDER OF PRECEDENCE  
Any conflict or inconsistency in the road plan will be resolved by giving the documents precedence in 
the following order:  
1. Addenda.
2. Designs or Plans. On designs and plans, figured dimensions shall take precedence over scaled

dimensions.
3. Road Plan Clauses.
4. Typical Section Sheet.
5. Standard Lists.
6. Standard Details.
7. Road Work maps.

In case of any ambiguity or dispute over interpreting the road plan, the Contract Administrator’s or 
designee’s decision will be final. 

1-8 REPAIR OR REPLACEMENT OF DAMAGED MATERIALS 
Purchaser shall repair or replace all materials, roadway infrastructure, and road components damaged 
during road work or operation activities. The Contract Administrator will direct repairs and 
replacements. Repairs to structural materials must be made in accordance with the manufacturer’s 
recommendation, and may not begin without written approval from the Contract Administrator. 

SUBSECTION ROAD MARKING 

1-15 ROAD MARKING
Purchaser shall perform road work in accordance with the state’s marked location. All road work is 
marked as follows: 

 Centerline is marked with orange pin flags and orange flagging for new construction.
 Centerline is referenced using metal tags on trees with horizontal and vertical offsets to designed

subgrade elevation at centerline for new construction.

1-16 CONSTRUCTION STAKES SET BY STATE
Purchaser shall perform work in accordance with the reference points set in the field for grade and 
alignment. Reconstruction of existing road grades must conform to the original location except where 
construction staked or designed. 

1-18 REFERENCE POINT DAMAGE
Purchaser shall reset reference points (RPs) that were moved or damaged at any time during 
construction to their original locations. Excavation and embankment may not proceed on road 
segments controlled by said RPs until Purchaser resets all moved or damaged RPs.  

SUBSECTION TIMING 

1-20 COMPLETE BY DATE
Purchaser shall complete pre-haul road work before the start of timber haul, unless approved in 
writing by the Contract Administrator.  
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1-21 HAUL APPROVAL
The Purchaser shall not use roads under this road plan for timber hauling, other than timber cut on the 
right-of-way, without written approval from the Contract Administrator. 

1-22 WORK NOTIFICATIONS
Purchaser shall notify the Contract Administrator a minimum of 7 calendar days before work begins. 

1-23 ROAD WORK PHASE APPROVAL
Purchaser shall obtain written approval from the Contract Administrator upon completion of each of 
the following phases of road work: 

 Drainage installation.
 Subgrade compaction.
 Rock compaction.

SUBSECTION RESTRICTIONS 

1-25 ACTIVITY TIMING RESTRICTION
The specified activities are not permitted during the listed closure periods unless authorized in writing 
by the Contract Administrator. 

Activity Closure Period 

Operation of road construction 
equipment or rock haul 

November 1 to May 15 

1-26 OPERATING DURING CLOSURE PERIOD
If permission is granted to operate during a closure period listed in Clause 1-25 ACTIVITY TIMING 
RESTRICTION, Purchaser shall comply with a maintenance plan to include further protection of state 
resources. Purchaser shall obtain written approval from the Contract Administrator for the 
maintenance plan, and shall put preventative measures in place before operating during the closure 
period. Purchaser is required to maintain all haul roads at their own expense including those listed in 
Contract Clause C-060 DESIGNATED ROAD MAINTAINER. If other operators are using, or desire to use 
these roads, a joint operating plan must be developed. All parties shall follow this plan. 

1-29 SEDIMENT RESTRICTION
Purchaser shall not allow silt-bearing runoff to enter any streams. 

1-30 CLOSURE TO PREVENT DAMAGE
In accordance with Contract Clause G-220 STATE SUSPENDS OPERATION, the Contract Administrator 
will suspend road work or hauling right-of-way timber, forest products, or rock under the following 
conditions: 

 Wheel track rutting exceeds 6 inches on new construction rocked roads.
 Wheel track rutting exceeds 3 inches on crushed rock roads.
 Surface or base stability problems persist.
 Weather is such that satisfactory results cannot be obtained in an area of operations.
 When, in the opinion of the Contract Administrator, excessive road damage or rutting may occur.
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Operations must stop unless authority to continue working or hauling is granted in writing by the 
Contract Administrator. In the event that surface or base stability problems persist, Purchaser shall 
cease operations, or perform corrective maintenance or repairs, subject to specifications within this 
road plan. Before and during any suspension, Purchaser shall protect the work from damage or 
deterioration. 

1-32 BRIDGE SURFACE RESTRICTION
The use of metal tracked equipment is not allowed on bridge surfaces at any time. If Purchaser must 
run equipment on bridge surfaces, then rubber tired equipment or other methods, approved in writing 
by Contract Administrator, must be used.  

If tracked equipment is used on bridge surfaces, Purchaser shall immediately cease all road 
construction and hauling operations. Purchaser shall remove any dirt, rock, or other material tracked 
or spilled on the bridge surface(s) and have surface(s) evaluated by the District Engineer or their 
designee for any damage caused by transporting equipment. **Any damage to the surface(s) will be 
repaired, at the Purchaser’s expense, as directed by the Contract Administrator. 

**Purchaser shall have bridges load rated by a Registered Professional Engineer licensed in the State of 
Washington. All load rating reports, calculations, or drawings must be stamped by the licensed 
engineer and submitted to the Contract Administrator prior to allowing any work to continue. All 
damage to the bridge from transporting equipment will be repaired at the Purchaser’s expense. 

1-33 SNOW PLOWING RESTRICTION
Snowplowing will be allowed after the execution of a SNOW PLOWING AGREEMENT, which is available 
from the Contact Administrator upon request. Purchaser shall request a SNOW PLOWING AGREEMENT 
each time plowing occurs. If damage occurs while plowing, further permission to plow may be revoked 
by the Contract Administrator. 

SECTION 2 – MAINTENANCE 

2-1 GENERAL ROAD MAINTENANCE  
Purchaser shall maintain all roads used under this contract in accordance with the FOREST ACCESS 
ROAD MAINTENANCE SPECIFICATIONS for the entire term of this contract. Maintenance is required 
even during periods of inactivity.  

2-2 ROAD MAINTENANCE – PURCHASER MAINTENANCE 
Purchaser shall perform maintenance on roads listed in Contract Clause C-050 PURCHASER ROAD 
MAINTENANCE AND REPAIR in accordance with FOREST ACCESS ROAD MAINTENANCE 
SPECIFICATIONS.  

2-3 ROAD MAINTENANCE – DESIGNATED MAINTAINER 
Purchaser may be required to perform maintenance on roads listed in Contract Clause C-060 
DESIGNATED ROAD MAINTAINER as directed by the Contract Administrator. Purchaser shall maintain 
roads in accordance with FOREST ACCESS ROAD MAINTENANCE SPECIFICATIONS.  
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2-7 CLEANING DITCHES, HEADWALLS, AND CATCH BASINS 
On the following road(s), Purchaser shall clean ditches, headwalls, and catchbasins. Work must be 
completed before timber haul and must be done in accordance with the CULVERT AND DRAINAGE 
DETAIL.  Pulling ditch material across the road or mixing in with the road surface is not allowed. 

Road Stations 

234 0+00 to 30+67 

234-1 0+00 to 67+00 

SECTION 3 – CLEARING, GRUBBING, AND DISPOSAL 

SUBSECTION CLEARING 

3-5 CLEARING 
Purchaser shall fall all vegetative material larger than 2 inches DBH or over 5 feet high between the 
marked right-of-way boundaries and within waste and debris areas, or if not marked in the field, 
between the clearing limits specified on the TYPICAL SECTION SHEET. Clearing must be completed 
before starting excavation and embankment. 

3-8 PROHIBITED DECKING AREAS 
Purchaser shall not deck right-of-way timber in the following areas: 

 Within the grubbing limits.
 Within 50 feet of any stream.
 In locations that interfere with the construction of the road prism.
 In locations that impede drainage.
 Against standing trees.

SUBSECTION GRUBBING 

3-10 GRUBBING
Purchaser shall remove all stumps between the grubbing limits specified on the TYPICAL SECTION 
SHEET and within waste and debris areas. Purchaser shall also remove stumps with undercut roots 
outside the grubbing limits.  Grubbing must be completed before starting excavation and 
embankment. 

SUBSECTION ORGANIC DEBRIS 

3-20 ORGANIC DEBRIS DEFINITION
Organic debris is defined as all vegetative material not eligible for removal by Contract Clause G-010 
PRODUCTS SOLD AND SALE AREA or G-011 RIGHT TO REMOVE FOREST PRODUCTS AND CONTRACT 
AREA, that is larger than one cubic foot in volume within the clearing limits as shown on the TYPICAL 
SECTION SHEET. 

3-21 DISPOSAL COMPLETION
Purchaser shall remove organic debris from the road surface, ditch lines, and culvert inlets and outlets. 
Purchaser shall complete all disposal of organic debris before application of rock or timber haul.  
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3-23 PROHIBITED DISPOSAL AREAS
Purchaser shall not place organic debris in the following areas: 

 Within 20 feet of a cross drain culvert.
 Within 100 feet of a live stream, or wetland.
 On road subgrades, or excavation and embankment slopes.
 On slopes greater than 55%.
 Within the operational area for cable landings where debris may shift or roll.
 On locations where brush can fall into the ditch or onto the road surface.
 Against standing timber.
 In location that would impede drainage.

3-24 BURYING ORGANIC DEBRIS RESTRICTED
Purchaser shall not bury organic debris unless otherwise stated in this plan. 

3-25 SCATTERING ORGANIC DEBRIS
Purchaser shall scatter organic debris outside the clearing limits. 

SECTION 4 – EXCAVATION 

4-2 PIONEERING 
Pioneering may not extend more than 1000 feet beyond completed construction unless approved in 
writing by the Contract Administrator. In addition, the following actions must be taken as pioneering 
progresses: 

 Drainage must be provided on all uncompleted construction.
 Road pioneering operations may not undercut the final cut slope or restrict drainage.
 Culverts at live stream crossings must be installed during pioneering operations prior to

embankment.

4-3 ROAD GRADE AND ALIGNMENT STANDARDS 
Purchaser shall follow these standards for road grade and alignment except as designed: 

 Grade and alignment must have smooth continuity, without abrupt changes in direction.
 Maximum grades may not exceed 18 percent favorable and 12 percent adverse.
 Minimum curve radius is 60 feet at centerline.
 Maximum grade change for sag vertical curves is 5% in 100 feet.
 Maximum grade change for crest vertical curves is 4% in 100 feet.

4-5 CUT SLOPE RATIO 
Purchaser shall construct excavation slopes no steeper than shown on the following table, unless 
construction staked or designed:  

Material Type 
Excavation 
Slope Ratio 

Excavation  Slope 
Percent 

Common Earth (on side slopes up to 55%) 1:1 100 
Common Earth (56% to 70% side slopes) ¾:1 133 
Common Earth (on slopes over 70%) ½:1 200 
Fractured or loose rock ½:1 200 

12.12.2019 Page 9 of 48 30-095917



Hardpan or solid rock ¼:1 400 

4-6 EMBANKMENT SLOPE RATIO 
Purchaser shall construct embankment slopes no steeper than shown on the following table, unless 
construction staked or designed: 

Material Type 
Embankment 
Slope Ratio 

Embankment  
Slope Percent 

Sandy Soils 2:1 50 
Common Earth and Rounded Gravel 1½:1 67 
Angular Rock 1¼:1 80 

4-7 SHAPING CUT AND FILL SLOPE 
Purchaser shall construct excavation and embankment slopes to a uniform line and left rough for 
easier revegetation. 

4-8 CURVE WIDENING 
The minimum widening placed on the inside of curves is: 

 6 feet for curves of 50 to 79 feet radius.
 4 feet for curves of 80 to 100 feet radius.

4-9 EMBANKMENT WIDENING 
The minimum embankment widening is: 

 2 feet for embankment heights at centerline of 2 to 6 feet.
 4 feet for embankment heights at centerline of greater than 6 feet.

Purchaser shall apply embankment widening equally to both sides of the road to achieve the required 
width.  

4-12 FULL BENCH CONSTRUCTION
Where side slopes exceed 45% full bench construction shall be utilized for the entire subgrade width 
except as construction staked or designed. 

SUBSECTION INTERSECTIONS, TURNOUTS AND TURNAROUNDS 

4-21 TURNOUTS
Purchaser shall construct turnouts as designated on the TURNOUT LIST.  Locations may be adjusted to 
fit the final subgrade alignment and sight distances.  Locations changes are subject to written approval 
by the Contract Administrator. Minimum dimensions are shown on the TYPICAL SECTION SHEET. 

4-22 TURNAROUNDS
Purchaser shall construct turnouts as designated on the TURNAROUND LIST.  Turnarounds shall be 30 
feet long and 30 feet wide.  Location changes are subject to written approval by the Contract 
Administrator. 
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SUBSECTION DITCH CONSTRUCTION 

4-25 DITCH CONSTRUCTION AND RECONSTRUCTION
Purchaser shall construct or reconstruct ditches into the subgrade as specified on the TYPICAL SECTION 
SHEET. Ditches must be constructed concurrently with construction of the subgrade. 

4-28 DITCH DRAINAGE
Ditches must drain to cross-drain culverts or ditchouts. 

4-29 DITCHOUTS
Purchaser shall construct ditchouts as needed and as directed by the Contract Administrator.  
Ditchouts must be constructed in a manner that diverts ditch water onto the forest floor and must 
have excavation backslopes no steeper than a 1:1 ratio. 

SUBSECTION WASTE MATERIAL (DIRT) 

4-35 WASTE MATERIAL DEFINITION
Waste material is defined as all dirt, rock, mud, or related material that is extraneous or unsuitable for 
construction material. Waste material, as used in Section 4 EXCAVATION, is not organic debris. 

4-36 DISPOSAL OF WASTE MATERIAL
Purchaser may sidecast waste material on side slopes up to 55% if the waste material is compacted 
and free of organic debris. On side slopes greater than 55%, all waste material must be end hauled or 
pushed to the designated embankment sites and waste areas identified in clause 4-37 WASTE AREA 
LOCATION. 

4-37 WASTE AREA LOCATION
Purchaser shall deposit waste material in areas identified or approved by the Contract Administrator. 

4-38 PROHIBITED WASTE DISPOSAL AREAS
Purchaser shall not deposit waste material in the following areas, except as otherwise specified in this 
plan: 

 Within 50 feet of a cross drain culvert.
 Within 100 feet of a live stream or wetland.
 Within a riparian management zone.
 Within a wetland management zone.
 On side slopes steeper than 55%.
 In locations that interfere with the construction of the road prism.
 In locations that impede drainage.
 Against standing timber.

SUBSECTION SHAPING 
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4-55 ROAD SHAPING
Purchaser shall shape the subgrade and surface as shown on the TYPICAL SECTION SHEET. The 
subgrade and surface shape must ensure runoff in an even, un-concentrated manner, and must be 
uniform, firm, and rut-free.  

SUBSECTION COMPACTION 

4-60 FILL COMPACTION
Purchaser shall compact all embankment and waste material in accordance with the COMPACTION LIST 
by routing equipment over the entire width of each lift. A plate compactor must be used for areas 
specifically requiring keyed embankment construction and for embankment and waste area segments 
too narrow to accommodate equipment. Waste material may be placed by end-dumping or sidecasting 
until sufficiently wide enough to support the equipment. 

4-61 SUBGRADE COMPACTION
Purchaser shall compact constructed subgrades in accordance with the COMPACTION LIST by routing 
equipment over the entire width except ditch. Purchaser shall obtain written approval from the 
Contract Administrator for subgrade compaction before rock application. 

4-63 EXISTING SURFACE COMPACTION
Purchaser shall compact maintained road surfaces in accordance with the COMPACTION LIST by 
routing equipment over the entire width.   

SECTION 5 – DRAINAGE 

SUBSECTION CULVERTS 

5-5 CULVERTS 
Purchaser shall install culverts as part of this contract. Culverts must be installed concurrently with 
subgrade work and must be installed before subgrade compaction and rock application. Culvert 
locations and the minimum requirements for culvert length and diameter are designated on the 
CULVERT AND DRAINAGE LIST.  Culvert, downspout, and flume lengths may be adjusted to fit as-built 
conditions and may not terminate directly on unprotected soil. Culverts must be new material and 
meet the specifications in Clauses 10-15 through 10-24.  

5-7 USED CULVERT MATERIAL 
On temporary roads, Purchaser may install used culverts. All other roads must have new culverts 
installed.  Culverts must meet the specifications in Clauses 10-15 through 10-24. 

5-12 UNUSED MATERIALS STATE PROPERTY
On required roads, any materials listed on the CULVERT AND DRAINAGE LIST and materials listed in 
Clause 5-13 CONTINGENCY CULVERTS that are not installed will become the property of the state. 
Purchaser shall stockpile materials as directed by the Contract Administrator.  

SUBSECTION CULVERT INSTALLATION 
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5-15 CULVERT INSTALLATION
Culvert installation must be in accordance with the CULVERT AND DRAINAGE SPECIFICATION DETAIL, 
the National Corrugated Metal Pipe Association’s "Installation Manual for Corrugated Steel Drainage 
Structures" and the Corrugated Polyethylene Pipe Association’s “Recommended Installation Practices 
for Corrugated Polyethylene Pipe and Fittings”.  Corrugated Polyethylene pipe must be installed in a 
manner consistent with the manufacturer’s recommendations.  Culverts shall be banded using lengths 
of no less than 10 feet, and no more than one length less than 16 feet. Shorter section of banded 
culvert shall be installed at the inlet end. 

5-17 CROSS DRAIN SKEW AND SLOPE
Cross drains, on road grades in excess of 3%, must be skewed at least 30 degrees from perpendicular 
to the road centerline, except where the cross drain is at the low point in the road culverts will not be 
skewed. Cross drain culverts must be installed at a slope steeper than the incoming ditch grade, but 
not less than 3% or more than 10%. 

5-18 CULVERT DEPTH OF COVER
All culverts must be installed with a depth of cover of not less than 1 foot of compacted subgrade over 
the top of the culvert at the shallowest point. Stream crossing culverts must be installed with a depth 
of cover recommended by the culvert manufacturer for the type and size of the pipe. 

SUBSECTION ENERGY DISSIPATERS 

5-20 ENERGY DISSIPATERS
Purchaser shall install energy dissipaters in accordance with the CULVERT AND DRAINAGE 
SPECIFICATION DETAIL at all culverts on the CULVERT LIST that specify the placement of rock. 

**The type of energy dissipater and the amount of material must be consistent with the specifications 
listed on the CULVERT LIST.  Energy dissipaters must extend a minimum of 1 foot to each side of the 
culvert at the outlet and a minimum of 2 feet beyond the outlet. Rock must be set in place by machine. 
Placement must with a zero-drop-height only. No placement by end dumping or dropping of rock is 
allowed.  

SUBSECTION CATCH BASINS, HEADWALLS, AND ARMORING 

5-25 CATCH BASINS
Purchaser shall construct catch basins in accordance with CULVERT AND DRAINAGE SPECIFICATION 
DETAIL. Minimum dimensions of catch basins are 2 feet wide and 4 feet long.   

5-26 HEADWALLS FOR CULVERTS
Purchaser shall construct headwalls in accordance with the CULVERT AND DRAINAGE SPECIFICATION 
DETAIL at all culverts on the CULVERT LIST that specify the placement of rock. Rock must be placed on 
shoulders, slopes, and around culvert inlets and outlets. Minimum specifications require that rock be 
placed at a width of one culvert diameter on each side of the culvert opening, and to a height of one 
culvert diameter above the top of the culvert. Rock may not restrict the flow of water into culvert 
inlets or catch basins.  Placement must be with a zero-drop-height only. No placement by end dumping 
or dropping of rock is allowed.  
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SUBSECTION SURFACE DRAINAGE 

5-33 NATIVE SURFACE ROADS
If overwintered, native surface roads must be waterbarred by November 1. Purchaser shall construct 
waterbars according to the attached DRIVABLE WATERBAR DETAIL at a maximum spacing that will 
produce a vertical distance of no more than 10 feet between waterbars or between natural drainage 
paths, and with a maximum spacing of 300 feet. 

SECTION 6 – ROCK AND SURFACING 

SUBSECTION ROCK SOURCE 

6-2 ROCK SOURCE ON STATE LAND 
Rock used in accordance with the quantities on the ROCK LIST may be obtained from the following 
source(s) on state land at no charge to the Purchaser. Purchaser shall obtain written approval from the 
Contract Administrator for the use of material from any other source. If other operators are using, or 
desire to use the rock source(s), a joint operating plan must be developed. All parties shall follow this 
plan. Purchaser shall notify the Contract Administrator a minimum of 5 calendar days before starting 
any operations in the listed locations. 

Source Location Rock Type 

Plum Pit 
SE ¼ W ¼ Section 21 Township 14 Range 16 

East, W.M. 
4 Inch In Place 
Quarry Spalls 

Iron Horse 
Pit 

SW ¼ NE ¼ Section 8 Township 14 North Range 
6 East, W.M. 

4 Inch In Place 
Quarry Spalls 

Light Loose Rip Rap 

Grinder Pit 
SW ¼ NE ¼ Section 21 Township 14 North 

Range 06 East, W.M. 

4 Inch In Place 
Quarry Spalls 

Light Loose Rip Rap 

6-5 ROCK FROM COMMERCIAL SOURCE 
Rock used in accordance with the quantities on the ROCK LIST may be obtained from any commercial 
source at the Purchaser's expense.  Rock sources are subject to written approval by the Contract 
Administrator before their use. 

SUBSECTION ROCK SOURCE DEVELOPMENT 

6-10 ROCK SOURCE DEVELOPMENT PLAN BY STATE
Purchaser shall conduct rock source development and use at the following sources, in accordance with 
the written ROCK SOURCE DEVELOPMENT PLAN prepared by the state included in this road plan. Upon 
completion of operations, the rock source must be left in the condition specified in the ROCK SOURCE 
DEVELOPMENT PLAN, and approved in writing by the Contract Administrator. Purchaser shall notify the 
Contract Administrator a minimum of 3 calendar days before starting any operations in the rock 
source. 
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Source 

Iron Horse Pit 

Plum Pit 

6-11 ROCK SOURCE DEVELOPMENT PLAN BY PURCHASER
Purchaser shall conduct rock source development and use at the following sources, in accordance with 
a written ROCK SOURCE DEVELOPMENT PLAN to be prepared by the Purchaser. The plan is subject to 
written approval by the Contract Administrator before any rock source operations. Upon completion of 
operations, the rock source must be left in the condition specified in the ROCK SOURCE DEVELOPMENT 
PLAN, and approved in writing by the Contract Administrator. Purchaser shall notify the Contract 
Administrator a minimum of 3 calendar days before starting any operations in the rock source. 

Source 

Grinder Pit 

Rock source development plans prepared by the Purchaser must show the following information: 
 Rock source location.
 Rock source overview showing access roads, development areas, stockpile locations, waste

areas, and floor drainage.
 Rock source profiles showing development areas, bench locations including widths, and wall

faces including heights.

6-12 ROCK SOURCE SPECIFICATIONS
Rock sources must be in accordance with the following specifications, unless otherwise specified in the 
ROCK SOURCE DEVELOPMENT PLAN: 

 Pit walls may not be undermined or over steepened. The maximum slope of the walls must be
consistent with recognized engineering standards for the type of material being excavated in
accordance with the following table:

Material 
Maximum 

Slope Ratio 
(Horiz. :Vert.) 

Maximum 
Slope Percent 

Sand 2:1 50 

Gravel 1.5:1 67 

Common Earth 1:1 100 

Fractured Rock 0.5:1 200 

Solid Rock 0:1 vertical 

 Pit walls must be maintained in a condition to minimize the possibility of the walls sliding or
failing.

 The width of pit benches must be a minimum of 1.5 times the maximum length of the largest
machine used.

 The surface of pit floors and benches must be uniform and free-draining at a minimum 2%
outsloped gradient.
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 All operations must be carried out in compliance with all regulations of the Regulations and
Standards Applicable to Metal and Nonmetal Mining and Milling Operations (30 CFR) U.S.
Department of Labor, Mine Safety and Health Administration and Safety Standards for
Construction Work (296-155 WAC), Washington Department of Labor and Industries.

 All vehicle access to the top of the pit faces must be blocked.

6-14 DRILL AND SHOOT
Rock drilling and shooting must meet the following specifications: 

 Additional oversize material remaining in the rock source at the conclusion of the timber sale
may not exceed 5% of the total volume mined in that source.

 Oversize material is defined as rock fragments larger than two feet in any dimension.
 Oversized rock that exceeds the maximum allowable amount must be reduced to a smaller size

within the rock source.
 Purchaser shall notify the Contract Administrator a minimum of 3 working days before blasting

operations.
 Purchaser shall submit an informational drilling and shooting plan to the Contract Administrator

3 working days before any drilling.
 All operations must be carried out in compliance with the Regulations and Standards Applicable

to Metal and Nonmetal Mining and Milling Operations (30 CFR) U.S. Department of Labor, Mine
Safety and Health Administration and the Safety Standards for Construction Work (296-155
WAC), Washington Department of Labor and Industries.

 Purchaser shall block access roads before blasting operations.

SUBSECTION ROCK MANUFACTURE 

6-21 IN-PLACE PROCESSING
Purchaser may use in-place processing, such as a grid roller or other method, if suitable crushing can 
be demonstrated to meet the surfacing size specified in Clause 6-38 4-INCH IN-PLACE ROCK.  
Purchaser shall remove any existing organic debris before the start of in-place crushing operations. The 
use of in-place processing methods is subject to written approval by the Contract Administrator. 

6-23 ROCK GRADATION TYPES
Purchaser shall provide or manufacture rock in accordance with the types and amounts listed in the 
ROCK LIST. Rock must meet the following specifications for gradation and uniform quality when placed 
in hauling vehicles.  

SUBSECTION ROCK GRADATIONS 

6-38 4-INCH IN-PLACE ROCK
4-inch in-place rock must have a minimum of 90 percent of the top 4 inches of the running surface pass
a 4-inch square opening.

In-place rock may not contain more than 5 percent by weight of organic debris and trash. No more 
than 50 percent of rock may be larger than 8 inches in any dimension and no rock may be larger than 
12 inches in any dimension. 
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6-43 QUARRY SPALLS 
% Passing 8" square sieve  100% 
% Passing 3" square sieve  40% maximum 
% Passing 3/4" square sieve  10% maximum 
 
Rock may not contain more than 5 percent vegetative debris or trash. All percentages are by weight. 
 

SUBSECTION ROCK MEASUREMENT 
 

6-50 LIGHT LOOSE RIP RAP 
Rip rap must consist of angular, hard, sound, and durable stone. It must be free from segregation, 
seams, cracks, and other defects. Light loose rip rap must be free of rock fines, soil, organic debris or 
other extraneous material, and must meet the following requirements: 

 

At Least/Not More Than Size Range 
20% / 90% 20”- 36” 

80% / -- 12”- 30” 
10% / 20% 3”- 8” 

 
6-55 ROCK APPLICATION MEASURED BY COMPACTED DEPTH 

Measurement of specified rock depths, are defined as the compacted depth(s) using the compaction 
methods required in this road plan. Estimated quantities specified in the ROCK LIST are compacted 
yards. Purchaser shall apply adequate amounts of rock to meet the specified rock depths. Specified 
rock depths are minimum requirements and are not subject to reduction.  

 
6-65 ROCK STOCKPILE LOCATION 

Purchaser shall stockpile rock as listed below.  
 

Rock Source Rock Type  
Quantity 

(c.y.) 
Stockpile Location 

Iron Horse 
or Grinder  

Shot Rock 300 Stockpile within either source. Exact 
location in the rock source shall be 

approved by the Contract Administrator. 

 
6-67 ROCK STOCKPILE SPECIFICATIONS 

Rock stockpiles listed in Clause 6-65 ROCK STOCKPILE LOCATION must meet the following 
specifications: 
 
Before placing aggregates upon the stockpile site, the site must be cleared of vegetation, trees, 
stumps, brush, rocks, or other debris and the ground leveled to a smooth, firm, uniform surface. 
 
When completed, the stockpile must be neat and regular in shape. The stockpile height is limited to a 
maximum of 25 feet. Stockpiles in excess of 500 cubic yards must be built up in layers of not more than 
4 feet deep. Stockpile layers must be constructed by trucks, clamshells, or other methods approved in 
writing by the Contract Administrator.  Pushing aggregates into piles with a bulldozer shall not be 
permitted.  Each layer must be completed over the entire area of the pile before depositing aggregates 
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in the next layer. The aggregates may not be dumped so that they run down and over the lower layers 
in the stockpile. The method of dropping from a bucket or spout in one location to form a cone shaped 
pile is not allowed. 
 
No equipment other than pneumatic tired equipment may be used on stockpiles. Stockpiles of 
different types or sizes of aggregate must be spaced far enough apart, or separated by suitable walls or 
partitions, to prevent the mixing of the aggregates. 
 

SUBSECTION ROCK APPLICATION 
 

6-70 APPROVAL BEFORE ROCK APPLICATION 
Purchaser shall obtain written approval from the Contract Administrator for subgrade including: 
ditches, headwalls, catch basins, culverts, energy dissipaters, ditch-outs, subgrade shaping and 
compacting before rock application. 

 
6-71 ROCK APPLICATION 

Purchaser shall apply rock in accordance with the specifications and quantities shown on the ROCK 
LIST. Rock must be spread, shaped, and compacted full width concurrent with rock hauling operations. 
The Contract Administrator will direct locations for rock that is to be applied as spot patching. Road 
surfaces must be compacted in accordance with the COMPACTION LIST by routing equipment over the 
entire width. 

 
6-73 ROCK FOR WIDENED PORTIONS 

Purchaser shall apply rock to turnarounds, turnouts, and areas with curve widening to the same depth 
and specifications as the traveled way. 

 
SECTION 7 – STRUCTURES 

 
SUBSECTION STREAM CROSSING STRUCTURES GENERAL 

 
7-5 STRUCTURE DEBRIS 

Purchaser shall not allow debris from the installation or removal of structures to enter any stream. 
Components removed from existing structures(s) must be removed from state land.  Purchaser shall 
maintain a clean jobsite, with all materials stored away from the high water mark or other area 
presenting a risk of the materials entering a stream. Debris entering any stream must be removed 
immediately, and placed in the site(s) designated for stockpiling or disposal.  Purchaser shall retrieve all 
material carried downstream from the jobsite. 

 
7-6 STREAM CROSSING INSTALLATION 

Purchaser shall install stream crossing structures in accordance with the manufacturer's requirements 
and CULVERT AND DRAINAGE SPECIFICATION DETAIL.  
 

SUBSECTION GATE CLOSURE 
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7-71 GATE CLOSURE DURING HAUL 
On the following road(s), Purchaser shall keep gates closed and locked except for passing vehicles. If 
Purchaser elects to use an alternate plan for gate security, Purchaser shall submit a detailed plan to the 
Contract Administrator for written approval.  
 

Road Station Gate No. 

23 85+75 414 

24 0+25 415 

 
SECTION 8 – EROSION CONTROL 

 
8-2 PROTECTION FOR EXPOSED SOIL 

Purchaser shall provide and evenly spread a layer of straw to all exposed soils within 50 feet of a 
stream or wetland. Soils must be covered before the first anticipated storm event.  
 

SUBSECTION REVEGETATION 
 

8-15 REVEGETATION 
Purchaser shall spread grass seed and straw on all exposed soils within 50 feet of stream culvert 
installations. Cover all exposed soils using hand method. Other methods of covering must be approved 
in writing by the Contract Administrator.  
 

8-16 REVEGETATION SUPPLY 
The Purchaser shall provide the seed and straw. 
 

8-17 REVEGETATION TIMING 
Purchaser shall revegetate immediately after road work is completed unless alternative plan approved 
in writing by the Contract Administrator.  Soils may not be allowed to sit exposed for longer than one 
month without receiving revegetation treatment unless otherwise approved in writing by the Contract 
Administrator. 
 

SUBSECTION SEED, FERTILIZER, AND MULCH 
 
8-25 GRASS SEED 

Purchaser shall evenly spread the seed mixture listed below on all exposed soil within 50 feet of live 
water inside the grubbing limits at a rate of 50 pounds per acre of exposed soil. Grass seed must meet 
the following specifications:  
 
1. Weed seed may not exceed 0.5% by weight.  
2. All seed species must have a minimum 90% germination rate, unless otherwise specified.  
3. Seed must be certified.  
4. Seed must be furnished in standard containers showing the following information: 

a. Common name of seed 
b. Net weight 
c. Percent of purity 
d. Percentage of germination 
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e. Percentage of weed seed and inert material 
5. Seed must conform to the following mixture unless a comparable mix is approved in writing by the 

Contract Administrator. 
 

Kind and Variety of Seed in Mixture % by Weight 

Perennial Rye 35-45 

Red Fescue 30-40 

Highland Bent 5-15 

White Clover 10-20 

Inert and Other Crop 0.5 

 
SECTION 9 – POST-HAUL ROAD WORK 

 
SUBSECTION STRUCTURES 

 
9-3 CULVERT MATERIAL REMOVED FROM STATE LAND 

Culverts removed from roads become the property of the Purchaser and must be removed from state 
land.  
 

SUBSECTION POST-HAUL MAINTENANCE 
 

9-5 POST-HAUL MAINTENANCE 
Purchaser shall perform post-haul maintenance in accordance with the FOREST ACCESS ROAD 
MAINTENANCE SPECIFICATIONS.  

 
SUBSECTION POST-HAUL LANDING MAINTENANCE 

 
9-10 LANDING DRAINAGE 

Purchaser shall provide for drainage of the landing surface. 
 

9-21 ROAD ABANDONMENT 
Purchaser shall abandon the following roads before the termination of this contract.   
 

Road Stations 

234-1-2 0+00 to 5+16 

 
9-22 ABANDONMENT 

 Construct non-drivable waterbars according to the attached NON-DRIVABLE WATERBAR DETAIL at 
a maximum spacing that will produce a vertical drop of no more than 10 feet between waterbars or 
between natural drainage paths and with a maximum spacing of 100 feet, or as marked in the field. 

 Skew waterbars at least 30 degrees from perpendicular to the road centerline on roads in excess of 
3 percent grade. 

 Key waterbars into the cut-slope to intercept the ditch. Waterbars must be outsloped to provide 
positive drainage. Outlets must be on stable locations. 

 Block roads with earthen barricades in accordance with the attached BARRICADE DETAIL. 
 Remove ditch cross drain culverts and leave the resulting trench open. 
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 Slope all trench walls and approach embankments no steeper than 1.5:1. 
 Apply grass seed concurrently with abandonment and in accordance with Section 8 EROSION 

CONTROL. 
 

SECTION 10 MATERIALS 
      

SUBSECTION CULVERTS 
 

10-17 CORRUGATED PLASTIC CULVERT 
Polyethylene culverts must meet AASHTO M-294 specifications, or ASTM F-2648 specifications for 
recycled polyethylene.  Culverts must be Type S – double walled with a corrugated exterior and smooth 
interior.  
 

10-22 PLASTIC BAND 
Plastic coupling and end bands must meet the AASHTO specification designated for the culvert. Only 
fittings supplied or recommended by the culvert manufacturer may be used. Couplings must be bell 
and spigot connector, or split coupling band. Split coupling bands must have a minimum of four 
corrugations, two on each side of the pipe joint. 

 
SECTION 11 SPECIAL NOTES 

 
11-1 CLEANING BLOWDOWN FROM ROAD RIGHT OF WAY 

On the following road(s), blowdown, including limbs, shall be removed from the road surface, cutslope, 
and ditchline.   
 

Road Stations 

234 0+00 to 30+67 

234-1 0+00 to 67+00 

 
11-2  LANDING DEBRIS 

Purchaser shall reduce or relocate debris generated by road and landing construction, in a manner 
approved, in writing, by the Contract Administrator, to avoid landing failures and potential debris 
slides.   
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TYPICAL SECTION SHEET 
 

 
 

         *Tags are Right of Way Tags  
 

TURNOUT LIST 
 

Road Number 
Begin 

Station 
End 

Station 
Length (L) 

(ft) 
Taper (T) 

(ft) 
Width (H) 

(ft) 
Comments 

234-1-3 6+15 7+15 50 25 10 Construct turnout left 

 

TURNAROUND LIST 
 

Road Number Station Width (ft) 
Length 

(ft) 
Comments 

234-1-3 14+18 30 30 
Construct turnaround at end of constructed 

road or at station listed. 

 
  

D
W

K
2

K
1

R

S

CL

ROAD CROSS-SECTION

(not to scale)

Surfacing (B1)

Ballast (B2)

G1

C1

G2

C2

CL

L TT

H

TURNOUT DETAIL

PLAN VIEW

(not to scale)

 
Road  

 
From 

 
To 

 
Tolerance 

 
Subgrade 

 
Road 

 
Ditch 

 
Crown 

 
Grubbing Limits 

 
Clearing Limits* 

(feet) Number Station Station Class Width 

(feet) 

Width 

(feet) 

Width 

(feet) 

Depth 

(feet) 

in. @ CL (feet) 

 
 

 
 

 
 

 
 

 
S 

 
R 

 
W 

 
D 

 
 

 
G1 

 
G2 

 
C1 

 
C2 

234 0+00 30+67 A 15 12 4 2 4 2 2 5 5 

234-1 0+00 67+00 A 15 12 4 2 4 2 2 5 5 

234-1-2 0+00 4+66 C 14 12 2 1 4 2 2 tags  tags  

234-1-2 4+66 5+16 C 14 12 2 1 4 2 2 5 5 

234-1-3 0+00  6+15 C 14 12 2 1 4 2 2 5  5  

234-1-3 6+15 10+92 C 14 12 2 1 4 2 2 tags  tags  

234-1-3 10+92 14+18 C 14 12 2 1 4 2 2 5  5 
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ROCK LIST 

BALLAST 

Road 
 

From 
 

To 
 

Rock 
Compacted 

Rock 
 

C.Y. 
 

# of 
 

C.Y. 
 

Rock 

Number 
Station Station Slope Depth Station Station

s 
Sub-
total 

Source 

   K2 B2 4 Inch in Place  

234-1-2* 0+00 5+16 1.5:1 9” 36 5.2 187 

Plum  

Iron Horse  

Grinder  

Commercial Source 

234-1-3 0+00 14+18 1.5:1 12” 50 14.2 710 

        

Turnaround on 
234-1-3 

  1.5:1 12” 
26 cyd per 

turn-around  
1 26 

Quarry Spalls for culvert Installations. See Culvert List for locations 8 

Rip Rap for culvert Installation.  See Culvert List for locations. 4  

          *Optional Rock        BALLAST TOTAL:    Required   748 Cubic yards  
                   Optional   187 Cubic yards 

 
 
 

 SURFACE 

Road 
 

From 
 

To 
 

Rock 
Compacted 

Rock 
 

C.Y. 
 

# of 
 

C.Y. 
 

Rock 
Number Station Station Slope Depth Station Stations Subtotal Source 

   K2 B2 4 Inch In Place   

234-1  8+00 32+00 1.5:1 6” 25 24 600 

Iron Horse, 

Grinder, 

or  

Commercial 

Source  

Stockpile in 
Iron Horse 
or Grinder 

Pit 

      300  

             SURFACE TOTAL:  900 Cubic yards        
    

NOTE: Yardages are estimated on a compacted (In-Place) basis.  Compliance of required rock will be based 
on compacted depth measurement.  Apply appropriate factors to determine loose amounts for estimating 
purposes.  Roads and rock quantities are designed for dry weather use.  If Purchaser elects to haul in wet 
weather additional rock may be obtained from the rock pits listed in Section 6 at the Purchaser’s expense and 
with prior written approval from the Contract Administrator.   
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COMPACTION LIST 
 

Road 

 

 

 

From 

Station 

 

 

To 

Station 
 
 

 

Type 
 
 

 

Max 

Depth 

Per Lift 

(inches) 

 

Equipment 

Type 
 
 

 

Equipment 

Weight 

(lbs) 
 
 

 

Minimum 

Number 

of Passes 
 
 

 

Maximum 

Operating 

Speed 

(mph) 

All new construction  

 

Culvert 

Installations 
12 

Vibratory 

Smooth 

Drum 

14,000 4 3 

Embankment 12 

Fill 12 

Subgrade  

Rock 12 

Waste Area 12 

All pre-haul maintenance 

After grading 

existing road 

surface and prior to 

rocking 

 

 
Culvert 

Installations 
12     

 Rock 9     
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CULVERT AND DRAINAGE LIST  
 

Road  Culvert Length (ft) Riprap (C.Y.) Backfill Placemen
t 

Const.  

Number Location Dia. 
(in) 

Type Culvert Downspt Flume Inlet Outlet Type Material* Method* Staked* Remarks 

              

234-1-2 3+16 18 Temp  30   0.5 0.5 QS    
Place inlet in 

sediment trap 
              

234-1-3 4+70 18 PD 40   0.5 0.5 QS     

 8+02 18 PD 40   0.5 0.5 QS     

 9+00 48 PD 60   2 2 LL     

 11+15 18 PD 30   0.5 0.5 QS     

 11+67 18 PD 40   0.5 0.5 QS     

 12+39 18 PD 30   0.5 0.5 QS     
              

              

* SEE CULVERT AND DRAINAGE SPECIFICATION DETAIL 

PD =  Polyethylene Pipe Dual Wall AASHTO No. M294 Type S or ASTM F2648 
TEMP  =  Temporary Culvert 
 
 

 
  

Key: 
QS        -    Quarry Spalls  
LL -    Light Loose Riprap 
SR - Shot Rock 
NT   - Native (bank run) 
SL - Select Fill 
HL - Heavy Loose Riprap 
Flume -   Half round pipe 
Downspout - Full round pipe 
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CULVERT AND DRAINAGE SPECIFICATION DETAIL 

 
(Page 1 of 3) 

 

 
 

 
 

 
 
 
 
  

Normal Backslope

Additional cut
into backslope to

allow for culvert

2' Min.

CATCH BASIN

CULVERT - Natural Lay

Subgrade Fill Material

Undisturbed Soil

Lower ditchline to

accomodate diameter

of culvert

CULVERT - With Flume or Downspout

Subgrade

Support at 10' intervals.

Support material shall be at least

1" X 1/8" steel/iron with rust

protection coating.

Fill Material

Bolted both sides with

1/2" bolts and 2 washers

per bolt.

Energy Dissipator

Undisturbed Soil
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CULVERT AND DRAINAGE SPECIFICATION DETAIL 
 

(Page 2 of 3) 
 
 
 
Proper preparation of foundation and placement of bedding material shall precede the installation of all 
culvert pipe. This includes necessary leveling of the native trench bottom and compaction of required bedding 
material to form a uniform dense unyielding base.  The backfill material shall be placed so that the pipe is 
uniformly supported along the barrel. 

 

 
 

Headwalls to be constructed                                            Dissipator Specifications: 
of material that will resist                                                Depth:  1 culvert diameter 
erosion.                                                                     Aggregate: as specified in the 

          CULVERT LIST. 

Culvert

Culvert

Headwall

HEADWALLS

Headwall

Subgrade

Ditch

30° Skew

Low spot allows for water to continue 

down ditch in case of plugged culvert
ENERGY DISSIPATORS

Aggregate

Filled
2 Culvert Diameters

2 Culvert Diameters

LEVEL SIDE 

HILL
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CULVERT AND DRAINAGE SPECIFICATION DETAIL 
 

(Page 3 of 3) 
 

 POLYETHYLENE PIPE INSTALLATION 
        

 INSTALLATION REQUIREMENTS: 
 

1.  Crushed stone, gravel, or compacted soil backfill material shall be used as the bedding and envelope material 

around the culvert.  The aggregate size shall not exceed 1/6 pipe diameter or 4" diameter, whichever is 

smaller. 

 
2.  The corrugated pipe shall be laid on grade, on a layer of bedding material as shown for the two types of 

installations.  If native soil is used as the bedding and backfill material, it shall be well compacted in six inch 
layers under the haunches, around the sides and above the pipe to the recommended minimum height of 
cover. 

 
3. Either crushed aggregate or flexible (asphalt) pavement may be laid as part of the minimum cover 

requirements. 
 

4. Site conditions and availability of bedding materials often dictate the type of installation method used. 
 

5. The load bearing capability of flexible conduits is dependent on the type of backfill material used and the 
degree of compaction achieved.  Crushed stone and gravel backfill materials typically reach a compaction 
level of 90-95% AASHTO standard density without compaction.  When native soils are used as backfill 
material, a compaction level of 85% is required.  This minimum compaction can be achieved by either hand 
or mechanical tamping. 

 
 

Trench Installation Open Ditch Installation

Gravel or

Compacted Soil

 
Nominal 
Diameter 

 
Minimum 
Thickness 

 
Minimum 

Cover 

 
Min. Trench 

Width 
 

D 
 

B 
 

C 
 

W 
 

18" 
 

6" 
 

12" 
 

36" 
 

24" 
 

6" 
 

12" 
 

42" 
 

30" 
 

6" 
 

12" 
 

48" 
 

36" 
 

6" 
 

12" 
 

54" 

MINIMUM DIMENSIONS 
Trench or Open Ditch Installation 
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FOREST ACCESS ROAD MAINTENANCE SPECIFICATIONS, page 1of 2 

 
Cuts and Fills 

 Maintain slope lines to a stable gradient compatible with the cut slope/fill slope ratios. 
Remove slides from ditches and the roadway. Repair fill-failures, in accordance with 
Clause 4-6 EMBANKMENT SLOPE RATIO, with selected material or material approved by 
the Contract Administrator. Remove overhanging material from the top of cut slopes. 

 Waste material from slides or other sources shall be placed and compacted in stable 
locations identified in the road plan or approved by the Contract Administrator, so that 
sediment will not deliver to any streams or wetlands. 

 Slide material and debris shall not be mixed into the road surface materials, unless 
approved by the Contract Administrator.  

 
Surface 

 Grade and shape the road surface, turnouts, and shoulders to the original shape on the 
TYPICAL SECTION SHEET to provide a smooth, rut-free traveled surface and maintain 
surface water runoff in an even, unconcentrated manner. 

 Blading shall not undercut the backslope or cut into geotextile fabric on the road. 
 If required by the Contract Administrator, water shall be applied as necessary to control 

dust and retain fine surface rock. 
 Surface material shall not be bladed off the roadway. Replace surface material when lost 

or worn away, or as directed by the Contract Administrator. 
 Remove shoulder berms, created by grading, to facilitate drainage, except as marked or 

directed by the Contract Administrator. 
 For roads with geotextile fabric: spread surface aggregate to fill in soft spots and wheel 

ruts (barrel spread) to prevent damage to the geotextile fabric. 
 
Drainage 

 Prevent silt bearing road surface and ditch runoff from delivering sediment to any streams 
or wetlands. 

 Maintain rolling dips and drivable waterbars as needed to keep them functioning as 
intended. 

 Maintain headwalls to the road shoulder level with material that will resist erosion. 
 Maintain energy dissipaters at culvert outlets with non-erodible material or rock. 
 Keep ditches, culverts, and other drainage structures clear of obstructions and 

functioning as intended. 
 Inspect and clean culverts at least monthly, with additional inspections during storms and 

periods of high runoff.  This shall be done even during periods of inactivity. 
 
Preventative Maintenance 

 Perform preventative maintenance work to safeguard against storm damage, such as 
blading to ensure correct runoff, ditch and culvert cleaning, and waterbar maintenance. 
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FOREST ACCESS ROAD MAINTENANCE SPECIFICATIONS, page 2 of 2 
 
Termination of Use or End of Season 

 At the conclusion of logging operations, ensure all conditions of these specifications have 
been met. 

 
Debris 
 Remove fallen timber, limbs, and stumps from the slopes, roadway, ditchlines, and culvert 

inlets. 
 

 
 

 

 
 

 
 

 
 

 

 
 

 
 

 
 
 
 
 
 
 
 

 

  

Do not 
undercut 
backslope 

Keep clear of 
obstructions 

Keep ditches open and free 
of debris to ensure water 
drainage away from road. 

Add stable material 
or flume 

No berms 
except as  
directed 
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ROADENG Section  P. 1
F:\000_FY19_DINGO DANCE\RoadEng\234-1-2 road

Scale 1:240
18/09/21
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ROADENG Section  P. 2
F:\000_FY19_DINGO DANCE\RoadEng\234-1-2 road

Scale 1:240
18/09/21
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ROADENG Section  P. 1
F:\000_FY19_DINGO DANCE\RoadEng\234-1-3 road

Scale 1:240
18/11/09
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ROADENG Section  P. 2
F:\000_FY19_DINGO DANCE\RoadEng\234-1-3 road

Scale 1:240
18/11/09
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ROADENG Section  P. 3
F:\000_FY19_DINGO DANCE\RoadEng\234-1-3 road

Scale 1:240
18/11/09
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ROADENG Section  P. 4
F:\000_FY19_DINGO DANCE\RoadEng\234-1-3 road

Scale 1:240
18/11/09
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ROADENG Section  P. 5
F:\000_FY19_DINGO DANCE\RoadEng\234-1-3 road

Scale 1:240
18/11/09
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ROCK ACCOUNTABILITY DETAIL 
 

SALE NAME:   Purchaser:_____________________ 
 

Agreement #:   Contractor:____________________ 
 

Rock Quarry/Pit: Truck No:______________  Truck No:______________________ 
 

DAILY ROCK LOAD RECORD 

 

               DATE 

           LOAD 

          TIME ROAD NO. 

 

TYPE OF ROCK 

 

          QUANTITY 

 

COMMENTS 

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

 
     

                           Truck Driver Signature                            
                 SIGNATURE                                               DATE 

  

12.12.2019 Page 42 of 48 30-095917



Legal Description: SW ¼ NE ¼ Section 8 Township 14 North Range 6 East, W.M. 
 
Rock Pit Name:  Iron Horse Pit 
 
 

PIT DEVELOPMENT PLAN, pg 1 of 2 
 

1) Pile debris in clean, burnable piles as directed by the Contract Administrator. 
2) A minimum stripping width of 20 feet must be maintained from all pit faces and at the 

termination of operations pit shall be left in said condition.  No undercutting shall be 
permitted. 

3) Pile all reject rock and overburden away from pit working area on the 241-2 road as 
directed by the Contract Administrator. 

4) Working face is shown on the plan view.  All rock shall be excavated from the working face.  
Pit floor at the working face may not be lowered more than 2 feet from existing elevation 
without Contract Administrator approval.  

5) Oversize material left in the pit shall not exceed 5% of the total mined for the sale.  Oversize 
material is defined as rock fragments larger than 1.5 feet in any dimension.  Excess 
oversized material shall be made into smaller material within the pit. 

6) Pit floor shall be sloped to allow drainage. No ponding will be allowed. 
7) Maximum face height shall be 25 feet. 
8) Pit walls shall be maintained in a condition to minimize the possibility of the walls sliding or 

failing. 
9) The minimum width of benches shall be 15 feet, unless specified otherwise, in writing by 

the Contract Administrator. 
10) Pit floor shall be sloped to allow drainage north from the Working Face. No ponding will be 

allowed.  
11) At the termination of use the pit face shall have a maximum backslope of 1/2:1. 
12) At the completion of operations, Purchaser shall request written approval from the Contract 

Administrator for final rock source condition and compliance with the terms of this plan. 
13) Quantity and Quality of ballast pit is not guaranteed by the State. 
14) See “Iron Horse Pit Plan View” drawing for additional information. 
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Legal Description: Section 21 Township 14 North Range 06 East, W.M. 
 
Rock Pit Name: Plum Pit 
 
 

PIT DEVELOPMENT PLAN, pg 1 of 2 
 
1)  Pile debris in clean, burnable piles as directed by the Contract Administrator. 
2)  A minimum stripping width of 20 feet must be maintained from all pit faces and at the 

termination of operations pit shall be left in said condition.  No undercutting shall be 
permitted. 

3)  Pile all reject rock and overburden away from pit working area as shown on the plan 
view. Oversize material shall not exceed 10% of the total mined for the sale.  Oversize 
material is defined as rock fragments larger than 1.5 feet in any dimension. 

4)  Maximum face height shall be 25 feet. 
5)  The minimum width of benches shall be 15 feet, unless specified otherwise, in writing by 

the Contract Administrator. 
6)  Pit walls shall be maintained in a condition to minimize the possibility of the walls sliding 

or failing. 
7)  Working face is at 1 on the plan view.  Pit floor may be lowered.   
8) Pit floor shall be sloped to allow drainage. No ponding will be allowed.  If needed a 

culvert may be installed across the 234-1 road to allow for pit drainage. 
9) Maintain berm next to 234-1 road.  Slope cut slope from berm to pit floor at no steeper 

than 1:1. 
10)  At the completion of operations, Purchaser shall request written approval from the 

Contract Administrator for final rock source condition and compliance with the terms 
of this plan. 

11)  Quantity and quality of ballast pit are not guaranteed by the State. 
12)  See “Plum Pit Plan View” drawing for additional information. 
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DEPARTMENT OF NATURAL RESOURCES - SOUTH PUGET SOUND REGION

FORM 9-87(Rev. 05-03) Dingo Cost_updated changes_8-23-19.xlsx

 

TYPE: Pre-Haul Maintenance

NUMBER OF STATIONS: 19.34 97.67

AVG. SIDESLOPE: 25

CLEARING AND GRUBBING: $3,368

EXCAVATION AND FILL: $4,028
MISC. MAINTENANCE: $391

ROCK TOTALS:
Ballast: $15,095 $0

Surfacing: $0 $6,583
Riprap/Quarry Spalls: $111 $0

Stockpiles: $750

CULVERTS AND FLUMES: $10,377 $0

STRUCTURES: $0 $0

GENERAL EXPENSES: $2,968 $850

MOBILIZATION: $1,550 $1,550

    TOTAL COSTS: $37,497 $10,124

    COST PER STATION: $1,939 $104

POST HAUL COSTS:         $1,028

NOTE1:  This appraisal has no allowance for profit and risk. TOTAL (All Roads)  = $48,648
NOTE2:  This appraisal does not account for optional rock.

SALE VOLUME MBF    = 1,570

TOTAL COST PER MBF = $30.99

Date:

SUMMARY - ROAD DEVELOPMENT COSTS

(COSTS ARE ESTIMATES ONLY & ARE NOT GUARANTEED BY THE STATE OR 
PART OF THE ROAD PLAN.)

Dingo Dance  CONTRACT NUMBER:                SALE/PROJECT NAME: 30-095917

      Plans to be furnished by:

Construction

09/17/18Compiled by: M. Bell
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³
Prepared By:

South Puget Sound Region

0 1,000500 Feet

chig490 Modification Date: astu490 12/12/2019

TS Unit
Ground Harvest
Cable Harvest
Existing Roads
Required Pre-Haul Maintenance
Optional Construction

> Streams

]% Stream Type
k Stream Type Break

+ U Landing - Proposed
o Leave Tree Area <1/4-acre
1 Rock Pit
H Survey Monument

Contours 40 ft

Public Land Survey Sections
Special Mgt Area
Riparian Mgt Zone

~ ~ ~ Sale Boundary Tags
~ ~ Right of Way Tags

Lewis
2320-3480

DINGO DANCE
30-095917
T14R6E
Common School and Indemnity (3)

All State Unless Otherwise Noted

Unit 2 R/W

Unit 3 R/W

Unit 1

1 inch = 500 feet

Plum Pit

331 Scattered Leave Trees

234-1

Page 1 of 1


	Text1: Dingo Dance
	Dropdown2: [South Puget Sound]
	Text3: 1426
	Text4: 0
	Text5: 0
	Text6: 0
	Text7: 9,767
	Text8: 516
	Text9: 0
	Text11: 30-
	Text12: 095917


