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SALE NAME: NEXT CONTESTANT AGREEMENT NO: 30-103625 
 
AUCTION: May 28, 2024 starting at 10:00 a.m., COUNTY: Mason 
 South Puget Sound Region Office, Enumclaw, WA. 
 
SALE LOCATION: Sale located approximately 9 miles northwest of Hoodsport, WA. 
 
PRODUCTS SOLD 
AND SALE AREA: All timber, except trees marked with blue paint or bounded out by yellow leave tree area 

tags, snags, and down wood existing more than 5 years from the day of sale, bounded by 
the following: white Timber Sale Boundary tags, and 1200 Road in Units #1 and #2; 
timber type change marked with pink flagging, and the 1500 and 1000 roads in Unit #3; 
white timber sale boundary tags, timber type change marked with pink flagging and 
SR119 in Units #4; white timber sale boundary tags and SR119 in Unit #5; 

 
  All forest products above located on part(s) of  Sections 16, 21, 22 and 23 all in 

Township 23 North, Range 4 West, W.M., containing 92 acres, more or less. 
 
CERTIFICATION: This sale is certified under the Sustainable Forestry Initiative® program Standard (cert 

no: BVC-SFIFM-018227) 
 
ESTIMATED SALE VOLUMES AND QUALITY: 
 
 Avg Ring Total   MBF by Grade 
Species DBH Count MBF 1P 2P 3P SM 1S 2S 3S 4S UT  

Douglas fir 22.5 7 3,040   99 619  1,702 517 93 8 
Redcedar 21.4  317       277 41  
Hemlock 14.1  129      31 69 25 4 
Maple 21.7  39      28 4 6 1 
Red alder 14.1  28      10  13 5 
Cottonwood 29.8  23      22  1  
Sale Total   3,576  
 
MINIMUM BID: $0.00 BID METHOD: Sealed Bids 
 
PERFORMANCE 
SECURITY: $0.00 SALE TYPE: Lump Sum 
 
EXPIRATION DATE: November 30, 2025 ALLOCATION: Export Restricted 
 
BID DEPOSIT: $0.00 or Bid Bond.  Said deposit shall constitute an opening bid at the appraised price. 
 
HARVEST METHOD: Harvest activities are estimated to be 100 percent ground based.  Self-leveling equipment 

limited to sustained slopes of 65 percent or less, and all other ground based equipment 
limited to sustained slopes of 40 percent or less.  Yarding may be restricted during wet 
weather if rutting becomes excessive, per clause H-017.   

 
 Falling, yarding, and timber hauling will not be permitted on weekends or State 

recognized holidays, unless approved in writing by the Contract Administrator. 
 
ROADS: 20.73 stations of optional construction.  1.33 stations of required prehaul maintenance.  

198.61 stations of optional pre-haul maintenance.  198.61 stations of required post-haul 
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maintenance.  20.73 stations of abandonment, if constructed. Purchaser maintenance on 
the 1000, 1200, 1240, 1245, 1500, and 1501 roads, and Spurs 1, 2, and 3. Designated 
maintenance on all other roads used. 

 
 Rock for this proposal can be obtained from the State owned Saddle Pit at no cost to the 

Purchaser or any commercial rock source at the Purchaser's expense.  Rock source 
development is to be completed per Section 6 and as specified in the Rock Source 
Development Plan. 

 
 Road work will not be permitted on weekends or State recognized holidays, unless 

approved in writing by the Contract Administrator. 
 
ACREAGE DETERMINATION 
CRUISE METHOD: Acreage was determined by traversing boundaries by GPS and by multiplying length 

times width.  GPS data files are available at DNR's website for timber sale packets.  See 
cruise narrative for cruise method. 

 
FEES: $60,792.00 is due on day of sale. $9.00 per MBF is due upon removal.  These are in 

addition to the bid price. 
 
SPECIAL REMARKS: Timing restrictions of weekends and State recognized holidays are in place to reduce the 

noise impacts from harvesting equipment and hauling operations. 
 
 The sale is typically inaccessible from November to March due to snow conditions.  

Contact Janessa Cimfl at 360-827-2283 for current conditions. 
 
 This sale contains high quality Douglas-fir sawlogs and Douglas-fir and red cedar pole 

logs. See Cruise. 
 
 Cut all vine maple greater than 6 feet in height within the harvest units, leaving a stump 

no greater than 12 inches in height. 
 
 A designated landing is located in Unit #2. It is marked on the ground by orange flagging 

along the 1200 Road and location identified on the road plan. 
 
 There is one non-tradeable leave tree marked with a double band of blue paint in Unit #4. 
 
 A safety plan will be required for operations in Units #4 and #5, as noted in the contract 

clause H-140. Purchaser is required to follow all WSDOT requirements associated with 
operations in Units #4 and #5.  

 
 Purchaser will be required to obtain a road approach permit with Washington State 

Department of Transportation for Spur 2 in Unit #4 and Spur 3 in Unit #5.  A copy of the 
executed permit will need to be provided to the Contract Administrator prior to 
operations beginning in those units. 

 
 Purchaser is responsible for closing Price Lake Trail in Unit #2 per Schedule A and 

giving five (5) calendar days’ notice before closing the trail. 
 
 Purchaser shall provide and maintain safety signs ("Active Logging Ahead," "Heavy 

Truck Traffic," "Trucks Entering Roadway") on the haul route at locations to be 
determined by the Contract Administrator. 
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 This sale includes extreme hazard abatement according to WAC 332-24 per contract 
clause S-020. 

 
 Note to cruisers and appraisers: Please refrain from leaving pink, orange, or blue flagging 

from your cruises in or around the sale area to avoid confusion with DNR’s marking. 
Additionally, for the safety of the public, please remove from roads and trails all string 
from string boxes used during appraising or cruising this sale. 

 
 See map for gate locations.  Gate keys may be obtained by contacting the South Puget 

Sound Region Office at 360-825-1631 or by contacting Janessa Cimfl at 360-827-2283. 
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Timber Sale Cruise Report
Next Contestant

Sale Name: NEXT CONTESTANT
 

Sale Type: LUMP SUM
 

Region: SO PUGET
 

District: HOOD CANAL
 

Lead Cruiser: Aaron Coleman
 

Other Cruisers:Alan Douglas
 

Cruise Narrative:
Next Contestant consists of 5 variable retention harvest (VRH) units located off the 1000, 1200, 1500 roads 
and Hwy 119 within the Hood Canal State Forest. All roads to this sale are in good condition and there are 
good access points into all units. No keys were needed to access the units.

The primary species for this sale is:
Douglas-fir (85%) with an average diameter of 22 inches.
Western redcedar (9%) with an average diameter of 21 inches.
Western Hemlock (3%) with an average diameter of 14 inches.

All units contain high-quality DF (3P, SM, HQ-B) with a RC cohort. Variability and voids are present within each 
unit as well, which the cruise adequately captured. Defect observed consisted mostly of sweep and butt rot. 
This is shovel ground with favorable logging conditions.
 

Timber Sale Notice Volume (MBF)

MBF Volume by Grade
Sp DBH Rings/In Age All Peeler Spec Mill 2 Saw 3 Saw 4 Saw Utility
DF 22.5 7.3 3,039 99 619 1,702 517 93 8
RC 21.4 317 277 41
WH 14.1 129 31 69 25 4
MA 21.7 39 28 4 6 1
RA 14.1 28 10 13 5
BC 29.8 23 22 1
ALL 19.5 7.3 3,576 99 619 1,793 867 178 19

Timber Sale Notice Weight (tons)

Tons by Grade
Sp All Peeler Spec Mill 2 Saw 3 Saw 4 Saw Utility
DF 19,790 495 3,613 10,509 4,238 877 58
RC 2,613 2,220 393
WH 1,357 300 712 313 32
MA 325 218 41 56 10
RA 246 86 127 32
BC 131 125 6
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Tons by Grade
Sp All Peeler Spec Mill 2 Saw 3 Saw 4 Saw Utility
ALL 24,461 495 3,613 11,237 7,211 1,773 132

Timber Sale Overall Cruise Statistics

BA
(sq ft/acre)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol SE
(%)

219.0 5.6 176.8 3.0 39,034 6.3

Timber Sale Unit Cruise Design

Unit Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

NEXT 
CONTESTANT U1

B1: VR, 1 BAF (46.94) Measure All, 
Sighting Ht = 4.5 ft

28.7 29.2 20 20 1

NEXT 
CONTESTANT U2

B2C: VR, 2 BAF (54.44, 33.61 for some 
species) Measure/Count Plots, 
Sighting Ht = 4.5 ft

11.2 11.4 11 11 2

NEXT 
CONTESTANT U3

B1: VR, 1 BAF (46.94) Measure All, 
Sighting Ht = 4.5 ft

18.7 20.1 20 20 3

NEXT 
CONTESTANT U4

B1C: VR, 1 BAF (46.94) Measure/
Count Plots, Sighting Ht = 4.5 ft

30.0 31.7 21 11 0

NEXT 
CONTESTANT U5

B1: VR, 1 BAF (46.94) Measure All, 
Sighting Ht = 4.5 ft

3.0 3.0 3 3 0

All 91.6 95.4 75 65 6

Timber Sale Log Grade x Sort Summary

Sp Status Grade Sort Dia Len BF Gross BF Net Defect % Tons MBF Net
BC LIVE 2 SAW Domestic 16.7 40 254 245 3.3 124.8 22.5
BC LIVE 4 SAW Domestic 10.7 21 9 6 36.5 6.1 0.5
DF LIVE 2 SAW Domestic 16.3 40 11,415 11,010 3.5 6,140.3 1,008.5
DF LIVE 2 SAW HQ-B 15.6 40 5,982 5,887 1.6 3,527.9 539.3
DF LIVE 2 SAW Pole 15.9 40 1,685 1,685 0.0 840.4 154.3
DF LIVE 3 PEELER Domestic 25.9 39 1,090 1,085 0.4 495.0 99.4
DF LIVE 3 SAW Domestic 9.0 38 4,092 4,025 1.7 3,135.0 368.7
DF LIVE 3 SAW HQ-B 10.3 40 1,281 1,269 0.9 874.1 116.2
DF LIVE 3 SAW Pole 9.0 34 352 352 0.0 229.1 32.2
DF LIVE 4 SAW Domestic 5.7 27 989 985 0.3 856.7 90.3
DF LIVE 4 SAW Pole 7.5 21 27 27 0.0 20.6 2.5
DF LIVE CULL Cull 9.9 9 270 0 100.0 0.0 0.0

00286235-2047-4550-ace1-1fad153d8a0a January 17, 2024 13:05:53

2 of 15

DRAFT



Sp Status Grade Sort Dia Len BF Gross BF Net Defect % Tons MBF Net
DF LIVE SPECIAL MILL HQ-A 19.6 38 6,822 6,756 1.0 3,613.1 618.8
DF LIVE UTILITY Pulp 5.6 17 92 92 0.0 58.2 8.4
MA LIVE 2 SAW Domestic 15.9 31 345 305 11.6 217.8 27.9
MA LIVE 3 SAW Domestic 11.6 30 56 47 15.8 40.9 4.3
MA LIVE 4 SAW Domestic 8.2 38 66 61 8.0 56.2 5.5
MA LIVE CULL Cull 7.7 8 14 0 100.0 0.0 0.0
MA LIVE UTILITY Pulp 7.4 20 8 8 0.0 9.9 0.7
RA LIVE 2 SAW Domestic 12.2 40 112 107 4.4 86.3 9.8
RA LIVE 4 SAW Domestic 7.6 29 151 145 4.2 127.4 13.3
RA LIVE CULL Cull 12.1 12 16 0 100.0 0.0 0.0
RA LIVE UTILITY Pulp 5.0 26 59 59 0.0 31.8 5.4
RC LIVE 3 SAW Domestic 10.8 36 2,735 2,578 5.7 1,963.3 236.2
RC LIVE 3 SAW Pole 15.0 34 441 441 0.0 256.4 40.4
RC LIVE 4 SAW Domestic 5.3 27 411 408 0.5 348.3 37.4
RC LIVE 4 SAW Pole 5.1 27 37 37 0.0 44.5 3.4
RC LIVE CULL Cull 11.0 7 143 0 100.0 0.0 0.0
WH LIVE 2 SAW Domestic 14.0 40 376 338 10.2 299.6 30.9
WH LIVE 3 SAW Domestic 8.7 39 788 755 4.2 712.2 69.1
WH LIVE 4 SAW Domestic 5.1 28 285 277 2.7 313.4 25.4
WH LIVE UTILITY Pulp 5.0 18 44 44 0.0 31.8 4.0

Timber Sale Log Sort x Diameter Bin Summary

Sp Bin Status Sort Dia Len BF Net Defect % Tons MBF Net
BC 8 - 11 LIVE Domestic 11.0 33 33 9.1 20.8 3.0
BC 16 - 19 LIVE Domestic 16.5 40 108 2.2 58.7 9.9
BC 20+ LIVE Domestic 23.7 40 110 5.0 51.4 10.1
DF 5 - 7 LIVE Pulp 5.3 17 68 0.0 40.9 6.2
DF 5 - 7 LIVE Domestic 6.0 29 1,765 0.6 1,540.8 161.6
DF 5 - 7 LIVE Cull 6.7 6 0 100.0 0.0 0.0
DF 5 - 7 LIVE Pole 6.9 24 51 0.0 37.7 4.7
DF 8 - 11 LIVE Cull 9.8 7 0 100.0 0.0 0.0
DF 8 - 11 LIVE Domestic 9.8 37 3,215 1.8 2,436.6 294.5
DF 8 - 11 LIVE Pulp 9.8 14 24 0.0 17.3 2.2
DF 8 - 11 LIVE Pole 10.2 38 328 0.0 212.0 30.0
DF 8 - 11 LIVE HQ-B 10.3 39 1,269 0.9 874.1 116.2
DF 12 - 15 LIVE Domestic 13.7 40 3,651 1.6 2,276.3 334.4
DF 12 - 15 LIVE Pole 13.9 40 493 0.0 291.6 45.2

00286235-2047-4550-ace1-1fad153d8a0a January 17, 2024 13:05:53

3 of 15

DRAFT



Sp Bin Status Sort Dia Len BF Net Defect % Tons MBF Net
DF 12 - 15 LIVE HQ-B 14.1 39 3,641 1.5 2,328.9 333.5
DF 16 - 19 LIVE Pole 17.3 40 633 0.0 303.9 58.0
DF 16 - 19 LIVE Domestic 17.6 40 3,896 2.6 2,107.4 356.9
DF 16 - 19 LIVE HQ-A 18.0 37 3,299 0.4 1,838.2 302.2
DF 16 - 19 LIVE Cull 18.4 40 0 100.0 0.0 0.0
DF 16 - 19 LIVE HQ-B 18.5 40 1,186 1.7 677.5 108.7
DF 20+ LIVE Pole 20.7 40 559 0.0 244.9 51.2
DF 20+ LIVE Cull 21.5 12 0 100.0 0.0 0.0
DF 20+ LIVE HQ-A 21.9 39 3,457 1.5 1,774.9 316.6
DF 20+ LIVE HQ-B 22.2 37 1,060 1.7 521.6 97.1
DF 20+ LIVE Domestic 23.6 40 4,579 5.1 2,265.9 419.4
MA 5 - 7 LIVE Cull 5.0 3 0 100.0 0.0 0.0
MA 5 - 7 LIVE Pulp 7.4 20 8 0.0 9.9 0.7
MA 5 - 7 LIVE Domestic 7.5 40 35 6.9 34.1 3.2
MA 8 - 11 LIVE Cull 9.5 12 0 100.0 0.0 0.0
MA 8 - 11 LIVE Domestic 11.0 30 47 12.1 41.0 4.3
MA 12 - 15 LIVE Domestic 13.6 32 175 13.2 133.9 16.0
MA 16 - 19 LIVE Domestic 17.3 30 156 10.7 106.0 14.3
RA 5 - 7 LIVE Pulp 5.0 26 59 0.0 31.8 5.4
RA 5 - 7 LIVE Domestic 6.9 31 88 3.3 79.6 8.1
RA 8 - 11 LIVE Domestic 9.4 25 57 5.6 47.8 5.2
RA 12 - 15 LIVE Cull 12.1 12 0 100.0 0.0 0.0
RA 12 - 15 LIVE Domestic 12.2 40 107 4.4 86.3 9.8
RC 5 - 7 LIVE Cull 5.0 7 0 100.0 0.0 0.0
RC 5 - 7 LIVE Pole 5.1 27 37 0.0 44.5 3.4
RC 5 - 7 LIVE Domestic 5.7 29 678 0.3 594.8 62.1
RC 8 - 11 LIVE Domestic 10.0 35 600 2.9 494.9 55.0
RC 8 - 11 LIVE Pole 11.0 36 67 0.0 43.0 6.2
RC 12 - 15 LIVE Domestic 13.9 35 694 5.5 546.8 63.6
RC 12 - 15 LIVE Pole 14.3 34 167 0.0 106.5 15.3
RC 16 - 19 LIVE Pole 17.5 36 66 0.0 43.3 6.1
RC 16 - 19 LIVE Domestic 17.9 36 339 7.6 263.4 31.0
RC 20+ LIVE Pole 21.8 30 140 0.0 63.7 12.9
RC 20+ LIVE Domestic 22.7 36 676 9.4 411.8 61.9
RC 20+ LIVE Cull 29.0 7 0 100.0 0.0 0.0
WH 5 - 7 LIVE Pulp 5.0 18 44 0.0 31.8 4.0
WH 5 - 7 LIVE Domestic 5.4 30 399 2.8 439.9 36.6
WH 8 - 11 LIVE Domestic 9.4 39 633 4.5 585.6 57.9
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Sp Bin Status Sort Dia Len BF Net Defect % Tons MBF Net
WH 12 - 15 LIVE Domestic 13.3 40 251 11.9 236.2 23.0
WH 16 - 19 LIVE Domestic 17.2 40 87 5.0 63.4 8.0
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Cruise Unit Report
NEXT CONTESTANT U1

Unit Sale Notice Volume (MBF): NEXT CONTESTANT U1

MBF Volume by Grade
Sp DBH Rings/In Age All Peeler Spec Mill 2 Saw 3 Saw 4 Saw Utility
DF 22.0 7.7 967 33 134 616 161 16 6
RC 16.2 55 43 12
WH 14.4 25 7 13 3 1
MA 24.9 20 17 2 1
RA 8.0 5 5
ALL 19.8 7.7 1,072 33 134 640 220 32 13

Unit Cruise Design: NEXT CONTESTANT U1

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B1: VR, 1 BAF (46.94) Measure All, Sighting 
Ht = 4.5 ft

28.7 29.2 20 20 1

Unit Cruise Summary: NEXT CONTESTANT U1

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
DF 69 70 3.5 1
RC 12 12 0.6 0
WH 4 4 0.2 0
MA 3 3 0.2 0
RA 1 1 0.1 0
ALL 89 90 4.5 1

Unit Cruise Statistics: NEXT CONTESTANT U1

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

DF 164.3 52.8 11.8 205.0 32.3 3.9 33,684 61.9 12.4
RC 28.2 136.8 30.6 68.1 39.8 11.5 1,919 142.5 32.7
WH 9.4 261.6 58.5 92.8 42.2 21.1 871 265.0 62.2
MA 7.0 244.2 54.6 97.9 27.2 15.7 689 245.7 56.8
RA 2.3 447.2 100.0 80.2 0.0 0.0 188 447.2 100.0
ALL 211.2 44.2 9.9 176.8 45.2 4.8 37,351 63.2 11.0
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Unit Summary: NEXT CONTESTANT U1

Sp Status Rx N D DBH BL THT BF Gross BF Net Defect % TPA BA RD MBF Net
DF LIVE CUT 69 ALL 22.0 87 113 34,815 33,684 3.2 62.2 164.3 35.0 966.7
MA LIVE CUT 3 ALL 24.9 61 70 813 689 15.2 2.1 7.0 1.4 19.8
RA LIVE CUT 1 ALL 8.0 27 44 188 188 0.0 6.7 2.3 0.8 5.4
RC LIVE CUT 12 ALL 16.2 47 59 2,054 1,919 6.6 19.7 28.2 7.0 55.1
WH LIVE CUT 4 ALL 14.4 52 67 893 871 2.5 8.3 9.4 2.5 25.0
ALL LIVE CUT 89 ALL 19.8 72 93 38,763 37,351 3.6 99.0 211.2 46.7 1,072.0
ALL ALL ALL 89 ALL 19.8 72 93 38,763 37,351 3.6 99.0 211.2 46.7 1,072.0
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Cruise Unit Report
NEXT CONTESTANT U2

Unit Sale Notice Volume (MBF): NEXT CONTESTANT U2

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw
DF 36.6 140 133 5 1
RC 28.5 107 103 4
RA 16.3 19 10 9
MA 19.5 16 11 2 2
ALL 25.6 281 154 111 17

Unit Cruise Design: NEXT CONTESTANT U2

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B2C: VR, 2 BAF (54.44, 33.61 for some species) 
Measure/Count Plots, Sighting Ht = 4.5 ft

11.2 11.4 11 11 2

Unit Cruise Summary: NEXT CONTESTANT U2

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
DF 10 10 0.9 0
RC 25 25 2.3 0
RA 6 6 0.5 0
MA 6 6 0.5 0
ALL 47 47 4.3 0

Unit Cruise Statistics: NEXT CONTESTANT U2

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

DF 49.5 151.3 45.6 251.8 17.9 5.7 12,461 152.3 46.0
RC 76.4 214.7 64.7 125.0 24.8 5.0 9,548 216.2 64.9
RA 18.3 150.4 45.3 92.5 28.9 11.8 1,696 153.1 46.8
MA 18.3 222.5 67.1 75.8 12.5 5.1 1,390 222.8 67.3
ALL 162.5 98.9 29.8 154.4 44.2 6.4 25,096 108.4 30.5
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Unit Summary: NEXT CONTESTANT U2

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

DF LIVE CUT 10 ALL 36.6 131 167 13,267 12,461 6.1 6.8 49.5 8.2 139.6
MA LIVE CUT 6 ALL 19.5 74 88 1,614 1,390 13.8 8.8 18.3 4.2 15.6
RA LIVE CUT 6 ALL 16.3 68 85 1,917 1,696 11.5 12.7 18.3 4.5 19.0
RC LIVE CUT 25 ALL 28.5 83 103 10,466 9,548 8.8 17.2 76.4 14.3 106.9
ALL LIVE CUT 47 ALL 25.6 84 104 27,263 25,096 7.9 45.5 162.5 31.2 281.1
ALL ALL ALL 47 ALL 25.6 84 104 27,263 25,096 7.9 45.5 162.5 31.2 281.1
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Cruise Unit Report
NEXT CONTESTANT U3

Unit Sale Notice Volume (MBF): NEXT CONTESTANT U3

MBF Volume by Grade
Sp DBH Rings/In Age All Spec Mill 2 Saw 3 Saw 4 Saw Utility
DF 19.7 496 40 284 147 25 0
RC 15.6 87 72 15
WH 13.9 24 9 11 4
BC 24.0 8 8
MA 13.0 3 3
ALL 17.6 618 40 302 230 47 0

Unit Cruise Design: NEXT CONTESTANT U3

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B1: VR, 1 BAF (46.94) Measure All, Sighting 
Ht = 4.5 ft

18.7 20.1 20 20 3

Unit Cruise Summary: NEXT CONTESTANT U3

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
DF 46 58 2.9 0
RC 23 25 1.3 0
WH 5 6 0.3 0
BC 1 1 0.1 0
MA 1 1 0.1 0
ALL 76 91 4.6 0

Unit Cruise Statistics: NEXT CONTESTANT U3

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

DF 136.1 85.1 19.0 194.8 27.9 4.1 26,511 89.6 19.5
RC 58.7 129.5 28.9 79.7 24.9 5.2 4,675 131.8 29.4
WH 14.1 267.1 59.7 91.2 21.1 9.5 1,285 267.9 60.5
BC 2.3 447.2 100.0 184.6 0.0 0.0 433 447.2 100.0
MA 2.3 447.2 100.0 72.7 0.0 0.0 171 447.2 100.0
ALL 213.6 57.7 12.9 154.9 45.6 5.2 33,075 73.5 13.9
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Unit Summary: NEXT CONTESTANT U3

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

BC LIVE CUT 1 ALL 24.0 101 127 433 433 0.0 0.7 2.3 0.5 8.1
DF LIVE CUT 46 ALL 20.2 98 123 27,180 26,511 2.5 61.2 136.1 30.3 495.8
MA LIVE CUT 1 ALL 13.0 62 76 183 171 6.9 2.5 2.3 0.7 3.2
RC LIVE CUT 23 ALL 15.8 60 71 4,911 4,675 4.8 43.1 58.7 14.8 87.4
WH LIVE CUT 5 ALL 13.2 65 80 1,406 1,285 8.6 14.8 14.1 3.9 24.0
ALL LIVE CUT 76 ALL 17.9 80 98 34,112 33,075 3.0 122.3 213.6 50.1 618.5
ALL ALL ALL 76 ALL 17.9 80 98 34,112 33,075 3.0 122.3 213.6 50.1 618.5
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Cruise Unit Report
NEXT CONTESTANT U4

Unit Sale Notice Volume (MBF): NEXT CONTESTANT U4

MBF Volume by Grade
Sp DBH Rings/In Age All Peeler Spec Mill 2 Saw 3 Saw 4 Saw Utility
DF 23.5 7.0 1,291 59 437 594 171 28 2
WH 14.0 74 15 40 17 3
RC 22.6 64 58 7
BC 33.0 15 14 1
RA 12.0 4 4
ALL 19.7 7.0 1,449 59 437 623 269 56 5

Unit Cruise Design: NEXT CONTESTANT U4

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B1C: VR, 1 BAF (46.94) Measure/Count Plots, 
Sighting Ht = 4.5 ft

30.0 31.7 21 11 0

Unit Cruise Summary: NEXT CONTESTANT U4

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
DF 33 84 4.0 1
WH 10 12 0.6 0
RC 9 10 0.5 0
BC 1 1 0.0 0
RA 1 1 0.0 0
ALL 54 108 5.1 1

Unit Cruise Statistics: NEXT CONTESTANT U4

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

DF 187.8 62.2 13.6 229.2 34.7 6.0 43,041 71.3 14.9
WH 26.8 218.4 47.7 92.0 43.6 13.8 2,468 222.7 49.6
RC 22.4 195.0 42.5 96.1 37.3 12.4 2,149 198.5 44.3
BC 2.2 458.3 100.0 222.2 0.0 0.0 497 458.3 100.0
RA 2.2 458.3 100.0 61.1 0.0 0.0 137 458.3 100.0
ALL 241.4 36.5 8.0 200.0 46.8 6.4 48,291 59.3 10.2
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Unit Summary: NEXT CONTESTANT U4

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

BC LIVE CUT 1 ALL 33.0 104 131 532 497 6.6 0.4 2.2 0.4 14.9
DF LIVE CUT 33 ALL 23.5 99 126 43,996 43,041 2.2 62.3 187.8 38.7 1,291.2
RA LIVE CUT 1 ALL 12.0 40 52 137 137 0.0 2.8 2.2 0.6 4.1
RC LIVE CUT 9 ALL 22.6 49 62 2,452 2,149 12.4 8.0 22.4 4.7 64.5
WH LIVE CUT 10 ALL 14.0 50 63 2,615 2,468 5.6 25.1 26.8 7.2 74.0
ALL LIVE CUT 54 ALL 21.2 81 103 49,732 48,291 2.9 98.6 241.4 51.6 1,448.7
ALL ALL ALL 54 ALL 21.2 81 103 49,732 48,291 2.9 98.6 241.4 51.6 1,448.7
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Cruise Unit Report
NEXT CONTESTANT U5

Unit Sale Notice Volume (MBF): NEXT CONTESTANT U5

MBF Volume by Grade
Sp DBH Rings/In Age All Peeler Spec Mill 2 Saw 3 Saw 4 Saw
DF 13.9 145 8 7 75 33 23
WH 14.0 6 5 1
RC 8.0 3 3
ALL 13.2 155 8 7 75 38 28

Unit Cruise Design: NEXT CONTESTANT U5

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B1: VR, 1 BAF (46.94) Measure All, Sighting 
Ht = 4.5 ft

3.0 3.0 3 3 0

Unit Cruise Summary: NEXT CONTESTANT U5

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
DF 18 18 6.0 0
WH 1 1 0.3 0
RC 1 1 0.3 0
ALL 20 20 6.7 0

Unit Cruise Statistics: NEXT CONTESTANT U5

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

DF 281.6 28.9 16.7 172.1 40.9 9.6 48,469 50.1 19.3
WH 15.6 173.2 100.0 135.6 0.0 0.0 2,122 173.2 100.0
RC 15.6 173.2 100.0 74.5 0.0 0.0 1,165 173.2 100.0
ALL 312.9 8.7 5.0 165.4 42.6 9.5 51,757 43.5 10.8

Unit Summary: NEXT CONTESTANT U5

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

DF LIVE CUT 18 ALL 13.9 61 76 49,096 48,469 1.3 267.3 281.6 75.5 145.4
RC LIVE CUT 1 ALL 8.0 39 47 1,165 1,165 0.0 44.8 15.6 5.5 3.5
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Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

WH LIVE CUT 1 ALL 14.0 70 87 2,122 2,122 0.0 14.6 15.6 4.2 6.4
ALL LIVE CUT 20 ALL 13.3 59 73 52,384 51,757 1.2 326.7 312.9 85.3 155.3
ALL ALL ALL 20 ALL 13.3 59 73 52,384 51,757 1.2 326.7 312.9 85.3 155.3
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STATE OF WASHINGTON 
DEPARTMENT OF NATURAL RESOURCES 

NEXT CONTESTANT TIMBER SALE ROAD PLAN 
MASON COUNTY 

HOODCANAL DISTRICT 
SOUTH PUGET SOUND REGION 

AGREEMENT NO.: 30‐103625  STAFF ENGINEER: Heymann 

DATE: 11/6/23 

SECTION 0 – SCOPE OF PROJECT 

0‐1  ROAD PLAN SCOPE  
Clauses in this road plan apply to all road related work, including landings and rock source 
development, unless otherwise noted. 

0‐2  REQUIRED ROADS 
The specified work on the following roads is required. 

Road  Stations  Type 

1000   43+31 to 94+94  Post‐haul Maintenance 

1200  18+79 to 79+46  Post‐haul Maintenance 

1200 connector  0+00 to 1+33  Pre‐haul Maintenance 

1240  0+00 to 83+49  Post‐haul Maintenance 

1245  0+00 to 2+82  Post‐haul Maintenance 

1501  0+00 to 11+03  Abandon – if constructed 

Spur 1  0+00 to 2+70  Abandon – if constructed 

Spur 2  0+00 to 1+40  Abandon – if constructed 

Spur 3  0+00 to 5+60  Abandon – if constructed 

0‐3  OPTIONAL ROADS 
The specified work on the following roads is not required. Any optional roads built by the Purchaser 
must meet all the specifications in the road plan. 

Road  Stations  Type 

1000  43+31 to 94+94  Pre‐haul Maintenance 

1200  18+79 to 79+46  Pre‐haul Maintenance 

1240  0+00 to 83+49  Pre‐haul Maintenance 

1245  0+00 to 2+82  Pre‐haul Maintenance 

1501  0+00 to 11+03  Construction 

Spur 1  0+00 to 2+70  Construction 

Spur 2  0+00 to 1+40  Construction 

Spur 3  0+00 to 5+60  Construction 
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0‐4  CONSTRUCTION  
This project includes, but is not limited to the following construction requirements: 

    clearing; 
    grubbing; 
    right‐of‐way debris disposal; 
    excavation and/or embankment to subgrade; 
    landing construction; 
    acquisition and installation of drainage structures; 
    acquisition, manufacture, and application of rock; 
    road abandonment. 

  
0‐6  PRE‐HAUL MAINTENANCE 

This project includes, but is not limited to the following pre‐haul maintenance requirements: 
    spot rocking; 
    removing fallen right‐of‐way debris; 
    grading and shaping existing road surface and turnouts; 
    removing berms from road shoulders. 
   

0‐7  POST‐HAUL MAINTENANCE 
This project includes post‐haul road maintenance listed in Clause 9‐5 POST‐HAUL MAINTENANCE. 
 

0‐10  ABANDONMENT 
This project includes abandonment listed in Clause 9‐21 ROAD ABANDONMENT. 
 

0‐12  DEVELOP ROCK SOURCE 
Purchaser may develop an existing rock source.  Work for developing rock sources is listed in Section 6 
ROCK AND SURFACING. 

 

 
SECTION 1 – GENERAL 

 
1‐1  ROAD PLAN CHANGES 

If the Purchaser desires a change from this road plan including, but not limited to, relocation, 
extension, change in design, or adding roads; a revised road plan must be submitted in writing to the 
Contract Administrator for consideration. Before work begins, Purchaser shall obtain approval from the 
State for any submitted plan that changes the scope of work or environmental condition from the 
original road plan. 
 

1‐2  UNFORESEEN CONDITIONS 
Quantities established in this road plan are minimum acceptable values. Additional quantities required 
by the state due to unforeseen conditions, or Purchaser's choice of construction season or techniques 
will be at the Purchaser's expense. Unforeseen conditions include, but are not limited to, solid 
subsurface rock, subsurface springs, saturated ground, and unstable soils. 

 
 
 
 

 
 
01/31/2024

 
 

Page 4 of 42

 
 

30-103625

DRAFT



1‐3  ROAD DIMENSIONS 
Purchaser shall perform road work in accordance with the dimensions shown on the TYPICAL SECTION 
SHEET and the specifications within this road plan, unless controlled by construction stakes or design 
data (plan, profile, and cross‐sections). 
  

1‐4  ROAD TOLERANCES 
Purchaser shall perform road work within the tolerances listed below. The tolerance class for each road 
is listed on the TYPICAL SECTION SHEET. 
 

Tolerance Class  A  B  C 

Road and Subgrade Width (feet)  +1.5  +1.5  +2.0 

Subgrade Elevation (feet +/‐)  0.5  1.0  2.0 

Centerline alignment (feet lt./rt.)  1.0  1.5  3.0 

   
1‐6  ORDER OF PRECEDENCE  

Any conflict or inconsistency in the road plan will be resolved by giving the documents precedence in 
the following order:  
1. Addenda. 
2. Designs or Plans. On designs and plans, figured dimensions shall take precedence over scaled 

dimensions. 
3. Road Plan Clauses. 
4. Typical Section Sheet. 
5. Standard Lists. 
6. Standard Details. 
7. Road Work maps. 
 
In case of any ambiguity or dispute over interpreting the road plan, the Contract Administrator’s or 
designee’s decision will be final. 
 

1‐8  REPAIR OR REPLACEMENT OF DAMAGED MATERIALS 
Purchaser shall repair or replace all materials, roadway infrastructure, and road components damaged 
during road work or operation activities. The Contract Administrator will direct repairs and 
replacements. Repairs to structural materials must be made in accordance with the manufacturer’s 
recommendation and may not begin without written approval from the Contract Administrator. 
 

1‐9  DAMAGED METALLIC COATING  
Any cut ends, or damaged galvanized or aluminized coating on existing or new bridge components, 
culverts, downspouts, and flumes must be cleaned and treated with a minimum of two coats of zinc 
rich paint or cold galvanizing compound.  
 

1‐10  WSDOT STANDARD SPECIFICATION REFERENCE 
References in this road plan to “WSDOT Standard Specifications” mean the Washington State 
Department of Transportation’s Standard Specifications for Road, Bridge, and Municipal Construction 
2024 (M41‐10). 
 

1‐15  ROAD MARKING  
Purchaser shall perform road work in accordance with the state’s marked location.  
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1‐16  CONSTRUCTION STAKES SET BY STATE 
Purchaser shall perform work in accordance with the construction stakes and reference points set in 
the field for grade and alignment.  
 

1‐18  REFERENCE POINT DAMAGE 
Purchaser shall reset reference points (RPs) that were moved or damaged at any time during 
construction to their original locations. Excavation and embankment may not proceed on road 
segments controlled by said RPs until Purchaser resets all moved or damaged RPs.  
 

1‐21  HAUL APPROVAL  
Purchaser shall not use roads under this road plan for any hauling other than timber cut on the right‐
of‐way, without written approval from the Contract Administrator. 
 

1‐23  ROAD WORK PHASE APPROVAL 
Purchaser shall obtain written approval from the Contract Administrator upon completion of each of 
the following phases of road work: 
 Drainage installation & Subgrade compaction 
 Rock compaction  

 
1‐25  ACTIVITY TIMING RESTRICTION 

The operation of road construction equipment is not allowed on weekends or state recognized 
holidays, unless authorized in writing by the Contract Administrator. 
   

1‐29  SEDIMENT RESTRICTION 
Purchaser shall not allow silt‐bearing runoff to enter any streams. 
 

1‐30  CLOSURE TO PREVENT DAMAGE 
In accordance with Contract Clause G‐220 STATE SUSPENDS OPERATION, the Contract Administrator 
will suspend road work or hauling right‐of‐way timber, forest products, or rock under the following 
conditions: 
 Surface or base stability problems persist. 
 Weather is such that satisfactory results cannot be obtained in an area of operations. 
 When, in the opinion of the Contract Administrator excessive road damage or rutting may 

occur. 
 
Operations must stop unless authority to continue working or hauling is granted in writing by the 
Contract Administrator. In the event that surface or base stability problems persist, Purchaser shall 
cease operations, or perform corrective maintenance or repairs, subject to specifications within this 
road plan. Before and during any suspension, Purchaser shall protect the work from damage or 
deterioration. 

 

1‐32  BRIDGE OR ASPHALT SURFACE RESTRICTION 
The use of metal tracked equipment is not allowed on bridge or asphalt surfaces at any time. If 
Purchaser must run equipment on bridge or asphalt surfaces, then rubber tired equipment or other 
methods, approved in writing by Contract Administrator, must be used.  
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If tracked equipment is used on bridge or asphalt surfaces, Purchaser shall immediately cease all road 
construction and hauling operations. Purchaser shall remove any dirt, rock, or other material tracked 
or spilled on the bridge or asphalt surface(s) and have surface(s) evaluated by the Region Engineer or 
their designee for any damage caused by transporting equipment. 

 
Purchaser shall have asphalt surfaces reviewed by a third party, specializing in asphalt construction and 
repair. The third party’s scope of the damage and repairs must be agreed upon between the Purchaser 
and the Contract Administrator. Damage to the asphalt from transporting equipment will be repaired 
at the Purchaser’s expense. 
 

1‐33  SNOW PLOWING RESTRICTION 
Snowplowing will be allowed after the execution of a SNOW PLOWING AGREEMENT, which is available 
from the Contact Administrator upon request. If damage occurs while plowing, further permission to 
plow may be revoked by the Contract Administrator. 
 

1‐40  ROAD APPROACHES TO COUNTY ROADS AND STATE HIGHWAYS 
Purchaser shall immediately remove any mud, dirt, rock, or other material tracked or spilled on to 
county roads and state highways. 
 
If additional damage to the surface, signs, guardrails, etc. occurs then the damage will be repaired, at 
the Purchaser’s expense, as directed by the Contract Administrator when authorized by the county or 
WSDOT.  
 
 

SECTION 2 – MAINTENANCE 
 

2‐1  GENERAL ROAD MAINTENANCE  
Purchaser shall maintain all roads used under this contract in accordance with the FOREST ACCESS 
ROAD MAINTENANCE SPECIFICATIONS for the entire term of this contract. Maintenance is required 
even during periods of inactivity.  
 

2‐2  ROAD MAINTENANCE – PURCHASER MAINTENANCE 
Purchaser shall perform maintenance on roads listed in Contract Clause C‐050 PURCHASER ROAD 
MAINTENANCE AND REPAIR in accordance with FOREST ACCESS ROAD MAINTENANCE 
SPECIFICATIONS.  

 
2‐5   MAINTENANCE GRADING – EXISTING ROAD 

On the following road(s), Purchaser shall use a grader to shape the existing surface before timber haul. 
Purchaser shall accomplish all grading using a motor grader with a minimum of 175 horsepower.  
 

Road  Stations 

1000  43+31 to 94+94 

1200  18+79 to 79+46 

1240  0+00 to 83+49 

1245  0+00 to 2+82 
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SECTION 3 – CLEARING, GRUBBING, AND DISPOSAL 

 
3‐5  CLEARING 

Purchaser shall  fall all vegetative material  larger  than 2  inches DBH or over 5  feet high between  the 
marked right‐of‐way boundaries, or if not marked in the field, between the clearing limits specified on 
the TYPICAL SECTION SHEET. Clearing must be completed before starting excavation and embankment. 

 
3‐8  PROHIBITED DECKING AREAS 

Purchaser shall not deck right‐of‐way timber in the following areas:  
 Within the grubbing limits.  
 Within 50 feet of any stream. 
 In locations that interfere with the construction of the road prism. 
 In locations that impede drainage.  
 On slopes greater than 55%. 
 Against standing trees.  

 
3‐10  GRUBBING 

Purchaser shall remove all stumps between the grubbing limits specified on the TYPICAL SECTION SHEET. 
Purchaser shall also  remove stumps with undercut roots outside  the grubbing  limits. Purchaser shall 
remove  stumps  using  a  hydraulic mounted  excavator  unless  authorized  in writing  by  the  Contract 
Administrator. Grubbing must be completed before starting excavation and embankment. 
 

3‐20  ORGANIC DEBRIS DEFINITION 
Organic debris  is defined as all vegetative material not eligible for removal by Contract Clause G‐010 
PRODUCTS SOLD AND SALE AREA or G‐011 RIGHT TO REMOVE FOREST PRODUCTS AND CONTRACT AREA, 
that is larger than one cubic foot in volume within the grubbing limits as shown on the TYPICAL SECTION 
SHEET. 
 

3‐21  DISPOSAL COMPLETION 
Purchaser shall remove organic debris from the road surface, ditchlines, and culvert inlets and outlets. 
Purchaser shall complete all disposal of organic debris, before rock application and/or timber haul. 

 
3‐23  PROHIBITED DISPOSAL AREAS 

Purchaser shall not place organic debris in the following areas:   
 Within 50 feet of a cross drain culvert. 
 Within 100 feet of a live stream, or wetland. 
 On road subgrades, or excavation and embankment slopes. 
 On slopes greater than 55%. 
 On locations where brush can fall into the ditch or onto the road surface. 
 Against standing timber. 

 
3‐24  BURYING ORGANIC DEBRIS RESTRICTED 

Purchaser shall not bury organic debris unless otherwise stated in this plan. 
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3‐25  SCATTERING ORGANIC DEBRIS 

Purchaser shall scatter organic debris outside of the grubbing limits in natural openings. Where natural 
openings are unavailable or  restrictive, alternate debris disposal methods are  subject  to  the written 
approval of the Contract Administrator. 
 
 

SECTION 4 – EXCAVATION 
 

4‐1  EXCAVATOR CONSTRUCTION 
Purchaser shall use a  track mounted hydraulic excavator  for construction work  involving pioneering, 
clearing and grubbing, unless authorized in writing by the Contract Administrator. 
 

4‐2  PIONEERING 
Pioneering may not extend past construction  that will be completed during  the current construction 
season. In addition, the following actions must be taken as pioneering progresses: 

 Drainage must be provided on all uncompleted construction. 
 Road pioneering operations may not undercut the final cut slope or restrict drainage.  
 Culverts  at  live  stream  crossings must  be  installed  during  pioneering  operations  prior  to 

embankment. 
 

4‐3  ROAD GRADE AND ALIGNMENT STANDARDS 
Purchaser shall follow these standards for road grade and alignment except as designed: 
 Grade and alignment must have smooth continuity, without abrupt changes in direction. 
 Maximum grades may not exceed 18 percent favorable and 12 percent adverse. 
 Minimum curve radius is 60 feet at centerline. 

 
4‐5  CUT SLOPE RATIO 

Purchaser shall construct excavation slopes no steeper than shown on the following table:  
 

 
Material Type 

Excavation 
Slope Ratio 

Excavation  Slope 
Percent 

Common Earth (on side slopes up to 55%)  1:1  100 
Common Earth (56% to 70% side slopes)  ¾:1  133 
Common Earth (on slopes over 70%)  ½:1  200 
Fractured or loose rock  ½:1  200 
Hardpan or solid rock  ¼:1  400 

 
4‐6  EMBANKMENT SLOPE RATIO 

Purchaser shall construct embankment slopes no steeper than shown on the following: 
 

 
Material Type 

Embankment 
Slope Ratio 

Embankment  
Slope Percent 

Sandy Soils  2:1  50 
Common Earth and Rounded Gravel  1½:1  67 
Angular Rock  1¼:1  80 
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4‐7  SHAPING CUT AND FILL SLOPE 
Purchaser shall construct excavation and embankment slopes to a uniform line and left rough for 
easier revegetation. 
 

4‐8  CURVE WIDENING 
The minimum widening placed on the inside of curves is:  
 6 feet for curves of 50 to 79 feet radius.  
 4 feet for curves of 80 to 100 feet radius. 

 
4‐9  EMBANKMENT WIDENING 

The minimum embankment widening is: 
 2 feet for embankment heights at centerline of 2 to 6 feet. 
 4 feet for embankment heights at centerline of greater than 6 feet. 

 
4‐16  LANDING CONSTRUCTION 
  Purchaser shall construct landings for processing and loading activities to avoid contamination of the haul roads.  
  The listed landings below are designed, and location as shown.  

 

Road  Stations  Borrow Cubic Yards  Source 

1200  61+49 to 62+50  350 
Saddle Pit/Waste from 1500Rd 

Landing Construction 

 
4‐22  TURNAROUNDS 

Optional Turnarounds must be no larger than 30 feet long and 30 feet wide.  
 
4‐25  DITCH CONSTRUCTION AND RECONSTRUCTION 

Purchaser shall construct ditches into the subgrade as specified on the TYPICAL SECTION SHEET. 
Ditches must be constructed concurrently with construction of the subgrade. 
 

4‐28  DITCH DRAINAGE 
Ditches must drain to cross‐drain culverts or ditchouts. 

 
4‐29  DITCHOUTS 

Purchaser shall construct ditchouts as identified and as needed. Ditchouts must be constructed in a 
manner that diverts ditch water onto the forest floor and must have excavation backslopes no steeper 
than a 1:1 ratio. 
 

4‐35  WASTE MATERIAL DEFINITION 
Waste material is defined as all dirt, rock, mud, or related material that is extraneous or unsuitable for 
construction material. Waste material, as used in Section 4 EXCAVATION, is not organic debris. 
 

4‐36  DISPOSAL OF WASTE MATERIAL 
Purchaser may sidecast waste material on side slopes up to 55% if the waste material is compacted 
and free of organic debris. On side slopes greater than 55%, all waste material must be end hauled or 
pushed to the designated embankment sites and waste areas identified in Clause 4‐37 WASTE AREA 
LOCATION.  
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4‐37  WASTE AREA LOCATION 
Purchaser shall deposit waste material in areas identified or approved by the Contract Administrator. 
Additional waste areas may also be identified or approved by the Contract Administrator. The amount 
of material allowed in a waste area is at the discretion of the Contract Administrator. 
 

4‐38  PROHIBITED WASTE DISPOSAL AREAS 
Purchaser shall not deposit waste material in the following areas <, except as otherwise specified in 
this plan>: 
 Within 50 feet of a cross drain culvert. 
 Within 100 feet of a live stream or wetland. 
 Within a riparian management zone. 
 Within a wetland management zone. 
 On side slopes steeper than 55%. 
 In locations that interfere with the construction of the road prism. 
 In locations that impede drainage.  
 Against standing timber. 

 
4‐48  NATIVE MATERIAL 

Native material consists of naturally occurring material that is free of organic debris, trash, and rocks 
greater than 6 inches in any dimension. 

 
4‐55  ROAD SHAPING 

Purchaser shall shape the subgrade and surface as shown on the TYPICAL SECTION SHEET. The 
subgrade and surface shape must ensure runoff in an even, un‐concentrated manner, and must be 
uniform, firm, and rut‐free. Purchaser shall accomplish all shaping using a motor grader with a 
minimum of 175 horsepower.  
 

4‐60  FILL COMPACTION 
Purchaser shall compact all embankment and waste material in accordance with the COMPACTION LIST 
by routing equipment over the entire width of each lift. Waste material may be placed by end‐dumping 
or sidecasting until sufficiently wide enough to support the equipment. 

 
4‐61  SUBGRADE COMPACTION  

Purchaser shall compact constructed and/or reconstructed subgrades in accordance with the 
COMPACTION LIST by routing equipment over the entire width except ditch. Purchaser shall obtain 
written approval from the Contract Administrator for subgrade compaction before rock application 
and/or timber haul. 
 
 

SECTION 5 – DRAINAGE 
 

5‐1  REMOVAL OF SHOULDER BERMS 
Purchaser shall remove berms from road shoulders. The construction of ditchouts is required where 
ponding could result from the effects of sidecast debris.  
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5‐5  CULVERTS 
Purchaser shall install culverts as part of this contract. Culverts must be installed concurrently with 
subgrade work and must be installed before subgrade compaction and rock application. Culvert 
locations and the minimum requirements for culvert length and diameter are designated on the 
CULVERT LIST. Culvert, downspout, and flume lengths may be adjusted to fit as‐built conditions and 
may not terminate directly on unprotected soil. Culverts must be new material and meet the 
specifications in Clauses 10‐15 through 10‐24. 

 
5‐7  USED CULVERT MATERIAL 

On temporary roads, Purchaser may install used culverts. All other culverts must have new culverts 
installed. Culverts must meet the specifications in Clauses 10‐15 through 10‐24. 
 

5‐15  CULVERT INSTALLATION 
Culvert installation must be in accordance with the CULVERT AND DRAINAGE SPECIFICATION DETAIL 
and the Corrugated Polyethylene Pipe Association’s “Recommended Installation Practices for 
Corrugated Polyethylene Pipe and Fittings”. Corrugated Polyethylene pipe must be installed in a 
manner consistent with the manufacturer’s recommendations. 

 
5‐17  CROSS DRAIN SKEW AND SLOPE 

Cross drains, on road grades in excess of 3%, must be skewed at least 30 degrees from perpendicular 
to the road centerline, except where the cross drain is at the low point in the road culverts will not be 
skewed. Cross drain culverts must be installed at a slope steeper than the incoming ditch grade, but 
not less than 3% or more than 10%. 
 

5‐18  CULVERT DEPTH OF COVER 
All culverts must be installed with a depth of cover of not less than 1 foot of compacted subgrade over 
the top of the culvert at the shallowest point. Stream crossing culverts must be installed with a depth 
of cover specified in the Engineer’s design or recommended by the culvert manufacturer for the type 
and size of the pipe. 

 
5‐20  ENERGY DISSIPATERS 

Purchaser shall install energy dissipaters in accordance with the CULVERT AND DRAINAGE 
SPECIFICATION DETAIL at all cross‐drain culverts, except for temporary culverts. Energy dissipater 
installation is subject to approval by the Contract Administrator. 
 
The type of energy dissipater and the amount of material must be consistent with the specifications 
listed on the CULVERT LIST. Placement must be by zero‐drop‐height method only. No placement by 
end dumping or dropping of rock is allowed.  
 

5‐25  CATCH BASINS 
Purchaser shall construct catch basins in accordance with CULVERT AND DRAINAGE SPECIFICATION 
DETAIL. Minimum dimensions of catch basins are 2 feet wide and 4 feet long. 

 
5‐26  HEADWALLS FOR CROSS DRAIN CULVERTS 

Purchaser shall construct headwalls in accordance with the CULVERT AND DRAINAGE SPECIFICATION 
DETAIL at all cross‐drain culverts, except for temporary culverts. Rock must be placed on shoulders, 
slopes, and around culvert inlets and outlets. Minimum specifications require that rock be placed at a 
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width of one culvert diameter on each side of the culvert opening, and to a height of one culvert 
diameter above the top of the culvert. Rock may not restrict the flow of water into culvert inlets or 
catch basins. Placement must be by zero‐drop‐height method only. No placement by end dumping or 
dropping of rock is allowed. 
 

5‐33  NATIVE SURFACE ROADS 
If overwintered, native surface roads must be waterbarred by November 1. Purchaser shall construct 
waterbars according to the attached DRIVABLE WATERBAR DETAIL at a maximum spacing that will 
produce a vertical distance of no more than 10 feet between waterbars or between natural drainage 
paths, and with a maximum spacing of 300 feet. 

 
 

SECTION 6 – ROCK AND SURFACING 
 

6‐2  ROCK SOURCE ON STATE LAND 
Rock used in accordance with the quantities on the ROCK LIST may be obtained from the following 
source(s) on state land at no charge to the Purchaser. Purchaser shall obtain written approval from the 
Contract Administrator for the use of material from any other source. If other operators are using, or 
desire to use the rock source(s), a joint operating plan must be developed. All parties shall follow this 
plan.  

 

Source  Location  Rock Type 

Saddle Pit  NW¼ SW¼ Sec 14 T23N R04W  4 Inch In Place/Quarry Spalls 

 
6‐5  ROCK FROM COMMERCIAL SOURCE 

Rock used in accordance with the quantities on the ROCK LIST may be obtained from any commercial 
source at the Purchaser's expense.  
 
 
 

 
6‐10  ROCK SOURCE DEVELOPMENT PLAN BY STATE 

Purchaser shall conduct rock source development and use in accordance with the written ROCK SOURCE 
DEVELOPMENT  PLAN  prepared  by  the  state  and  included  in  this  road  plan.  Upon  completion  of 
operations, the rock source must be left in the condition specified in the ROCK SOURCE DEVELOPMENT 
PLAN, and approved in writing by the Contract Administrator 
 

6‐12  ROCK SOURCE SPECIFICATIONS 
Rock sources must be in accordance with the following specifications, unless otherwise specified in the 
ROCK SOURCE DEVELOPMENT PLAN: 
 Pit walls may not be undermined or over steepened. The maximum slope of the walls must be 

consistent with recognized engineering standards for the type of material being excavated in 
accordance with the following table: 

 
 

Rock Type 

4‐8 Inch Clean Shot Rock 
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Material 

Maximum 
Slope Ratio 
(Horiz. :Vert.) 

Maximum 
Slope Percent 

Sand  2:1  50 

Gravel   1.5:1  67 

Common Earth  1:1  100 

Fractured Rock  0.5:1  200 

Solid Rock  0:1  vertical 

 
 Pit walls must be maintained in a condition to minimize the possibility of the walls sliding or 

failing. 
 The width of pit benches must be a minimum of 1.5 times the maximum length of the largest 

machine used. 
 The surface of pit floors and benches must be uniform and free draining at a minimum 2% 

outslope gradient. 
 All operations must be carried out in compliance with all regulations of the Regulations and 

Standards Applicable to Metal and Nonmetal Mining and Milling Operations (30 CFR) U.S. 
Department of Labor, Mine Safety and Health Administration and Safety Standards for 
Construction Work (296‐155 WAC), Washington Department of Labor and Industries. 

 All vehicle access to the top of the pit faces must be blocked. 
 

6‐14  DRILL AND SHOOT 
Rock drilling and shooting must meet the following specifications: 
 Oversize material remaining in the rock source at the conclusion of the timber sale may not 

exceed 5% of the total volume mined in that source.  
 Oversize material is defined as rock fragments larger than two feet in any dimension.  
 Oversized rock that exceeds the maximum allowable amount must be stockpiled. 
 Purchaser shall notify the Contract Administrator a minimum of 5 working days before blasting 

operations.  
 Purchaser shall submit an informational drilling and shooting plan to the Contract Administrator 

5 working days before any drilling. 
 All operations must be carried out in compliance with the Regulations and Standards Applicable 

to Metal and Nonmetal Mining and Milling Operations (30 CFR) U.S. Department of Labor, Mine 
Safety and Health Administration and the Safety Standards for Construction Work (296‐155 
WAC), Washington Department of Labor and Industries. 

 
6‐21  IN‐PLACE PROCESSING 

Purchaser may use in‐place processing, such as a grid roller or other method, if suitable crushing can 
be demonstrated to meet the surfacing size specified in Clause 6‐38 4‐INCH IN‐PLACE ROCK. 

 
6‐23  ROCK GRADATION TYPES 

Purchaser shall provide or manufacture rock in accordance with the types and amounts listed in the 
ROCK LIST. The exact point of evaluation for conformance to specifications will be determined by the 
Contract Administrator. 
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6‐38  4‐INCH IN‐PLACE ROCK 
4‐inch in‐place rock must have a minimum of 90 percent of the top 4 inches of the running surface pass 
a 4‐inch square opening.  
   
In‐place rock may not contain organic debris and trash. No more than 50 percent of rock may be larger 
than 6 inches in any dimension and no rock may be larger than 8 inches in any dimension. 
 

6‐42  4‐INCH TO 8 INCH CLEAN SHOT ROCK 
4”‐8” clean shot rock shall range  in size from 4  inches to 8  inches with 100 percent passing an 8  inch 
square opening and less than 5% passing a 3 inch opening. 

 
6‐43  QUARRY SPALLS 

% Passing 8" square sieve    100% 
% Passing 3" square sieve    40% maximum 
% Passing 3/4" square sieve    10% maximum 
 
Rock may not contain more than 5 percent vegetative debris or trash. All percentages are by weight. 
 

6‐55  ROCK APPLICATION MEASURED BY COMPACTED DEPTH 
Measurement of specified rock depths are defined as the compacted depth(s) using the compaction 
methods required in this road plan. Estimated quantities specified in the ROCK LIST are loose yards. 
Purchaser shall apply adequate amounts of rock to meet the specified rock depths. Specified rock 
depths are minimum requirements and are not subject to reduction.   
 

6‐70  APPROVAL BEFORE ROCK APPLICATION 
Purchaser shall obtain written approval from the Contract Administrator for <list elements> before 
rock application. 

 
6‐71  ROCK APPLICATION 

Rock shall be applied in accordance with the specifications and quantities shown on the ROCK LIST. The 
Contract Administrator shall direct locations for rock that is to be applied as spot patching. Rock shall be 
spread, shaped, and compacted full width concurrent with rock hauling operations. Rock shall be spread 
and compacted full width in one lift.  Compaction shall be by smooth drum vibratory roller weighing at 
least 14,000 pounds. Three complete passes at a maximum speed of 3 mph shall be made on each lift. 
 

6‐73  ROCK FOR WIDENED PORTIONS 
Purchaser shall apply rock to turnarounds, turnouts, and areas with curve widening to the same depth 
and specifications as the traveled way. 
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SECTION 9 – POST‐HAUL ROAD WORK 
 

 9‐1  BARRICADES 
Purchaser shall construct barricades in accordance with the BARRICADE DETAIL. 
 

Road  Stations 

1501  0+00 

Spur 1  0+00 

Spur 2  0+00 

Spur 3  0+00 

 
9‐3  CULVERT MATERIAL REMOVED FROM STATE LAND 

Culverts removed from roads become the property of the Purchaser and must be removed from state 
land.  

 
9‐5  POST‐HAUL MAINTENANCE 

Purchaser shall perform post‐haul maintenance in accordance with the FOREST ACCESS ROAD 
MAINTENANCE SPECIFICATIONS and as specified below.  
 

Road  Stations  Additional Requirements 

1000   43+31 to 94+94  Grade 

1200  18+79 to 79+46  Grade 

1240  0+00 to 83+49  Grade 

1245  0+00 to 2+82  Grade 

 
9‐10  LANDING DRAINAGE 

Purchaser shall provide for drainage of the landing surface. 
 
9‐21  ROAD ABANDONMENT 

Purchaser shall abandon the following roads before the termination of this.  
 

Road  Stations 

1501  0+00 to 11+03 

Spur 1  0+00 to 2+70 

Spur 2  0+00 to 1+40 

Spur 3  0+00 to 5+60 

 
9‐22  ABANDONMENT 

 Remove road shoulder berms except as directed. 
 Construct non‐drivable waterbars according to the attached NON‐DRIVABLE WATERBAR DETAIL at 

a maximum spacing that will produce a vertical drop of no more than 10 feet between waterbars or 
between natural drainage paths and with a maximum spacing of 100 feet. 

 Skew waterbars at least 30 degrees from perpendicular to the road centerline on roads in excess of 
3 percent grade. 

 Key waterbars into the cut‐slope to intercept the ditch. Waterbars must be outsloped to provide 
positive drainage. Outlets must be on stable locations. 
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 Block roads with barricades in accordance with the attached BARRICADE DETAIL. 
 Remove ditch cross drain culverts and leave the resulting trench open. 
 Slope all trench walls and approach embankments no steeper than 1.5:1. 
 Scatter woody debris onto abandoned road surfaces. 
 
 

SECTION 10 MATERIALS 
 

10‐17  CORRUGATED PLASTIC CULVERT 
Polyethylene culverts must meet AASHTO M‐294 specifications, or ASTM F‐2648 specifications for 
recycled polyethylene. Culverts must be Type S – double walled with a corrugated exterior and smooth 
interior.  

 
10‐22  PLASTIC BAND 

Plastic coupling and end bands must meet the AASHTO specification designated for the culvert. Only 
fittings supplied or recommended by the culvert manufacturer may be used. Split coupling bands must 
have a minimum of four corrugations, two on each side of the pipe joint. 
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TYPICAL SECTION SHEET 
 

 
 

 
Road  

 
From 

 
To 

 
Tolerance 

 
Subgrade 

 
Road 

 
Ditch 

 
Crown 

 
Grubbing 
Limits 

 
Clearing 
Limits 

(feet) 

 Cut 
Slope 

Fill 
Slope 

Number  Station  Station  Class  Width 

(feet) 

Width 

(feet) 

Width 

(feet) 

Dept
h 

(feet) 

in. @ CL  (feet)  Ratio  Ratio 

 
 

 
 

 
 

 
 

 
S 

 
R 

 
W 

 
D 

 
 

 
G1 

 
G2 

 
C1 

 
C2  %  % 

1000  43+31  94+94  A  16  14  2.5  1  4  0  0  0  0  100  67 

1200  18+79  79+46  A  16  14  2.5  1  4  0  0  0  0  100  67 

1240  0+00  83+49  A  16  14  2.5  1  4  0  0  0  0  100  67 

1245  0+00  2+82  A  16  14  2.5  1  4  0  0  0  0  100  67 

1501  0+00  11+03  C  16  12  2.5  1  4  0  0  0  0  100  67 

Spur 1  0+00  2+70  C  16  12  2.5  1  4  0  0  0  0  100  67 

Spur 2  0+00  1+40  C  16  12  2.5  1  4  0  0  0  0  100  67 

Spur 3  0+00  5+60  C  16  12  2.5  1  4  0  0  0  0  100  67 

 
 
 
 
 
 
 
 
 
 
 
 

D
W K2

K1

R

S

CL

ROAD CROSS-SECTION
(not to scale)

Surfacing (B1)

Ballast (B2)

G1

C1

G2

C2

CL

L TT

H

TURNOUT DETAIL
PLAN VIEW
(not to scale)
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ROCK LIST 

BALLAST	
              

Road 
 

From 
 

To 
 

Rock 
Compacted 

Rock 
 

C.Y. 
 

# of 
 

C.Y. 
 

Rock 
 

Turnout 

 Number  Station  Station  Slope  Depth  Station  Stations  Subtotal  Source  Length  Width  Taper 

      K2  B2    4 Inch in Place  L  H  T 

*1501  0+00  11+03  1 ½ : 1  8”  32  11.03  353  Saddle Pit*       

1200 
Connector 

0+00  1+33  1 ½ :1  Spot rock shoulders to protect asphalt  30  Saddle Pit       

*Spur 1  0+00  2+70    8”  32  2.70  86  Saddle Pit*       

Spur 2  0+00  1+40    4‐8 Inch clean shot rock for road approach  49  Commercial       

Spur 3  0+00  2+00    4‐8 Inch clean shot rock for road approach  70  Commercial       

*Spur 3  2+00  5+60    8”  32  3.60  115  Saddle Pit*       

                       

                       

        OPTIONAL ROCK 554 Cubic Yards 
                REQUIRED ROCK 149 Cubic Yards 
                TOTAL ROCK 703 Cubic Yards 
 

*Optional Rock: If Purchaser elects to haul on optional rock roads in wet weather, the depth listed above is recommended but not required. 
 

NOTE: Yardages are estimated on a compacted (In‐Place) basis.  Compliance of required rock will be based 
on compacted depth measurement. 
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COMPACTION LIST 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   

 

Road 

 

 

 

From 

Station 

 

 

To 

Station 
 
 

 

Type 
 
 

 

Max 

Depth Per 

Lift 

(inches) 

 

Equipment 

Type 
 
 

 

Equipment 

Weight 

(lbs) 
 
 

 

Minimum 

Number 

of Passes 
 
 

 

Maximum 

Operating 

Speed 

(mph) 

1501  0+00  11+03 

Embankment 

Subgrade 

Rock 

 

 

12 

 

 

 

Vibratory 

Smooth 

Drum 

14,000  4  3 

Spur 1  0+00  2+70 

Spur 2  0+00  1+40 

Spur 3  0+00  5+60 
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CULVERT LIST 
 

Road    Culvert  Length (ft)  Riprap (C.Y.)  Backfill  Placement  Const.   

Number  Location  Dia.  Type  Culvert  Downspt  Flume  Inlet  Outlet  Type  Material  Method  Staked  Remarks 

1501  4+59  24”    30                  Existing 

  7+71  18”  TEMP  36                   

Spur 1  1+94  18”  TEMP  30                   

Spur 2  0+16  18”  TEMP  40                   

Spur 3  0+21  18”  TEMP  40                   

                           

TEMP  =  Temporary Culvert 
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CULVERT AND DRAINAGE SPECIFICATION DETAIL 
 

(Page 1 of 3) 
 

 
 

 
 

 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 

Normal Backslope

Additional cut
into backslope to
allow for culvert

2' Min.

CATCH BASIN

CULVERT - Natural Lay

Subgrade Fill Material

Undisturbed Soil

Lower ditchline to
accomodate diameter
of culvert

CULVERT - With Flume or Downspout

Subgrade

Support at 10' intervals.

Support material shall be at least

1" X 1/8" steel/iron with rust

protection coating.

Fill Material

Bolted both sides with
1/2" bolts and 2 washers
per bolt.

Energy Dissipator

Undisturbed Soil
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CULVERT AND DRAINAGE SPECIFICATION DETAIL 
 

(Page 2 of 3) 
 
 
 
Proper preparation of foundation and placement of bedding material shall precede the installation of all culvert 
pipe. This includes necessary leveling of the native trench bottom and compaction of required bedding material 
to form a uniform dense unyielding base.   The backfill material shall be placed so that the pipe  is uniformly 
supported along the barrel.                                                                
 

                
 

Headwalls to be constructed                                             Dissipator Specifications: 
of material that will resist                                               Depth:  1 culvert diameter 
erosion.                                                                    Aggregate: as specified in the 

                   CULVERT LIST. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Culvert

Culvert

Headwall

HEADWALLS

Headwall

Subgrade

Ditch

30° Skew

Low spot allows for water to continue 
down ditch in case of plugged culvert

ENERGY DISSIPATORS

Aggregate
Filled

2 Culvert Diameters

2 Culvert Diameters

LEVEL SIDE 
HILL
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CULVERT AND DRAINAGE SPECIFICATION DETAIL 
 

(Page 3 of 3) 
 

  POLYETHYLENE PIPE INSTALLATION 
        

  INSTALLATION REQUIREMENTS: 
 

1.  Crushed stone, gravel, or compacted soil backfill material shall be used as the bedding and envelope material 
around the culvert.  The aggregate size shall not exceed 1/6 pipe diameter or 4" diameter, whichever is 
smaller. 

 
2.   The corrugated pipe shall be laid on grade, on a layer of bedding material as shown for the two types of 

installations.  If native soil is used as the bedding and backfill material, it shall be well compacted in six inch 
layers under the haunches, around the sides and above the pipe to the recommended minimum height of 
cover. 

 
3.  Either  crushed  aggregate  or  flexible  (asphalt)  pavement may  be  laid  as  part  of  the minimum  cover 

requirements. 
 

4.  Site conditions and availability of bedding materials often dictate the type of installation method used. 
 

5.  The load bearing capability of flexible conduits is dependent on the type of backfill material used and the 
degree of compaction achieved.  Crushed stone and gravel backfill materials typically reach a compaction 
level of 90‐95% AASHTO standard density without compaction.   When native soils are used as backfill 
material, a compaction level of 85% is required.  This minimum compaction can be achieved by either hand 
or mechanical tamping. 

 
 
 
   

 
 

 
 
 
 

Trench Installation Open Ditch Installation

Gravel or
Compacted Soil

 
Nominal 
Diameter 

 
Minimum 
Thickness 

 
Minimum 
Cover 

 
Min. Trench 

Width 
 
D 

 
B 

 
C 

 
W 

 
18" 

 
6" 

 
12" 

 
36" 

 
24" 

 
6" 

 
12" 

 
42" 

 
30" 

 
6" 

 
12" 

 
48" 

 
36" 

 
6" 

 
12" 

 
54" 

MINIMUM	DIMENSIONS	
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FOREST ACCESS ROAD MAINTENANCE SPECIFICATIONS 

 
Cuts and Fills 
 Maintain slope lines to a stable gradient compatible with the construction materials. Remove slides 

from ditches and the roadway. Repair fill‐failures, in accordance with Clause 4‐6 EMBANKMENT SLOPE 
RATIO, with selected material or material approved by the Contract Administrator. Remove 
overhanging material from the top of cut slopes. 

 Waste material from slides or other sources shall be placed and compacted in stable locations 
identified in the road plan or approved by the Contract Administrator, so that sediment will not deliver 
to any streams or wetlands. 

 Slide material and debris shall not be mixed into the road surface materials, unless approved by the 
Contract Administrator.  

 
Surface 
 Grade the road surface, turnouts, and shoulders to the original shape on the TYPICAL SECTION SHEET, 

to provide a smooth, rut‐free traveled surface and maintain surface water runoff in an even, 
unconcentrated manner. 

 Blading shall not undercut the backslope or cut into geotextile fabric on the road. 
 If required by the Contract Administrator, water shall be applied as necessary to control dust and 

retain fine surface rock. 
 Surface material shall not be bladed off the roadway. Replace surface material when lost or worn 

away, or as directed by the Contract Administrator. 
 Remove shoulder berms, created by grading, to facilitate drainage, except as marked or directed by the 

Contract Administrator. 
 For roads with geotextile fabric: spread surface aggregate to fill in soft spots and wheel ruts (barrel 

spread) to prevent damage to the geotextile fabric. 
 
Drainage 
 Prevent silt bearing road surface and ditch runoff from delivering sediment to any streams or wetlands. 
 Maintain rolling dips and drivable waterbars as needed to keep them functioning as intended. 
 Maintain headwalls to the road shoulder level with material that will resist erosion. 
 Maintain energy dissipaters at culvert outlets with non‐erodible material or rock. 
 Keep ditches, culverts, and other drainage structures clear of obstructions and functioning as intended. 
 Inspect and clean culverts at least monthly, with additional inspections during storms and periods of 

high runoff.  This shall be done even during periods of inactivity. 
 
Preventative Maintenance 
 Perform preventative maintenance work to safeguard against storm damage, such as blading to ensure 

correct runoff, ditch and culvert cleaning, and waterbar maintenance. 
 
Termination of Use or End of Season 
 At the conclusion of logging operations, ensure all conditions of these specifications have been met. 

 
Debris 
 Remove fallen timber, limbs, and stumps from the slopes, roadway, ditchlines, and culvert inlets. 
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Do not 
undercut
backslope 

Keep clear of
obstructions

Keep ditches open and free 
of debris to ensure water
drainage away from road.

Add stable material 
or flume 

No berms 
except as 
directed

 
 
01/31/2024

 
 

Page 26 of 42

 
 

30-103625

DRAFT



24"X30'

Exis
ting

18
"X

36
'

0+
00

0+
26

0+
51

0+
721+

16

1+
62

1+99

2+22

2+68

3+05

3+52

3+98

4+44
4+59
4+74

5+17

5+61

6+05
6+28

6+71

7+15

7+58
7+71

7+97

8+39

8+80

9+07
9+22

11+03

5
9

12

13

13

12

14

L-
St

n

0+50

1+00

1+50

2+00

 9
20

 9
25

 9
30

 9
35

 9
40

 9
45

 9
50

12

7

8

10

12

14

L-
St

n

3+00

3+50

4+00

4+50

5+00

 9
50

 9
55

 9
60

 9
65

 9
70

 9
75

 9
80

 9
85

13

13

14

12

12

9

L-
St

n

6+00

6+50

7+00

7+50

 9
85

 9
90

 9
95

 1
00

0

 1
00

5

 1
01

0

 1
01

5

8

10

13

8

8

4

L-
St

n

8+50

9+00

9+50

10+00

10+50

 1
01

0

 1
01

5

 1
02

0

 1
02

5

 1
03

0

 1
03

5

 1
04

0

 1
04

5

N
ex

t C
on

te
st

an
t T

im
be

r S
al

e
15

01
C

on
tra

ct
 #

: 3
0-

10
36

25
Pr

of
ile

 V
er

t S
ca

le
 1

:1
20

Pr
of

ile
 H

or
z 

Sc
al

e 
1:

12
00

Pl
an

 S
ca

le
 1

:1
20

0
En

gi
ne

er
:  

H
ey

m
an

n

23
/1

0/
25

Pa
ge

 1
 o

f 2

01/31/2024 Page 27 of 42 30-103625

DRAFT



X30'

18"X36'

5+17

5+61

6+05
6+28

6+71

7+15

7+587+71

7+97

8+39

8+80

9+07
9+22

11+03

14

13

13

14 L-
St

n

5+50

6+00

6+50

7+00

 9
75

 9
80

 9
85

 9
90

 9
95

 1
00

0

 1
00

5

12

12

9

8

10

13

8

8

L-
St

n

8+00

8+50

9+00

9+50

10+00

 1
00

5

 1
01

0

 1
01

5

 1
02

0

 1
02

5

 1
03

0

 1
03

5

4

L-
St

n

11+00

11+50

12+00

12+50

13+00

13+50

14+00

14+50

15+00

15+50

 1
02

5

 1
03

0

 1
03

5

 1
04

0

 1
04

5

 1
05

0

 1
05

5

N
ex

t C
on

te
st

an
t T

im
be

r S
al

e
15

01
C

on
tra

ct
 #

: 3
0-

10
36

25
Pr

of
ile

 V
er

t S
ca

le
 1

:1
20

Pr
of

ile
 H

or
z 

Sc
al

e 
1:

12
00

Pl
an

 S
ca

le
 1

:1
20

0
En

gi
ne

er
:  

H
ey

m
an

n

23
/1

0/
25

Pa
ge

 2
 o

f 2

01/31/2024 Page 28 of 42 30-103625

DRAFT



Softree Section P. 1
C:\ProgramData\Softree\Data\next_contestant\1501

Scale 1:240
23/10/25

P-Stn :
H. Offset: 0.0

V.Offset: 0.0
Cut Dp: -0.2

CL Elev: 921.7
Index:

0+00.0
-3

0

-2
0

-1
0

 0  1
0

 2
0

 3
0

 920

 930

P-Stn :
H. Offset: 0.0

V.Offset: 0.0
Cut Dp: -0.1

CL Elev: 923.6
Index:

0+26.2

-3
0

-2
0

-1
0

 0  1
0

 2
0

 3
0

 920

 930

P-Stn :
H. Offset: 0.0

V.Offset: 0.0
Cut Dp: -0.1

CL Elev: 926.5
Index:

0+50.5

-3
0

-2
0

-1
0

 0  1
0

 2
0

 3
0

 930

P-Stn :
H. Offset: 0.0

V.Offset: 0.0
Cut Dp: -0.1

CL Elev: 929.3
Index:

0+71.8

-3
0

-2
0

-1
0

 0  1
0

 2
0

 3
0

 930

P-Stn :
H. Offset: 0.0

V.Offset: 0.0
Cut Dp: 0.0

CL Elev: 935.2
Index:

1+16.2

-3
0

-2
0

-1
0

 0  1
0

 2
0

 3
0 930

 940

P-Stn :
H. Offset: 0.0

V.Offset: 0.0
Cut Dp: 0.0

CL Elev: 940.9
Index:

1+61.6

-3
0

-2
0

-1
0

 0  1
0

 2
0

 3
0

 940

 950

P-Stn :
H. Offset: 0.0

V.Offset: 0.0
Cut Dp: 0.1

CL Elev: 945.5
Index:

1+99.1

-3
0

-2
0

-1
0

 0  1
0

 2
0

 3
0 940

 950

P-Stn :
H. Offset: 0.0

V.Offset: 0.0
Cut Dp: 0.1

CL Elev: 948.5
Index:

2+21.6

-3
0

-2
0

-1
0

 0  1
0

 2
0

 3
0

 950

P-Stn :
H. Offset: 0.0

V.Offset: 0.0
Cut Dp: 0.4

CL Elev: 954.8
Index:

2+68.5

-3
0

-2
0

-1
0

 0  1
0

 2
0

 3
0 950

 960

P-Stn :
H. Offset: 0.0

V.Offset: 0.0
Cut Dp: 0.0

CL Elev: 959.2
Index:

3+05.3

-3
0

-2
0

-1
0

 0  1
0

 2
0

 3
0

 960

P-Stn :
H. Offset: 0.0

V.Offset: 0.0
Cut Dp: 0.1

CL Elev: 962.4
Index:

3+51.5

-3
0

-2
0

-1
0

 0  1
0

 2
0

 3
0

 960

 970

P-Stn :
H. Offset: 0.0

V.Offset: 0.0
Cut Dp: 0.0

CL Elev: 965.9
Index:

3+97.5

-3
0

-2
0

-1
0

 0  1
0

 2
0

 3
0

 970

01/31/2024 Page 29 of 42 30-103625

DRAFT



Softree Section P. 2
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Softree Section P. 3
C:\ProgramData\Softree\Data\next_contestant\1501

Scale 1:240
23/10/25

P-Stn :
H. Offset: 0.0

V.Offset: 0.0
Cut Dp: -0.3

CL Elev: 1018.2
Index:

8+39.3
-3

0

-2
0

-1
0

 0  1
0

 2
0

 3
0

 1020

P-Stn :
H. Offset: 0.0

V.Offset: 0.0
Cut Dp: -0.2

CL Elev: 1022.1
Index:

8+80.4

-3
0

-2
0

-1
0

 0  1
0

 2
0

 3
0

 1020

 1030

P-Stn :
H. Offset: 0.0

V.Offset: 0.0
Cut Dp: 0.0

CL Elev: 1024.8
Index:

9+07.1

-3
0

-2
0

-1
0

 0  1
0

 2
0

 3
0 1020

 1030

P-Stn :
H. Offset: 0.0

V.Offset: 0.0
Cut Dp: 0.0

CL Elev: 1026.8
Index:

9+22.1

-3
0

-2
0

-1
0

 0  1
0

 2
0

 3
0

 1030

P-Stn :
H. Offset: 0.0

V.Offset: 0.0
Cut Dp: 0.0

CL Elev: 1043.8
Index:

11+02.8

-3
0

-2
0

-1
0

 0  1
0

 2
0

 3
0 1040

 1050

01/31/2024 Page 31 of 42 30-103625

DRAFT



101
105

18"X30'D.O.Outlet

0+00

0+55

1+36

1+94

2+70

101

102

103

104

105

-3

-7

-7

-3

L-
St

n

-3-50

-3-00

-2-50

-2-00

-1-50

-1-00

0-50

0+00

0+50

1+00

1+50

2+00

2+50

3+00

3+50

4+00

4+50

5+00

5+50

6+00

6+50

 7
5

 8
0

 8
5

 9
0

 9
5

 1
00

 1
05

 1
10

N
ex

t C
on

te
st

an
t T

im
be

r S
al

e
Sp

ur
 1

C
on

tra
ct

 #
: 3

0-
10

36
25

Pr
of

ile
 V

er
t S

ca
le

 1
:1

20
Pr

of
ile

 H
or

z 
Sc

al
e 

1:
12

00

Pl
an

 S
ca

le
 1

:1
20

0
En

gi
ne

er
:  

H
ey

m
an

n

23
/1

0/
25

Pa
ge

 1
 o

f 1

01/31/2024 Page 32 of 42 30-103625

DRAFT



Softree Section P. 1
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Softree Section P. 1
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Softree Section P. 1
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Softree Section P. 2
C:\ProgramData\Softree\Data\next_contestant\spur3

Scale 1:240
23/10/23

P-Stn : 3+25.5
H. Offset: 0.0

V.Offset: 0.0
Cut Dp: 0.0

CL Elev: 93.2
Index: 409

3+25.5
-3

0

-2
0

-1
0

 0  1
0

 2
0

 3
0 80

 90

 100

 110

P-Stn : 3+95.4
H. Offset: 0.0

V.Offset: 0.0
Cut Dp: 0.0

CL Elev: 92.5
Index: 410

3+95.4

-3
0

-2
0

-1
0

 0  1
0

 2
0

 3
0 80

 90

 100

 110

P-Stn : 4+67.4
H. Offset: 0.0

V.Offset: 0.0
Cut Dp: 0.0

CL Elev: 91.8
Index: 411

4+67.4

-3
0

-2
0

-1
0

 0  1
0

 2
0

 3
0

 80

 90

 100

 110

P-Stn : 5+04.4
H. Offset: 0.0

V.Offset: 0.0
Cut Dp: 0.0

CL Elev: 90.3
Index: 412

5+04.4

-3
0

-2
0

-1
0

 0  1
0

 2
0

 3
0

 80

 90

 100

P-Stn : 5+60.4
H. Offset: 0.0

V.Offset: 0.0
Cut Dp: 0.0

CL Elev: 88.7
Index: 413

5+60.4

-3
0

-2
0

-1
0

 0  1
0

 2
0

 3
0

 80

 90

 100

01/31/2024 Page 38 of 42 30-103625

DRAFT



01/31/2024 Page 39 of 42 30-103625

DRAFT



01/31/2024 Page 40 of 42 30-103625

DRAFT



01/31/2024 Page 41 of 42 30-103625

DRAFT



Legal Description: NW1/4 SW1/4 Sec. 14 T23N R04W 
Rock Pit Name: Saddle Pit 

PIT DEVELOPMENT PLAN 

1. Scatter root wads and organic debris larger than one cubic foot in volume as directed by the Contract
Administrator.

2. A minimum stripping width of 20 feet must be maintained from all pit faces and at the termination of
operations pit shall be left in said condition.

3. Pile all reject rock and overburden away from pit working area as shown.
4. Pit floor shall be sloped to allow drainage as shown. No ponding will be allowed.
5. Maximum face height shall not exceed 30 feet in height.
6. Pit face shall have a maximum backslope of 1/4:1.
7. Working bench width shall be a minimum of 25 feet.
8. At the completion of operations, Contractor shall request written approval from the Contract Administrator

for     final rock source condition and compliance with the terms of this plan
9. Quantity and Quality of ballast pit is not guaranteed by the State.
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DEPARTMENT OF NATURAL RESOURCES - SOUTH PUGET SOUND REGION
FORM 9-87(Rev. 01-09)

REGION: South Puget Sound

DISTRICT: Hood Canal

ROAD NUMBER: 1501 Spur 1 Spur 2 1200 Connecto

Spur 3

ROAD STANDARD:

NUMBER OF STATIONS: 20.73 0.00 1.33

SIDESLOPE: 15-25% 0 5-10%

CLEARING AND GRUBBING: $2,177 $0

EXCAVATION AND FILL: $3,797 $0

MISC. MAINTENANCE: $0

ROCK TOTALS (Cu. Yds.):

Ballast: 758 $11,214 $0 $369

Surface: 0 $0 $0 $0

Riprap: 119 $3,921 $0 $0

CULVERTS AND FLUMES: $2,989 $0 $0

STRUCTURES: $0 $0 $0

GENERAL EXPENSES: $2,169 $0 $44

MOBILIZATION: $4,150 $0 $4,150

    TOTAL COSTS: $30,417 $0 $4,563

    COST PER STATION: $1,467 $0 $3,431

ROAD DEACTIVATION AND ABANDONMENT COSTS:         $5,065

NOTE1:  This appraisal has no allowance for profit and risk. TOTAL (All Roads)  = $40,045

NOTE2: This appraisal does not account for optional rock.          

SALE VOLUME MBF    = 3,576

TOTAL COST PER MBF = $11.20

Date:

Next Contestant  CONTRACT NUMBER:

   LEGAL DESCRIPTION: Sec 16, 21, 22 & 23 T23NR04W

11/02/23

Pre-haul maintenanceConstruction Reconstruction

(For internal DNR use only.  Costs are estimates only & are not guaranteed by the State or part of the Road Plan.)

Road Development Cost Estimate

                SALE/PROJECT NAME: 30-103625

next_contRdCostEst
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