
   
TIMBER NOTICE OF SALE   

 Page 1 of 2 3/7/2024 

SALE NAME: SALT AND PEPPER AGREEMENT NO: 30-103769 
 
AUCTION: May 29, 2024 starting at 10:00 a.m., COUNTY: Clallam 
 Olympic Region Office, Forks, WA 
 
SALE LOCATION: Sale located approximately 6 miles west of Port Angeles WA 
 
PRODUCTS SOLD 
AND SALE AREA: All timber, except trees marked with a band of blue paint, bounded out by leave tree 

boundary tags, any downed red cedar or timber that has been on the ground for five or 
more years (five years is defined by more than 1.5 inches of sap rot); bounded by timber 
sale boundary tags, timber type change and take/removal boundary lines in Units 1 and 2; 
timber sale boundary tags and timber type changes in Units 3 and 4. 

 
  All timber bounded by right of way boundary tags. 
 
  All forest products above located on part(s) of Sections 10, 11, 12, 13, 14 and 15 all in 

Township 30 North, Range 8 West, Sections 18 all in Township 30 North, Range 7 West, 
W.M., containing 66 acres, more or less. 

 
CERTIFICATION: This sale is certified under the Sustainable Forestry Initiative® program Standard (cert 

no: BVC-SFIFM-018227) 
 
ESTIMATED SALE VOLUMES AND QUALITY: 
 
 Avg Ring Total   MBF by Grade 
Species DBH Count MBF 1P 2P 3P SM 1S 2S 3S 4S UT  
Douglas fir 22 8 1,961    112  1,335 433 81  
Redcedar 17.4  278       233 45  
Hemlock 15.3 8 140      43 71 26  
Maple 17.2  26      6 12 2 5 
Red alder 14.1  12       4 6 2 
Sale Total   2,417  
 
MINIMUM BID: $0.00 BID METHOD: Sealed Bids 
 
PERFORMANCE 
SECURITY: $0.00 SALE TYPE: Lump Sum 
 
EXPIRATION DATE: October 31, 2026 ALLOCATION: Export Restricted 
 
BID DEPOSIT: $0.00 or Bid Bond.  Said deposit shall constitute an opening bid at the appraised price. 
 
HARVEST METHOD: Forest Products sold under this contract shall be harvested and removed using cable, 

cable-tethered, and ground based equipment. Cable-tethered equipment is limited to 
sustained slopes of 75% and less. Non-tethered self-leveling tracked equipment is limited 
to sustained slopes that are 45 percent and less.  

 
 All units: Rubber tired skidders are restricted unless approved by the Contact 

Administrator. Authority to use other equipment or to operate outside the equipment 
specifications detailed above must be approved in writing by the State. 
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 The portion of Unit 4 in the timing restriction area and Equipment Trail ET1: Rubber 
tired skidders are not allowed. All activities associated with the Equipment Trail ET1 and 
the portion of Unit 4 within the timing restriction area must completed in a single season 
between April 15th and October 15th. Upon completion, ET1 shall also be re-shaped and 
water-barred every 150’ within the same season once activities are completed. This 
cannot be amended or waived.  

 
 Falling and Yarding will not be permitted from October 16 to April 14 unless authorized 

in writing by the Contract Administrator. No falling or yarding from 8:00pm to 6:00am. 
 
ROADS: 24.20 stations of required construction.  7.40 stations of required reconstruction.  37.80 

stations of optional construction.  229.70 stations of required prehaul maintenance.  63.25 
stations of optional prehaul maintenance.  Timber haul, rock haul, pre-haul maintenance, 
reconstruction or road construction will not be permitted from October 16 to April 14, 
unless authorized in writing by the Contract Administrator. All activities associated with 
the Equipment Trail ET1 and the portion of Unit 4 within the timing restriction area must 
be completed in a single season between April 15th and October 15th. Upon completion, 
ET1 shall also be re-shaped and water-barred every 150’ within the same season once 
activities are completed. This cannot be amended or waived.   

 
ACREAGE DETERMINATION 
CRUISE METHOD: Sale acreage was 100% GPS'd. Sale units were cruised using a variable plot sample. 
 
FEES: $41,089.00 is due on day of sale. $9.00 per MBF is due upon removal.  These are in 

addition to the bid price. 
 
SPECIAL REMARKS: There are locked gates on the PA-J-1000, PA-I-2050 and the PA-I-2600 (Place Pit) - 

contact the Olympic Region Dispatch Center at 360-374-2800 to obtain a AA-1 key. 
 
 All trees 60 inches in Diameter at Breast Height (DBH) and greater shall not be felled 

unless for safety reasons, which must be approved by the Contract Administrator. If trees 
60 in DBH or greater need to be felled for safety reasons, trees will be left where felled. 

 
 Rock identified to be used out of a State lands rock pit shall meet specifications as 

identified within the Road Plan, which will be determined by the Contract Administrator. 
If the rock does not meet the specifications, a commercial source shall be used that does 
and at the Purchaser’s expense. DRAFT
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Map may not be to scale

Place Pit: From Hwy 112, turn  right heading north on Place Rd. for 1.2 mi. Turning left onto the PA-I-2600 
and drive for 0.3 mi. Turn right onto the PA-I-2610. Drive 0.1 mi. to arrive at Place Pit.
Unit 2: From Hwy 112, turn onto Eden Valley Rd. or Dan Kelly Rd.  and drive 1.8 or 3.2 miles respectively. 
If driving on Dan Kelly Rd, turn left to connect with Eden Valley Rd. for 0.9 miles; otherwise, continue 
straight down Eden Valley Rd. for the same distance. Turn right onto the PA-I-2050 and through the 
access gate for 0.2 mi. Unit 2 can be accessed by continuing straight on the PA-I-2050 for 0.2 mi., or by 
turning right onto the PA-I-2052 for 0.2 mi. 
McGavin Pit: from the PA-I-2050/Eden Valley Jct. drive west on Eden Valley Rd. for 1.4 mi. Turn right on 
the PA-J-4000, going through the access gate, and drive 2.0 miles. Turn left onto the PA-J-4030 for 
0.5 mi. to arrive at McGavin Pit.
Unit 1: From McGavin Pit, proceed 0.2 mi. further on the PA-J-4030 to arrive at Unit 1.
Unit 5 ROW: From the PA-J-4000/4030 Jct., turn left back onto the
PA-J-4030 traveling 0.5 mi. fo Unit 5 Right-Of-Way on the west
side of the road.
Unit 3: Access to Unit 3 is attained through walking Unit 5 Right-Of-Way new haul route construction.
Unit 4: Continue 0.2 mi. on the PA-J-4000 past Unit 5 Right-Of-Way. Turn left onto the PA-J-4020. Drive 
0.3 mi. to the end of drivable road. From there, you can walk into Unit 4, as well as the west end of Unit 3.
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Timber Sale Cruise Report
Salt and Pepper

Sale Name: SALT AND PEPPER
 

Sale Type: LUMP SUM
 

Region: OLYMPIC
 

District: STRAITS
 

Lead Cruiser: Kevin Peterson
 

Other Cruisers:
 

Cruise Narrative:
Location:
This sale is located up Eden Valley Rd. west of Port Angeles.  An AA1 and OO1 key are needed to access this 
sale.

Cruise Design:
Please refer to cruise design table for BAFs used.  Merch height was determined at 40% of the diameter at 
16'.  DF was cruised in 40' and 34' lengths.  RC was cruised at 36' lengths, all other species were cruised in 
40' lengths.

Timber Quality:
This sale is mostly mature clean DF, with about a third of it being large sized high quality, I noticed some pole 
quality DF as well.  Units 2 and 3 have a good component of RC and the are RC poles in unit 2.  There is also 
some WH, RA and MA scattered thru out the sale.  Common defects are sweep, spike knots, forked tops and 
butt rot.

Logging and Stand Conditions:
This sale is 80% ground based harvest and 20% downhill cable harvest.  Most of the sale is pretty easy 
walking, unit 1 has lots of blowdown and is hard to move thru.

General Remarks:
lots of stinging insects on this sale, be careful.

 

Timber Sale Notice Volume (MBF)

MBF Volume by Grade
Sp DBH Rings/In Age All Spec Mill 2 Saw 3 Saw 4 Saw Utility
DF 22.0 8.3 1,961 112 1,335 433 81
RC 17.4 278 233 45
WH 15.3 8.2 140 43 71 26
MA 17.2 26 6 12 2 5
RA 14.1 12 4 6 2
ALL 19.4 8.3 2,417 112 1,384 753 160 7

Timber Sale Notice Weight (tons)

Tons by Grade
Sp All Spec Mill 2 Saw 3 Saw 4 Saw Utility
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Tons by Grade
Sp All Spec Mill 2 Saw 3 Saw 4 Saw Utility
DF 14,452 691 9,336 3,730 694
RC 2,275 1,902 373
WH 1,396 402 743 251
MA 204 39 91 25 49
RA 118 37 69 12
ALL 18,446 691 9,778 6,504 1,412 62

Timber Sale Overall Cruise Statistics

BA
(sq ft/acre)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol SE
(%)

236.5 6.1 147.5 2.9 36,618 6.9

Timber Sale Unit Cruise Design

Unit Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

SALT AND 
PEPPER U1

B1: VR, 1 BAF (40) Measure All, 
Sighting Ht = 4.5 ft

11.0 11.9 9 9 2

SALT AND 
PEPPER U2

B2C: VR, 2 BAF (54.44, 40 for some 
species) Measure/Count Plots, Sighting 
Ht = 4.5 ft

26.0 28.8 16 12 1

SALT AND 
PEPPER U3

B2C: VR, 2 BAF (62.5, 40 for some 
species) Measure/Count Plots, Sighting 
Ht = 4.5 ft

23.0 24.1 16 12 0

SALT AND 
PEPPER U4

B2: VR, 2 BAF (54.44, 40 for some 
species) Measure All, Sighting Ht = 0 ft

5.0 5.8 4 4 0

SALT AND 
PEPPER 
U5ROW

B1: VR, 1 BAF (20) Measure All, 
Sighting Ht = 4.5 ft

1.0 1.2 1 1 0

All 66.0 71.8 46 38 3

Timber Sale Log Grade x Sort Summary

Sp Status Grade Sort Dia Len BF Gross BF Net Defect % Tons MBF Net
DF LIVE 2 SAW Domestic 15.2 40 11,791 10,867 7.8 4,916.3 717.2
DF LIVE 2 SAW HQ-B 17.6 34 9,425 8,812 6.5 4,158.1 581.6
DF LIVE 2 SAW Pole 15.7 40 545 545 0.0 261.9 36.0
DF LIVE 3 SAW Domestic 9.1 39 6,710 6,313 5.9 3,617.8 416.6
DF LIVE 3 SAW Pole 10.8 40 248 248 0.0 112.4 16.3
DF LIVE 4 SAW Domestic 5.8 26 1,201 1,179 1.8 666.2 77.8
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Sp Status Grade Sort Dia Len BF Gross BF Net Defect % Tons MBF Net
DF LIVE 4 SAW Pole 7.2 25 43 43 0.0 28.2 2.8
DF LIVE SPECIAL MILL HQ-A 20.5 32 1,728 1,700 1.6 691.1 112.2
MA LIVE 2 SAW Domestic 15.9 20 92 92 0.0 38.8 6.1
MA LIVE 3 SAW Domestic 10.3 35 188 188 0.0 91.3 12.4
MA LIVE 4 SAW Domestic 8.4 24 41 35 15.9 24.7 2.3
MA LIVE UTILITY Pulp 6.2 23 78 78 0.0 49.4 5.2
RA LIVE 3 SAW Domestic 11.0 30 78 67 13.6 37.4 4.4
RA LIVE 4 SAW Domestic 6.2 39 94 90 5.1 68.7 5.9
RA LIVE UTILITY Pulp 7.1 24 24 24 0.0 12.5 1.6
RC LIVE 3 SAW Domestic 11.1 36 3,142 2,759 12.2 1,545.4 182.1
RC LIVE 3 SAW Pole 12.5 35 768 768 0.0 356.7 50.7
RC LIVE 4 SAW Domestic 5.2 25 695 681 2.0 367.7 44.9
RC LIVE 4 SAW Pole 8.8 15 8 8 0.0 5.1 0.5
WH LIVE 2 SAW Domestic 14.0 40 672 656 2.3 402.5 43.3
WH LIVE 3 SAW Domestic 8.6 40 1,089 1,069 1.8 742.7 70.5
WH LIVE 4 SAW Domestic 5.2 32 397 397 0.0 251.2 26.2
WH LIVE CULL Cull 7.6 39 83 0 100.0 0.0 0.0

Timber Sale Log Sort x Diameter Bin Summary

Sp Bin Status Sort Dia Len BF Net Defect % Tons MBF Net
DF 5 - 8 LIVE Domestic 6.5 31 3,268 2.1 1,992.7 215.7
DF 5 - 8 LIVE Pole 7.5 29 67 0.0 43.5 4.4
DF 9 - 11 LIVE Domestic 10.1 39 3,979 7.5 2,161.8 262.6
DF 9 - 11 LIVE Pole 11.3 40 223 0.0 97.1 14.7
DF 12 - 14 LIVE HQ-B 13.6 34 893 2.3 471.5 59.0
DF 12 - 14 LIVE Domestic 13.8 40 5,191 6.8 2,390.1 342.6
DF 12 - 14 LIVE Pole 14.2 40 80 0.0 41.2 5.3
DF 15 - 19 LIVE Pole 15.9 40 465 0.0 220.7 30.7
DF 15 - 19 LIVE Domestic 16.7 40 5,692 8.5 2,545.9 375.6
DF 15 - 19 LIVE HQ-B 18.0 34 6,749 7.7 3,199.0 445.4
DF 15 - 19 LIVE HQ-A 19.1 30 663 0.0 261.3 43.8
DF 20+ LIVE Domestic 20.1 40 229 15.0 109.9 15.1
DF 20+ LIVE HQ-B 21.3 34 1,170 2.4 487.6 77.2
DF 20+ LIVE HQ-A 21.8 32 1,037 2.6 429.8 68.4
MA 5 - 8 LIVE Pulp 6.0 22 78 0.0 49.4 5.2
MA 5 - 8 LIVE Domestic 8.4 24 35 15.9 24.7 2.3
MA 9 - 11 LIVE Domestic 10.3 35 188 0.0 91.3 12.4
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Sp Bin Status Sort Dia Len BF Net Defect % Tons MBF Net
MA 15 - 19 LIVE Domestic 15.9 20 92 0.0 38.8 6.1
RA 5 - 8 LIVE Domestic 5.6 34 90 5.1 68.7 5.9
RA 5 - 8 LIVE Pulp 7.1 24 24 0.0 12.5 1.6
RA 9 - 11 LIVE Domestic 11.0 30 67 13.6 37.4 4.4
RC 5 - 8 LIVE Domestic 5.7 28 1,299 3.6 750.9 85.7
RC 5 - 8 LIVE Pole 7.8 29 67 0.0 43.5 4.4
RC 9 - 11 LIVE Pole 9.1 36 43 0.0 21.8 2.8
RC 9 - 11 LIVE Domestic 10.6 35 311 3.9 163.8 20.5
RC 12 - 14 LIVE Domestic 13.3 36 402 16.0 248.0 26.5
RC 12 - 14 LIVE Pole 13.9 36 183 0.0 93.4 12.1
RC 15 - 19 LIVE Domestic 16.4 36 1,160 14.4 612.6 76.6
RC 15 - 19 LIVE Pole 16.6 36 483 0.0 203.2 31.9
RC 20+ LIVE Domestic 22.7 36 267 19.5 137.9 17.6
WH 5 - 8 LIVE Domestic 6.0 33 861 1.6 611.7 56.8
WH 5 - 8 LIVE Cull 6.2 38 0 100.0 0.0 0.0
WH 9 - 11 LIVE Cull 9.7 40 0 100.0 0.0 0.0
WH 9 - 11 LIVE Domestic 9.9 40 606 1.0 382.2 40.0
WH 12 - 14 LIVE Domestic 13.2 40 388 0.0 245.8 25.6
WH 15 - 19 LIVE Domestic 16.1 40 268 5.5 156.7 17.7
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Cruise Unit Report
SALT AND PEPPER U1

Unit Sale Notice Volume (MBF): SALT AND PEPPER U1

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw Utility
DF 15.4 8.0 65 30 27 8
WH 11.0 9.0 14 8 6
RC 9.1 5 5
MA 12.0 4 2 1
RA 13.0 3 3
ALL 12.9 8.5 91 30 35 25 1

Unit Cruise Design: SALT AND PEPPER U1

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B1: VR, 1 BAF (40) Measure All, Sighting Ht 
= 4.5 ft

11.0 11.9 9 9 2

Unit Cruise Summary: SALT AND PEPPER U1

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
DF 11 11 1.2 1
WH 3 3 0.3 1
RC 2 2 0.2 0
MA 1 1 0.1 0
RA 1 1 0.1 0
ALL 18 18 2.0 2

Unit Cruise Statistics: SALT AND PEPPER U1

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

DF 48.9 79.5 26.5 120.6 22.6 6.8 5,894 82.7 27.4
WH 13.3 150.0 50.0 94.5 14.1 8.2 1,260 150.7 50.7
RC 8.9 300.0 100.0 55.8 18.4 13.0 496 300.6 100.8
MA 4.4 300.0 100.0 72.6 0.0 0.0 323 300.0 100.0
RA 4.4 300.0 100.0 61.8 0.0 0.0 275 300.0 100.0
ALL 80.0 66.1 22.0 103.1 32.1 7.6 8,247 73.5 23.3
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Unit Summary: SALT AND PEPPER U1

Sp Status Rx N D DBH BL THT BF Gross BF Net Defect % TPA BA RD MBF Net
DF LIVE CUT 11 ALL 15.4 64 79 5,975 5,894 1.4 37.8 48.9 12.5 64.8
MA LIVE CUT 1 ALL 12.0 50 61 362 323 10.9 5.7 4.4 1.3 3.5
RA LIVE CUT 1 ALL 13.0 50 60 304 275 9.5 4.8 4.4 1.2 3.0
RC LIVE CUT 2 ALL 9.1 33 39 496 496 0.0 19.7 8.9 2.9 5.5
WH LIVE CUT 3 ALL 11.0 51 62 1,298 1,260 2.9 20.2 13.3 4.0 13.9
ALL LIVE CUT 18 ALL 12.9 52 64 8,435 8,247 2.2 88.2 80.0 21.9 90.7
ALL ALL ALL 18 ALL 12.9 52 64 8,435 8,247 2.2 88.2 80.0 21.9 90.7
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Cruise Unit Report
SALT AND PEPPER U2

Unit Sale Notice Volume (MBF): SALT AND PEPPER U2

MBF Volume by Grade
Sp DBH Rings/In Age All Spec Mill 2 Saw 3 Saw 4 Saw Utility
DF 23.7 780 47 594 118 21
RC 18.4 227 208 19
MA 16.0 15 12 2
WH 25.0 9 9
ALL 21.3 1,031 47 604 338 40 2

Unit Cruise Design: SALT AND PEPPER U2

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B2C: VR, 2 BAF (54.44, 40 for some species) 
Measure/Count Plots, Sighting Ht = 4.5 ft

26.0 28.8 16 12 1

Unit Cruise Summary: SALT AND PEPPER U2

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
DF 24 47 2.9 0
RC 22 34 2.1 0
MA 2 2 0.1 0
WH 1 1 0.1 0
ALL 49 84 5.3 0

Unit Cruise Statistics: SALT AND PEPPER U2

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

DF 158.1 74.5 18.6 189.8 20.3 4.1 30,010 77.2 19.1
RC 85.0 85.7 21.4 102.5 23.6 5.0 8,716 88.9 22.0
MA 5.0 273.3 68.3 114.2 3.1 2.2 571 273.3 68.3
WH 3.4 400.0 100.0 105.6 0.0 0.0 359 400.0 100.0
ALL 251.5 47.6 11.9 157.7 32.5 4.6 39,656 57.6 12.8
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Unit Summary: SALT AND PEPPER U2

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

DF LIVE CUT 24 ALL 23.7 104 132 32,082 30,010 6.5 51.6 158.1 32.5 780.2
MA LIVE CUT 2 ALL 16.0 64 78 571 571 0.0 3.6 5.0 1.3 14.9
RC LIVE CUT 22 ALL 18.4 56 69 9,599 8,716 9.2 46.0 85.0 19.8 226.6
WH LIVE CUT 1 ALL 25.0 90 113 515 359 30.2 1.0 3.4 0.7 9.3
ALL LIVE CUT 49 ALL 21.2 81 102 42,766 39,656 7.3 102.2 251.5 54.2 1,031.1
ALL ALL ALL 49 ALL 21.2 81 102 42,766 39,656 7.3 102.2 251.5 54.2 1,031.1
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Cruise Unit Report
SALT AND PEPPER U3

Unit Sale Notice Volume (MBF): SALT AND PEPPER U3

MBF Volume by Grade
Sp DBH Rings/In Age All Spec Mill 2 Saw 3 Saw 4 Saw Utility
DF 21.8 8.3 996 59 654 247 36
WH 14.2 8.0 70 18 37 14
RC 13.0 36 17 19
MA 22.0 8 6 1
RA 16.0 6 4 2
ALL 18.8 8.3 1,115 59 678 306 69 3

Unit Cruise Design: SALT AND PEPPER U3

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B2C: VR, 2 BAF (62.5, 40 for some species) 
Measure/Count Plots, Sighting Ht = 4.5 ft

23.0 24.1 16 12 0

Unit Cruise Summary: SALT AND PEPPER U3

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
DF 38 61 3.8 3
WH 7 7 0.4 1
RC 8 10 0.6 0
MA 1 1 0.1 0
RA 1 1 0.1 0
ALL 55 80 5.0 4

Unit Cruise Statistics: SALT AND PEPPER U3

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

DF 238.3 42.0 10.5 181.7 22.8 3.7 43,300 47.8 11.1
WH 27.3 186.0 46.5 110.6 28.3 10.7 3,023 188.2 47.7
RC 25.0 141.6 35.4 63.2 37.4 13.2 1,581 146.5 37.8
MA 3.9 400.0 100.0 84.1 0.0 0.0 329 400.0 100.0
RA 2.5 400.0 100.0 105.3 0.0 0.0 263 400.0 100.0
ALL 297.0 27.9 7.0 163.3 36.0 4.8 48,496 45.5 8.5
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Unit Summary: SALT AND PEPPER U3

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

DF LIVE CUT 38 ALL 21.8 100 127 46,465 43,300 6.8 91.9 238.3 51.0 995.9
MA LIVE CUT 1 ALL 22.0 50 60 329 329 0.0 1.5 3.9 0.8 7.6
RA LIVE CUT 1 ALL 16.0 65 80 294 263 10.4 1.8 2.5 0.6 6.1
RC LIVE CUT 8 ALL 13.0 42 50 1,701 1,581 7.0 27.1 25.0 6.9 36.4
WH LIVE CUT 7 ALL 14.2 68 84 3,160 3,023 4.3 24.9 27.3 7.3 69.5
ALL LIVE CUT 55 ALL 19.2 83 105 51,948 48,496 6.6 147.2 297.0 66.7 1,115.4
ALL ALL ALL 55 ALL 19.2 83 105 51,948 48,496 6.6 147.2 297.0 66.7 1,115.4
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Cruise Unit Report
SALT AND PEPPER U4

Unit Sale Notice Volume (MBF): SALT AND PEPPER U4

MBF Volume by Grade
Sp DBH Rings/In Age All Spec Mill 2 Saw 3 Saw 4 Saw
DF 15.5 120 6 56 41 16
WH 16.4 46 16 24 6
RC 14.3 9 8 1
ALL 15.6 175 6 72 73 23

Unit Cruise Design: SALT AND PEPPER U4

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B2: VR, 2 BAF (54.44, 40 for some species) 
Measure All, Sighting Ht = 0 ft

5.0 5.8 4 4 0

Unit Cruise Summary: SALT AND PEPPER U4

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
DF 12 12 3.0 0
WH 5 5 1.3 0
RC 2 2 0.5 0
ALL 19 19 4.8 0

Unit Cruise Statistics: SALT AND PEPPER U4

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

DF 163.3 47.1 23.6 146.5 29.8 8.6 23,921 55.8 25.1
WH 68.1 40.0 20.0 135.1 24.9 11.1 9,195 47.1 22.9
RC 20.0 115.5 57.7 89.3 29.8 21.1 1,787 119.2 61.5
ALL 251.4 33.3 16.6 138.8 30.3 7.0 34,902 45.0 18.0

Unit Summary: SALT AND PEPPER U4

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

DF LIVE CUT 12 ALL 15.5 74 92 24,601 23,921 2.8 124.6 163.3 41.5 119.6
RC LIVE CUT 2 ALL 14.3 55 69 1,894 1,787 5.7 17.9 20.0 5.3 8.9
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Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

WH LIVE CUT 5 ALL 16.4 77 97 9,239 9,195 0.5 46.4 68.0 16.8 46.0
ALL LIVE CUT 19 ALL 15.6 73 91 35,733 34,902 2.3 188.9 251.4 63.6 174.5
ALL ALL ALL 19 ALL 15.6 73 91 35,733 34,902 2.3 188.9 251.4 63.6 174.5
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Cruise Unit Report
SALT AND PEPPER U5ROW

Unit Sale Notice Volume (MBF): SALT AND PEPPER U5ROW

MBF Volume by Grade
Sp DBH Rings/In Age All 3 Saw 4 Saw
RA 11.2 3 3
WH 13.0 1 1
RC 13.0 1 1
ALL 11.8 5 1 4

Unit Cruise Design: SALT AND PEPPER U5ROW

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B1: VR, 1 BAF (20) Measure All, Sighting Ht 
= 4.5 ft

1.0 1.2 1 1 0

Unit Cruise Summary: SALT AND PEPPER U5ROW

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
RA 3 3 3.0 0
WH 1 1 1.0 0
RC 1 1 1.0 0
ALL 5 5 5.0 0

Unit Cruise Statistics: SALT AND PEPPER U5ROW

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

RA 60.0 0.0 0.0 48.1 6.0 3.5 2,886 6.0 3.5
WH 20.0 0.0 0.0 68.4 0.0 0.0 1,367 0.0 0.0
RC 20.0 0.0 0.0 42.3 0.0 0.0 846 0.0 0.0
ALL 100.0 0.0 0.0 51.0 20.1 9.0 5,099 20.1 9.0

Unit Summary: SALT AND PEPPER U5ROW

Sp Status Rx N D DBH BL THT BF Gross BF Net Defect % TPA BA RD MBF Net
RA LIVE CUT 3 ALL 11.2 36 42 2,886 2,886 0.0 87.7 60.0 17.9 2.9
RC LIVE CUT 1 ALL 13.0 40 48 846 846 0.0 21.7 20.0 5.5 0.8
WH LIVE CUT 1 ALL 13.0 50 60 1,367 1,367 0.0 21.7 20.0 5.5 1.4
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Sp Status Rx N D DBH BL THT BF Gross BF Net Defect % TPA BA RD MBF Net
ALL LIVE CUT 5 ALL 11.8 39 46 5,099 5,099 0.0 131.1 100.0 29.0 5.1
ALL ALL ALL 5 ALL 11.8 39 46 5,099 5,099 0.0 131.1 100.0 29.0 5.1
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SECTION 0 – SCOPE OF PROJECT 
 

0-1 ROAD PLAN SCOPE  
Clauses in this road plan apply to all road related work, including landings and rock 
source development, unless otherwise noted. 
 

0-2 REQUIRED ROADS 
The specified work on the following roads is required. 

 
Road Stations Type 

 PA-I-2050 0+00 – 11+25 Pre-Haul Maintenance 
Eden Valley Rd. MP 3.51 – MP 3.73 

(185+45 – 196+95) 
Pre-Haul Maintenance 

PA-J-4000 0+00 – 145+80 Pre-Haul Maintenance 
PA-J-4030 0+00 – 37+40 Pre-Haul Maintenance 
PA-J-4030 37+40 – 44+80 Reconstruction 
PA-J-4030 
Approach 

0+00 – 2+30 Construction 

PA-J-4025 0+00 – 9+05 Construction 
PA-J-4020 0+00 – 18+75 Pre-Haul Maintenance 

ET1 0+00 – 5+90 Construction 
ET2 0+00 – 6+95 Construction 

 
0-3 OPTIONAL ROADS 

The specified work on the following roads is not required. Any optional roads built by 
the Purchaser must meet all the specifications in the road plan. 
 

Road Stations Type 
PA-I-2050 11+25 – 21+05 Pre-Haul Maintenance 
PA-I-2050 21+05 – 23+80 Construction 
PA-I-2052 0+00 – 11+40 Pre-Haul Maintenance 

PA-I-2052.1 0+00 – 0+65 Pre-Haul Maintenance 
PA-I-2052.1 0+65 – 3+75 Construction 
PA-I-2052.2 0+00 – 7+90 Construction 

PA-J-4000 Bypass 0+00 – 6+90 Pre-Haul Maintenance 
PA-J-4032 0+00 – 2+00 Pre-Haul Maintenance 
PA-J-4033 0+00 – 8+75 Construction 
PA-J-4025 9+05 – 21+60 Construction 
PA-J-4020 18+75 – 20+85 Construction 
PA-I-2600 0+00 – 14+00 Pre-Haul Maintenance 
PA-I-2610 0+00 – 12+00 Pre-Haul Maintenance 
PA-I-2620 0+00 – 6+50 Pre-Haul Maintenance 
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0-4 CONSTRUCTION  
This project includes, but is not limited to the following construction requirements: 
 

Road Stations Requirements 
PA-I-2050 21+05 – 23+80 

See Below 

PA-I-2052.1* 0+65 – 3+75 
PA-I-2052.2* 0+00 – 7+90 

PA-J-4030 
Approach 

0+00 – 2+30 

PA-J-4033 0+00 – 8+75 
PA-J-4025 0+00 – 21+60 
PA-J-4020 18+75 – 20+85 

ET1 0+00 – 5+90 Equipment Trail Construction 
includes, but not limited to: Clearing, 

grubbing, right-of-way debris 
disposal, excavation and/or 

embankment to subgrade, end 
hauling material for construction, 
equipment compaction for trail 

surfaces 

ET2 0+00 – 6+95 

Road Total 
Stations 

48.50 Stations 

Equipment 
Trail Total 
Stations 

12.85 Stations 

 
Construction includes, but is not limited to:  Clearing, grubbing, right-of-way debris 
disposal, excavation and/or embankment to subgrade, end hauling material for 
construction, compacting road surfaces, constructing ditchlines, constructing ditchouts, 
constructing turnouts and turnarounds, curve widening, acquisition and installation of 
drainage structures, application of rock, spreading grass seed and hay. *Roads contain 
double orange ringed trees within right of way limits.  Trees shall be cut and left onsite.  
In the event of road is not constructed, trees shall not be cut.   
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0-5 RECONSTRUCTION 
This project includes, but is not limited to the following reconstruction requirements: 
 

Road Stations Requirements 
PA-J-4030 37+40 – 44+75 See Below 

Total Stations 7.35 Stations 
 
Reconstruction includes, but is not limited to: Removal of all vegetative material with 
minimum loss of rock and dispose of in accordance with Clause 2-9 and Clause 3-23.  
Cleaning ditches and constructing ditches, constructing headwalls, cleaning culvert inlets 
and outlets in accordance with Clause 2-6 and Clause 2-7.  Installing additional culverts 
and replacing culverts in accordance with the culvert list.  Grading, shaping and 
compacting existing road surface, turnouts and turnaround in accordance with Clause 2-
5, realigning road segments, spreading grass seed and hay, and the application of rock in 
accordance with the Rock List. 
 

0-6 PRE-HAUL MAINTENANCE 
This project includes, but is not limited to the following pre-haul maintenance 
requirements: 
 

Road Stations Requirements 
PA-I-2050 0+00 – 11+25 Grade, shape and compact existing 

running surface in accordance to 
Clause 2-5, apply rock in accordance 

with Rock list, perform culvert 
maintenance in accordance with 
Clause 2-6, clean/construct ditch 

lines in accordance with Clause 2-7, 
Brush road in accordance with Clause 
3-1 and perform gate maintenance in 

accordance with Clause 7-75. 
PA-I-2050 11+25 – 21+05 Grade, shape and compact existing 

running surface in accordance to 
Clause 2-5, Remove all vegetative 

material with a minimum loss of rock 
and dispose of in accordance with 

Clause 2-9, apply rock in accordance 
with Rock list, perform culvert 

maintenance in accordance with 
Clause 2-6, clean/construct ditch 

lines in accordance with Clause 2-7 
and Brush road in accordance with 

Clause 3-1. 
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PA-I-2052 0+00 – 11+40 Grade, shape and compact existing 
running surface in accordance to 

Clause 2-5, apply rock in accordance 
with Rock list, perform culvert 

maintenance in accordance with 
Clause 2-6, clean/construct ditch 

lines in accordance with Clause 2-7 
and Brush road in accordance with 

Clause 3-1. 
PA-I-2052.1 0+00 – 0+65 Grade, shape and compact existing 

running surface in accordance to 
Clause 2-5, apply rock in accordance 

with Rock list and Brush road in 
accordance with Clause 3-1. 

Eden Valley 
Rd. 

MP 3.51 – MP 3.73 
(185+45 – 196+95) 

Grade, shape and compact existing 
running surface in accordance to 

Clause 2-5 and apply rock in 
accordance with Rock list. 

PA-J-4000 0+00 – 145+80 Grade, shape and compact existing 
running surface in accordance to 
Clause 2-5 as directed by contract 

administrator, apply rock in 
accordance with Rock list, Brush road 

in accordance with Clause 3-1 and 
perform gate maintenance in 
accordance with Clause 7-75. 

PA-J-4000 
Bypass 

0+00 – 6+90 Grade, shape and compact existing 
running surface in accordance to 
Clause 2-5 as directed by contract 
administrator and Brush road in 

accordance with Clause 3-1. 
PA-J-4030 0+00 – 37+40 Grade, shape and compact existing 

running surface in accordance to 
Clause 2-5, apply rock in accordance 
with Rock list, clean/construct ditch 
lines in accordance with Clause 2-7 
and Brush road in accordance with 

Clause 3-1. 
PA-J-4032 0+00 – 2+00 Grade, shape and compact existing 

running surface in accordance to 
Clause 2-5 as directed by contract 
administrator and Brush road in 

accordance with Clause 3-1. 
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PA-J-4020 0+00 – 18+75 Grade, shape and compact existing 
running surface in accordance to 

Clause 2-5, apply rock in accordance 
with Rock list and Brush road in 

accordance with Clause 3-1. 
PA-I-2600 0+00 – 14+00 Grade, shape and compact existing 

running surface in accordance to 
Clause 2-5 as directed by contract 

administrator, Brush road in 
accordance with Clause 3-1 and 

perform gate maintenance in 
accordance with Clause 7-75. 

PA-I-2610 0+00 – 12+00 Grade, shape and compact existing 
running surface in accordance to 
Clause 2-5 as directed by contract 
administrator and Brush road in 

accordance with Clause 3-1. 
PA-I-2620 0+00 – 6+50 Grade, shape and compact existing 

running surface in accordance to 
Clause 2-5 as directed by contract 
administrator and Brush road in 

accordance with Clause 3-1. 
Total Stations 287.95 Stations 

 
Pre-haul maintenance includes, but is not limited to: Brushing right-of-way, right-of-way 
debris disposal, cleaning ditches, constructing ditches, installing additional culverts, 
widening road segments, constructing  headwalls, cleaning culvert inlets and outlets, 
cross drain culvert replacements, installing erosion control materials and sediment 
removal structures, spot rocking, grading and shaping existing road surface and 
turnouts, constructing additional turnouts, compaction of road surface, application of 
rock, acquisition and application of grass seed and hay. 
 

0-7 POST-HAUL MAINTENANCE 
This project includes post-haul road maintenance listed in Clause 9-5 POST-HAUL 
MAINTENANCE. 
 

0-12 DEVELOP ROCK SOURCE 
Purchaser may develop an existing rock source called McGavin Pit. Rock source 
development will involve stripping approximately 0.5 acres, drilling and shooting to 
obtain a minimum of 4800 yds3 of Clean Rock Shot Ballast, 20 yds3 of Light loose rip rap 
and the manufacture of a minimum of 2010 yds3 of 4” Jaw run rock in accordance with 
Clause 6-20. 
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Purchaser may develop an existing rock source called Place Pit.  Rock source 
development will involve digging and loading out of a stockpile to obtain 500 yds3 of 1 
¼” minus crushed rock and 890 yds3 of 2” minus crushed rock.   
 
All rock manufactured out of rock sources listed above shall meet specifications as listed 
in Section 6 ROCK AND SURFACING.    
In the event that the rock pit(s) listed above cannot meet rock specifications in 
accordance to specifications listed in Section 6, subsection rock gradations and in the 
opinion of the Contract Administrator, purchaser shall obtain rock meeting rock 
specification from a commercial source at their own expense. 

 
0-13 STRUCTURES 

Purchaser shall provide and install all structures. Requirements for these structures are 
listed in Section 7 STRUCTURES. 
 

SECTION 1 – GENERAL 
 

1-1 ROAD PLAN CHANGES 
If the Purchaser desires a change from this road plan including, but not limited to, 
relocation, extension, change in design, or adding roads; a revised road plan must be 
submitted in writing to the Contract Administrator for consideration. Before work 
begins, Purchaser shall obtain approval from the State for the submitted plan.  
 

1-2 UNFORESEEN CONDITIONS 
Quantities established in this road plan are minimum acceptable values. Additional 
quantities required by the state due to unforeseen conditions, or Purchaser's choice of 
construction season or techniques will be at the Purchaser's expense. Unforeseen 
conditions include, but are not limited to, solid subsurface rock, subsurface springs, 
saturated ground, and unstable soils. 
 

1-3 ROAD DIMENSIONS 
Purchaser shall perform road work in accordance with the dimensions shown on the 
TYPICAL SECTION SHEET and the specifications within this road plan, unless controlled by 
construction stakes or design data (plan, profile, and cross-sections). 
  

1-4 ROAD TOLERANCES 
Purchaser shall perform road work within the tolerances listed below. The tolerance 
class for each road is listed on the TYPICAL SECTION SHEET. 
 

Tolerance Class A B C 
Road and Subgrade Width (feet) +1.5 +1.5 +2.0 
Subgrade Elevation (feet +/-) 0.5 1.0 2.0 
Centerline alignment (feet lt./rt.) 1.0 1.5 3.0 
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1-6 ORDER OF PRECEDENCE  
Any conflict or inconsistency in the road plan will be resolved by giving the documents 
precedence in the following order:  
1. Addenda. 
2. Designs or Plans. On designs and plans, figured dimensions shall take precedence 

over scaled dimensions. 
3. Road Plan Clauses. 
4. Typical Section Sheet. 
5. Standard Lists. 
6. Standard Details. 
7. Road Plan Work maps. 
 
In case of any ambiguity or dispute over interpreting the road plan, the Contract 
Administrator’s or designee’s decision will be final. 
 

1-8 REPAIR OR REPLACEMENT OF DAMAGED MATERIALS 
Purchaser shall repair or replace all materials, roadway infrastructure, and road 
components damaged during road work or operation activities. The Contract 
Administrator will direct repairs and replacements. Repairs to structural materials must 
be made in accordance with the manufacturer’s recommendation, and may not begin 
without written approval from the Contract Administrator. 
 

1-9 DAMAGED METALLIC COATING  
Any cut ends, or damaged galvanized or aluminized coating on existing or new bridge 
components, culverts, downspouts, and flumes must be cleaned and treated with a 
minimum of two coats of zinc rich paint or cold galvanizing compound.  

 
1-12 SURVEY MONUMENTS 

At no time during construction, reconstruction, or maintenance shall survey 
monuments, witness trees, or bearing trees be disturbed or damaged. If damaged or 
disturbed, Purchaser shall hire a licensed land surveyor to repair, replace, and/or reset 
them. 
 

SUBSECTION ROAD MARKING 
 

1-15 ROAD MARKING  
Purchaser shall perform road work in accordance with the state’s marked location. All 
road work is marked as follows: 
 Orange ribbon and paint for construction centerlines. 
 Construction stakes for everything else. 
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1-18 REFERENCE POINT DAMAGE 
Purchaser shall reset reference points (RPs) that were moved or damaged at any time 
during construction to their original locations. Excavation and embankment may not 
proceed on road segments controlled by said RPs until Purchaser resets all moved or 
damaged RPs.  
 

SUBSECTION TIMING 
 

1-20 COMPLETE BY DATE 
Purchaser shall complete reconstruction, construction and pre-haul road work the start 
of timber haul.  

 
1-21 HAUL APPROVAL  

Purchaser shall not use roads under this road plan without written approval from the 
Contract Administrator. 
 

1-22 WORK NOTIFICATIONS 
Purchaser shall notify the Contract Administrator a minimum of 14 business days before 
work begins.  

 
1-23 ROAD WORK PHASE APPROVAL 

Purchaser shall obtain written approval from the Contract Administrator upon 
completion of each of the following phases of road work: 
 Subgrade construction 
 Drainage installation 
 Subgrade compaction 
 Rock application 
 Rock compaction 

  
SUBSECTION RESTRICTIONS 

 
1-25 ACTIVITY TIMING RESTRICTION 

On the following road(s), are not allowed during the listed closure period(s) unless 
authorized in writing by the Contract Administrator. 

 
Road Stations Activity Closure Period 

All All All Weekends and State 
Recognized Holidays 

All All 

All roadwork 
activities 

including Timber 
Haul and rock pit 

development. 

October 16th – April 14th  
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ET1 All 
All equipment 
trail building 

activities 

October 16th – April 14th  
Contract Administrator 
approval does not apply 

 
1-26 OPERATING DURING CLOSURE PERIOD 

If permission is granted to operate during a closure period listed in Clause 1-25 ACTIVITY 
TIMING RESTRICTION or Contract Clause H-130 HAULING SCHEDULE, Purchaser shall 
provide a maintenance plan to include further protection of state resources. Purchaser 
shall obtain written approval from the Contract Administrator for the maintenance plan, 
and shall put preventative measures in place before operating during the closure period. 
Purchaser is required to maintain all haul roads at their own expense including those 
listed in Contract Clause C-060 DESIGNATED ROAD MAINTAINER. If other operators are 
using, or desire to use these designated maintainer roads, a joint operating plan must be 
developed. All parties shall follow this plan. 
 

1-29 SEDIMENT RESTRICTION 
Purchaser shall not allow silt-bearing runoff to enter any streams. 
 

1-30 CLOSURE TO PREVENT DAMAGE 
In accordance with Contract Clause G-220 STATE SUSPENDS OPERATION, the Contract 
Administrator will suspend road work or hauling right-of-way timber, forest products, or 
rock under the following conditions: 
 Wheel track rutting exceeds 6 inches on jaw run roads. 
 Wheel track rutting exceeds 4 inches on crushed rock roads. 
 Wheel track rutting exceeds 4 inches on native surface roads. 
 Surface or base stability problems persist. 
 Weather is such that satisfactory results cannot be obtained in an area of 

operations. 
 When, in the opinion of the Contract Administrator excessive road damage or 

rutting may occur. 
 
Operations must stop unless authority to continue working or hauling is granted in 
writing by the Contract Administrator. In the event that surface or base stability 
problems persist, Purchaser shall cease operations, or perform corrective maintenance 
or repairs, subject to specifications within this road plan. Before and during any 
suspension, Purchaser shall protect the work from damage or deterioration. 
 

1-32 ASPHALT SURFACE RESTRICTION 
The use of metal tracked equipment is not allowed on asphalt surfaces at any time. If 
Purchaser must run equipment on asphalt surfaces, then rubber tired equipment or 
other methods, approved in writing by Contract Administrator, must be used.  
 
If tracked equipment is used on asphalt surfaces, Purchaser shall immediately cease all 
road construction and hauling operations. Purchaser shall remove any dirt, rock, or 
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other material tracked or spilled on the asphalt surface(s) and have surface(s) evaluated 
by the District Engineer or their designee for any damage caused by transporting 
equipment. Any damage to the surface(s) will be repaired, at the Purchaser’s expense, 
as directed by the Contract Administrator. 
 

1-33 SNOW PLOWING RESTRICTION 
Snowplowing will be allowed after the execution of a SNOW PLOWING AGREEMENT, 
which is available from the Contact Administrator upon request. Purchaser shall request 
a SNOW PLOWING AGREEMENT each time plowing occurs. If damage occurs while 
plowing, further permission to plow may be revoked by the Contract Administrator. 

 
SUBSECTION OTHER INFRASTRUCTURE 

 
1-40 ROAD APPROACHES TO COUNTY ROADS AND STATE HIGHWAYS 

Purchaser shall immediately remove any mud, dirt, rock, or other material tracked or 
spilled on to county roads and state highways. 
 
If additional damage to the surface, signs, guardrails, etc. occurs then the damage will 
be repaired, at the Purchaser’s expense, as directed by the Contract Administrator when 
authorized by the county or WSDOT.  
 
The following county roads and state highways are affected by this sale: 
 

Road Name 
Eden Valley Rd. 

Dan Kelly Rd. 
Place Rd. 

SR 112 
 
 

1-41 REQUIREMENTS FOR PAVED ROAD APPROACHES 
Requirements for all paved road approaches associated with this sale: 
Purchaser shall build up approaches to allow a smooth grade transition between the DNR 
roads and all paved roads associated with this sale. The top of the DNR road surfacing 
must be kept level with the surface of all paved roads associated with this sale at all times. 
The surface of the DNR road approaches must slope from the edge of the paved roads at 
the rate of 2%, unless otherwise directed by the Contract Administrator. 
 

1-43 ROAD WORK AROUND UTILITIES 
Road work is in close proximity to a utility. Known utilities are listed, but it is the 
Purchaser’s responsibility to identify any utilities not listed. Purchaser shall work in 
accordance with all applicable laws or rules concerning utilities. Purchaser is responsible 
for all notification, including “call before you dig”, and liabilities associated with the 
utilities and their rights-of-way.  
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Road Stations Utility Utility Contact 

Eden Valley 
Rd. 

MP 2.35 – MP 
3.73 

Overhead and Buried 
Utilities 

811 

 
SECTION 2 – MAINTENANCE 

 
2-1 GENERAL ROAD MAINTENANCE  

Purchaser shall maintain all roads used under this contract in accordance with the 
FOREST ACCESS ROAD MAINTENANCE SPECIFICATIONS for the entire term of this 
contract. Maintenance is required even during periods of inactivity.  
 

2-2 ROAD MAINTENANCE – PURCHASER MAINTENANCE 
Purchaser shall perform maintenance on roads listed in Contract Clause C-050 
PURCHASER ROAD MAINTENANCE AND REPAIR in accordance with FOREST ACCESS 
ROAD MAINTENANCE SPECIFICATIONS.  
  

2-3 ROAD MAINTENANCE – DESIGNATED MAINTAINER 
Purchaser may be required to perform maintenance on roads listed in Contract Clause 
C-060 DESIGNATED ROAD MAINTAINER as directed by the Contract Administrator. 
Purchaser shall maintain roads in accordance with FOREST ACCESS ROAD 
MAINTENANCE SPECIFICATIONS.  
 

2-4 PASSAGE OF LIGHT VEHICLES 
Purchaser shall maintain road(s) in a condition that will allow the passage of light 
administrative vehicles.  

 
2-5  MAINTENANCE GRADING – EXISTING ROAD 

On the following road(s), Purchaser shall use a grader to shape the existing surface.  
 

Road Stations Requirements 
PA-I-2050 0+00 – 21+05 Grade, shape, compact and remove 

shoulder vegetation and berms. 
PA-I-2052 0+00 – 11+40 Grade, shape, compact and remove 

shoulder vegetation and berms. 
PA-I-2052.1 0+00 – 0+65 Grade, shape, compact and remove 

shoulder vegetation and berms. 
Eden Valley Rd. MP 3.51 – MP 3.73 

(185+45 – 196+95) 
Grade, shape, compact and remove 

shoulder vegetation and berms. 
PA-J-4000 0+00 – 145+80 Grade, shape, compact and remove 

shoulder vegetation and berms as 
required by contract administrator. 
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PA-J-4000 Bypass 0+00 – 6+90 Grade, shape, compact and remove 
shoulder vegetation and berms as 

required by contract administrator. 
PA-J-4030 0+00 – 44+75 Grade, shape, compact and remove 

shoulder vegetation and berms. 
PA-J-4032 0+00 – 2+00 Grade, shape, compact and remove 

shoulder vegetation and berms as 
required by contract administrator. 

PA-J-4020 0+00 – 18+75 Grade, shape, compact and remove 
shoulder vegetation and berms. 

PA-I-2600 0+00 – 14+00 Grade, shape, compact and remove 
shoulder vegetation and berms as 

required by contract administrator. 
PA-I-2610 0+00 – 12+00 Grade, shape, compact and remove 

shoulder vegetation and berms as 
required by contract administrator. 

PA-I-2620 0+00 – 6+50 Grade, shape, compact and remove 
shoulder vegetation and berms as 

required by contract administrator. 
 

2-6 CLEANING CULVERTS  
On the following road(s), Purchaser shall clean the inlets and outlets of all culverts and 
shall obtain written approval from the Contract Administrator before start of timber 
haul.  
 

Road Stations 
PA-I-2050 1+30, 3+10, 7+00, 8+90, 14+05 
PA-I-2052 1+25, 9+45 

 
2-7 CLEANING DITCHES, HEADWALLS, AND CATCH BASINS  

On the following road(s), Purchaser shall clean and/or construct ditches, headwalls, and 
catchbasins. Work must be completed before the start of timber haul and must be done 
in accordance with the Typical Section Sheet. Pulling ditch material across the road or 
mixing in with the road surface is not allowed.  Ditchlines, headwalls, and catch basins 
shall not encroach into the existing road. 
 

Road Stations Left and/or Right Comments 
PA-I-2050 0+00 – 21+05 Right Ditching 
PA-I-2052 0+00 – 4+65 Right Ditching 
PA-I-2052 4+65 – 11+40 Left Ditching 
PA-J-4030 0+00 – 33+80 Right Ditching 
PA-J-4030 33+80 – 37+40 Left Ditching 
PA-J-4030 37+40 – 44+75 Right Ditching 
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2-9 REMOVING VEGETATIVE MATERIAL 
On the following road(s), Purchaser shall remove all vegetative material, dirt, mud and 
other debris on the existing road surface with a minimum loss of rock.  Material must 
disposed of as specified in Clauses 4-35 through 4-38. 
 

Road Stations 
PA-I-2050 20+45 – 21+05 
PA-J-4030 37+40 – 44+75 

 
SECTION 3 – CLEARING, GRUBBING, AND DISPOSAL 

 
SUBSECTION BRUSHING 

 
3-1 BRUSHING 

On the following road(s), Purchaser shall cut vegetative material up to 5 inches in 
diameter, including limbs, as shown on the BRUSHING DETAIL. Brushing must be 
achieved by mechanical cutting of brush, trees, and branches. Root systems and stumps 
of cut vegetation may not be disturbed unless directed by the Contract Administrator. 
Purchaser shall remove brushing debris from the road surface, ditchlines, and culvert 
inlets and outlets.  
 

Road Stations 
PA-I-2050 0+00 – 21+05 
PA-I-2052 0+00 – 11+40 

PA-I-2052.1 0+00 – 0+65 
PA-J-4000 0+00 – 145+80 

PA-J-4000 Bypass 0+00 – 6+90 
PA-J-4030 0+00 – 44+75 
PA-J-4032 0+00 – 2+00 
PA-J-4020 0+00 – 18+75 
PA-I-2600 0+00 – 14+00 
PA-I-2610 0+00 – 12+00 
PA-I-2620 0+00 – 6+50 

 
3-2 BRUSHING RESTRICTION 

Pulling, digging, pushing over, and other non-cutting methods used for vegetation 
removal may not be used for brushing. Excavator buckets, log loaders and similar 
equipment may not be used for brushing unless otherwise approved in writing by the 
Contract Administrator. 
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3-3 BRUSH REMOVAL 
Remove brushing debris from the road surface, ditchlines, and culvert inlets and outlets. 
Brush should be disposed of so that it will not fall back onto the road prism. 
 

SUBSECTION CLEARING 
 

3-5 CLEARING 
Purchaser shall fall all vegetative material larger than 5 inches DBH or over 15 feet high 
between the marked right-of-way boundaries, or as approved by Contract 
Administrator. Clearing must be completed before starting excavation and 
embankment. 
 

3-7 RIGHT-OF-WAY DECKING 
Purchaser shall deck all right-of-way timber. Decks must be parallel to the road 
centerline and placed within the cleared right-of-way. Decks must be free of dirt, limbs, 
and other right-of-way debris, and removable by standard log loading equipment from 
the roadbed.  
 

3-8 PROHIBITED DECKING AREAS 
Purchaser shall not deck right-of-way timber in the following areas:  
 Within the grubbing limits.  
 Within 50 feet of any stream. 
 In locations that interfere with the construction of the road prism. 
 In locations that impede drainage.  
 On slopes greater than 40%. 
 Against standing trees.  

 
SUBSECTION GRUBBING 

 
3-10 GRUBBING 

Purchaser shall remove all stumps between the grubbing limits specified on the TYPICAL 
SECTION SHEET. Purchaser shall also remove stumps with undercut roots outside the 
grubbing limits. Purchaser shall remove stumps using a hydraulic mounted excavator 
unless authorized in writing by the Contract Administrator. Grubbing must be 
completed before starting excavation and embankment. 
 

3-12 STUMP PLACEMENT 
Purchaser shall place grubbed stumps outside of the clearing limits, as directed by the 
Contract Administrator and in compliance with all other clauses in this road plan. 
Stumps must be positioned upright, with root wads in contact with the forest floor and 
on stable locations.  
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3-14 STUMPS WITHIN DESIGNATED WASTE AREAS  
In the following waste area(s), Purchaser is not required to remove stumps within waste 
areas if they are cut flush with the ground. 
 

Road Waste Area 
PA-I-2052.2 Waste Area Location 

PA-I-2052.2 
Sta. 0+75 

 
SUBSECTION ORGANIC DEBRIS 

 
3-20 ORGANIC DEBRIS DEFINITION 

Organic debris is defined as all vegetative material not eligible for removal by Contract 
Clause G-010 PRODUCTS SOLD AND SALE AREA or G-011 RIGHT TO REMOVE FOREST 
PRODUCTS AND CONTRACT AREA, that is larger than one cubic foot in volume within the 
grubbing limits as shown on the TYPICAL SECTION SHEET. 
 

3-21 DISPOSAL COMPLETION 
Purchaser shall remove organic debris from the road surface, ditchlines, and culvert 
inlets and outlets. Purchaser shall complete all disposal of organic debris, before the 
application of rock. 
 

3-22 DESIGNATED WASTE AREA FOR ORGANIC DEBRIS  
Waste areas for organic debris are located as listed below.  
 

Road Stations Disposal Location Requirements 
PA-I-2052.2 3+00 – 7+90 Waste Area 

Location 
PA-I-2052.2 

Sta. 0+75 

Deposit organic waste from 
road building into waste area 
between stations 3+00 – 7+90 

 
3-23 PROHIBITED DISPOSAL AREAS 

Purchaser shall not place organic debris in the following areas:  
 Within 50 feet of a cross drain culvert. 
 Within 100 feet of a live stream, or wetland. 
 On road subgrades, or excavation and embankment slopes. 
 On slopes greater than 45%. 
 Within the operational area for cable landings where debris may shift or roll. 
 On locations where brush can fall into the ditch or onto the road surface. 
 Against standing timber. 

 
3-24 BURYING ORGANIC DEBRIS RESTRICTED 

Purchaser shall not bury organic debris unless otherwise stated in this plan. 
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3-25 SCATTERING ORGANIC DEBRIS 
Purchaser shall scatter organic debris outside of the grubbing limits in accordance with 
Clause 3-23 unless otherwise detailed in this road plan and as directed by the Contract 
Administrator.  

 
SUBSECTION PILE 

3-31 PILING 
Purchaser shall pile organic debris no closer than 20 feet from standing timber and no 
higher than 20 feet in areas specified in Clause 3-22 DESIGNATED WASTE AREA FOR 
ORGANIC DEBRIS. Piles must be free of rock and soil. 
 

3-32 END HAULING ORGANIC DEBRIS 
On the following road(s), and on slopes greater than 45%, Purchaser shall end haul or 
push organic debris to the designated waste areas specified in Clause 3-22 DESIGNATED 
WASTE AREA FOR ORGANIC DEBRIS, or to a waste area located by the Contract 
Administrator.  
 

Road Stations 
PA-I-2052.2 3+00 – 7+90 

 
SECTION 4 – EXCAVATION 

 
4-1 EXCAVATOR CONSTRUCTION 

Purchaser shall use a track mounted hydraulic excavator for construction, 
reconstruction and maintenance work unless stated otherwise within this Road Plan or 
authorized in writing by the Contract Administrator. 
 

4-2 PIONEERING 
Pioneering may not extend past construction that will be completed during the current 
construction season. Pioneering may not extend more than 1000 feet beyond 
completed construction unless approved in writing by the Contract Administrator.  In 
addition, the following actions must be taken as pioneering progresses: 
 Drainage must be provided on all uncompleted construction. 
 Road pioneering operations may not undercut the final cut slope or restrict 

drainage.  
 Culverts at live stream crossings must be installed during pioneering operations. 

 
4-3 ROAD GRADE AND ALIGNMENT STANDARDS 

Purchaser shall follow these standards for road grade and alignment: 
 Grade and alignment must have smooth continuity, without abrupt changes in 

direction. 
 Maximum grades may not exceed 18 percent favorable and 16 percent adverse. 
 Minimum curve radius is 60 feet at centerline. 
 Maximum grade change for sag vertical curves is 5% in 100 feet. 
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 Maximum grade change for crest vertical curves is 4% in 100 feet. 
 

4-4 SWITCHBACK STANDARDS 
A switchback is defined as a curved segment of road between a beginning and end of 
the same curve, where the change of traffic travel direction is greater than 90 degrees. 
Purchaser shall follow these standards for switchbacks: 
 Maximum adverse grades for switchbacks is 10%. 
 Maximum favorable grades for switchbacks is 12%. 
 Maximum transition grades entering and leaving switchbacks is a 5% grade 

change. 
 Transition grades required to meet switchback grade limitations must be 

constructed on the tangents preceding and departing from the switchbacks. 
 

4-5 CUT SLOPE RATIO 
Purchaser shall construct excavation slopes no steeper than shown on the following 
table, unless construction staked or designed:  
 

 
Material Type 

Excavation 
Slope Ratio 

Excavation  Slope 
Percent 

Common Earth (on side slopes up to 55%) 1:1 100 
Common Earth (56% to 70% side slopes) ¾:1 133 
Common Earth (on slopes over 70%) ½:1 200 
Fractured or loose rock ½:1 200 
Hardpan or solid rock ¼:1 400 

 
4-6 EMBANKMENT SLOPE RATIO 

Purchaser shall construct embankment slopes no steeper than shown on the following 
table, unless construction staked or designed: 
 

 
Material Type 

Embankment 
Slope Ratio 

Embankment  
Slope Percent 

Sandy Soils 2:1 50 
Common Earth and Rounded Gravel 1½:1 67 
Angular Rock 1¼:1 80 

 
4-7 SHAPING CUT AND FILL SLOPE 

Purchaser shall construct excavation and embankment slopes to a uniform line and left 
rough for easier revegetation. 
 

4-8 CURVE WIDENING 
The minimum widening placed on the inside of curves is:  
 6 feet for curves of 50 to 79 feet radius.  
 4 feet for curves of 80 to 100 feet radius. 
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4-9 EMBANKMENT WIDENING 
The minimum embankment widening is: 
 2 feet for embankment heights at centerline of 2 to 6 feet. 
 4 feet for embankment heights at centerline of greater than 6 feet. 

 
4-12 FULL BENCH CONSTRUCTION 

On the following road(s), where side slopes exceed 45%, Purchaser shall use full bench 
construction for the entire subgrade width. If designated, Purchaser shall end haul 
waste material to the location specified in Clause 4-37 WASTE AREA LOCATION. 
 

Road Full Bench Location 
PA-I-2052.2 3+00 – 7+90 

 
SUBSECTION INTERSECTIONS, TURNOUTS AND TURNAROUNDS 

 
4-21 TURNOUTS 

Purchaser shall construct turnouts intervisible with a maximum distance of 1,000 feet 
between turnouts unless otherwise shown on drawings.  Locations may be adjusted to 
fit the final subgrade alignment and sight distances.  Locations changes are subject to 
written approval by the Contract Administrator.  Minimum dimensions are shown on 
the TYPICAL SECTION SHEET. 
 

4-22 TURNAROUNDS 
Turnarounds must be no larger than 50 feet long and 30 feet wide. Locations are subject 
to written approval by the Contract Administrator. 
 

SUBSECTION DITCH CONSTRUCTION 
 

4-25 DITCH CONSTRUCTION AND RECONSTRUCTION 
Purchaser shall construct ditches into the subgrade as specified on the TYPICAL SECTION 
SHEET. Ditches must be constructed concurrently with construction of the subgrade. 
 

4-27 DITCH WORK – MATERIAL USE PROHIBITED 
Purchaser shall not pull ditch material across the road or mix in with the road surface. 
Excavated material must be end hauled to the location specified in Clauses 4-36 through 
4-38. 
 

4-28 DITCH DRAINAGE 
Ditches must drain to cross-drain culverts or ditchouts. 
 

4-29 DITCHOUTS 
Purchaser shall construct ditchouts as identified in the table below and as needed to fit 
as built conditions.  Ditchouts must be constructed in a manner that diverts ditch water 
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onto the forest floor and must have excavation backslopes no steeper than a 1:1 ratio. L 
or R denotes ditchout left or ditchout right.  
 

Road Stations L or R 
PA-I-2050 21+00 (approx. 20’) L 

PA-I-2552.2 1+50 (approx. 20’) R 
PA-J-4033 3+15 (approx. 20’) R 
PA-J-4025 1+55 (approx. 20’) R 
PA-J-4025 2+60 (approx. 20’) L 

 
SUBSECTION WASTE MATERIAL (DIRT) 

 
4-35 WASTE MATERIAL DEFINITION 

Waste material is defined as all dirt, rock, mud, or related material that is extraneous or 
unsuitable for construction material. Waste material, as used in Section 4 EXCAVATION, 
is not organic debris. 
 

4-36 DISPOSAL OF WASTE MATERIAL 
Purchaser may sidecast waste material on side slopes up to 45% if the waste material is 
compacted and free of organic debris. On side slopes greater than 45%, all waste 
material must be end hauled or pushed to the designated embankment sites and waste 
areas identified in Clause 4-37 WASTE AREA LOCATION.  
 

4-37 WASTE AREA LOCATION 
Purchaser shall deposit waste material in the listed designated areas. The amount of 
material allowed in a waste area is at the discretion of the Contract Administrator.  
Note: All amount values are estimated bank yards. 
 

Waste Area 
Location 

Waste Generated 
From Road  

Waste Generated at 
Stations 

Estimated 
Volume 

PA-I-2052.2 
Sta. 0+75 

PA-I-2052.2 3+00 – 7+90 2000 yds3 

 
4-38 PROHIBITED WASTE DISPOSAL AREAS 

Purchaser shall not deposit waste material in the following areas: 
 Within 50 feet of a cross drain culvert. 
 Within 100 feet of a live stream or wetland. 
 Within a riparian management zone. 
 On side slopes steeper than 45%. 
 In locations that interfere with the construction of the road prism. 
 In locations that impede drainage.  
 Within the operational area for cable landings. 
 Against standing timber. 
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4-39 WASTE AREA COMPACTION 
Excavated material may be deposited adjacent to the road prism on side slopes up to 
45% if the waste material is compacted and free of debris. On side slopes of 45% or 
more, all excavation shall be end hauled or pushed to designated waste areas. All waste 
material shall be compacted. The minimum acceptable compaction is achieved by 
placing embankments in 2 foot or shallower lifts and routing excavation equipment over 
the entire width of the lifts, with the exception of side hill embankments too narrow to 
accommodate excavation equipment which may be placed by end-dumping or 
sidecasting until sufficiently wide to support the equipment. 

  
SUBSECTION BORROW 

 
4-46 COMMON BORROW 

Common borrow consists of soil, and/or aggregate that is non-plastic and contains no 
more than 5% clay, organic debris, or trash by volume. The material is considered non-
plastic if the fines in the sample cannot be rolled, between the hand and a smooth 
surface, into a thread at any moisture content. 
 

SUBSECTION SHAPING 
 

4-55 ROAD SHAPING 
Purchaser shall shape the subgrade and surface as shown on the TYPICAL SECTION 
SHEET. The subgrade and surface shape must ensure runoff in an even, un-concentrated 
manner, and must be uniform, firm, and rut-free.  
 

4-56 DRY WEATHER SHAPING 
The Contract Administrator may require the application of water to facilitate shaping 
activities. The method of water application is subject to written approval by the 
Contract Administrator. 
 

SUBSECTION COMPACTION 
 

4-60 FILL COMPACTION 
Purchaser shall compact all embankment and waste material in accordance with the 
COMPACTION LIST by routing equipment over the entire width of each lift. A plate 
compactor must be used for areas specifically requiring keyed embankment 
construction and for embankment segments too narrow to accommodate equipment.  
 

4-61 SUBGRADE COMPACTION  
Purchaser shall compact constructed and reconstructed subgrades in accordance with 
the COMPACTION LIST by routing equipment over the entire width, except ditch. 
Purchaser shall obtain written approval from the Contract Administrator for subgrade 
compaction before placement of rock. 
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4-62 DRY WEATHER COMPACTION  
The Contract Administrator may require the application of water to facilitate 
compaction activities. The method of water application is subject to written approval by 
the Contract Administrator. 

 
4-63 EXISTING SURFACE COMPACTION  

Purchaser shall compact maintained road surfaces in accordance with the COMPACTION 
LIST by routing equipment over the entire width.   
 

4-64 WASTE MATERIAL COMPACTION 
All waste material shall be compacted by running equipment over it or bucket tamping. 
 

4-65 CULVERT BACKILL COMPACTION 
Culvert backfills shall be accomplished by using a jumping jack compactor, performing at 
least 2 passes per lift, in lifts not to exceed 8 inches. 
 

4-66 COMPACTION BY METHOD 
 Compaction shall consist of three complete passes over the entire width of each lift 
with a vibratory drum roller weighing a minimum of 6,000 pounds at a maximum 
operating speed of 3 mph. For embankment segments too narrow to accommodate a 
drum roller, a plate compactor shall be used. 

 
SECTION 5 – DRAINAGE 

 
5-1 REMOVAL OF SHOULDER BERMS 

Purchaser shall remove berms from road shoulders. The construction of ditchouts is 
required where ponding could result from the effects of sidecast debris. 

 
5-4 PUNCHEON RESTRICTED 

At no time shall puncheon be used in the subgrade, unless approved by the Contract 
Administrator. 
 

SUBSECTION CULVERTS 
 

5-5 CULVERTS 
Purchaser shall install culverts as part of this contract. Culverts must be installed 
concurrently with subgrade work and must be installed before subgrade compaction 
and rock application. Culvert locations and the minimum requirements for culvert 
length and diameter are designated on the CULVERT LIST. Culvert, downspout, and 
flume lengths may be adjusted to fit as-built conditions and may not terminate directly 
on unprotected soil. Culverts must be new material and meet the specifications in 
Clauses 10-15 through 10-24.  
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5-6 CULVERT TYPE 
Purchaser may install culverts made of steel and/or plastic in accordance with Clauses 
10-15 through 10-24.  
 

5-12 UNUSED MATERIALS STATE PROPERTY 
On required roads, any materials listed on the CULVERT LIST and ROCK LIST that are not 
installed will become the property of the state. Purchaser shall stockpile materials as 
directed by the Contract Administrator. 
 

SUBSECTION CULVERT INSTALLATION 
 

5-15 CULVERT INSTALLATION 
Culvert installation must be in accordance with the TYPICAL CROSS DRAIN CULVERT 
INSTALLATION DETAIL SHEET, TYPICAL TYPE NS NP CULVERT INSTALLATION DETAIL 
SHEET, the National Corrugated Metal Pipe Association’s "Installation Manual for 
Corrugated Steel Drainage Structures" and the Corrugated Polyethylene Pipe 
Association’s “Recommended Installation Practices for Corrugated Polyethylene Pipe 
and Fittings”. Corrugated Polyethylene pipe must be installed in a manner consistent 
with the manufacturer’s recommendations. Culverts over 15 inches diameter shall be 
banded using lengths of no less than 10 feet, and no more than one length less than 16 
feet. Shorter section of banded culvert shall be installed at the inlet end. 
 

5-17 CROSS DRAIN SKEW AND SLOPE 
Cross drains, on road grades in excess of 3%, must be skewed at least 30 degrees from 
perpendicular to the road centerline, except where the cross drain is at the low point in 
the road culverts will not be skewed. Cross drain culverts must be installed at a slope 
steeper than the incoming ditch grade, but not less than 3% or more than 10%. 
 

5-18 CULVERT DEPTH OF COVER 
Cross drain culverts must be installed with a depth of cover of not less than 18 inches of 
compacted subgrade over the top of the culvert at the shallowest point. Stream crossing 
culverts must be installed with a depth of cover specified in the Engineer’s design, 
TYPICAL TYPE NS NP DETAIL SHEET, or recommended by the culvert manufacturer for 
the type and size of the pipe, whichever is greater. 
 

SUBSECTION CATCH BASINS, HEADWALLS, AND ARMORING 
 

5-25 CATCH BASINS 
Purchaser shall construct catch basins to resist erosion. Minimum dimensions of catch 
basins are 1-2 feet wide, 1-2 feet deep and 2-4 feet long. 
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5-26 HEADWALLS FOR CROSS DRAIN CULVERTS 
Purchaser shall construct headwalls in accordance with the TYPICAL CROSS DRAIN 
CULVERT INSTALLATION DETAIL at all cross drain culverts that specify the placement of 
rock. Rock used for headwalls must consist of oversize or quarry spall material. Rock 
must be placed on shoulders, slopes, and around culvert inlets and outlets. Minimum 
specifications require that rock be placed at a width of one culvert diameter on each 
side of the culvert opening, and to a height of one culvert diameter above the top of the 
culvert. Rock may not restrict the flow of water into culvert inlets or catch basins. No 
placement by end dumping or dropping of rock is allowed. 
 

SECTION 6 – ROCK AND SURFACING 
 

SUBSECTION ROCK SOURCE 
 

6-2 ROCK SOURCE ON STATE LAND 
Rock used in accordance with the quantities on the ROCK LIST may be obtained from the 
following source(s) on state land at no charge to the Purchaser. Purchaser shall obtain 
written approval from the Contract Administrator for the use of material from any other 
source. If other operators are using, or desire to use the rock source(s), a joint operating 
plan must be developed. All parties shall follow this plan.  Purchaser shall notify the 
Contract Administrator a minimum of 5  business days before starting any operations in 
the listed locations. 

 
Source Location Rock Type 

McGavin Pit T30 R08W Sec14 Clean Shot Rock Ballast, 
4” Jaw Run Rock, Light 

Loose Rip Rap 
Place Pit T30 R07W Sec33 2” minus crushed rock, 1 

¼” minus crushed rock 
 

6-3 ROCK SOURCE STATE LAND, EXISTING STOCKPILE 
Rock used in accordance with the quantities on the ROCK LIST may be obtained from the 
following existing stockpile(s) on state land at no charge to the Purchaser. Purchaser shall not 
remove more than cubic yards of specified rock sorts listed in the table below.  Purchaser shall 
not remove additional yardage without prior written approval from the Contract Administrator. 
Other stockpiles may not be used without prior written approval from the Contract 
Administrator. 
 
 

Source Location Rock Type Quantity 
Place Pit T30 R07W Sec33 2” minus crushed 

rock 
890 yd3 

Place Pit T30 R07W Sec33 1 ¼” minus crushed 
rock 

500 yd3 
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6-5 ROCK FROM COMMERCIAL SOURCE 

Rock used in accordance with the quantities on the ROCK LIST may be obtained from 
any commercial source at the Purchaser's expense. Rock sources are subject to written 
approval by the Contract Administrator before their use. Prior to approval, purchaser 
shall submit a passing sieve test performed by procedure described in WSDOT FOP for 
WAQTC T 27/11.  
 

SUBSECTION ROCK SOURCE DEVELOPMENT 
 

6-10 ROCK SOURCE DEVELOPMENT PLAN BY STATE 
Purchaser shall conduct rock source development and use at the following sources, in 
accordance with the written ROCK SOURCE DEVELOPMENT PLAN prepared by the state 
and included in this road plan. Upon completion of operations, the rock source must be 
left in the condition specified in the ROCK SOURCE DEVELOPMENT PLAN and approved 
in writing by the Contract Administrator. Purchaser shall notify the Contract 
Administrator a minimum of 5 business days before starting any operations in the rock 
source. 
 

Source Rock Type 
McGavin Pit Clean Shot Rock Ballast, 

4” Jaw Run Rock, Light 
Loose Rip Rap 

Place Pit 2” minus crushed rock, 1 
¼” minus crushed rock 

 
 

6-12 ROCK SOURCE SPECIFICATIONS 
Rock sources must be in accordance with the following specifications, unless otherwise 
specified in the ROCK SOURCE DEVELOPMENT PLAN: 
 Pit walls may not be undermined or over steepened. The maximum slope of the 

walls must be consistent with recognized engineering standards for the type of 
material being excavated in accordance with the following table: 

 
 

Material 
Maximum 

Slope Ratio 
(Horiz. :Vert.) 

Maximum 
Slope Percent 

Sand 2:1 50 
Gravel  1.5:1 67 

Common Earth 1:1 100 
Fractured Rock 0.5:1 200 

Solid Rock 0:1 vertical 
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 Pit walls must be maintained in a condition to minimize the possibility of the 
walls sliding or failing. 

 The width of pit benches must be a minimum of 1.5 times the maximum length 
of the largest machine used. 

 The surface of pit floors and benches must be uniform and free-draining at a 
minimum 2% outslope gradient. 

 All operations must be carried out in compliance with all regulations of the 
Regulations and Standards Applicable to Metal and Nonmetal Mining and Milling 
Operations (30 CFR) U.S. Department of Labor, Mine Safety and Health 
Administration and Safety Standards for Construction Work (296-155 WAC), 
Washington Department of Labor and Industries. 

 All vehicle access to the top of the pit faces must be blocked. 
 

6-14 DRILL AND SHOOT 
Rock drilling and shooting must meet the following specifications: 
 Oversize material remaining in the rock source at the conclusion of the timber 

sale may not exceed 5% of the total volume mined in that source.  
 Oversize material is defined as rock fragments larger than five feet in any 

dimension. 
 Oversized rock that exceeds the maximum allowable amount must be shot or 

broken up. 
 Purchaser shall notify the Contract Administrator a minimum of 3 working days 

before blasting operations.  
 Purchaser shall submit an informational drilling and shooting plan to the 

Contract Administrator 10 working days before any drilling (Form #M-126PAC). 
 All operations must be carried out in compliance with the Regulations and 

Standards Applicable to Metal and Nonmetal Mining and Milling Operations (30 
CFR) U.S. Department of Labor, Mine Safety and Health Administration and the 
Safety Standards for Construction Work (296-155 WAC), Washington 
Department of Labor and Industries. 

 Purchaser is required to inform Clallam County Dispatch (PenCom) of a day and 
approximate time of the pit blasting. 

 Purchaser shall block access roads and trails before blasting operations. 
 

6-16 DRILL AND SHOOT TECHNICAL SPECIFICATIONS 
 

DRILLING 
The Purchaser shall drill in accordance to an approved Shot Plan.  Drill depth shall not 
extend more than 5 feet below existing pit floor.  The District Engineer or their designee 
and Purchaser shall jointly measure and determine drill depths, hole spacing and pattern 
and must be approved prior to loading explosives.  During drilling operation, drill operator 
shall keep a bore log which includes the depth and location of each hole drilled.  The 
District Engineer or their designee may ask to see the bore log during and after the drilling 
process has completed. 

DRAFT



Salt and Pepper Timber Sale Page 34 of 68 Revised August 2023 
Contract No. 30-103769 

 
BLASTING 
The Purchaser shall furnish and load appropriate explosives, detonators, and ignition 
sources in accordance to all State and Federal laws and in accordance to an approved Shot 
Plan. 
 
DRILLING AND SHOOTING PLAN “SHOT PLAN” 
The Purchaser shall submit a written drilling and shooting plan, including drawings, to the 
District Engineer or their designee, which must meet the approval of the District Engineer 
or their designee prior to the start of the drilling operation.  The plan and drawing(s) shall 
include the following proposals:  drill hole diameter, drill hole spacing, drill hole pattern, 
drill hole depth, any stemming depths, type and depth of explosive including amount per 
drill hole, detonator and ignition type, and proposed delay pattern.  Any adjustment or 
modifications to the proposals during operations must be noted and resubmitted prior to 
loading of explosives. 
 
WEATHER LIMITATIONS 
When, in the opinion of the District Engineer or their designee, the weather is such that 
satisfactory results cannot be obtained in any phase of operation, Purchaser shall 
suspend operations until the weather is favorable.  Before and during any suspension, 
Purchaser shall protect the work from damage or deterioration. 
 

SUBSECTION ROCK MANUFACTURE 
 

6-20 ROCK CRUSHING OPERATIONS 
Rock crushing operations must conform to the following specifications: 
 Operations and placement of oversize material must be conducted in or near the 

rock source site, as approved in writing by the Contract Administrator. 
 The crushing operation must be concluded within 45 working days from the time 

it begins. 
 All testing and operations must be performed in accordance with the attached 

ROCK CRUSHING COMPLIANCE PROCEDURE. 
 Purchaser may use a commercial testing lab to produce sieve analyses. 
 Sieve analysis for acceptance of aggregate shall be performed by procedure 

described in WSDOT FOP for WAQTC T 27/11. 
 
6-23 ROCK GRADATION TYPES 

Purchaser may manufacture rock in accordance with the types and amounts listed in the 
Manufacturing list below.  Rock must meet the following specifications for gradation 
and uniform quality during manufacture and placement into a stockpile.  Purchaser shall 
provide a sieve analysis upon request from the Contract Administrator.  
 

Rock Type Amount 
4” Jaw Run Rock 2010 yds3 
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6-24 ROCK CRUSHING COMPLIANCE PROCEDURE 

Phase I. Equipment Adjustment  
 
Step 1:  
At start up of crushing operations, the Purchaser will notify the Contract Administrator 
when the rock meets the gradation specifications in the contract. None of the rock 
crushed during this calibration period will be counted toward the amount required to be 
crushed, and this rock must be kept separate from accepted rock crushed later.  
 
Step 2:  
The Purchaser will test the rock. Two samples will be taken. If the rock meets 
specifications, crushing may begin. If the rock does not meet specifications, return to Step 
1.  

 
Phase II. Production  

 
Step 3:  
The Purchaser will continue periodic testing to ensure that rock stays in spec. Testing will 
take place according to the following schedule:  

• After the first 500 yards  
• After every 2,000 yards thereafter.  

 
a) Any time a sample is out of spec, but is within 5%*, the Purchaser will be notified and 

a second sample will be taken later in the day. If the second sample meets 
specifications, the rock crushed during that day will be accepted. If the second sample 
also fails to meet spec, none of the rock crushed since the last acceptable test will be 
counted toward the amount to be crushed.  

b) Any time a sample is out of spec and is more than 5% off in any category, none of the 
rock crushed since the last acceptable test will be accepted and that rock must be kept 
separate from the stockpile. Return to Step 1.  

c) Purchaser is strongly encouraged to take their own samples regularly and keep their 
operations in spec to avoid unnecessary expenses.  

 
• The 5% will be applied only to sieve specs for 2” to ¼”; rock that is out of spec in 
larger sizes must be kept separate from the acceptable rock. Periodic visual 
inspection required for all rock gradations larger than 2”.  If in the opinion of the 
Contract Administrator that gradations are not meeting specifications, Contract 
Administrator my require testing of material 2” or larger.   
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SUBSECTION ROCK GRADATIONS 
 

6-28 1 ¼-INCH MINUS CRUSHED ROCK 
% Passing 1 ¼” square sieve  100% 
% Passing 5/8” square sieve  50 - 80% 
% Passing U.S. #4 sieve  30 - 50% 
% Passing U.S. #40 sieve  3 - 18% 
% Passing U.S. #200 sieve  5% 
 
The portion of aggregate retained on the No. 4 sieve may not contain more than 0.2 
percent organic debris and trash. All percentages are by weight. 
 
 

6-30 2-INCH MINUS CRUSHED ROCK 
% Passing 2” square sieve   100% 
% Passing 1” square sieve   50 - 85% 
% Passing U.S. #4 sieve    30 - 50% 
% Passing U.S. #40 sieve   16% maximum 
% Passing U.S. #200 sieve   5% maximum 
 
The portion of aggregate retained on the No. 4 sieve may not contain more than 0.2 
percent organic debris and trash. All percentages are by weight. 
 

6-37 4-INCH JAW RUN ROCK 
% Passing 4” square sieve   95% 
% Passing U.S. #40 sieve  16% maximum 
% Passing U.S. #200 sieve  5% maximum 
 
The portion of aggregate retained on the No. 4 sieve may not contain more than 0.2 
percent organic debris and trash. All percentages are by weight. 
 
 

6-42 CLEAN ROCK, SHOT BALLAST 
No more than 10 percent of the rock by visual inspection may exceed 8 inches in any 
dimension and no rock may be larger than 12 inches in any dimension. Shot Ballast rock 
may not contain more than 5 percent by weight of organic debris , dirt, and trash. 
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6-50 LIGHT LOOSE RIP RAP 
Light loose rip rap must consist of angular, hard, sound, and durable stone. It must be 
free from segregation, seams, cracks, and other defects tending to destroy its resistance 
to weather. Light loose rip rap must be free of rock fines, soil, organic debris or other 
extraneous material, and must meet the following requirements: 

 
Quantity Approximate Size Range 

20% to 90% 500 lbs. to 1 ton (18”- 28”) 
15% to 80% 50 lbs. to 500 lbs. (8”- 18”) 
10% to 20% 3 inch to 50 lbs. (3”- 8”) 

 
SUBSECTION ROCK MEASUREMENT 

 
6-55 ROCK APPLICATION MEASURED BY COMPACTED DEPTH 

Measurement of specified rock depths, are defined as the compacted depth(s) using the 
compaction methods required in this road plan. Estimated quantities specified in the 
ROCK LIST are estimated truck yards. Purchaser shall apply adequate amounts of rock to 
meet the specified rock depths. Specified rock depths are minimum requirements and 
are not subject to reduction.  
 

SUBSECTION ROCK APPLICATION 
 

6-70 APPROVAL BEFORE ROCK APPLICATION 
Purchaser shall obtain written approval from the Contract Administrator for subgrade 
drainage installation included grading and compaction before rock application. 
 

6-71 ROCK APPLICATION 
Purchaser shall apply rock in accordance with the specifications and quantities shown 
on the ROCK LIST. Rock must be spread, shaped, and compacted full width concurrent 
with rock hauling operations. The Contract Administrator will direct locations for rock 
that is to be applied as spot patching. Road surfaces must be compacted in accordance 
with the COMPACTION LIST by routing equipment over the entire width and in lifts not 
to exceed 6 inches. 
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6-72 ROCK APPLICATION AFTER HAULING 
On the following road(s), upon completion of all hauling operations, Purchaser shall 
apply rock in accordance with the quantities shown on the ROCK LIST and listed below. 
 

Road Stations Rock Type Amount 
PA-I-2050 0+00 – 21+05 2” minus crushed 

rock 
100 yd3 

Eden Valley 
Rd. 

MP 3.51 – MP 3.73 
(185+45 – 196+95) 

1 ¼” minus crushed 
rock 

100 yd3 

PA-J-4000 0+00 – 145+80 2” minus crushed 
rock 

200 yd3 

PA-J-4030 0+00 – 37+40 2” minus crushed 
rock 

100 yd3 

PA-J-4020 0+00 – 18+75 2” minus crushed 
rock 

100 yd3 

 
6-73 ROCK FOR WIDENED PORTIONS 

Purchaser shall apply rock to turnarounds, turnouts, and areas with curve widening to 
the same depth and specifications as the traveled way. 
 

6-76 DRY WEATHER ROCK COMPACTION 
On the following roads, The Contract Administrator may require the application of water 
to facilitate compaction of the rock surfacing. The method of water application is 
subject to approval by the Contract Administrator.  

 
6-78 ROCK FOR SPOT PATCHING 

Rock for spot patching shall be applied before any grading is done and before any rock 
lifts are applied. Once applied, spot patches shall be graded into the existing running 
surface. 

 
SUBSECTION DUST ABATEMENT 

 
6-80 WATERING FOR DUST ABATEMENT 

Purchaser shall use water for dust abatement on the following roads as directed by the 
Contract Administrator. 
 

Road Stations 
Eden Valley Rd. MP 3.51 – MP 3.73 

(185+45 – 196+95) 
 
 
 

SECTION 7 – STRUCTURES 
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SUBSECTION SIGNS 
 

7-2 SIGN INSTALLATION (NON-HIGHWAY) 
The Purchaser shall be responsible for the purchase, installation, and maintenance of 
the following road signs.  Signs shall be installed a minimum of 7 days before hauling 
logs and/or rock.  Signs shall be at least 2 feet in any direction, and shall be orange with 
black lettering.  
 

 
 

 
 
 

 
 
 

SUBSECTION GATE CLOSURE 
 

7-70 GATE CLOSURE  
On the following road(s), Purchaser shall keep gates closed and locked except during 
periods of haul. All gates that remain open during haul must be locked or securely 
fastened in the open position. All gates must be closed at termination of use. 
 

Road Station 
PA-I-2050 1+15 
PA-J-4000 2+35 
PA-I-2600 1+00 

 
SUBSECTION GATES AND FENCES 

 
7-75 GATE MAINTENANCE 

Purchaser shall conduct gate maintenance as listed.  Purchaser shall remove all old gate 
material from state land before the termination of the contract. 
 

Road Station Requirements 
PA-I-2050 1+15 Gate shall be painted Safety 

Yellow color using high gloss alkyd 
enamel paint. Prior to painting, 
surfaces shall be prepared by 

cleaning, sanding and removing 
all loose rust and paint.  All 

surfaces shall be dry at the time 
of painting.  Two coats of paint 

shall be applied, using the 

Road Station Sign 
Eden Valley Rd. Junction of PA-I-2050 

and Eden Valley Rd. MP 
2.35 

2 Truck Crossing Signs 
inbound and outbound 

Eden Valley Rd. Junction of PA-J-4000 
and Eden Valley Rd. MP 

3.73 

2 Truck Crossing Signs 
inbound and outbound 
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procedures described in the 
product instructions, with a 

minimum of eight hours drying 
time between coats. Grease 

lubrication points.  10 yds3 placed 
at gate go around to prevent 

passenger vehicles from using go 
around as per contract 

administrator. 
PA-J-4000 2+35 Gate shall be painted Safety 

Yellow color using high gloss alkyd 
enamel paint. Prior to painting, 
surfaces shall be prepared by 

cleaning, sanding and removing 
all loose rust and paint.  All 

surfaces shall be dry at the time 
of painting.  Two coats of paint 

shall be applied, using the 
procedures described in the 
product instructions, with a 

minimum of eight hours drying 
time between coats. Grease 

lubrication points.  10 yds3 placed 
at gate go around to prevent 

passenger vehicles from using go 
around as per contract 

administrator. 
PA-I-2600 1+00 Gate shall be painted Safety 

Yellow color using high gloss alkyd 
enamel paint. Prior to painting, 
surfaces shall be prepared by 

cleaning, sanding and removing 
all loose rust and paint.  All 

surfaces shall be dry at the time 
of painting.  Two coats of paint 

shall be applied, using the 
procedures described in the 
product instructions, with a 

minimum of eight hours drying 
time between coats. Grease 

lubrication points.  Fix gate and 
tongue alignment.   
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SECTION 9 – POST-HAUL ROAD WORK 

 
SUBSECTION POST-HAUL MAINTENANCE 

 
9-5 POST-HAUL MAINTENANCE 

Purchaser shall perform post-haul maintenance in accordance with the FOREST ACCESS 
ROAD MAINTENANCE SPECIFICATIONS and as specified below.  
 

Road Stations Additional Requirements 
All All Clean culverts, clean ditches, grade road shape 

and compact as directed by the Contract 
Administrator. 

PA-I-2050 0+00 – 21+05 

Apply post haul rock per Clause 6-72. 

Eden 
Valley Rd. 

MP 3.51 – MP 3.73 
(185+45 – 196+95) 

PA-J-4000 0+00 – 145+80 
PA-J-4030 0+00 – 37+40 
PA-J-4020 0+00 – 18+75 

 
SUBSECTION POST-HAUL LANDING MAINTENANCE 

 
9-10 LANDING DRAINAGE 

Purchaser shall provide for drainage of the landing surface as approved in writing by the 
Contract Administrator. 
 

9-11 LANDING EMBANKMENT 
Purchaser shall slope landing embankments to the original construction specifications. 
 

SECTION 10 MATERIALS 
   

SUBSECTION CULVERTS 
 

10-15 CORRUGATED STEEL CULVERT 
Metallic coated steel culverts must meet AASHTO M-36 (ASTM A-760) specifications. 
Culverts must be aluminized (aluminum type 2 coated meeting AASHTO M-274).  
 

10-17 CORRUGATED PLASTIC CULVERT 
Polyethylene culverts must meet AASHTO M-294 specifications, or ASTM F-2648 
specifications for recycled polyethylene. Culverts must be Type S – double walled with a 
corrugated exterior and smooth interior. 
 
 

DRAFT



Salt and Pepper Timber Sale Page 42 of 68 Revised August 2023 
Contract No. 30-103769 

 
10-21 METAL BAND 

Metal coupling and end bands must meet the AASHTO specification designated for the 
culvert and must have matching corrugations. Culverts 24 inches and smaller must have 
bands with a minimum width of 12 inches. Culverts over 24 inches must have bands 
with a minimum width of 24 inches. 
 

10-22 PLASTIC BAND 
Plastic coupling and end bands must meet the AASHTO specification designated for the 
culvert. Only fittings supplied or recommended by the culvert manufacturer may be 
used. Couplings must be split coupling band. Split coupling bands must have a minimum 
of four corrugations, two on each side of the pipe joint. 
 

10-23 RUBBER CULVERT GASKETS 
Rubber gaskets must be continuous closed cell, synthetic expanded rubber gaskets 
conforming to the requirements of ASTM D 1056. Rubber gaskets must be used with all 
corrugated metal pipe coupling bands. 

 
10-24 GAUGE AND CORRUGATION 

Unless otherwise stated in the engineer’s design, metal culverts must conform to the 
following specifications for gage and corrugation as a function of diameter. 
 
 

Diameter Gauge Corrugation 
18" 16 (0.064”) 2 2/3" X 1/2" 

24" to 48" 14 (0.079”) 2 2/3" X 1/2" 
54" to 96" 12 (0.109”) 3" X 1" or 5” x 1” 

 
SECTION 11 SPECIAL NOTES 

 
 
11-5 INSLOPED/OUTSLOPED ROAD SEGMENTS 

Purchaser shall inslope/outslope road segments as listed in table below.  
Inslope/outslope grade shall be in accordance with TYPICAL SECTION SHEET and Typical 
Outslope Detail Sheet.   
 

Road Stations Inslope/Outslope 
ET1 2+45 – 5+90 Outslope 

 
11-10 ET1/ET2 (EQUIPMENT TRAIL) CONSTRUCTION 

Purchaser shall construct equipment trail.  Equipment Trail Construction includes, but 
not limited to: Clearing, grubbing, right-of-way debris disposal, excavation and/or 
embankment to subgrade, end hauling material for construction, equipment 
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compaction for trail surfaces.  Construction dimensions/crown slope shall be in 
accordance with TYPICAL SECTION SHEET and Contractor Administrator.   

TYPICAL SECTION SHEET 
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PA-I-2050 0+00 11+25 P   12’ 3” 3’ 1’     
PA-I-2050 11+25 21+05 P   12’ 3” 3’ 1’     
PA-I-2050 21+05 23+80 C C 17’ 12’ 3” 3’ 1’ 5’ 5’ 10’ 5’ 
PA-I-2052 0+00 11+40 P   12’ 3” 3’ 1’     

PA-I-2052.1 0+00 0+65 P   12’ 3” 3’ 1’     
PA-I-2052.1 0+65 3+75 C C 17’ 12’ 3” 3’ 1’ 5’ 5’ 10’ 5’ 
PA-I-2052.2 0+00 7+90 C C 17’ 12’ 3” 3’ 1’ 5’ 5’ 10’ 5’ 

Eden Valley Rd. 185+45 196+95 P   18’ 3” 3’ 1’     
PA-J-4000 0+00 145+80 P   12’ 3” 3’ 1’     
PA-J-4000 

Bypass 
0+00 6+90 P   12’ 3” 3’ 1’     

PA-J-4030 0+00 37+40 P   12’ 3” 3’ 1’     
PA-J-4030 37+40 44+80 R C 17’ 12’ 3” 3’ 1’ 5’ 5’ 10’ 5’ 
PA-J-4030 
Approach 

0+00 2+30 C C 17’ 12’ 3” 3’ 1’ 5’ 5’ 10’ 5’ 

PA-J-4032 0+00 2+00 P   12’ 3” 3’ 1’     
PA-J-4033 0+00 8+75 C C 17’ 12’ 3” 3’ 1’ 5’ 5’ 10’ 5’ 
PA-J-4025 0+00 9+05 C C 17’ 12’ 3” 3’ 1’ 5’ 5’ 10’ 5’ 
PA-J-4025 9+05 21+60 C C 17’ 12’ 3” 3’ 1’ 5’ 5’ 10’ 5’ 
PA-J-4020 0+00 18+75 P   12’ 3” 3’ 1’     
PA-J-4020 18+75 20+85 C C 17’ 12’ 3” 3’ 1’ 5’ 5’ 10’ 5’ 
PA-I-2600 0+00 14+00 P   12’ 3” 3’ 1’     
PA-I-2610 0+00 12+00 P   12’ 3” 3’ 1’     

DRAFT



Salt and Pepper Timber Sale Page 44 of 68 Revised August 2023 
Contract No. 30-103769 

 
 

TYPICAL SECTION SHEET CONTINUED 
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PA-I-2620 0+00 6+50 P   12’ 3” 3’ 1’     
ET1 0+00 2+45 C C 12 N/A 3”   5’ 5’ 5’ 5’ 
ET1 2+45 5+90 C C 12 N/A -3”/3”   5’ 5’ 5’ 5’ 
ET2 0+00 6+95 C C 12 N/A 3”   5’ 5’ 5’ 5’ 
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ROCK LIST SHEET 

BALLAST
SURFACING

SECTION VIEW
CL

SUBGRADE WIDTH

SURFACE WIDTH

BALLAST WIDTH

 
 1.   Rock quantities, subtotals and totals are “truck measure” estimates.  Rock shall be applied to at least the depths listed. 
 2.   All depths are compacted depths. 
 3.   Rock slopes shall be 1½ (H) : 1 (V). 
 4.   All rock sources are subject to approval by the Contract Administrator. 

 5.   Pitrun is defined as pitrun or ballast per Line 6. Crushed is defined as any crushed rock from ¼” minus to 4” minus per Line 6.  
Oversize is defined as oversize, quarry spalls, light loose rip rap, or heavy loose rip rap per Line 6. 

 6.   Rock sources= 1: McGavin SR Ballast, 2: McGavin 4” Jaw Run, 3: Place 2” minus, 4: Place 1 ¼” minus, 5: McGavin Light Loose 
Rip Rap.  All Rock Sources may be obtained from a commercial source meeting specifications in Section 6.  
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PA-I-2050                
Misc. 0+00 11+25       3    50   

Gate Maint. 1+15             5 10 
Misc. 11+25 21+05       3    50   

Turnaround 20+45   1    50        
Culvert Install 21+00        3    20   

Lift 21+05 23+80 17 1 13 12 70 190 2 12 6 35 100   
Post Haul 0+00 21+05       3    100   
PA-I-2052                

Misc. 0+00 11+40       3    50   
PA-I-2052.1                

Lift 0+65 3+75 17 1 13 12 70 220 2 12 6 35 110   
PA-I-2052.2                

Lift 0+00 7+90 17 1 13 12 70 550 2 12 6 35 280   
Turnaround 2+20   1    50        

Culvert Install 5+10        2    20   
Eden Valley Rd.                

Lift 185+45 196+95       4    350   
Curve Widening 185+45 196+95       4    50   

Post Haul 185+45 196+95       4    100   
Totals (CY): 1:1060 2:510, 3:270, 4:500 5:10 

DRAFT



Salt and Pepper Timber Sale Page 46 of 68 Revised August 2023 
Contract No. 30-103769 

ROCK LIST SHEET CONTINUED 

BALLAST
SURFACING

SECTION VIEW
CL

SUBGRADE WIDTH

SURFACE WIDTH

BALLAST WIDTH

 
 1.   Rock quantities, subtotals and totals are “truck measure” estimates.  Rock shall be applied to at least the depths listed.   
 2.   All depths are compacted depths. 
 3.   Rock slopes shall be 1½ (H) : 1 (V). 
 4.   All rock sources are subject to approval by the Contract Administrator. 

 5.   Pitrun is defined as pitrun or ballast per Line 6. Crushed is defined as any crushed rock from ¼” minus to 4” minus per Line 6.  
Oversize is defined as oversize, quarry spalls, light loose rip rap, or heavy loose rip rap per Line 6. 

 6.   Rock sources= 1: McGavin SR Ballast, 2: McGavin 4” Jaw Run, 3: Place 2” minus, 4: Place 1 ¼” minus, 5: McGavin Light Loose 
Rip Rap. All Rock Sources may be obtained from a commercial source meeting specifications in Section 6. 
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PA-J-4000                
Misc. 0+00 145+80       3    100   

Gate Maint. 2+35             5 10 
Post Haul 0+00 145+80       3    200   
PA-J-4030                

Misc. 0+00 37+40       3    100   
Culvert Install 2+60        3    20   

Lift 37+40 44+75 17 1 13 12 70 500 2 12 6 35 260   
Turnaround 44+75       50        

Post Haul 0+00 37+40       3    100   
PA-J-4030 
Approach 

               

Lift 0+00 2+30 17 1 13 12 70 160 2 12 6 35 80   
PA-J-4033                

Lift 0+00 8+75 17 1 13 12 70 610 2 12 6 35 310   
Culvert Install 5+20        2    20   
Turnaround 7+05   1    50        

Landing 8+75       50        
Totals (CY): 1:1420 2:670, 3:520 5:10 
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ROCK LIST SHEET CONTINUED 

BALLAST
SURFACING

SECTION VIEW
CL

SUBGRADE WIDTH

SURFACE WIDTH

BALLAST WIDTH

 
 1.   Rock quantities, subtotals and totals are “truck measure” estimates.  Rock shall be applied to at least the depths listed.   
 2.   All depths are compacted depths. 
 3.   Rock slopes shall be 1½ (H) : 1 (V). 
 4.   All rock sources are subject to approval by the Contract Administrator. 

 5.   Pitrun is defined as pitrun or ballast per Line 6. Crushed is defined as any crushed rock from ¼” minus to 4” minus per Line 6.  
Oversize is defined as oversize, quarry spalls, light loose rip rap, or heavy loose rip rap per Line 6. 

 6.   Rock sources= 1: McGavin SR Ballast, 2: McGavin 4” Jaw Run, 3: Place 2” minus, 4: Place 1 ¼” minus, 5: McGavin Light Loose 
Rip Rap. All Rock Sources may be obtained from a commercial source meeting specifications in Section 6. 
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PA-J-4025                
Lift 0+00 9+05 17 1 13 12 70 630 2 12 6 35 320   

Culvert Install 0+10        2    20   
Culvert Install 7+65        2    20   

Landing 8+75   1    100        
Lift 9+05 21+60 17 1 13 12 70 880 2 12 6 35 440   

Culvert Install 11+75        2    20   
Landing 12+85   1    100        

Culvert Install 14+40        2    20   
Turnout 15+15   1    40        
Landing 17+80   1    100        

Culvert Install 18+80        2    20   
Turnaround 20+30   1    50        

Landing 21+60   1    100        
PA-J-4020                

Misc. 0+00 18+75       3    50   
Turnaround 18+25   1    100        

Lift 18+75 20+85 17 1 13 12 70 150 2 12 6 35 70   
Spot Patch 19+00   1    20        

Totals (CY): 1:2270 2:930, 3:50  
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ROCK LIST SHEET CONTINUED 

BALLAST
SURFACING

SECTION VIEW
CL

SUBGRADE WIDTH

SURFACE WIDTH

BALLAST WIDTH

 
 1.   Rock quantities, subtotals and totals are “truck measure” estimates.  Rock shall be applied to at least the depths listed.   
 2.   All depths are compacted depths. 
 3.   Rock slopes shall be 1½ (H) : 1 (V). 
 4.   All rock sources are subject to approval by the Contract Administrator. 

 5.   Pitrun is defined as pitrun or ballast per Line 6. Crushed is defined as any crushed rock from ¼” minus to 4” minus per Line 6.  
Oversize is defined as oversize, quarry spalls, light loose rip rap, or heavy loose rip rap per Line 6. 

 6.   Rock sources= 1: McGavin SR Ballast, 2: McGavin 4” Jaw Run, 3: Place 2” minus, 4: Place 1 ¼” minus, 5: McGavin Light Loose 
Rip Rap. All Rock Sources may be obtained from a commercial source meeting specifications in Section 6. 
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PA-J-4020 Cont.                
Landing 20+85   1    50        

Post Haul 0+00 18+75       3    50   
                
                
                
                
                
                
                
                
                
                
                
                
                
                

Totals (CY): 1:50 3:50  
Grand Totals: 1:4800 2:2110, 3:890, 4:500 5:20 
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CULVERT LIST 
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NOTES 
PA-I-2050 1+30 18       Clean Inlet and Outlet 
PA-I-2050 3+10 18       Clean Inlet and Outlet 
PA-I-2050 7+00 18       Clean Inlet and Outlet 
PA-I-2050 8+90 18       Clean Inlet and Outlet 
PA-I-2050 14+05 18       Clean Inlet and Outlet 
PA-I-2050 21+00 18 30     CR Culvert Install 
PA-I-2052 1+25 18       Clean Inlet and Outlet 
PA-I-2052 9+45 18       Clean Inlet and Outlet 

PA-I-2052.2 5+10 18 30     CR Culvert Install 
PA-J-4030 2+60 18 30     CR Culvert Install 
PA-J-4033 5+20 18 30     CR Culvert Install 
PA-J-4025 0+10 18 50     CR Culvert Install 
PA-J-4025 7+65 18 30     CR Culvert Install 
PA-J-4025 11+75 18 30     CR Culvert Install 
PA-J-4025 14+40 18 30     CR Culvert Install 
PA-J-4025 18+80 18 30     CR Culvert Install 

          
          
          
          
          

 
All rip rap shall be Oversize unless specified in the Rock List, or in the field. 

All backfill shall be native material (NT) unless specified otherwise. CR= size listed in rock list crushed 
rock, PR= Pit Run Rock 
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COMPACTION LIST 
 

 
Road 

 
 

 
Stations 

 

 
Type 

 
 

 
Max 

Depth 
Per Lift 
(inches) 
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Pre-haul All Culvert Backfill 8” Jumping 
Jack  3  

Pre-haul All Rock Lifts  6” 
Vibratory 
Smooth 
Drum 

6,000 3 3 

Pre-haul All Pre-haul Surface  
Vibratory 
Smooth 
Drum 

6,000 3 3 

Construction All 
Subgrade 
(Except 

Puncheon) 
6” 

Vibratory 
Smooth 
Drum 

6,000 2 3 

Construction All Culvert Backfill 8” Jumping 
Jack  3  

Construction All Rock Placement 
 6” 

Vibratory 
Smooth 
Drum 

6,000 2 3 

Reconstruction All 
Subgrade 
(Except 

Puncheon) 
6” 

Vibratory 
Smooth 
Drum 

6,000 2 3 

Reconstruction All Culvert Backfill 8” Jumping 
Jack  3  

Reconstruction All Rock Placement 6” 
Vibratory 
Smooth 
Drum 

6,000 2 3 

Post-haul 
Maintenance 

 
All Rock Placement 6” 

Vibratory 
Smooth 
Drum 

6,000 2 3 
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Place Pit 

ROCK SOURCE DEVELOPMENT PLAN 
Sec. 33, T.31N., R.07W. 

PIT USE REQUIREMENTS 
 

PIT USE REQUIREMENTS include but are not limited to the following: 
 

1. Activity and Marbled Murrelet restrictions per Clause 1-25 and Clause 1-27 
2. Purchaser shall give the Contract Administrator a minimum of 7 days’ notice prior to commencing 

any operations, and prepare an approved ROCK SOURCE DEVELOPMENT PLAN as per Clause 6-10. 
3. Only the quantities and sorts specified in this road plan for this sale may be used or manufactured, 

unless otherwise approved by the Contract Administrator in writing. 
4. If Purchaser elects to use rock from a stockpile or from a pit face, Purchaser shall remove no more 

than the following volume of material (cubic yards truck measure) from the existing stockpile or 
pit face as shown on the PLAN VIEW and PROFILE VIEW, unless otherwise approved by the 
Contract Administrator in writing. 

5. Maintain drainage of the pit floor and all drainage structures within the pit boundaries at all times 
to the designated settling ponds. 

6. Excavated face height shall not exceed 15 feet. 
7. All excavated slopes shall have a 1 1/2:1 backslope or less at the completion of operations. 
8. A minimum 4 foot high berm shall be constructed and constantly maintained along the upper 

edge of excavated pit faces.  No pit faces shall be left unblocked at any time. 
9. All operations shall be completed prior to the end of each operating season, including but not 

limited to: drainage maintenance, sloping of the excavated face, and construction of berms, 
unless otherwise approved in writing by the Contract Administrator. 

10. The quality and quantity of rock and materials are not guaranteed. 
11. All material shall remain the property of the State. 
12. At the conclusion of operations, Purchaser shall ask the Contract Administrator for written 

approval of the final rock source condition and compliance with the terms of this plan. 
13. All operations shall be carried out in compliance with the regulation of: 

a. Regulations and Standards Applicable to “Metal and Nonmetal Mining and Milling 
Operations” (30 CFR) U.S. Department of Labor, Mine Safety and Health Administration 

14. All work shall be conducted according to relevant specifications in this Road Plan, and the Contract 
Administrator. 
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McGavin Pit 
ROCK SOURCE DEVELOPMENT PLAN 

Sec. 14, T.30N., R.08W. 
PIT USE REQUIREMENTS 

 
1. Pit expansion shall commence in the following order until the desired quantity of rock is 

achieved; Expansion area; then Stripped Areas. 
2. Activity restrictions per Clause 1-25. 
3. Only the quantities and sorts specified in this road plan for this sale may be used or 

manufactured, unless otherwise approved by the Contract Administrator in writing.  
4. Maintain drainage of the pit floor and all drainage structures within the pit boundaries. The pit 

floor shall have continuity of slope be left in a smooth and neat condition, providing drainage to 
the southwest at a minimum of 2 percent. All knobs, bumps, or extrusions shall be removed to 
the designated floor level by excavation or drill and shoot techniques. 

5. Excavated face height shall not exceed 20 feet and shall be sloped no steeper than 1/4:1. 
6. Excavated slopes shall have a 1 1/2:1 backslope or less at the completion of operations. 
7. A minimum 4 foot high berm shall be constructed and constantly maintained along the upper 

edge of excavated pit faces. No pit faces shall be left unblocked at any time.  
8. All operations shall be completed prior to the end of each operating season, including but not 

limited to: drainage maintenance, sloping of the excavated face, and construction of berms, 
unless otherwise approved in writing by the Contract Administrator. 

9. At the end of operations, pit faces and walls shall be scaled and cleared of loose and 
overhanging material, benches shall have safety berms constructed or access blocked to 
highway vehicles. Upon completion of operations in the pit, the area will be left in a condition 
that will not endanger public safety, damage property, or be hazardous to animal or human life. 
The Purchaser shall use Light Loose Rip Rap to block the drill trail. 

10. All material shall remain the property of the State. 
11. At the conclusion of operations, Purchaser shall ask the Contract Administrator for written 

approval of the final rock source condition and compliance with the terms of this plan.  
12. All work shall be conducted according to relevant specifications in this Road Plan, and the 

Contract Administrator.  
13. All operations shall be carried out in compliance with the regulation of: 

a. Regulations and Standards Applicable to “Metal and Nonmetal Mining and Milling 
Operations” (30 CFR) U.S. Department of Labor, Mine Safety and Health Administration 

14. Purchaser shall give the Contract Administrator a minimum of 7 days notice prior to 
commencing any operations.  

15. Purchaser is require to inform Clallam County Dispatch (PenCom) of a day and approximate time 
of the pit blasting. DRAFT
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SALE NAM
E:

Salt and Pepper
CO

NTRACT#:30-103769
REGIO

N:
O

lym
pic

DISTRICT:Straits

TO
TAL 

RO
AD NAM

E:
I-2050

I-2052.1
I-2052.2

J-4030 App
J-4033

J-4 025 R
J-4025 O

J-4020
ET1

ET2
J-4030

TO
TAL:

SHEET #2-4

RO
AD TYPE:

Construction
Construction

Construction
Construction

Construction
Construction

Construction
Construction

ConstructionConstruction
Recon.

NUM
BER O

F STATIO
NS:

2.75
3.10

7.90
2.30

8.75
9.05

12.55
2.10

6.90
6.95

7.35
69.70

631.75

SIDESLO
PE:

30.00%
40. 00%

50.00%
15.00%

25.00%
25.00%

30.00%
15.00%

40.00%
20.00%

35.00%
325%

0%

CLEARING AND GRUBBING:
$746

$841
$2,143

$337
$1,409

$1,326
$3,404

$173
$1,211

$803
$1,615

$14,009
$0

RO
AD BRUSHING:

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

$4,976

EXCAVATIO
N AND FILL:

$901
$1,726

$22,150
$527

$2,579
$2,667

$4,110
$481

$3,842
$1,821

$2,889
$43,693

$0

RO
AD GRADING:

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

$62
$62

$5,338

DITCH CLEANING/CO
NSTRUCTIO

N:
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
$287

$287
$2,724

RO
CK TO

TALS (Cu. Yds.)/RO
CK CO

STS:

Ballast:
4798

4,800
190

220
600

160
710

730
1,270

220
0

0
550

4648
150

$3,384
$3,868

$10,770
$2,139

$8,769
$11,125

$19,830
$3,564

$0
$0

$6,534
$69,983

$2,388

Surface:
3499

3,500
100

110
300

80
330

360
500

70
0

0
260

2109
1390

$2,567
$2,774

$7,697
$1,679

$6,641
$7,825

$11,066
$1,578

$0
$0

$5,387
$47,213

$20,778

O
versize:

20
20

0
0

0
0

0
0

0
0

0
0

0
0

20

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

$336

CULVERTS AND FLUM
ES:

$0
$0

$924
$0

$924
$2,464

$2,772
$0

$0
$0

$0
$7,084

$1,848

STRUCTURES:
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

M
ISC. EXPENSES:

$22
$24

$82
$18

$89
$111

$99
$17

$55
$55

$773
$1,346

$5,682

O
VERHEAD:

$610
$739

$3,501
$376

$1,633
$2,041

$3,302
$465

$409
$214

$1,755
$15,045

$4,097

    TO
TAL CO

STS:
$8,230

$9,971
$47,268

$5,077
$22,045

$27,560
$44,583

$6,278
$5,516

$2,893
$19,302

$198,722
$48,168

    CO
ST PER STATIO

N:
$2,993

$3,217
$5,983

$2,207
$2,519

$3,045
$3,552

$2,989
$799

$416
$2,626

$2,851
76.24492778

M
O

BILIZATIO
N:

$17,800

RO
AD DEACTIVATIO

N AND ABANDO
NM

ENT CO
STS:         

$0

Pit W
ork

$20,000
Road Standard

Const.
Reconst.

Prehaul
Posthaul

TO
TAL (All Roads)  = 

$286,290

Total Costs =
205,471

23,752
38,279

18,789
SALE VO

LUM
E M

BF    = 
2,417

NO
TE:  This appraisal has no allow

ance for profit and risk.
Total Sta. = 

62
7

288
344

TO
TAL CO

ST PER M
BF =

$118.45

Sheet 1 of 4
Cost per Sta. =

3,295
3,232

133
55

TO
TAL CO

ST PER STATIO
N=

$408.14

Greg Ellis
Com

piled by:
Gre g Ellis

Date:8/17/23

SUM
M

ARY - Road Developm
ent Costs

   LEGAL DESCRIPTIO
N:

0

      Plans to be furnished by:
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SUM
M

ARY - Road Developm
ent Costs

SALE NAM
E:

Salt and Pepper
CO

NTRACT#:30-103769
REGIO

N:
O

lym
pic

DISTRICT:Straits
   LEGAL DESCRIPTIO

N:

RO
AD NAM

E:
I-2050 R

I-2050 O
I-2052

I-2052.1
Eden V Rd.

J-4000
4000 Bypa

J-4030
J-4032

J-4020
I-2600

I-2610
I-2620

RO
AD TYPE:

Prehaul
Prehaul

Prehaul
Prehaul

Prehaul
Prehaul

Prehaul
Prehaul

Prehaul
Prehaul

Prehaul
Prehaul

Prehaul

NUM
BER O

F STATIO
NS:

11.25
9.80

11.40
0.65

11.50
145.80

6.90
37.40

2.00
18.75

14.00
12.00

6.50
SIDESLO

PE:
0%

0%
0%

0%
0%

0%
0%

0%
0%

0%
0%

0%
0%

CLEARING AND GRUBBING:
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

RO
AD BRUSHING:

$203
$176

$205
$12

$0
$2,624

$124
$673

$36
$338

$252
$216

$117
EXCAVATIO

N AND FILL:
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

RO
AD GRADING:

$95
$83

$96
$5

$97
$1,232

$58
$316

$17
$158

$118
$101

$55
DITCH CLEANING/CO

NSTRUCTIO
N:

$439
$382

$445
$0

$0
$0

$0
$1,459

$0
$0

$0
$0

$0
RO

CK TO
TALS (Cu. Yds.)/RO

CK CO
STS:

Ballast:
0

50
0

0
0

0
0

0
0

100
0

0
0

$0
$893

$0
$0

$0
$0

$0
$0

$0
$1,495

$0
$0

$0
Surface:

50
70

50
0

400
100

0
120

0
50

0
0

0
$1,187

$1,662
$1,759

$0
$4,872

$1,469
$0

$1,688
$0

$727
$0

$0
$0

O
versize:

10
0

0
0

0
10

0
0

0
0

0
0

0
$154

$0
$0

$0
$0

$182
$0

$0
$0

$0
$0

$0
$0

CULVERTS AND FLUM
ES:

$0
$924

$0
$0

$0
$0

$0
$924

$0
$0

$0
$0

$0

STRUCTURES:
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

M
ISC. EXPENSES:

$189
$220

$140
$5

$91
$1,152

$55
$295

$16
$547

$111
$95

$51
O

VERHEAD:
$204

$391
$238

$2
$455

$599
$21

$482
$6

$294
$43

$37
$20

    TO
TAL CO

STS:
$2,470

$4,731
$2,883

$24
$5,515

$7,259
$258

$5,838
$75

$3,559
$524

$449
$243

    CO
ST PER STATIO

N:
$220

$483
$253

$37
$480

$50
$37

$156
$37

$190
$37

$37
$37

0
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SALE NAM
E:

Salt and Pepper
CO

NTRACT#:30-103769
REGIO

N:
O

lym
pic

DISTRICT:Straits

RO
AD NAM

E:
I-2050

I-2052
I-2052.1

I-2052.2
Eden V Rd.

J-4000
4000 Bypa

J-4030
-4030 App

J-4032
J-4033

J-4025
J-4020

RO
AD TYPE:

Posthaul
PosthaulPosthaulPosthaul

Posthaul
PosthaulPosthaulPosthaulPosthaulPosthaul

Posthaul
Posthaul

Posthaul

NUM
BER O

F STATIO
NS:

23.80
11.40

3.75
7.90

11.50
145.80

6.90
44.75

2.30
2.00

8.75
21.60

20.85
SIDESLO

PE:
0%

0%
0%

0%
0%

0%
0%

0%
0%

0%
0%

0%
0%

CLEARING AND GRUBBING:
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

RO
AD BRUSHING:

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
EXCAVATIO

N AND FILL:
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

RO
AD GRADING:

$201
$96

$32
$67

$97
$1,232

$58
$378

$19
$17

$74
$183

$176
DITCHING:

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
RO

CK TO
TALS (Cu. Yds.)/RO

CK CO
STS:

Ballast:
0

0
0

0
0

0
0

0
0

0
0

0
0

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
Surface:

100
0

0
0

100
200

0
100

0
0

0
0

50
$1,124

$0
$0

$0
$1,218

$2,938
$0

$1,407
$0

$0
$0

$0
$727

O
versize:

0
0

0
0

0
0

0
0

0
0

0
0

0
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

CULVERTS AND FLUM
ES:

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0

STRUCTURES:
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

M
ISC. EXPENSES:

$188
$90

$30
$62

$91
$1,152

$55
$354

$18
$16

$69
$171

$165
O

VERHEAD:
$151

$19
$6

$13
$141

$532
$11

$214
$4

$3
$14

$35
$107

    TO
TAL CO

STS:
$1,664

$205
$67

$142
$1,547

$5,854
$124

$2,353
$41

$36
$157

$388
$1,175

    CO
ST PER STATIO

N:
$70

$18
$18

$18
$134

$40
$18

$53
$18

$18
$18

$18
$56

SUM
M

ARY - Road Developm
ent 

   LEGAL DESCRIPTIO
N:

0

DRAFT



Salt and Pepper Timber Sale Page 66 of 68 Revised August 2023 
Contract No. 30-103769 

 
 
 

SALE NAM
E:Salt and Pepper

CO
NTRACT#:30-103769

REGIO
N:

O
lym

pic
DISTRICT:Straits

RO
AD NAM

E:
I-2600

I-2610
I-2620

0
0

0
0

0
0

0
0

0
0

RO
AD TYPE:

Posthaul
Posthaul

Posthaul
Posthaul

Posthaul
Posthaul

Posthaul
Posthaul

Posthaul
Posthaul

Posthaul
Posthaul

Posthaul

NUM
BER O

F STATIO
NS:

14.00
12.00

6.50
0.00

0.00
0.00

0.00
0.00

0.00
0.00

0.00
0.00

0.00
SIDESLO

PE:
0%

0%
0%

0%
0%

0%
0%

0%
0%

0%
0%

0%
0%

CLEARING AND GRUBBING:
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

RO
AD BRUSHING:

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
EXCAVATIO

N AND FILL:
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

RO
AD GRADING:

$118
$101

$55
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
DITCHing:

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
RO

CK TO
TALS (Cu. Yds.)/RO

CK CO
STS:

Ballast:
0

0
0

0
0

0
0

0
0

0
0

0
0

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
Surface:

0
0

0
0

0
0

0
0

0
0

0
0

0
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

O
versize:

0
0

0
0

0
0

0
0

0
0

0
0

0
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

CULVERTS AND FLUM
ES:

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0

STRUCTURES:
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

M
ISC. EXPENSES:

$111
$95

$51
$0

$0
$0

$0
$0

$0
$0

$0
$0

$0
O

VERHEAD:
$23

$20
$11

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

    TO
TAL CO

STS:
$252

$216
$117

$0
$0

$0
$0

$0
$0

$0
$0

$0
$0

    CO
ST PER STATIO

N:
$18

$18
$18

#DIV/0!
#DIV/0!

#DIV/0!
#DIV/0!

#DIV/0!
#DIV/0!

#DIV/0!
#DIV/0!

#DIV/0!
#DIV/0!

SUM
M

ARY - Road Developm
ent Costs

   LEGAL DESCRIPTIO
N:

0
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Forest Access Road Maintenance Specifications 
 
Cuts and Fills 
 Maintain slope lines to a stable gradient compatible with the cut slope/fill slope ratios. 

Remove slides from ditches and the roadway. Repair fill-failures , in accordance with 
Clause 4-6 EMBANKMENT SLOPE RATIO, with selected material or material approved by 
the Contract Administrator. Remove overhanging material from the top of cut slopes. 

 Waste material from slides or other sources shall be placed and compacted in stable 
locations identified in the road plan or approved by the Contract Administrator, so that 
sediment will not deliver to any streams or wetlands. 

 Slide material and debris shall not be mixed into the road surface materials, unless 
approved by the Contract Administrator.  

 
Surface 
 Grade, shape and compact the road surface, turnouts, and shoulders to the original 

shape on the TYPICAL SECTION SHEET  to provide a smooth, rut-free traveled surface 
and maintain surface water runoff in an even, unconcentrated manner. 

 Blading shall not undercut the backslope or cut into geotextile fabric on the road. 
 If required by the Contract Administrator, water shall be applied as necessary to control 

dust and retain fine surface rock. 
 Surface material shall not be bladed off the roadway. Replace surface material when 

lost or worn away , or as directed by the Contract Administrator. 
 Remove shoulder berms, created by grading, to facilitate drainage, except as marked or 

directed by the Contract Administrator. 
 For roads with geotextile fabric: spread surface aggregate to fill in soft spots and wheel 

ruts (barrel spread) to prevent damage to the geotextile fabric. 
 
Drainage 
 Prevent silt bearing road surface and ditch runoff from delivering sediment to any 

streams or wetlands. 
 Maintain rolling dips and drivable waterbars as needed to keep them functioning as 

intended. 
 Maintain headwalls to the road shoulder level with material that will resist erosion. 
 Maintain energy dissipaters at culvert outlets with non-erodible material or rock. 
 Keep ditches, culverts, and other drainage structures clear of obstructions and 

functioning as intended. 
 Inspect and clean culverts at least monthly, with additional inspections during storms 

and periods of high runoff.  This shall be done even during periods of inactivity. 
 
 
 
 
 
 

DRAFT



Salt and Pepper Timber Sale Page 68 of 68 Revised August 2023 
Contract No. 30-103769 

Forest Access Road Maintenance Specifications 
 
Preventative Maintenance 
 Perform preventative maintenance work to safeguard against storm damage, such as 

blading to ensure correct runoff, ditch and culvert cleaning, and waterbar maintenance. 
 
Termination of Use or End of Season 
 At the conclusion of logging operations, ensure all conditions of these specifications 

have been met. 
 
Debris 
 Remove fallen timber, limbs, and stumps from the slopes, roadway, ditchlines, and 

culvert inlets. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Do not 
undercut 
backslope 

Keep clear of 
obstructions 

Keep ditches open and free 
of debris to ensure water 
drainage away from road. 

Add stable material 
or flume 

No berms 
except as  
directed 
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