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SALE NAME: KINGS SILVER AGREEMENT NO: 30-100646 
 
AUCTION: October 28, 2020 starting at 10:00 a.m., COUNTY: Clallam 
 Olympic Region Office, Forks, WA 
 
SALE LOCATION: Sale located approximately 7 miles west of Sequim, WA 
 
PRODUCTS SOLD 
AND SALE AREA: All timber, except trees marked with a band of blue paint or bounded out by leave tree 

area boundary tags, and all  timber that has been on the ground for five years or more 
shall be left undisturbed and not yarded (five years is defined by more than 1.5 inches of 
sap rot), bounded by timber sale boundary tags and take trees marked with a band of red 
paint in Unit 1; timber sale boundary tags, a timber type change and take trees marked 
with a band of red paint in Unit 2; timber sale boundary tags, a timber type change and 
the PA-L-1210 Road in Unit 3; timber sale boundary tags in Unit 4; timber sale boundary 
tags and the PA-L-1210 Road in Unit 5; timber sale boundary tags and take trees marked 
with a band of red paint in Unit 6; and timber sale boundary tags a timber type change in 
Unit 7. 

 
  All forest products above located on part(s) of  Sections 28, 30 and 33 all in Township 30 

North, Range 4 West, W.M., containing 125 acres, more or less. 
 
CERTIFICATION: This sale is certified under the Sustainable Forestry Initiative® program Standard (cert 

no: PwC-SFIFM-513) 
 
ESTIMATED SALE VOLUMES AND QUALITY: 
 
 Avg Ring Total   MBF by Grade 
Species DBH Count MBF 1P 2P 3P SM 1S 2S 3S 4S UT  

Douglas fir 13.5 6 2,188    34  319 1,259 519 56 
Grand fir 13.6  404      43 259 60 43 
Red cedar 13.8  164       109 55  
Maple 10.8  108        101 7 
Hemlock 14.3  90      15 45 28 2 
Red alder 9.4  68        66 2 
Spruce 11.9  58       51 6 2 
Silver fir 16  14       16 3 2 
Sale Total   3,094  
 
MINIMUM BID: $734,000.00 BID METHOD: Sealed Bids 
 
PERFORMANCE 
SECURITY: $100,000.00 SALE TYPE: Lump Sum 
 
EXPIRATION DATE: October 31, 2022 ALLOCATION: Export Restricted 
 
BID DEPOSIT: $73,400.00 or Bid Bond.  Said deposit shall constitute an opening bid at the appraised 

price. 
 
HARVEST METHOD: 100% Ground.  Falling and Yarding will not be permitted from November 1 to April 30 

unless authorized in writing by the Contract Administratoron weekends, State recognized 
holidays, or from 8:00pm to 6:00am, unless approved by the Contract Administrator. 
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ROADS: 50.30 stations of required construction.  21.50 stations of required reconstruction.  10.85 

stations of optional construction.  270.00 stations of required prehaul maintenance.  14.85 
stations of decommissioning.  Rock haul, timber haul, pre-haul maintenance, 
reconstruction and  Road construction will not be permitted from November 1 to April 30 
unless authorized in writing by the Contract Administrator, on weekends, State 
recognized holidays, or from 8:00pm to 6:00am, unless approved by the Contract 
Administrator. 

 
ACREAGE DETERMINATION 
CRUISE METHOD: Sale units were 100% GPS'd. Sale units were cruised using a variable plot sample. 
 
FEES: $52,598.00 is due on day of sale. $9.00 per MBF is due upon removal.  These are in 

addition to the bid price. 
 
SPECIAL REMARKS: There are locked gates on the PA-L-1000, PA-L-2000, and the PA-L-3500 Roads.  

Contact the Olympic Region Dispatch Center at 360-374-2811 to obtain a AA-1 key. 
 
Two weeks notice shall be given to the Contract Administrator prior to any road or harvest activities on the PA-L-

500 Road and/or in Unit 6. 
 
There is required slash removal in Unit 6. 
 
There are hazard abatement requirements in Unit 6 - see contract for details. 
 
There are red ringed take trees associated with an Easement in Unit 6 - see Clause H-140 of the contract for details. 
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Timber Sale Unit
Highway

") Milepost Markers
Driving Route
Other Road
Haul Route

!, !, !, Power Lines

)! ! Gate
1 Rock Pit

30-100646
T30R4W, T29R4W

Clallam
480-720

State Forest Transfer (1)

Units 1-5: From Seqium,  head west on US-101 for approximately 3.3 miles.  Turn left on Hooker Rd and continue south for 2.3 miles.Turn right on 
Olson Rd and continue for 0.4 miles.  Proceed through locked gate (AA-1) and continue onto PA-L-2000 for 0.4 miles.  Stay right onto PA-L-1200 for 
0.4 miles before arriving at powerlines.  Continue on foot along PA-L-1230 for 400 ft and arrive at Unit 2.  From Unit 2, continue on PA-L-1230 for 
900ft before arriving at Unit 1.  From Unit 1, continue along PA-L-1230 for 0.4 miles then turn left onto PA-L-1233.  Continue on PA-L-1233 for 
0.3 miles before arriving at Unit 4.  From the powerlines, continue west on PA-L-1200 for 600 ft.  By foot, take PA-L-1220 directly into 
Unit 3. From Unit 3, continue west on PA-L-1200 for 0.8 miles and then turn right onto PA-L-1210.  Continue for 1.0 miles before arriving at Unit 5.  
Unit 6: From US-101 and Hooker Rd, head south on Hooker Rd for 0.2 miles.  Turn right on Atterbury and continue for 2.3 miles.  
Turn left on Cassidy and continue for 0.8 miles, as road turns into Autumn Rd continue for additional 0.6 miles before arriving at Eldridge Rd.  
Continue west on foot for 600 ft along DNR easement(PA-L-500) through private property before arriving at Unit 6.
Fitzgerald Pit:  From Sequim, head west on US-101 for 2.5 miles and turn left on Taylor Cutoff Rd.  After 2.6 miles, turn left on Fish Hatchery Rd 
and then a quick right onto Sturdevant Rd.  Continue on Sturdevant Rd for 0.8 miles and then turn left on PA-L-3500 (Norris Rd).  After 0.2 miles 
turn left on PA-L-3510 and proceed through locked gate (AA-1).  Continue for 0.2 miles before arriving at Fitzgerald Pit
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STATE OF WASHINGTON
DEPARTMENT OF NATURAL RESOURCES

BILL OF SALE AND CONTRACT FOR
FOREST PRODUCTS

Export Restricted Lump Sum AGREEMENT NO. 30-0100646

SALE NAME: KINGS SILVER

THE STATE OF WASHINGTON DEPARTMENT OF NATURAL 
RESOURCES, HEREINAFTER ACTING SOLELY, IN ITS PROPRIETARY 
CAPACITY, STATE, AND  PURCHASER, AGREE AS FOLLOWS:

Section G: General Terms
G-001 Definitions

The following definitions apply throughout this contract;

Bill of Sale and Contract for Forest Products:  Contract between the Purchaser and the 
State, which sets forth the procedures and obligations of the Purchaser in exchange for 
the right to remove forest products from the sale area. The Bill of Sale and Contract for 
Forest Products may include a Road Plan for any road construction or reconstruction, 
where applicable.

Contract Administrator:  Region Manager’s designee responsible for assuring that the 
contractual obligations of the Purchaser are met.

Forest Product:  Any material derived from the forest for commercial use.

Purchaser:  The company or individual that has entered into a Bill of Sale and Contract 
for Forest Products with the State for the right to harvest and remove forest products 
from the timber sale area.   
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Road Construction:  Includes building new and maintaining existing forest roads and 
associated work that may be optional or required as described in the Road Plan.

State:  The Washington State Department of Natural Resources, landowner and seller 
of Forest Products from the timber sale area.  The State is represented by the Region 
Manager as designated on the contract signature page.  Contractual obligations to the 
State are enforced by the Region Manager or the designated Contract Administrator.

Subcontractor:  Individual or company employed by the Purchaser to perform a portion 
or all of the services required by The Bill of Sale and Contract for Forest Products.  The 
Purchaser is responsible for independently negotiating, procuring and paying for all 
subcontracted services rendered.

G-011 Right to Remove Forest Products and Contract Area
Purchaser was the successful bidder on October 28, 2020 and the sale was confirmed 
on ______________________.  The State, as owner, agrees to sell to Purchaser, and 
Purchaser agrees to purchase as much of the following forest products as can be cut and 
removed during the term of this contract:  All timber, except trees marked with a band 
of blue paint or bounded out by leave tree area boundary tags, and all  timber that has 
been on the ground for five years or more shall be left undisturbed and not yarded (five 
years is defined by more than 1.5 inches of sap rot), bounded by timber sale boundary 
tags and take trees marked with a band of red paint in Unit 1; timber sale boundary 
tags, a timber type change and take trees marked with a band of red paint in Unit 2; 
timber sale boundary tags, a timber type change and the PA-L-1210 Road in Unit 3; 
timber sale boundary tags in Unit 4; timber sale boundary tags and the PA-L-1210 
Road in Unit 5; timber sale boundary tags and take trees marked with a band of red 
paint in Unit 6; and timber sale boundary tags a timber type change in Unit 7.

All forest products above located on approximately 125 acres on part(s) of Sections 28, 
30, and 33 all in Township 30 North, Range 4 West W.M. in Clallam County(s) as 
designated on the sale area and as shown on the attached timber sale map.  

All forest products described above from the bole of the tree that meet or exceed 2 
inches diameter inside bark on the small end are eligible for removal.  Above ground 
components of a tree that remain as by-products after the manufacture of logs, 
including but not limited to tree tops, branches, limbs, needles, leaves, stumps, are not 
eligible for removal under the terms of this contract.

Forest products purchased under a contract that is designated as export restricted shall 
not be exported until processed.  Forest products purchased under a contract that is 
designated as exportable may be exported prior to processing.

G-020 Inspection By Purchaser
Purchaser hereby warrants to the State that they have had an opportunity to fully 
inspect the sale area and the forest products being sold.  Purchaser further warrants to 
the State that they enter this contract based solely upon their own judgment of the value 
of the forest products, formed after their own examination and inspection of both the 
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timber sale area and the forest products being sold.  Purchaser also warrants to the State 
that they enter this contract without any reliance upon the volume estimates, acreage 
estimates, appraisals, pre-bid documentation, or any other representations by the State 
Department of Natural Resources.

G-025 Schedules
The following attached schedules are hereby incorporated by reference:

Schedule Title
A SLASH PILING SPECS-COAST DISTRICT
B GREEN TREE RETENTION PLAN

G-031 Contract Term
Purchaser shall complete all work required by this contract prior to October 31, 2022.

G-040 Contract Term Adjustment - No Payment
Purchaser may request an adjustment in the contract term.  A claim must be submitted 
in writing and received by the State within 30 days after the start of interruption or 
delay.  The claim must also indicate the actual or anticipated length of interruption or 
delay.  The State may grant an adjustment without charge only if the cause for contract 
term adjustment is beyond Purchaser's control.  The cause must be one of the following 
and the adjustment may be granted only if operations or planned operations under this 
contract are actually interrupted or delayed:

a. Road and bridge failures which deny access.

b. Access road closures imposed by road owner.

c. Excessive suspensions as provided in clause G-220.

d. Regulatory actions not arising from Purchaser's failure to comply with this 
contract which will prevent timber harvest for a period less than 6 months.

G-051 Contract Term Extension - Payment
Extensions of this contract term may be granted only if, in the judgment of the State, 
Purchaser is acting in good faith and is endeavoring to remove the forest products 
conveyed.  The term of this contract may be extended for a reasonable time by the State 
if all of the following conditions are satisfied:

a. A written request for extension of the contract term must be received prior to 
the expiration date of the contract.

b. Completion of all required roads and compliance with all contract and 
regulatory requirements.

c. For the first extension, not to exceed 1 year, payment of at least 25 percent of 
the total contract price.
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For the second extension, not to exceed 1 year, payment of at least 90 percent 
of the total contract price.

The payments shall not include the initial deposit which shall be held 
according to the provisions of RCW 79.15.100.

d. Payment of an amount based on 12 percent interest per annum on the unpaid 
portion of the total contract price.

All payments, except the initial deposit, will be deducted from the total 
contract price to determine the unpaid portion of the contract.

e. Payment of $523.00 per acre per annum for the acres on which an operating 
release has not been issued.  

f. In no event will the extension charge be less than $200.00.

g. Extension payments are non-refundable.
G-053 Surveys - Sensitive, Threatened, Endangered Species

Whenever the State determines that a survey for sensitive, threatened, or endangered 
species is prudent, or when Purchaser determines a survey is prudent and the State 
agrees, Purchaser shall perform such surveys at Purchaser's expense and to the 
standards required by the State.  The survey information shall be supplied to the State.

G-060 Exclusion of Warranties
The PARTIES AGREE that the IMPLIED WARRANTIES OF MERCHANTABILITY 
AND FITNESS FOR A PARTICULAR PURPOSE and ALL OTHER WARRANTIES 
EXPRESSED OR IMPLIED ARE EXCLUDED from this transaction and shall not 
apply to the goods sold.  For example, THE FOLLOWING SPECIFIC MATTERS 
ARE NOT WARRANTED, and are EXCLUDED from this transaction:

a. The MERCHANTABILITY of the forest products.  The use of the term 
"merchantable" in any document is not intended to vary the foregoing.

b. The CONDITION of the forest products.  The forest products will be 
conveyed "AS IS."

c. The ACREAGE contained within any sale area.  Any acreage descriptions 
appearing in the timber notice of sale, timber sale contract, or other documents 
are estimates only, provided solely for administrative and identification 
purposes.

d. The VOLUME, QUALITY, OR GRADE of the forest products.  The State 
neither warrants nor limits the amount of timber to be harvested.  The 
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descriptions of the forest products to be conveyed are estimates only, made 
solely for administrative and identification purposes.

e. The CORRECTNESS OF ANY SOIL OR SURFACE CONDITIONS, PRE-
SALE CONSTRUCTION APPRAISALS, INVESTIGATIONS, AND ALL 
OTHER PRE-BID DOCUMENTS PREPARED BY OR FOR THE STATE.  
These documents have been prepared for the State's appraisal purposes only.

f. THAT THE SALE AREA IS FREE FROM THREATENED OR 
ENDANGERED SPECIES or their habitat.  The State is not responsible for 
any interference with forestry operations that result from the presence of any 
threatened or endangered species, or the presence of their habitat, within the 
sale area.

g. THAT THE FORESTRY OPERATIONS to be performed under this contract 
WILL BE FREE FROM REGULATORY ACTIONS by governmental 
agencies.  The State is not responsible for actions to enforce regulatory laws, 
such as the Washington Forest Practices Act (chapter 76.09 RCW), taken by 
the Department of Natural Resources or any other agency that may affect the 
operability of this timber sale.

h. Items contained in any other documents prepared for or by the State.
G-062 Habitat Conservation Plan

The State has entered into a Habitat Conservation Plan (HCP) with the U.S. Fish and 
Wildlife Service and the National Marine Fisheries Service (the Services) to address 
state trust land management issues relating to compliance with the Federal Endangered 
Species Act.  The activities to be carried out under this contract are located within the 
State’s HCP area and are subject to the terms and conditions of the HCP, and the 
Services’ Incidental Take Permit Nos. TE812521-1 and 1168 (collectively referred to 
as ITP), or as amended hereafter by the Services.  The ITP authorizes the incidental 
take of certain federally listed threatened and endangered species, as specified in the 
ITP conditions.  All HCP materials, including the ITP, are available for review at the 
State’s Regional Offices and the administrative headquarters in Olympia, Washington.

By signing this contract, Purchaser agrees to comply with the terms and conditions of 
the ITP, and the HCP, which shall become terms of this contract.  The State agrees to 
authorize the lawful activities of the Purchaser carried out pursuant to this contract, 
PROVIDED the Purchaser remains in compliance with the terms and conditions of both 
the HCP and ITP.  The requirements set forth in this contract are intended to comply 
with the terms and conditions of the HCP and ITP.  Accordingly, non-compliance with 
the terms and conditions of the HCP and ITP will render the authorization provided in 
this paragraph void, be deemed a breach of the contract and may subject Purchaser to 
liability for violation of the Endangered Species Act.
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Any modifications to the contract shall be proposed in writing by Purchaser, shall 
continue to meet the terms and conditions of the HCP and ITP, and shall require the 
prior written approval of the Region Manager before taking effect.

G-063 Incidental Take Permit Notification Requirements
a. Purchaser shall immediately notify the Contract Administrator of new 

locations of permit species covered by the Incidental Take Permits (ITP) that 
are discovered within the area covered by the State's Habitat Conservation 
Plan (HCP), including, but not limited to: locations of occupied murrelet 
habitat; spotted owl nest sites; wolves; grizzly bears; nests, communal roosts, 
or feeding concentrations of bald eagles; peregrine falcon nests; Columbian 
white-tailed deer; Aleutian Canada geese; Oregon silverspot butterflies; and 
additional stream reaches found to contain bull trout.  Purchaser is required to 
notify the Contract Administrator upon discovery of any fish species found in 
streams or bodies of water classified as non-fish bearing. In all circumstances, 
notification must occur within a 24 hour time period.

b. Upon locating any live, dead, injured, or sick specimens of any permit species 
covered by the ITP, Purchaser shall immediately notify the Contract 
Administrator.  Purchaser shall notify the Contract Administrator if there is 
any doubt as to the identification of a discovered permit species.  Purchaser 
may be required to take certain actions to help the Contract Administrator 
safeguard the well-being of any live, injured or sick specimens of any permit 
species discovered, until the proper disposition of such specimens can be 
determined by the Contract Administrator.  Any such requirements will be 
explained to Purchaser by the Contract Administrator during the Pre-Work 
Conference.  In all circumstances, notification must occur within a 24 hour 
time period. 

c. Purchaser shall refer to a specific ITP number, ITP TE812521-1 or ITP 1168 
(copies which are located in the region office) in all correspondence and 
reports concerning permit activities.

d. Provisions and requirements of the ITP shall be clearly presented and 
explained to Purchaser by Contract Administrator during the Pre-Work 
Conference as per contract clause G-330.  All applicable provisions of the ITP 
and this schedule must be presented and clearly explained by Purchaser to all 
authorized officers, employees, contractors, or agents of Purchaser conducting 
authorized activities in the timber sale area.  Any questions Purchaser may 
have about the ITP should be directed to the Contract Administrator.

G-064 Permits
Purchaser is responsible for obtaining any permits not already obtained by the State that 
relate to Purchaser's operation.  Forest Practice Application / Hydraulic Project 
Approval permits obtained by the State shall be transferred to Purchaser.  Purchaser is 
responsible for all permits, amendments and renewals.
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G-065 Regulatory Disclaimer
The State disclaims any responsibility for, or liability relating to, regulatory actions by 
any government agency, including actions pursuant to the Forest Practices Act, Ch. 
76.09 RCW that may affect the operability of the timber sale.

G-066 Governmental Regulatory Actions
a. Risk

Purchaser shall be responsible for any increased operational costs arising from 
any applicable foreign or domestic governmental regulation or order that does 
not cause contract performance to become commercially impracticable or that 
does not substantially frustrate the purpose of the contract.  If impracticability 
or frustration results from Purchaser's failure to comply with this contract, 
Purchaser shall remain responsible for payment of the total contract price 
notwithstanding the impracticability or frustration.

b. Sale Area

When portions of the sale area become subject to a foreign or domestic 
governmental regulation or order that will likely prevent timber harvest for a 
period that will exceed the expiration date of this contract, and Purchaser has 
complied with this contract, the following shall apply:

i. RCW 79.15.140 shall govern all adjustments to the contract area.

c. Adjustment of Price

The State shall adjust the total contract price by subtracting from the total 
contract price an amount determined in the following manner: The State shall 
cause the timber sale area subject to governmental regulation or order to be 
measured.  The State shall calculate the percentage of the total sale area 
subject to the governmental regulation or order.  The State shall reduce the 
total contract price by that calculated percentage.  However, variations in 
species, value, costs, or other items pertaining to the affected sale area will be 
analyzed and included in the adjustment if deemed appropriate by the State.  
The State will further reduce the total contract price by the reasonable cost of 
unamortized roads Purchaser constructed but was unable to fully use for 
removing timber.  A reduction in total contract price terminates all of the 
Purchaser's rights to purchase and remove the timber and all other interest in 
the affected sale area.

G-070 Limitation on Damage
In the event of a breach of any provision of this contract by the State, the exclusive 
remedy available to Purchaser will be limited to a return of the initial deposit, 
unapplied payments, and credit for unamortized improvements made by Purchaser.  
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The State shall not be liable for any damages, whether direct, incidental or 
consequential.

G-080 Scope of State Advice
No advice by any agent, employee, or representative of the State regarding the method 
or manner of performing shall constitute a representation or warranty that said method, 
manner or result thereof will conform to the contract or be suitable for Purchaser's 
purposes under the contract.  Purchaser's reliance on any State advice regarding the 
method or manner of performance shall not relieve Purchaser of any risk or obligation 
under the contract.  Purchaser retains the final responsibility for its operations under 
this contract and State shall not be liable for any injuries resulting from Purchaser's 
reliance on any State advice regarding the method or manner of performance.

G-091 Sale Area Adjustment
The Parties may agree to adjustments in the sale area boundary.  The cumulative 
changes to the sale area during the term of the contract shall not exceed more than four 
percent of the original sale area.  If the sale area is increased, the added forest products 
become a part of this contract.  The State shall determine the volume added and shall 
calculate the increase to the total contract price using the rates set forth in clause G-101, 
G-102, or G-103.  If the sale area is reduced, the State shall determine the volume to be 
reduced.  The State shall calculate the reduction to the total contract price using the 
rates set forth in clause G-101, G-102, or G-103.

G-101 Forest Products Not Designated
Any forest products not designated for removal, which must be removed in the course 
of operations authorized by the State, shall be approved and designated by the Contract 
Administrator.  Added forest products become a part of this contract and the Scribner 
log scale volume, as defined by the Northwest Log Rules Advisory Group, shall be 
determined by the Contract Administrator.  Added forest products shall be paid for at 
the following contract payment rates per Mbf Scribner log scale.  

The pricing schedule has not been set for the sale.
G-111 Title and Risk of Loss

Title to the forest products under this contract passes to the Purchaser after they are 
removed from the sale area, if adequate advance payment or payment security has been 
provided to the State under this contract.  Purchaser bears all risk of loss of, or damage 
to, and has an insurable interest in, the forest products described in this contract from 
the time the sale is confirmed under RCW 79.15.120.  Breach of this contract shall have 
no effect on this provision.

G-116 Sustainable Forestry Initiative® (SFI) Certification
Forest products purchased under this contract are certified as being in conformance 
with the Sustainable Forestry Initiative program Standard under certificate number: 
PwC-SFIFM-513.  
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Purchaser shall have at least one person regularly on-site during active operations that 
have completed training according to the requirements outlined within the SFI® 
program Standard.  Purchaser shall designate in writing the name(s) of the individual(s) 
who will be on-site and provide proof of their successful completion of an approved 
training program prior to active operations.

G-120 Responsibility for Work
All work, equipment, and materials necessary to perform this contract shall be the 
responsibility of Purchaser.  Any damage to improvements, except as provided in 
clause G-121 or unless the State issues an operating release pursuant to clause G-280, 
shall be repaired promptly to the satisfaction of the State and at Purchaser's expense.

G-121 Exceptions
Exceptions to Purchaser's responsibility in clause G-120 shall be limited exclusively to 
the following.  These exceptions shall not apply where road damage occurs due to 
Purchaser's failure to take reasonable precautions or to exercise sound forest 
engineering and construction practices.

The State will bear the cost to repair damages caused by a third party.  In all other 
cases, the Purchaser shall bear responsibility for the costs as described below.

Road is defined as the road bed, including but not limited to its component parts, such 
as cut and fill slopes, subgrade, ditches, culverts, bridges, and cattle guards. 

For the purposes of this clause, damage will be identified by the State and is defined as:

1. Failure of (a) required improvements or roads designated in clause C-050, or 
(b) required or optional construction completed to the point that authorization 
to haul has been issued;

2. Caused by a single event from forces beyond the control of Purchaser, its 
employees, agents, or invitees, including independent contractors; and

3. Includes, but is not limited to natural disasters such as earthquakes, volcanic 
eruptions, landslides, and floods.

The repair work identified by the State shall be promptly completed by Purchaser at an 
agreed price.  The State may elect to accomplish repairs by means of State-provided 
resources. 

For each event, Purchaser shall be solely responsible for the initial $5,000 in repairs.  
For repairs in excess of $5,000, the parties shall share equally the portion of costs 
between $5,000 and $15,000.  The State shall be solely responsible for the portion of 
the cost of repairs that exceed $15,000.  

Nothing contained in clauses G-120 and G-121 shall be construed as relieving 
Purchaser of responsibility for, or damage resulting from, Purchaser's operations or 
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negligence, nor shall Purchaser be relieved from full responsibility for making good 
any defective work or materials.  Authorization to haul does not warrant that Purchaser 
built roads are free from material defect and the State may require additional work, at 
Purchasers expense regardless of cost, to remedy deficiencies at any time.

G-140 Indemnity
To the fullest extent permitted by law, Purchaser shall indemnify, defend and hold 
harmless State, agencies of State and all officials, agents and employees of State, from 
and against all claims arising out of or resulting from the performance of the contract.  
"Claim" as used in this contract means any financial loss, claim, suit, action, damage, 
or expense, including but not limited to attorneys' fees, attributable for bodily injury, 
sickness, disease or death, or injury to or destruction of tangible property including loss 
of use resulting therefrom.  Purchasers' obligations to indemnify, defend, and hold 
harmless includes any claim by Purchasers' agents, employees, representatives, or any 
subcontractor or its employees.  Purchaser expressly agrees to indemnify, defend, and 
hold harmless State for any claim arising out of or incident to Purchasers' or any 
subcontractors' performance or failure to perform the contract.  Purchasers' obligation 
to indemnify, defend, and hold harmless State shall not be eliminated or reduced by any 
actual or alleged concurrent negligence of State or its agents, agencies, employees and 
officials.  Purchaser waives its immunity under Title 51 RCW to the extent it is 
required to indemnify, defend and hold harmless State and its agencies, officials, agents 
or employees.

G-150 Insurance
Purchaser shall, at its cost and expense, buy and maintain insurance of the types and 
amounts listed below.  Failure to buy and maintain the required insurance may result in 
a breach and/or termination of the contract at State's option.  State may suspend 
Purchaser operations until required insurance has been secured.

All insurance and surety bonds should be issued by companies admitted to do business 
within the State of Washington and have a rating of A-, Class VII or better in the most 
recently published edition of Best's Reports. If an insurer is not admitted, all insurance 
policies and procedures for issuing the insurance policies must comply with Chapter 
48.15 RCW and 284-15 WAC.

The State of Washington, Department of Natural Resources region office of sale origin 
shall be provided written notice before cancellation or non-renewal of any insurance 
referred to therein, in accord with the following specifications:

1. Insurers subject to Chapter 48.18 RCW (admitted and regulated by the 
Insurance Commissioner): The insurer shall give the State 45 days advance 
notice of cancellation or non-renewal.  If cancellation is due to non-payment 
of premium, the State shall be given 10 days advance notice of cancellation.

2. Insurers subject to Chapter 48.15 RCW (surplus lines): The State shall be 
given 20 days advance notice of cancellation.  If cancellation is due to non-
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payment of premium, the State shall be given 10 days advance notice of 
cancellation.

 
Before starting work, Purchaser shall furnish State of Washington, Department of 
Natural Resources with a certificate(s) of insurance, executed by a duly authorized 
representative of each insurer, showing compliance with the insurance requirements 
specified in the contract.  Insurance coverage shall be obtained by the Purchaser prior 
to operations commencing and continually maintained in full force until all contract 
obligations have been satisfied or an operating release has been signed by the State.

Purchaser shall include all subcontractors as insured under all required insurance 
policies, or shall furnish separate certificates of insurance and endorsements for each 
subcontractor.  Subcontractor(s) must comply fully with all insurance requirements 
stated herein.  Failure of subcontractor(s) to comply with insurance requirements does 
not limit Purchaser's liability or responsibility.

The State of Washington, Department of Natural Resources, its elected and appointed 
officials, agents and employees shall be named as an additional insured via 
endorsement on all general liability, excess, umbrella, and property insurance policies.

All insurance provided in compliance with this contract shall be primary as to any other 
insurance or self-insurance programs afforded to or maintained by State.  Purchaser 
waives all rights against State for recovery of damages to the extent these damages are 
covered by general liability or umbrella insurance maintained pursuant to this contract.

By requiring insurance herein, State does not represent that coverage and limits will be 
adequate to protect Purchaser and such coverage and limits shall not limit Purchaser's 
liability under the indemnities and reimbursements granted to State in this contract.

The limits of insurance, which may be increased as deemed necessary by State of 
Washington, Department of Natural Resources, shall not be less than as follows:

Commercial General Liability (CGL) Insurance.  Purchaser shall maintain general 
liability (CGL) insurance, and, if necessary, commercial umbrella insurance with a 
limit of not less than $1,000,000.00 per each occurrence.  If such CGL insurance 
contains aggregate limits, the General Aggregate limit shall be at least twice the "each 
occurrence" limit.  CGL insurance shall have products-completed operations aggregate 
limit of at least two times the "each occurrence" limit.  CGL coverage shall include a 
Logging and Lumbering Endorsement (i.e. Logger’s Broad-Form) to cover the events 
that include, but are not limited to, fire suppression expenses, accidental timber 
trespasses, and wildfire property damage with limits of not less than $2,000,000.00 
each occurrence.

CGL insurance shall be written on Insurance Services Office (ISO) occurrence form 
CG 00 01 (or a substitute form providing equivalent coverage).  All insurance shall 
cover liability arising out of premises, operations, independent contractors, products 
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completed operations, personal injury and advertising injury, and liability assumed 
under an insured contract (including the tort liability of another party assumed in a 
business contract), and contain separation of insured (cross liability) condition.  

Employer's Liability "Stop Gap" Insurance.  Purchaser shall buy employers liability 
insurance, and, if necessary, commercial umbrella liability insurance with limits not 
less than $1,000,000.00 each accident for bodily injury by accident or $1,000,000.00 
each employee for bodily injury by disease. 
 
Workers' Compensation Coverage.  Purchaser shall comply with all State of 
Washington workers' compensation statutes and regulations.  Workers' compensation 
coverage shall be provided for all employees of Purchaser and employees of any 
subcontractor or sub-subcontractor.  Coverage shall include bodily injury (including 
death) by accident or disease, which exists out of or in connection with the performance 
of this contract.  Except as prohibited by law, Purchaser waives all rights of subrogation 
against State for recovery of damages to the extent they are covered by workers' 
compensation, employer's liability, commercial general liability, or commercial 
umbrella liability insurance.

If Purchaser, subcontractor or sub-subcontractor fails to comply with all State of 
Washington workers' compensation statutes and regulations and State incurs fines or is 
required by law to provide benefits to or obtain coverage for such employees, Purchaser 
shall indemnify State.  Indemnity shall include all fines, payment of benefits to 
Purchaser or subcontractor employees, or their heirs or legal representatives, and the 
cost of effecting coverage on behalf of such employees. 

Business Auto Policy (BAP).  Purchaser shall maintain business auto liability and, if 
necessary, commercial umbrella liability insurance with a limit not less than 
$1,000,000.00 per accident.  Such insurance shall cover liability arising out of "Any 
Auto".  Business auto coverage shall be written on ISO form CA 00 01, or substitute 
liability form providing equivalent coverage.  If necessary the policy shall be endorsed 
to provide contractual liability coverage and cover a "covered pollution cost or 
expense" as provided in the 1990 or later editions of CA 00 01.  Purchaser waives all 
rights against State for the recovery of damages to the extent they are covered by 
business auto liability or commercial umbrella liability insurance.

G-160 Agents
The State's rights and duties will be exercised by the Region Manager at Forks, 
Washington.  The Region Manager will notify Purchaser in writing who is responsible 
for administering the contract.  The Region Manager has sole authority to waive, 
modify, or amend the terms of this contract in the manner prescribed in clause G-180.  
No agent, employee, or representative of the State has any authority to bind the State to 
any affirmation, representation, or warranty concerning the forest products conveyed 
beyond the terms of this contract.

Purchaser is required to have a person on site during all operations who is authorized to 
receive instructions and notices from the State.  Purchaser shall inform the State in 
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writing who is authorized to receive instructions and notices from the State, and any 
limits to this person's authority.

G-170 Assignment and Delegation
No rights or interest in this contract shall be assigned by Purchaser without prior 
written permission of the State.  Any attempted assignment shall be void and 
ineffective for all purposes unless made in conformity with this paragraph.  Purchaser 
may perform any duty through a delegate, but Purchaser is not thereby relieved of any 
duty to perform or any liability.  Any assignee or delegate shall be bound by the terms 
of the contract in the same manner as Purchaser.

G-180 Modifications
Waivers, modifications, or amendments of the terms of this contract must be in writing 
signed by Purchaser and the State.

G-190 Contract Complete
This contract is the final expression of the Parties' agreement.  There are no 
understandings, agreements, or representations, expressed or implied, which are not 
specified in this contract.

G-200 Notice
Notices required to be given under the following clauses shall be in writing and shall be 
delivered to Purchaser's authorized agent or sent by certified mail to Purchaser's 
address of record:

G-210 Violation of Contract
G-220 State Suspends Operations

All other notices required to be given under this contract shall be in writing and 
delivered to the authorized agent or mailed to the Party's post office address.  Purchaser 
agrees to notify the State of any change of address.

G-210 Violation of Contract
a. If Purchaser violates any provision of this contract, the Contract 

Administrator, by written notice, may suspend those operations in violation.  
If the violation is capable of being remedied, Purchaser has 30 days after 
receipt of a suspension notice to remedy the violation.  If the violation cannot 
be remedied (such as a violation of WAC 240-15-015) or Purchaser fails to 
remedy the violation within 30 days after receipt of a suspension notice, the 
State may terminate the rights of Purchaser under this contract and collect 
damages.

b. If the contract expires pursuant to clause G-030 or G-031 without Purchaser 
having performed all its duties under this contract, Purchaser's right to operate 
is terminated and Purchaser shall not have the right to remedy the breach.  
This provision shall not relieve Purchaser of any payment obligations.
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c. The State has the right to remedy the breach in the absence of any indicated 
attempt by Purchaser or if Purchaser is unable, as determined by the State, to 
remedy the breach.  Any expense incurred by the State shall be charged to 
Purchaser and shall be paid within 30 days of receipt of billing.

d. If Purchaser's violation is a result of a failure to make a payment when due, in 
addition to a. and b. above, interest shall accrue on the unpaid balance at 12 
percent per annum, beginning the date payment was due.

G-220 State Suspends Operation
The Contract Administrator may suspend any operation of Purchaser under this 
contract when the State is suffering, or there is a reasonable expectation the State will 
suffer environmental, monetary, or other damage if the operation is allowed to 
continue.

Purchaser shall be in breach of this contract if the operation continues after the 
suspension notice or if the operation resumes without prior approval and notice from 
the Contract Administrator.

Purchaser may request a modification of a suspension within 30 days of the start of 
suspension through the dispute resolution process in clause G-240.  If this process 
results in a finding that the suspension exceeded the time reasonably necessary to stop 
or prevent damage to the State, Purchaser is entitled to request a contract term 
adjustment under clause G-040.

If it reasonably appears that the damage that the State is suffering, or can reasonably be 
expected to suffer if the operation is allowed to continue, will prevent harvest for a 
period that will exceed 6 months, and Purchaser has complied with this contract, the 
provisions of clause G-066 shall govern just as if the harvest was prevented by an 
applicable foreign or domestic governmental regulation or order.

G-230 Unauthorized Activity
Any cutting, removal, or damage of forest products by Purchaser, its employees, 
agents, or invitees, including independent contractors, in a manner inconsistent with the 
terms of this contract or State law, is unauthorized.  Such activity may subject 
Purchaser to liability for triple the value of said forest products under RCW 79.02.320 
or RCW 79.02.300 and may result in prosecution under RCW 79.02.330 or other 
applicable statutes.

G-240 Dispute Resolution
The following procedures apply in the event of a dispute regarding interpretation or 
administration of this contract and the parties agree that these procedures must be 
followed before a lawsuit can be initiated.

a. In the event of a dispute, Purchaser must make a written request to the Region 
Manager for resolution prior to seeking other relief.
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b. The Region Manager will issue a written decision on Purchaser's request 
within ten business days.

c. Within ten business days of receipt of the Region Manager's decision, 
Purchaser may make a written request for resolution to the Deputy Supervisor 
- Uplands of the Department of Natural Resources.

d. Unless otherwise agreed, a conference will be held by the Deputy Supervisor - 
Uplands within 30 calendar days of the receipt of Purchaser's request for 
review of the Region Manager's written decision.  Purchaser and the Region 
Manager will have an opportunity to present their positions.  The Deputy 
Supervisor - Uplands will issue a decision within a reasonable time of being 
presented with both Parties' positions.

G-250 Compliance with All Laws
Purchaser shall comply with all applicable statutes, regulations and laws, including, but 
not limited to; chapter 27.53 RCW, chapter 68.50 RCW, WAC 240-15 and WAC 296-
54.  Failure to comply may result in forfeiture of this contract.

G-260 Venue
This contract shall be governed by the laws of the State of Washington.  In the event of 
a lawsuit involving this contract, venue shall be proper only in Thurston County 
Superior Court.

G-270 Equipment Left on State Land
All equipment owned or in the possession of Purchaser, its employees, agents, or 
invitees, including independent contractors, shall be removed from the sale area and 
other State land by the termination date of this contract.  Equipment remaining 
unclaimed on State land 60 days after the expiration of the contract period is subject to 
disposition as provided by law.  Purchaser shall pay to the State all costs of moving, 
storing, and disposing of such equipment.  The State shall not be responsible for any 
damages to or loss of the equipment or damage caused by the moving, storing or 
disposal of the equipment.

G-280 Operating Release
An operating release is a written document, signed by the State and Purchaser, 
indicating that Purchaser has been relieved of certain rights or responsibilities with 
regard to the entire or a portion of the timber sales contract.  Purchaser and State may 
agree to an operating release for this sale, or portion of this sale, prior to the contract 
expiration, when all contract requirements pertaining to the release area have been 
satisfactorily completed.  Upon issuance of a release, Purchaser's right to cut and 
remove forest products on the released area will terminate.

G-310 Road Use Authorization
Purchaser is authorized to use the following State roads and roads for which the State 
has acquired easements and road use permits; PA-L-500, PA-L-1000, PA-L-1200, PA-
L-1210, PA-L-1222, 
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PA-L-1230, PA-L-1231, PA-L-1232, PA-L-1233, PA-L-1233.2, PA-L-2000, PA-L-
3500, PA-L-3510,
2+05 spur, 3+60 spur, 2+70 spur, and the 1+00 spur.  The State may authorize in 
writing the use of other roads subject to fees, restrictions, and prior rights.

G-330 Pre-work Conference
Purchaser shall arrange with the Contract Administrator to review this contract and to 
examine the sale area before beginning any operations.  A plan of operations shall be 
developed and agreed upon by the Contract Administrator and Purchaser before 
beginning any operations.  To the extent that the plan of operations is inconsistent with 
the contract, the terms of the contract shall prevail.  State's acceptance and approval of 
Purchaser's plan of operations shall not be construed as any statement or warranty that 
the plan of operations is adequate for Purchaser's purposes or complies with applicable 
laws.

G-340 Preservation of Markers
Any legal land subdivision survey corners and witness objects are to be preserved. If 
such are destroyed or disturbed, the Purchaser shall, at the Purchaser’s own expense, re-
establish them through a licensed land surveyor in accordance with U.S. General Land 
Office standards. Corners and/or witness objects that must be disturbed or destroyed in 
the process of road construction or logging shall be adequately referenced and/or 
replaced in accordance with RCW 58.24.040(8).  Such references must be approved by 
the Contract Administrator prior to removal of said corners and/or witness objects.

G-360 Road Use Reservation
The State shall have the right to use, without charge, all existing roads and any road 
constructed or reconstructed on State lands by Purchaser under this contract.  The State 
may extend such rights to others.  If the State grants such rights to others, the State 
shall require performance or payment, as directed by the State, for their proportionate 
share of maintenance based on their use.

G-370 Blocking Roads
Purchaser shall not block the PA-L-1200, PA-L-2000, and the PA-L-500 (Sta. 0+00 – 
6+50), unless authority is granted in writing by the Contract Administrator. 

G-380 Road Easement and Road Use Permit Requirements
Purchaser agrees to comply with the terms and conditions of the attached:

Easement #55-000839 with C.R. Eldridge (R & J Enterprises Inc.).
G-430 Open Fires

Purchaser shall not set, or allow to be set by Purchaser's employees, agents, invitees 
and independent contractors, any open fire at any time of the year without first 
obtaining permission, in writing, from the Contract Administrator.
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Section P: Payments and Securities
P-011 Initial Deposit

Purchaser paid DATA MISSING initial deposit, which will be maintained pursuant to 
RCW 79.15.100(3).  If the operating authority on this contract expires without 
Purchaser's payment of the full amount specified in Clause P-020, the initial deposit 
will be immediately forfeited to the State, and will be offset against Purchaser's 
remaining balance due.  Any excess initial deposit funds not needed to ensure full 
payment of the contract price, or not needed to complete any remaining obligations of 
the Purchaser existing after contract expiration, will be refunded to the Purchaser.

P-020 Payment for Forest Products
Purchaser agrees to pay the total, lump sum contract price of $80,444.00.  The total 
contract price consists of a $0.00 contract bid price plus $80,444.00 in fees. Fees 
collected shall be retained by the state unless the contract is adjusted via the G-066 
clause.  Purchaser shall be liable for the entire purchase price, and will not be entitled to 
any refunds or offsets unless expressly stated in this contract.

THE PURCHASE PRICE SHALL NOT BE AFFECTED BY ANY FACTORS, 
INCLUDING:  the amount of forest products actually present within the contract area, 
the actual acreage covered by the contract area, the amount or volume of forest 
products actually cut or removed by purchaser, whether it becomes physically 
impossible or uneconomic to remove the forest products, and whether the subject forest 
products have been lost or damaged by fire or any other cause.  The only situations 
Purchaser may not be liable for the full purchase price are governed by clause G-066, 
concerning governmental regulatory actions taken during the term of the contract.

P-045 Guarantee of Payment
Purchaser will pay for forest products prior to cutting or will guarantee payment by 
posting an approved payment security.  The amount of cash or payment security shall 
be determined by the State and shall equal or exceed the value of the cutting proposed 
by Purchaser.

P-050 Billing Procedure
The State will compute and forward to Purchaser statements of charges provided for in 
the contract.  Purchaser shall deliver payment to the State on or before the date shown 
on the billing statement.

P-080 Payment Account Refund
Advance payments made under P-045 or P-045.2 remaining on account above the value 
for the charges shall be returned to Purchaser within 30 days following the final report 
of charges.  Refunds not made within the 30 day period will accrue interest at the 
interest rate, as established by WAC 332-100-030, computed on a daily basis until paid.

P-090 Performance Security
Purchaser agrees to furnish, within 30 days of the confirmation date, security 
acceptable to the State in the amount of $100,000.00.  The Security provided shall 
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guarantee performance of all provisions of this contract and payment of any damages 
caused by operations under this contract or resulting from Purchaser's noncompliance 
with any rule or law.  Acceptable performance security may be in the form of a 
performance bond, irrevocable letter of credit, cash, savings or certificate of deposit 
account assignments, and must name the State as the obligee or beneficiary.  A letter of 
credit must comply with Title 62A RCW, Article 5.  Performance security must remain 
in full force over the duration of the contract length.  Surety bonds issued shall conform 
to the issuance and rating requirements in clause G-150.  The State shall retain the 
performance security pursuant to RCW 79.15.100.  Purchaser shall not operate unless 
the performance security has been accepted by the State.  If at any time the State 
decides that the security document or amount has become unsatisfactory, Purchaser 
agrees to suspend operations and, within 30 days of notification, to replace the security 
with one acceptable to the State or to supplement the amount of the existing security.

P-100 Performance Security Reduction
The State may reduce the performance security after an operating release has been 
issued if the State determines that adequate security exists for any remaining 
obligations of Purchaser.

Section H: Harvesting Operations
H-001 Operations Outside the Sale Boundaries

No operations shall occur outside the sale boundaries, as described within the contract, 
unless approved in writing by the State.

H-010 Cutting and Yarding Schedule
Falling and Yarding will not be permitted from November 1 to April 30, on weekends 
and State recognized holidays or from 8:00pm to 6:00am, unless authorized in writing 
by the Contract Administrator.

H-013 Reserve Tree Damage Definition
Reserve trees are trees required and designated for retention within the sale boundary.  
Purchaser shall protect reserve trees from being cut, damaged, or removed during 
operations. 

Reserve tree damage exists when one or more of the following criteria occur as a result 
of Purchaser's operation, as determined by the Contract Administrator:

a. A reserve tree has one or more scars on its trunk exposing the cambium 
layer, which in total exceeds 100 square inches.

b. A reserve tree top is broken or the live crown ratio is reduced below 30 
percent.

c. A reserve tree has more than 1/3 of the circumference of its root system 
injured such that the cambium layer is exposed.
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If the Contract Administrator determines that a reserve tree has been cut or damaged, 
the Purchaser shall provide a replacement reserve tree of like condition, size, and 
species within the sale unit containing the damaged leave tree, as approved by the 
Contract Administrator.  Purchaser may be required to pay liquidated damages for 
Excessive Reserve Tree Damage as detailed in clause D-041.

Removal of designated reserve trees from the sale area is unauthorized, and may invoke 
the use of the G-230 ‘Trespass and Unauthorized Activity’ clause.  Purchaser is 
required to leave all cut or damaged reserve trees on site.

H-017 Preventing Excessive Soil Disturbance
Operations may be suspended when soil rutting exceeds 12 inches as measured from 
the natural ground line.  To reduce soil damage, the Contract Administrator may 
require water bars to be constructed, grass seed to be placed on exposed soils, or other 
mitigation measures.  Suspended operations shall not resume unless approval to do so 
has been given, in writing, by the Contract Administrator.

H-035 Fall Trees Into Sale Area
Trees shall be felled into the sale area unless otherwise approved by the Contract 
Administrator.

H-051 Branding and Painting
Purchaser shall provide a State of Washington registered log brand, acceptable to the 
State, unless the State agrees to furnish the brand.  All purchased timber shall be 
branded in a manner that meets the requirements of WAC 240-15-030(2)(a)(i).  All 
timber purchased under a contract designated as export restricted shall also be painted 
in a manner that meets the requirements of WAC 240-15-030(2)(a)(ii).

For pulp loads purchased under a contract designated as export restricted, Purchaser 
shall brand at least 3 logs with legible brands at one end.  Also, 10 logs shall be painted 
at one end with durable red paint.

H-080 Snags Not to be Felled
Snags not required to be felled for safety reasons may be left standing. Snags felled for 
safety reasons shall not be removed and must remain where felled.

H-090 Designated Trees Felled
All trees in Units 1, 2, 6 and the easement trees associated with the right of way on the 
PA-L-500, banded with red paint, constituting the cutting line boundaries, shall be 
felled concurrently with the falling operation.

H-120 Harvesting Equipment
Forest products sold under this contract shall be harvested and removed using ground 
based equipment. Authority to use other equipment or to operate outside the equipment 
specifications detailed above must be approved in writing by the State.
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H-140 Special Harvest Requirements
Purchaser shall accomplish the following during the harvest operations:

1.  Purchaser must have utility lines located before beginning operations, 
including road construction/reconstruction and digging next to the PA-L-500 
Road.

2.  Purchaser shall contact PUD and BPA before working around overhead 
powerlines.

3.  Purchaser must notify Agnew Irrigation District two days prior to beginning 
operations near irrigation ditches.  Contact Bobby Yaun at 360-460-9268.

4.    Purchaser shall immediately repair all gate damage resulting from operations   
to an equal or better condition than existed at the time of the sale.

5.   While felling timber, two warning signs must be posted on the PA-L-500, PA-
L-1200 and PA-L-1210 roads.

6.  No parking is allowed on the PA-L-500 Road from station 0+00 to 6+50.
                     

7.  The Purchaser shall notify all employees and contractors working on this sale 
that any danger tree, marked or unmarked, may be felled.  Any felled marked 
danger tree shall be replaced with a suitable tree of similar size and species as 
approved by the Contract Administrator.

8. The following applies to the red ringed take trees associated with the easement 
into Unit 6:

• Red-ringed trees with a single ring and the number "1" painted on them shall be 
cut and decked on the north side of the road on the PA-L-500.

• Red-ringed trees with a double ring and the number "2" painted on them shall be 
cut and decked on the south side of the road on the PA-L-500.

• The above trees are not included within this contract and are to be decked and left 
on site.

9.  Leave Tree Areas designated as"non-tradeable" on the Logging Plan Map and 
Timber Sale map; and are double-tagged with Leave Tree Area tags within 
Unit 6 shall not be traded.  Equipment within them, falling trees into them, or 
any other harvest related activities within them are strictly prohibited.

10.  If any nesting activity is discovered throughout the sale contract, all 
operations shall be shut down immediately and the Contract Administrator 
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will be notified within 24 hours.  Operations will not continue without 
Contract Administrator approval.

11. Two weeks’ notice shall be given to the Contract Administrator prior to any 
road or harvest activities on the PA-L-500 and/or in Unit 6. Damage caused 
by the operation to improvements or private property associated with the PA-
L-500, is the Purchaser's responsibility.

12. Contractor shall perform abandonment of all skid trails in the sale area, at the 
discretion of the Contract Administrator.  Abandonment shall consist of re-
establishing natural drainage and natural slopes, fluffing compacted soil to an 
18 inch depth using shovel grapples, placing stumps and debris back into the 
trail, and installing water bars as directed by the Contract Administrator.

13. Slash generated during felling and yarding within 200 feet of structures must 
be pulled back to reduce the residual volume to less than 9 tons per acre of 
material 3 inches and less in diameter in accordance with WAC 332-24-650, 
extreme fire hazard requiring abatement, and approved by the Contract 
Administrator.

14. As indicated on the Timber Sale Map and Logging Plan Map for Unit 6, no 
harvest related activities shall be done within the irrigation canal including 
falling trees into or across it.

Permission to do otherwise must be granted in writing by the Contract Administrator.
H-190 Completion of Settings

Operations begun on any setting of the sale area shall be completed before any 
operation begins on subsequent settings unless authorized in writing by the Contract 
Administrator.

H-220 Protection of Residual or Adjacent Trees
Unless otherwise specified by this contract, the Contract Administrator shall identify 
damaged adjacent or leave trees that shall be paid for according to clause G-230.

H-230 Tops and Limbs Outside the Sale Boundary
Tops and limbs outside the sale boundary as a result of Purchaser's operation shall be 
removed concurrently with the yarding operation unless otherwise directed by the 
Contract Administrator.

H-240 Lop and Scatter
The tops of all felled trees shall be lopped and slash scattered away from leave trees.

Section C: Construction and Maintenance
C-040 Road Plan

Road construction and associated work provisions of the Road Plan for this sale, dated 
5/4/2020 are hereby made a part of this contract.
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C-050 Purchaser Road Maintenance and Repair
Purchaser shall perform work at their own expense on PA-L-500, PA-L-1000, PA-L-
1200, PA-L-1210, PA-L-1220, PA-L-1222, PA-L-1230, PA-L-1231, PA-L-1232, PA-
L-1233, PA-L-1233.2, PA-L-2000, 2+05 spur, 3+60 spur, 2+70 spur, 1+00 spur.  All 
work shall be completed to the specifications detailed in the Road Plan.

C-060 Designated Road Maintainer
If required by the State, Purchaser shall perform maintenance and replacement work as 
directed by the Contract Administrator on the PA-L-3500 and PA-L-3510 Roads and 
roads used and not covered in C-050.  Purchaser shall furnish a statement in a form 
satisfactory to the State showing the costs incurred while performing this work.  Costs 
shall be based on the rates set forth in the equipment rate schedule on file at the Region 
office or Engineering Division in Olympia.  The State shall reimburse Purchaser for 
said costs within 30 days of receipt and approval of the statement.

C-100 Landing Location Restricted
Landing locations are restricted to those shown on the timber sale map unless otherwise 
authorized in writing by the Contract Administrator.

C-140 Water Bars
Purchaser shall, as directed by the Contract Administrator, construct water bars across 
haul roads, skid trails and fire trails as necessary to control soil erosion and water 
pollution.

Section S: Site Preparation and Protection
S-001 Emergency Response Plan

An Emergency Response Plan (ERP) shall be provided to the Contract Administrator 
containing but not limited to, valid contact numbers and procedures for medical 
emergencies, fire, hazardous spills, forest practice violations and any unauthorized or 
unlawful activity on or in the vicinity of the sale area.  The Contract Administrator and 
the State shall be promptly notified whenever an incident occurs requiring an 
emergency response.

The ERP must be presented for inspection at the prework meeting and kept readily 
available to all personnel, including subcontractors, on site during active operations.

S-010 Fire Hazardous Conditions
Purchaser acknowledges that operations under this Contract may increase the risk of 
fire.  Purchaser shall conduct all operations under this agreement following the 
requirements of WAC 332-24-005 and WAC 332-24-405 and further agrees to use the 
highest degree of care to prevent uncontrolled fires from starting.

In the event of an uncontrolled fire, Purchaser agrees to provide equipment and 
personnel working at the site to safely and effectively engage in first response fire 
suppression activity.
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Purchaser’s failure to effectively engage in fire-safe operations is considered a breach 
and may result in suspension of operations.

S-020 Extreme Hazard Abatement
Purchaser shall provide a written Extreme Hazard Abatement plan that meets the 
requirements of WAC 332-24 prior to the beginning of logging operations.  The plan 
must be acceptable to the Contract Administrator.  The plan will identify how 
Purchaser will accomplish abatement.  Purchaser shall also provide, and keep current, a 
written timetable for completion of all specified work in the plan.  The Contract 
Administrator's acceptance and approval of Purchaser's hazard abatement plan shall not 
be construed as any statement or warranty that the hazard abatement plan is adequate 
for Purchaser's purposes or complies with applicable laws.

S-035 Logging Debris Clean Up
Slash and debris created from harvest activities shall be treated in a manner approved in 
writing by the Contract Administrator.

S-050 Cessation of Operations for Low Humidity
When the humidity is 30 percent or lower on the sale area, all operations must cease 
unless authority to continue is granted by the State in writing.

S-060 Pump Truck or Pump Trailer
Purchaser shall provide a fully functional pump truck or pump trailer equipped to meet 
the specifications of WAC 332-24-005 and WAC 332-24-405 during the "closed 
season" or as extended by the State and shall provide trained personnel to operate this 
equipment on the sale area during all operating periods.

S-100 Stream Cleanout
Slash or debris which enters typed waters or the irrigation canal in Unit 6 as a result of 
operations under this contract and which is identified by the Contract Administrator 
shall be removed and deposited in a stable position.  Removal of slash or debris shall be 
accomplished in a manner that avoids damage to the natural stream bed and bank 
vegetation.

S-110 Resource Protection
No equipment may operate within 30' of typed water or the irrigation canal in Unit 6, 
unless authority is granted in writing by the Contract Administrator.

S-120 Stream Protection
No timber shall be felled into, across, or yarded through any streams or the irrigation 
canal in Unit 6.

S-130 Hazardous Materials

a. Hazardous Materials and Waste - Regulatory Compliance

Purchaser is responsible for understanding and complying with all applicable 
local, state, and federal hazardous material/waste laws and regulations for 
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operations conducted under this contract.  Such regulations pertain to, but may 
not be limited to, hazardous material storage, handling and transport, 
personnel protection, release notification and emergency response, cleanup, 
and waste disposal.   

Purchaser shall be responsible for restoring the site in the event of a spill or 
other releases of hazardous material/waste during operations conducted under 
this contract.  

b. Hazardous Materials Spill Prevention

All operations shall be conducted in a manner that avoids the release of 
hazardous materials, including petroleum products, into the environment 
(water, air or land).  

c. Hazardous Materials Spill Containment, Control and Cleanup

If safe to do so, Purchaser shall take immediate action to contain and control 
all hazardous material spills.  Purchaser shall ensure that enough quick 
response spill kits capable of absorbing 10 gallons of oil, coolant, solvent or 
contaminated water are available on site to quickly address potential spills 
from any piece of equipment at all times throughout active operations.  If 
large quantities of bulk fuel/other hazardous materials are stored on site, 
Purchaser must be able to effectively control a container leak and contain & 
recover a hazmat spill equal to the largest single on site storage container 
volume.  (HAZWOPER reg. 29CFR 1910.120 (j) (1) (vii)).

d. Hazardous Material Release Reporting

Releases of oil or hazardous materials to the environment must be reported 
according to the State Department of Ecology (DOE).  It is the responsibility 
of the Purchaser to have all emergency contact information readily available 
and a means of remote communication for purposes of quick notification.  In 
the event of a spill covered in part a., the Purchaser is responsible for 
immediately notifying all the following:

-Department of Emergency Management (contact information below).
-National Response Center (contact information below).
-Appropriate Department of Ecology (DOE) regional office (contact 
information below).
-DNR Contract Administrator

DOE - Northwest Region: 1-425-649-7000
(Island, King, Kitsap, San Juan, Skagit, Snohomish, and Whatcom counties)

DOE - Southwest Region: 1-360-407-6300
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(Clallam, Clark, Cowlitz, Grays Harbor, Jefferson, Mason, Lewis, Pacific, 
Pierce, Skamania, Thurston, and Wahkiakum counties)

DOE - Central Region: 1-509-575-2490
(Benton, Chelan, Douglas, Kittitas, Klickitat, Okanogan, and Yakima 
counties)

DOE - Eastern Region: 1-509-329-3400
(Adams, Asotin, Columbia, Ferry, Franklin, Garfield, Grant, Lincoln, Pend 
Oreille, Spokane, Stevens, Walla Walla, and Whitman counties)

Department of Emergency Management 24-hour Number: 1-800-258-5990

National Response Center: 1-800-424-8802
S-131 Refuse Disposal

As required by RCW 70.93, All Purchaser generated refuse shall be removed from state 
lands for proper disposal prior to termination of this contract.  No refuse shall be 
burned, buried or abandoned on state forest lands. All refuse shall be transported in a 
manner such that it is in compliance with RCW 70.93 and all loads or loose materials 
shall be covered/secured such that these waste materials are properly contained during 
transport.

Section D: Damages
D-013 Liquidated Damages or Failure to Perform

The following clauses provide for payments by Purchaser to the State for breaches of 
the terms of this contract other than failure to perform.  These payments are agreed to 
as liquidated damages and not as penalties.  They are reasonable estimates of 
anticipated harm to the State, which will be caused by Purchaser's breach.  These 
liquidated damages provisions are agreed to by the State and Purchaser with the 
understanding of the difficulty of proving loss and the inconvenience or infeasibility of 
obtaining an adequate remedy.  These liquidated damages provisions provide greater 
certainty for the Purchaser by allowing the Purchaser to better assess its responsibilities 
under the contract.

Clause P-020 governs Purchaser’s liability in the event Purchaser fails to perform any 
of the contract requirements other than the below liquidated damage clauses without 
written approval by the State.  Purchaser’s failure to pay for all or part of the forest 
products sold in this contract prior to expiration of the contract term results in 
substantial injury to the State.  Therefore, Purchaser agrees to pay the State the full 
lump sum contract price in P-020 in the event of failure to perform.

D-041 Reserve Tree Excessive Damage
When Purchaser’s operations exceed the damage limits set forth in clause H-013, 
Reserve Tree Damage Definition, and when the Contract Administrator determines that 
a suitable replacement for a damaged reserve tree is not possible, the damaged trees 
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result in substantial injury to the State. The value of the damaged reserve trees at the 
time of the breach is not readily ascertainable. Therefore, the Purchaser agrees to pay 
the State as liquidated damages at the rate of $500.00 per tree for all damaged reserve 
trees that are not replaced in sale units.

SIGNATURES

This agreement may be executed in any number of counterparts (including by electronic mail in 
portable document format (.pdf), or by facsimile) each of which shall be deemed an original but 
all of which, when taken together, shall constitute one and the same Agreement binding on all 
parties.

IN WITNESS WHEREOF, the Parties hereto have entered into this contract.

STATE OF WASHINGTON
DEPARTMENT OF NATURAL RESOURCES

______________________ ________________________
Purchaser Mona Griswold
____________________ Olympic Region Manager
Print Name

Date:    ________________ Date:    _________________
Address:
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CORPORATE ACKNOWLEDGEMENT
(Required for both LLC and Inc. Entities)

STATE OF ____________________________)
)

COUNTY OF ____________________________)

On this _____________ day of _______________________, 20___, before me personally 
appeared ________________________________________________
__________________________________________________ to me known to be the 
____________________________________________________________ of the corporation that 
executed the within and foregoing instrument and acknowledged said instrument to be the free and 
voluntary act and deed of the corporation, for the uses and purposes therein mentioned, and on 
oath stated that (he/she was) (they were) authorized to execute said instrument.

IN WITNESS WHEREOF, I have hereunto set my hand and affixed my official seal the day and 
year first above written.

____________________________________
Notary Public in and for the State of

____________________________________

My appointment expires _______________
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Schedule A
SLASH PILING SPECS

                                                         

The areas shall be piled by creating circular piles of slash and brush conforming to the following 
specifications:

1.  Piles shall be a minimum of 12 feet tall by 8 feet wide to a maximum of 30 feet tall and 16 
feet wide.  Piles shall be cone shaped and stable.

2.  Piles shall be free of topsoil, large rotten logs and large stumps.  No material larger than 8 
inches in diameter shall be piled. Any unburnable material shall be well scattered.

3.  Piles shall not be placed on large stumps or logs.

4.  Piles shall be stacked a minimum of 50 feet from all unit boundaries, Riparian Management 
Zones, leave tree areas and any standing timber; a minimum of 100 feet from any public roads 
and highways; and a minimum of 200 feet from any structures.

5.  Piling shall be completed using an approved hydraulic shovel and grapples.

6.  Slash and displaced soil shall be removed from swales and natural drainage channels 
concurrent with yarding.

7.  Slash shall be placed in skid roads or ahead of machinery.  Slash which accumulates on 
landings and/or roads shall be lopped and scattered within the harvest area or as designated by 
the Contract Administrator.

8.  Slash generated during cable yarding shall be stacked in dirt free piles and shall not block 
roads or interfere with functioning of drainage structures, ditches, or stream channels.

9.  Purchaser may remove slash as biofuel.
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Schedule B
GREEN TREE RETENTION PLAN

Leave the following as directed by the Contract Administrator:

1. All trees marked with a blue band of paint and all leave tree area clumps shall remain 
standing. The perimeter of the leave tree clumps are designated by Leave Tree Area tags. The 
tags face outward from the leave tree clumps.

                        # of Individually                                             # of Trees           Total # of
  Unit #            Marked Trees                 # of Clumps              Clumped            Leave Trees

     1                       51                                      1                            171                    227
     2                       30                                      1                              72                    102
     3                       20                                      2                            326                    346
     4                         8                                      1                              56                      64
     5                         0                                      1                              24                      24
     6                       38                                      6                            266                    309



WASHINGTON STATE DEPARTMENT OF NATURAL RESOURCES 

FOREST EXCISE TAX ROAD SUMMARY SHEET 

Region: 

Timber Sale Name: 

Application Number: 

EXCISE TAX APPLICABLE ACTIVITIES 

Construction: linear feet 
Road to be constructed (optional and required) but not abandoned 

Reconstruction: linear feet 
Road to be reconstructed (optional and required) but not abandoned 

Abandonment: linear feet 
Abandonment of existing roads not reconstructed under the contract 

Decommission: linear feet 
Road to be made undriveable but not officially abandoned. 

Pre-Haul Maintenance: linear feet 
Existing road to receive maintenance work (optional and required) prior to haul 

linear feet 

linear feet 

EXCISE TAX EXEMPT ACTIVITIES 

Temporary Construction: 
Roads to be constructed (optional and required) and then abandoned 

Temporary Reconstruction: 
Roads to be reconstructed (optional and required) and then abandoned 

All parties must make their own assessment of the taxable or non-taxable status of any work performed under the timber 
sale contact. The Department of Revenue bears responsibility for determining forest road excise taxes. The Department of 
Natural Resources developed this form to help estimate the impact of forest excise taxes. However, the information 
provided may not precisely calculate the actual amount of taxes due. The Department of Revenue is available for 
consultation by calling 1.800.548.8829. 
(Revised 9/18) 
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1 Sec 33 T30N R04W 01 56.0 31.5 2 1       21.5 GPS 
(Garmin)      

2 Sec 33 T30N R04W 01 21.6 8 1 1       11.6 GPS 
(Garmin)      

3 Sec 33 T30N R04W 01 65.0 19 1 2       43.0 GPS 
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HARVEST PLAN AND SPECIAL CONDITIONS: 

Sale Name: King’s Silver Region: Olympic 

Agreement #:  30-100646  District: Straits 

Contact Forester:Ben Stein  
Phone / Location: 360-640-8794/ PAWC 

County(s): Choose a county, Clallam 

Alternate Contact:John Schmeltz   
Phone / Location: 360-640-3308/ PAWC 
    

Other information: 
Click here to enter text. 
 

Type of Sale: Lump Sum 
 

Harvest System:  Ground based Click here to enter 
text.
  

100% 

Harvest System: Select harvest system  Click here to enter 
text.
   
Enter % of sale acres  

Click here to enter percent 
sale acres. 

  



Page 2 of 2 
Revised 03/15/2010 (FRCD) 

Unit # Harvest Prescription:  
(Leave, take, paint color, tags, flagging 
etc.) 

Special Management 
areas: 

Other conditions (# 
leave trees, etc.) 

1 
VRH, bound by white timber sale tags, pink 
flashers, blue paint and red “take” trees N/A 

One LTA with 171 
trees, 5 individuals 

2     VRH, bound by white timber sale tags, pink 
flashers, blue paint and red “take” trees N/A 

One LTA with 72 trees, 
30 individuals 

3     VRH, bound by white timber sale tags, pink 
flashers, blue paint, red “take” trees, and TTC N/A 

Two LTAs with 326 
trees, 20 individuals 

4     VRH, bound by white timber sale tags, pink 
flashers, blue paint, and TTC N/A 

One LTA with 56 trees, 
8 individuals 

5     VRH, bound by white timber sale tags, pink 
flashers, blue paint N/A 

One LTA with 24 trees, 
0 individuals 

6     VRH, bound by white timber sale tags, pink 
flashers, blue paint, and road N/A 

Two LTAs with 256 
trees, 53 individuals 

 
 
OTHER PRE-CRUISE INFORMATION: 

Unit # Primary,secondary 
Species /  
Estimated Volume 
(MBF) 

Access information 
(Gates, locks, etc.) 

Photos, traverse 
maps required 

1 
Doug-fir, cedar 
(645mbf) 

Cassidy Rd to PA-L-1000 road system, or 
Olson Rd to PA-L-2000. Both gated (AA-1) Traverse map 

2      
Doug-fir, cedar 
(360mbf) 

Cassidy Rd to PA-L-1000 road system, or 
Olson Rd to PA-L-2000. Both gated (AA-1) Traverse map 

3 
Doug-fir, cedar 
(1,290mbf) 

Cassidy Rd to PA-L-1000 road system, or 
Olson Rd to PA-L-2000. Both gated (AA-1) Traverse map 

4 
Doug-fir, cedar 
(240mbf) 

Cassidy Rd to PA-L-1000 road system, or 
Olson Rd to PA-L-2000. Both gated (AA-1) Traverse map 

5 
Doug-fir, cedar 
(90mbf) 

Cassidy Rd to PA-L-1000 road system, or 
Olson Rd to PA-L-2000. Both gated (AA-1) Traverse map 

6 Doug-fir, grand 
fir(1,140mbf) 

Cassidy to Sunset Rd to easement through 
private property, ROW has been surveyed in Traverse map 

TOTAL 
MBF 3,765mbf             

 
REMARKS: 

        

 

Prepared By: Ben Stein 
Date:  4/8/2020 

Title: State Lands Forester 
 

CC:        
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Cruise Narrative 
 

Sale Name: King’s Silver Region: Olympic 
Agreement #: 30-100646 District: Straits 
Lead Cruiser: Kevin Peterson Completion Date: 5/11/20 
Other Cruisers: None 

 
 
Unit acreage specifications: 

 

Unit # Cruised Acres Cruised acres agree 
with sale acres? Y/N 

If acres do not agree explain why. 

1 21.5 Y  
2 11.6 Y  
3 43 Y  
4 7.5 Y  
5 3.1 Y  
6 38 Y  
7 0.4 Y  

Total 125.1 Y  
 

 
 
Sale/Cruise Description: 
 

Minor species cruise intensity Minor species sampled using same cruise plots. Red Cedar, 
Bigleaf Maple and Red Alder were cruised at a 40 BAF 

Minimum cruise spec: 40% of Form Factor at 16 ft. D.O.B or 5 inch top. 
Average ring count: DF = 6 WH =  SS =  
Leave/take tree description: Leave tree clumps are bounded out with yellow tags, pink flashers 

and blue paint. Individual leave trees are marked with blue bands 
and two blue butt marks. 

Other conditions: Exterior boundaries are marked with white tags and pink flashers 



 

Sort Description: HA– Logs meeting the following criteria: Surface 
characteristics for a high quality A sort will have sound 
tight knots not to exceed 1 ½” in diameter, numbering not 
more than an average of one per foot of log length. May 
include logs with not more than two larger knots. Knots 
and knot indicators ½” in diameter and smaller shall  not  
be a determining factor.  Logs will have a growth ring 
count of 6 or more rings per inch in the outer third top 
end of the log. (minimum diameter 8”.) 
R – Logs meeting the following criteria: Gross diameter of 
12 inches or greater, excessive knots greater than 2 ½ 
inches with recovery less than 65% of the net scale. 

 
 
Field Observations: 
 
 
 
 

 

 
 
 

Grants: 01 

Prepared By: Kevin Peterson – Olympic Region Cruiser
 

King’s Silver is a 7 unit timber sale located between Port Angeles and Sequim off of Cassidy Rd.  
Access to all units is fairly good and an AA1 key is needed to access all units but unit 6. 
 
This sale has 125.1 harvestable acres and has a total volume of 3,094.1 MBF.  This sale is 
comprised of 70% Douglas-fir (Unit 6 has some High Quality), 13% Grand –fir, 5% Western Red 
Cedar and 3% Bigleaf maple; with traces of Western Hemlock, Sitka Spruce and Red Alder.  
Common defects were sweep and forked tops.   
 
This sale is 100% ground based harvest and the ground is pretty easy walking throughout all the 
untis. 
 
 



Timber Sale Cruise Report
Kings Silver

Sale Name: KINGS SILVER
 

Sale Type: LUMP SUM
 

Region: OLYMPIC
 

District: STRAITS
 

Lead Cruiser: Kevin Peterson
 

Other Cruisers:
 

Cruise Narrative:

 

Timber Sale Notice Volume (MBF)

MBF Volume by Grade
Sp QMD Rings/In Age All Spec Mill 2 Saw 3 Saw 4 Saw Utility
DF 13.5 2,188.3 34.4 319.4 1,259.4 518.9 56.2
GF 13.6 403.6 42.7 258.6 60.0 42.6
RC 13.8 163.6 108.8 55.0
MA 10.8 107.9 101.0 6.8
WH 14.3 89.9 15.4 45.3 27.5 1.7
RA 9.4 68.0 65.9 2.2
SS 11.9 58.3 50.5 6.2 1.6
SF 16.0 14.4 11.5 2.7 0.2
ALL 13.0 3,094.1 34.4 377.5 1,734.0 836.8 111.3

Timber Sale Notice Weight (tons)

Tons by Grade
Sp All Spec Mill 2 Saw 3 Saw 4 Saw Utility
DF 19,501.1 242.9 2,664.1 11,162.8 4,513.4 917.9
GF 3,754.7 342.6 2,497.7 429.2 485.2
RC 1,549.0 1,098.9 450.1
MA 937.6 899.4 38.2
WH 896.0 148.8 418.5 300.4 28.3
RA 546.6 501.8 44.8
SS 469.1 414.2 29.9 25.0
SF 118.8 88.6 28.1 2.2
ALL 27,772.9 242.9 3,155.5 15,680.6 7,152.4 1,541.4
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Timber Sale Overall Cruise Statistics (Cut + Leave Trees)

BA
(sq ft/acre)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol SE
(%)

237.5 3.2 103.8 2.3 24,733 4.1

Timber Sale Unit Cruise Design

Unit Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

KINGS 
SILVER U1

B2C: VR, 2 BAF (54.44, 40 for some 
species) Measure/Count Plots, Sighting 
Ht = 4.5 ft

21.5 21.5 11 6 0

KINGS 
SILVER U2

B2C: VR, 2 BAF (54.44, 40 for some 
species) Measure/Count Plots, Sighting 
Ht = 4.5 ft

11.6 11.6 6 5 0

KINGS 
SILVER U3

B2C: VR, 2 BAF (54.44, 40 for some 
species) Measure/Count Plots, Sighting 
Ht = 4.5 ft

43.0 43.1 20 10 0

KINGS 
SILVER U4

B2: VR, 2 BAF (54.44, 40 for some 
species) Measure All, Sighting Ht = 4.5 ft

7.5 7.5 4 4 0

KINGS 
SILVER U5

B2: VR, 2 BAF (54.44, 40 for some 
species) Measure All, Sighting Ht = 4.5 ft

3.1 3.0 2 2 0

KINGS 
SILVER U6

B2C: VR, 2 BAF (54.44, 40 for some 
species) Measure/Count Plots, Sighting 
Ht = 4.5 ft

38.0 37.5 18 9 0

Unit 7 B1: VR, 1 BAF (40) Measure All, Sighting 
Ht = 4.5 ft

0.4 1 1 0

All 125.1 124.2 62 37 0

Timber Sale Log Grade x Sort Summary

Sp Status Grade Sort Dia Len BF Net Defect % Tons MBF Net
DF LIVE 2 SAW Domestic 13.4 40.0 2,040 4.3 2,190.5 255.2
DF LIVE 2 SAW HQ-B 13.1 34.0 513 5.9 473.7 64.2
DF LIVE 3 SAW Domestic 8.4 40.0 8,953 2.4 10,152.7 1,120.0
DF LIVE 3 SAW HQ-B 10.6 37.0 1,114 2.9 1,010.1 139.4
DF LIVE 4 SAW Domestic 5.3 28.0 4,148 1.6 4,513.4 519.0
DF LIVE SPECIAL MILL HQ-A 17.4 34.0 275 0.0 242.9 34.4
DF LIVE UTILITY Pulp 2.1 18.0 450 0.0 917.8 56.3
GF LIVE 2 SAW Domestic 14.2 40.0 341 0.0 342.6 42.6
GF LIVE 3 SAW Domestic 7.3 40.0 2,066 3.8 2,497.6 258.5
GF LIVE 4 SAW Domestic 5.2 17.0 479 0.0 429.3 59.9
GF LIVE UTILITY Pulp 2.5 19.0 340 0.0 485.2 42.6
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Sp Status Grade Sort Dia Len BF Net Defect % Tons MBF Net
MA LIVE 4 SAW Domestic 5.9 34.0 807 8.7 899.4 101.0
MA LIVE UTILITY Pulp 5.0 17.0 55 0.0 38.2 6.8
RA LIVE 4 SAW Domestic 5.4 27.0 527 2.9 501.8 65.9
RA LIVE UTILITY Pulp 2.4 17.0 17 0.0 44.8 2.2
RC LIVE 3 SAW Domestic 8.6 36.0 869 13.6 1,098.9 108.8
RC LIVE 4 SAW Domestic 5.1 24.0 439 1.4 450.1 54.9
RC LIVE CULL Cull 5.1 6.0 0 100.0 0.0 0.0
SF LIVE 3 SAW Domestic 10.5 40.0 92 0.0 88.6 11.5
SF LIVE 4 SAW Domestic 5.2 34.0 22 0.0 28.1 2.7
SF LIVE UTILITY Pulp 2.2 12.0 1 0.0 2.2 0.2
SS LIVE 3 SAW Domestic 6.8 40.0 404 0.0 414.2 50.5
SS LIVE 4 SAW Domestic 5.0 16.0 50 0.0 29.9 6.2
SS LIVE UTILITY Pulp 2.0 18.0 13 0.0 25.0 1.6
WH LIVE 2 SAW Domestic 13.9 40.0 123 0.0 148.8 15.4
WH LIVE 3 SAW Domestic 9.5 40.0 363 1.9 418.4 45.4
WH LIVE 4 SAW Domestic 5.4 34.0 219 1.7 300.4 27.4
WH LIVE UTILITY Pulp 2.1 17.0 14 0.0 28.3 1.7

Timber Sale Log Grade x Diameter Bin Summary

Sp Bin Status Grade Dia Len BF Net Defect % Tons MBF Net
DF < 5 LIVE UTILITY 2.1 17.0 372 0.0 842.9 46.5
DF 5 - 8 LIVE 4 SAW 5.2 28.0 4,121 1.6 4,488.4 515.5
DF 5 - 8 LIVE UTILITY 6.1 40.0 78 0.0 74.9 9.7
DF 5 - 8 LIVE 3 SAW 7.3 40.0 3,909 2.1 4,559.8 489.0
DF 9 - 11 LIVE 4 SAW 9.0 16.0 27 0.0 25.0 3.4
DF 9 - 11 LIVE 3 SAW 10.2 40.0 6,158 2.7 6,603.0 770.4
DF 12 - 14 LIVE 2 SAW 12.9 39.0 2,071 4.3 2,220.8 259.0
DF 15 - 19 LIVE 2 SAW 15.2 37.0 482 6.3 443.3 60.3
DF 15 - 19 LIVE SPECIAL MILL 17.4 34.0 275 0.0 242.9 34.4
GF < 5 LIVE UTILITY 2.1 18.0 70 0.0 169.2 8.7
GF 5 - 8 LIVE 4 SAW 5.2 20.0 479 0.0 429.3 59.9
GF 5 - 8 LIVE 3 SAW 7.2 40.0 1,892 3.0 2,311.5 236.7
GF 5 - 8 LIVE UTILITY 7.2 37.0 140 0.0 175.2 17.5
GF 9 - 11 LIVE 3 SAW 10.4 40.0 174 11.3 186.1 21.7
GF 9 - 11 LIVE UTILITY 10.8 40.0 131 0.0 140.8 16.3
GF 12 - 14 LIVE 2 SAW 12.8 40.0 217 0.0 241.2 27.1
GF 15 - 19 LIVE 2 SAW 17.2 40.0 124 0.0 101.4 15.5
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Sp Bin Status Grade Dia Len BF Net Defect % Tons MBF Net
MA 5 - 8 LIVE UTILITY 5.0 17.0 55 0.0 38.2 6.8
MA 5 - 8 LIVE 4 SAW 5.9 35.0 807 8.7 899.4 101.0
RA < 5 LIVE UTILITY 2.4 14.0 17 0.0 44.8 2.2
RA 5 - 8 LIVE 4 SAW 5.5 29.0 527 2.9 501.8 65.9
RC 5 - 8 LIVE CULL 5.1 6.0 0 100.0 0.0 0.0
RC 5 - 8 LIVE 4 SAW 5.2 24.0 439 1.4 450.1 54.9
RC 5 - 8 LIVE 3 SAW 7.1 36.0 368 1.5 422.5 46.0
RC 9 - 11 LIVE 3 SAW 10.0 36.0 235 16.9 319.5 29.5
RC 12 - 14 LIVE 3 SAW 13.9 36.0 190 23.5 269.3 23.8
RC 15 - 19 LIVE 3 SAW 18.4 36.0 76 24.9 87.7 9.5
SF < 5 LIVE UTILITY 2.2 12.0 1 0.0 2.2 0.2
SF 5 - 8 LIVE 4 SAW 5.2 34.0 22 0.0 28.1 2.7
SF 9 - 11 LIVE 3 SAW 10.5 40.0 92 0.0 88.6 11.5
SS < 5 LIVE UTILITY 2.0 18.0 13 0.0 25.0 1.6
SS 5 - 8 LIVE 4 SAW 5.0 15.0 50 0.0 29.9 6.2
SS 5 - 8 LIVE 3 SAW 6.9 40.0 404 0.0 414.2 50.5
WH < 5 LIVE UTILITY 2.1 18.0 14 0.0 28.3 1.7
WH 5 - 8 LIVE 4 SAW 5.3 32.0 219 1.7 300.4 27.4
WH 5 - 8 LIVE 3 SAW 6.7 38.0 31 0.0 51.0 3.8
WH 9 - 11 LIVE 3 SAW 10.3 40.0 332 2.1 367.5 41.6
WH 12 - 14 LIVE 2 SAW 13.9 40.0 123 0.0 148.8 15.4

Timber Sale Log Sort x Diameter Bin Summary

Sp Bin Status Sort Dia Len BF Net Defect % Tons MBF Net
DF < 5 LIVE Pulp 2.1 17.0 372 0.0 842.9 46.5
DF 5 - 8 LIVE Domestic 5.8 31.0 8,030 1.9 9,048.2 1,004.5
DF 5 - 8 LIVE Pulp 6.1 40.0 78 0.0 74.9 9.7
DF 9 - 11 LIVE Domestic 10.1 40.0 5,071 2.7 5,617.9 634.4
DF 9 - 11 LIVE HQ-B 10.6 37.0 1,114 2.9 1,010.1 139.4
DF 12 - 14 LIVE HQ-B 12.0 34.0 274 0.0 240.1 34.3
DF 12 - 14 LIVE Domestic 13.0 40.0 1,796 4.9 1,980.7 224.7
DF 15 - 19 LIVE Domestic 15.1 40.0 243 0.0 209.8 30.4
DF 15 - 19 LIVE HQ-B 15.2 34.0 239 11.9 233.6 29.9
DF 15 - 19 LIVE HQ-A 17.4 34.0 275 0.0 242.9 34.4
GF < 5 LIVE Pulp 2.1 18.0 70 0.0 169.2 8.7
GF 5 - 8 LIVE Domestic 6.3 31.0 2,371 2.4 2,740.8 296.6
GF 5 - 8 LIVE Pulp 7.2 37.0 140 0.0 175.2 17.5
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Sp Bin Status Sort Dia Len BF Net Defect % Tons MBF Net
GF 9 - 11 LIVE Domestic 10.4 40.0 174 11.3 186.1 21.7
GF 9 - 11 LIVE Pulp 10.8 40.0 131 0.0 140.8 16.3
GF 12 - 14 LIVE Domestic 12.8 40.0 217 0.0 241.2 27.1
GF 15 - 19 LIVE Domestic 17.2 40.0 124 0.0 101.4 15.5
MA 5 - 8 LIVE Pulp 5.0 17.0 55 0.0 38.2 6.8
MA 5 - 8 LIVE Domestic 5.9 35.0 807 8.7 899.4 101.0
RA < 5 LIVE Pulp 2.4 14.0 17 0.0 44.8 2.2
RA 5 - 8 LIVE Domestic 5.5 29.0 527 2.9 501.8 65.9
RC 5 - 8 LIVE Cull 5.1 6.0 0 100.0 0.0 0.0
RC 5 - 8 LIVE Domestic 5.7 27.0 807 1.5 872.5 101.0
RC 9 - 11 LIVE Domestic 10.0 36.0 235 16.9 319.5 29.5
RC 12 - 14 LIVE Domestic 13.9 36.0 190 23.5 269.3 23.8
RC 15 - 19 LIVE Domestic 18.4 36.0 76 24.9 87.7 9.5
SF < 5 LIVE Pulp 2.2 12.0 1 0.0 2.2 0.2
SF 5 - 8 LIVE Domestic 5.2 34.0 22 0.0 28.1 2.7
SF 9 - 11 LIVE Domestic 10.5 40.0 92 0.0 88.6 11.5
SS < 5 LIVE Pulp 2.0 18.0 13 0.0 25.0 1.6
SS 5 - 8 LIVE Domestic 6.2 31.0 453 0.0 444.1 56.7
WH < 5 LIVE Pulp 2.1 18.0 14 0.0 28.3 1.7
WH 5 - 8 LIVE Domestic 5.4 32.0 250 1.5 351.4 31.2
WH 9 - 11 LIVE Domestic 10.3 40.0 332 2.1 367.5 41.6
WH 12 - 14 LIVE Domestic 13.9 40.0 123 0.0 148.8 15.4

Timber Sale Distribution of Volume by County and Timber Trust by Sale Unit

Unit Harvest 
Type

N 
Trusts

Timber 
Trust

County Unit 
MBF

Sale 
MBF

Unit % of 
Sale

Trust % 
of Unit

Trust % 
of Sale

KINGS 
SILVER U1

VRH 1 1 Clallam 473.6 3,094.1 15.31 100.00 15.31

KINGS 
SILVER U2

VRH 1 1 Clallam 289.8 3,094.1 9.37 100.00 9.37

KINGS 
SILVER U3

VRH 1 1 Clallam 986.5 3,094.1 31.88 100.00 31.88

KINGS 
SILVER U4

VRH 1 1 Clallam 177.7 3,094.1 5.74 100.00 5.74

KINGS 
SILVER U5

VRH 1 1 Clallam 73.6 3,094.1 2.38 100.00 2.38

KINGS 
SILVER U6

VRH 1 1 Clallam 1,089.1 3,094.1 35.20 100.00 35.20
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Timber Sale Distribution of Volume by County and Timber Trust for the Timber Sale

Timber Trust County Trust % of Sale
1 Clallam 99.88
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Cruise Unit Report
KINGS SILVER U1

Unit Sale Notice Volume (MBF): KINGS SILVER U1

MBF Volume by Grade
Sp QMD Rings/In Age All 2 Saw 3 Saw 4 Saw Utility
DF 16.6 274.8 35.3 188.1 49.2 2.2
GF 12.7 149.3 118.1 27.8 3.4
SS 11.5 23.0 19.9 2.3 0.8
MA 9.7 13.9 13.9
RA 10.5 12.6 11.6 1.0
ALL 13.5 473.6 35.3 326.1 104.9 7.4

Unit Sale Notice Weight (tons): KINGS SILVER U1

Tons by Grade
Sp All 2 Saw 3 Saw 4 Saw Utility
DF 2,537.0 323.3 1,662.5 512.4 38.8
GF 1,421.0 1,198.2 174.1 48.7
SS 183.1 160.6 10.6 11.9
MA 138.9 138.9
RA 126.9 113.2 13.7
ALL 4,406.9 323.3 3,021.3 949.1 113.1

Unit Cruise Design: KINGS SILVER U1

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B2C: VR, 2 BAF (54.44, 40 for some species) 
Measure/Count Plots, Sighting Ht = 4.5 ft

21.5 21.5 11 6 0

Unit Cruise Summary: KINGS SILVER U1

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
DF 13 24 2.2 0
GF 4 14 1.3 0
SS 2 2 0.2 0
MA 3 3 0.3 0
RA 2 2 0.2 0
ALL 24 45 4.1 0
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Unit Cruise Statistics (Cut + Leave Trees): KINGS SILVER U1

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

DF 118.8 60.9 18.4 107.6 13.0 3.6 12,783 62.2 18.7
GF 69.3 93.6 28.2 100.2 10.7 5.4 6,944 94.2 28.7
SS 9.9 331.7 100.0 107.9 10.4 7.3 1,068 331.8 100.3
MA 10.9 331.7 100.0 59.2 22.6 13.0 646 332.4 100.8
RA 7.3 331.7 100.0 80.6 28.8 20.4 586 332.9 102.1
ALL 216.1 19.7 5.9 101.9 20.7 4.2 22,028 28.6 7.3

Unit Summary: KINGS SILVER U1

Sp Status Rx N D QMD BL THT BF Net Defect % TPA BA RD Tons MBF Net
DF LIVE CUT 13 ALL 16.6 69 86 12,783 0.7 79.0 118.8 29.2 2,537.0 274.8
GF LIVE CUT 4 ALL 12.7 63 79 6,944 3.7 78.8 69.3 19.4 1,421.0 149.3
MA LIVE CUT 3 ALL 9.7 42 49 646 9.8 21.3 10.9 3.5 138.9 13.9
RA LIVE CUT 2 ALL 10.5 53 64 586 10.2 12.1 7.3 2.2 126.9 12.6
SS LIVE CUT 2 ALL 11.5 60 75 1,068 0.0 13.7 9.9 2.9 183.1 23.0
ALL LIVE CUT 24 ALL 13.9 62 77 22,027 2.2 204.9 216.2 57.2 4,406.9 473.6
ALL ALL ALL 24 ALL 13.9 62 77 22,027 2.2 204.9 216.2 57.2 4,406.9 473.6

Unit Stand Table: KINGS SILVER U1

Sp D Status Rx N QMD BL THT BF Net Defect % TPA BA RD Tons MBF Net
DF 12 LIVE CUT 1 11.0 57 70 637 0.0 13.8 9.1 2.8 161.2 13.7
DF 16 LIVE CUT 2 15.5 68 85 1,792 0.0 14.0 18.3 4.6 380.1 38.5
DF 18 LIVE CUT 6 17.3 70 88 6,215 1.5 33.5 54.8 13.2 1,163.7 133.6
DF 20 LIVE CUT 4 19.5 76 96 4,139 0.0 17.7 36.6 8.3 832.0 89.0
GF 12 LIVE CUT 2 12.0 62 78 3,551 3.6 44.1 34.7 10.0 692.9 76.3
GF 14 LIVE CUT 2 13.5 65 81 3,393 3.7 35.0 34.7 9.4 728.1 73.0
MA 8 LIVE CUT 1 8.0 40 47 271 7.1 10.4 3.6 1.3 41.6 5.8
MA 12 LIVE CUT 2 11.0 43 51 375 11.7 11.0 7.3 2.2 97.3 8.1
RA 10 LIVE CUT 1 10.0 45 54 233 12.5 6.7 3.7 1.2 55.2 5.0
RA 12 LIVE CUT 1 11.0 62 76 353 8.6 5.5 3.7 1.1 71.7 7.6
SS 12 LIVE CUT 2 11.5 60 75 1,068 0.0 13.8 9.9 2.9 183.1 23.0
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Unit Log Grade Summary: KINGS SILVER U1

Sp Status Grade Dia Len BF Net Defect % Tons MBF Net
DF LIVE 2 SAW 12.5 40.0 1,641 0.0 323.3 35.3
DF LIVE 3 SAW 9.8 40.0 8,747 1.0 1,662.5 188.1
DF LIVE 4 SAW 5.4 30.0 2,290 0.0 512.4 49.2
DF LIVE UTILITY 2.0 15.0 104 0.0 38.8 2.2
GF LIVE 3 SAW 7.4 40.0 5,492 4.6 1,198.2 118.1
GF LIVE 4 SAW 5.0 15.0 1,293 0.0 174.1 27.8
GF LIVE UTILITY 2.0 14.0 158 0.0 48.7 3.4
MA LIVE 4 SAW 5.1 31.0 646 9.8 138.9 13.9
RA LIVE 4 SAW 5.7 38.0 541 10.9 113.2 11.6
RA LIVE UTILITY 2.8 14.0 45 0.0 13.7 1.0
SS LIVE 3 SAW 6.7 40.0 926 0.0 160.6 19.9
SS LIVE 4 SAW 5.0 16.0 107 0.0 10.6 2.3
SS LIVE UTILITY 2.0 18.0 35 0.0 11.9 0.8

Unit Log Sort Summary: KINGS SILVER U1

Sp Status Grade Dia Len BF Net Defect % Tons MBF Net
DF LIVE Domestic 7.8 35.0 12,679 0.7 2,498.2 272.6
DF LIVE Pulp 2.0 15.0 104 0.0 38.8 2.2
GF LIVE Domestic 6.2 28.0 6,786 3.7 1,372.3 145.9
GF LIVE Pulp 2.0 14.0 158 0.0 48.7 3.4
MA LIVE Domestic 5.1 31.0 646 9.8 138.9 13.9
RA LIVE Domestic 5.7 38.0 541 10.9 113.2 11.6
RA LIVE Pulp 2.8 14.0 45 0.0 13.7 1.0
SS LIVE Domestic 6.2 32.0 1,033 0.0 171.2 22.2
SS LIVE Pulp 2.0 18.0 35 0.0 11.9 0.8

Unit Log Grade x Sort Summary: KINGS SILVER U1

Sp Status Grade Sort Dia Len BF Net Defect % Tons MBF Net
DF LIVE 2 SAW Domestic 12.5 40.0 1,641 0.0 323.3 35.3
DF LIVE 3 SAW Domestic 9.8 40.0 8,747 1.0 1,662.5 188.1
DF LIVE 4 SAW Domestic 5.4 30.0 2,290 0.0 512.4 49.2
DF LIVE UTILITY Pulp 2.0 15.0 104 0.0 38.8 2.2
GF LIVE 3 SAW Domestic 7.4 40.0 5,492 4.6 1,198.2 118.1
GF LIVE 4 SAW Domestic 5.0 15.0 1,293 0.0 174.1 27.8
GF LIVE UTILITY Pulp 2.0 14.0 158 0.0 48.7 3.4
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Sp Status Grade Sort Dia Len BF Net Defect % Tons MBF Net
MA LIVE 4 SAW Domestic 5.1 31.0 646 9.8 138.9 13.9
RA LIVE 4 SAW Domestic 5.7 38.0 541 10.9 113.2 11.6
RA LIVE UTILITY Pulp 2.8 14.0 45 0.0 13.7 1.0
SS LIVE 3 SAW Domestic 6.7 40.0 926 0.0 160.6 19.9
SS LIVE 4 SAW Domestic 5.0 16.0 107 0.0 10.6 2.3
SS LIVE UTILITY Pulp 2.0 18.0 35 0.0 11.9 0.8

Unit Log Grade x Diameter Bin Summary: KINGS SILVER U1

Sp Bin Status Grade Dia Len BF Net Defect % Tons MBF Net
DF < 5 LIVE UTILITY 2.0 15.0 104 0.0 38.8 2.2
DF 5 - 8 LIVE 4 SAW 5.4 30.0 2,290 0.0 512.4 49.2
DF 5 - 8 LIVE 3 SAW 7.3 38.0 1,141 0.0 255.2 24.5
DF 9 - 11 LIVE 3 SAW 10.6 40.0 7,606 1.2 1,407.3 163.5
DF 12 - 14 LIVE 2 SAW 12.5 40.0 1,641 0.0 323.3 35.3
GF < 5 LIVE UTILITY 2.0 14.0 158 0.0 48.7 3.4
GF 5 - 8 LIVE 4 SAW 5.0 15.0 1,293 0.0 174.1 27.8
GF 5 - 8 LIVE 3 SAW 7.4 40.0 5,492 4.6 1,198.2 118.1
MA 5 - 8 LIVE 4 SAW 5.1 31.0 646 9.8 138.9 13.9
RA < 5 LIVE UTILITY 2.8 14.0 45 0.0 13.7 1.0
RA 5 - 8 LIVE 4 SAW 5.7 38.0 541 10.9 113.2 11.6
SS < 5 LIVE UTILITY 2.0 18.0 35 0.0 11.9 0.8
SS 5 - 8 LIVE 4 SAW 5.0 16.0 107 0.0 10.6 2.3
SS 5 - 8 LIVE 3 SAW 6.7 40.0 926 0.0 160.6 19.9

Unit Log Sort x Diameter Bin Summary: KINGS SILVER U1

Sp Bin Status Sort Dia Len BF Net Defect % Tons MBF Net
DF < 5 LIVE Pulp 2.0 15.0 104 0.0 38.8 2.2
DF 5 - 8 LIVE Domestic 5.8 32.0 3,431 0.0 767.6 73.8
DF 9 - 11 LIVE Domestic 10.6 40.0 7,606 1.2 1,407.3 163.5
DF 12 - 14 LIVE Domestic 12.5 40.0 1,641 0.0 323.3 35.3
GF < 5 LIVE Pulp 2.0 14.0 158 0.0 48.7 3.4
GF 5 - 8 LIVE Domestic 6.2 28.0 6,786 3.7 1,372.3 145.9
MA 5 - 8 LIVE Domestic 5.1 31.0 646 9.8 138.9 13.9
RA < 5 LIVE Pulp 2.8 14.0 45 0.0 13.7 1.0
RA 5 - 8 LIVE Domestic 5.7 38.0 541 10.9 113.2 11.6
SS < 5 LIVE Pulp 2.0 18.0 35 0.0 11.9 0.8
SS 5 - 8 LIVE Domestic 6.2 32.0 1,033 0.0 171.2 22.2
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Cruise Unit Report
KINGS SILVER U2

Unit Sale Notice Volume (MBF): KINGS SILVER U2

MBF Volume by Grade
Sp QMD Rings/In Age All 2 Saw 3 Saw 4 Saw Utility
DF 12.0 139.4 96.3 38.7 4.4
GF 15.4 96.7 16.8 35.5 9.2 35.2
MA 10.7 20.4 16.9 3.4
SF 16.0 14.4 11.5 2.7 0.2
SS 14.0 10.0 8.7 1.4
RC 25.9 8.9 7.3 1.7
ALL 13.0 289.8 16.8 159.2 70.5 43.3

Unit Sale Notice Weight (tons): KINGS SILVER U2

Tons by Grade
Sp All 2 Saw 3 Saw 4 Saw Utility
DF 1,261.6 882.6 300.2 78.9
GF 916.9 144.6 336.9 74.6 360.8
MA 194.0 175.7 18.3
RC 119.4 101.5 17.9
SF 118.8 88.6 28.1 2.2
SS 84.5 76.8 7.7
ALL 2,695.2 144.6 1,486.4 604.2 460.1

Unit Cruise Design: KINGS SILVER U2

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B2C: VR, 2 BAF (54.44, 40 for some species) 
Measure/Count Plots, Sighting Ht = 4.5 ft

11.6 11.6 6 5 0

Unit Cruise Summary: KINGS SILVER U2

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
DF 11 13 2.2 0
GF 5 8 1.3 0
MA 3 3 0.5 0
SF 1 1 0.2 0
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Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
SS 1 1 0.2 0
RC 2 2 0.3 0
ALL 23 28 4.7 0

Unit Cruise Statistics (Cut + Leave Trees): KINGS SILVER U2

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

DF 118.0 89.6 36.6 101.9 19.9 6.0 12,020 91.8 37.1
GF 72.6 112.9 46.1 114.8 15.0 6.7 8,332 113.9 46.6
MA 20.0 244.9 100.0 87.9 19.2 11.1 1,757 245.7 100.6
SF 9.1 244.9 100.0 136.8 0.0 0.0 1,241 244.9 100.0
SS 9.1 244.9 100.0 95.4 0.0 0.0 866 244.9 100.0
RC 13.3 244.9 100.0 57.6 0.6 0.4 768 244.9 100.0
ALL 242.0 37.1 15.1 103.2 23.0 4.8 24,983 43.7 15.9

Unit Summary: KINGS SILVER U2

Sp Status Rx N D QMD BL THT BF Net Defect % TPA BA RD Tons MBF Net
DF LIVE CUT 11 ALL 12.0 61 76 12,020 2.9 150.2 118.0 34.1 1,261.6 139.4
GF LIVE CUT 5 ALL 15.4 72 91 8,332 4.4 56.1 72.6 18.5 916.9 96.6
MA LIVE CUT 3 ALL 10.7 62 76 1,757 19.0 32.0 20.0 6.1 194.0 20.4
RC LIVE CUT 2 ALL 25.9 63 78 768 28.7 3.6 13.3 2.6 119.4 8.9
SF LIVE CUT 1 ALL 16.0 76 97 1,241 0.0 6.5 9.1 2.3 118.8 14.4
SS LIVE CUT 1 ALL 14.0 57 71 866 0.0 8.5 9.1 2.4 84.5 10.0
ALL LIVE CUT 23 ALL 13.1 64 80 24,984 5.5 256.9 242.1 66.0 2,695.2 289.7
ALL ALL ALL 23 ALL 13.1 64 80 24,984 5.5 256.9 242.1 66.0 2,695.2 289.7

Unit Stand Table: KINGS SILVER U2

Sp D Status Rx N QMD BL THT BF Net Defect % TPA BA RD Tons MBF Net
DF 8 LIVE CUT 1 8.0 42 50 829 6.9 30.7 10.7 3.8 71.1 9.6
DF 10 LIVE CUT 1 10.0 50 61 688 0.0 19.7 10.7 3.4 84.5 8.0
DF 12 LIVE CUT 2 11.0 64 80 2,307 4.1 32.5 21.5 6.5 231.0 26.8
DF 14 LIVE CUT 5 13.4 70 88 5,617 3.4 55.0 53.6 14.7 616.4 65.2
DF 18 LIVE CUT 2 17.0 75 94 2,579 0.0 13.6 21.5 5.2 258.7 29.9
GF 14 LIVE CUT 2 13.5 69 88 2,982 4.5 29.3 29.0 7.9 350.2 34.6
GF 16 LIVE CUT 1 16.0 72 91 1,684 12.4 10.4 14.5 3.6 179.7 19.5
GF 18 LIVE CUT 1 17.0 74 94 1,741 0.0 9.2 14.5 3.5 183.7 20.2
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Sp D Status Rx N QMD BL THT BF Net Defect % TPA BA RD Tons MBF Net
GF 20 LIVE CUT 1 19.0 82 104 1,925 0.0 7.4 14.5 3.3 203.4 22.3
MA 10 LIVE CUT 1 9.0 59 72 543 16.3 15.1 6.7 2.2 55.7 6.3
MA 12 LIVE CUT 2 12.0 65 79 1,214 20.1 17.0 13.3 3.8 138.3 14.1
RC 26 LIVE CUT 1 25.0 65 81 385 34.3 2.0 6.7 1.3 61.3 4.5
RC 28 LIVE CUT 1 27.0 60 75 383 21.9 1.7 6.7 1.3 58.1 4.4
SF 16 LIVE CUT 1 16.0 76 97 1,241 0.0 6.5 9.1 2.3 118.8 14.4
SS 14 LIVE CUT 1 14.0 57 71 866 0.0 8.5 9.1 2.4 84.5 10.0

Unit Log Grade Summary: KINGS SILVER U2

Sp Status Grade Dia Len BF Net Defect % Tons MBF Net
DF LIVE 3 SAW 7.9 40.0 8,301 3.4 882.6 96.3
DF LIVE 4 SAW 5.2 26.0 3,336 1.8 300.2 38.7
DF LIVE UTILITY 2.1 18.0 383 0.0 78.9 4.4
GF LIVE 2 SAW 12.8 40.0 1,445 0.0 144.6 16.8
GF LIVE 3 SAW 8.5 40.0 3,061 11.1 336.9 35.5
GF LIVE 4 SAW 5.0 28.0 789 0.0 74.6 9.2
GF LIVE UTILITY 4.6 27.0 3,037 0.0 360.8 35.2
MA LIVE 4 SAW 6.5 40.0 1,460 22.0 175.7 16.9
MA LIVE UTILITY 5.1 17.0 297 0.0 18.3 3.4
RC LIVE 3 SAW 14.5 36.0 625 33.1 101.5 7.3
RC LIVE 4 SAW 7.3 25.0 143 0.0 17.9 1.7
SF LIVE 3 SAW 10.5 40.0 994 0.0 88.6 11.5
SF LIVE 4 SAW 5.2 34.0 234 0.0 28.1 2.7
SF LIVE UTILITY 2.2 12.0 13 0.0 2.2 0.2
SS LIVE 3 SAW 8.1 40.0 747 0.0 76.8 8.7
SS LIVE 4 SAW 5.1 13.0 119 0.0 7.7 1.4

Unit Log Sort Summary: KINGS SILVER U2

Sp Status Grade Dia Len BF Net Defect % Tons MBF Net
DF LIVE Domestic 6.4 32.0 11,637 3.0 1,182.7 135.0
DF LIVE Pulp 2.1 18.0 383 0.0 78.9 4.4
GF LIVE Domestic 7.6 35.0 5,295 6.7 556.1 61.4
GF LIVE Pulp 4.6 27.0 3,037 0.0 360.8 35.2
MA LIVE Domestic 6.5 40.0 1,460 22.0 175.7 16.9
MA LIVE Pulp 5.1 17.0 297 0.0 18.3 3.4
RC LIVE Domestic 10.9 30.0 768 28.7 119.4 8.9
SF LIVE Domestic 7.9 37.0 1,228 0.0 116.6 14.2
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Sp Status Grade Dia Len BF Net Defect % Tons MBF Net
SF LIVE Pulp 2.2 12.0 13 0.0 2.2 0.2
SS LIVE Domestic 6.6 27.0 866 0.0 84.5 10.0

Unit Log Grade x Sort Summary: KINGS SILVER U2

Sp Status Grade Sort Dia Len BF Net Defect % Tons MBF Net
DF LIVE 3 SAW Domestic 7.9 40.0 8,301 3.4 882.6 96.3
DF LIVE 4 SAW Domestic 5.2 26.0 3,336 1.8 300.2 38.7
DF LIVE UTILITY Pulp 2.1 18.0 383 0.0 78.9 4.4
GF LIVE 2 SAW Domestic 12.8 40.0 1,445 0.0 144.6 16.8
GF LIVE 3 SAW Domestic 8.5 40.0 3,061 11.1 336.9 35.5
GF LIVE 4 SAW Domestic 5.0 28.0 789 0.0 74.6 9.2
GF LIVE UTILITY Pulp 4.6 27.0 3,037 0.0 360.8 35.2
MA LIVE 4 SAW Domestic 6.5 40.0 1,460 22.0 175.7 16.9
MA LIVE UTILITY Pulp 5.1 17.0 297 0.0 18.3 3.4
RC LIVE 3 SAW Domestic 14.5 36.0 625 33.1 101.5 7.3
RC LIVE 4 SAW Domestic 7.3 25.0 143 0.0 17.9 1.7
SF LIVE 3 SAW Domestic 10.5 40.0 994 0.0 88.6 11.5
SF LIVE 4 SAW Domestic 5.2 34.0 234 0.0 28.1 2.7
SF LIVE UTILITY Pulp 2.2 12.0 13 0.0 2.2 0.2
SS LIVE 3 SAW Domestic 8.1 40.0 747 0.0 76.8 8.7
SS LIVE 4 SAW Domestic 5.1 13.0 119 0.0 7.7 1.4

Unit Log Grade x Diameter Bin Summary: KINGS SILVER U2

Sp Bin Status Grade Dia Len BF Net Defect % Tons MBF Net
DF < 5 LIVE UTILITY 2.1 18.0 383 0.0 78.9 4.4
DF 5 - 8 LIVE 4 SAW 5.2 26.0 3,336 1.8 300.2 38.7
DF 5 - 8 LIVE 3 SAW 7.5 40.0 6,219 4.5 684.7 72.1
DF 9 - 11 LIVE 3 SAW 10.7 40.0 2,082 0.0 197.9 24.2
GF < 5 LIVE UTILITY 2.1 19.0 119 0.0 44.8 1.4
GF 5 - 8 LIVE 4 SAW 5.0 28.0 789 0.0 74.6 9.2
GF 5 - 8 LIVE UTILITY 7.2 37.0 1,508 0.0 175.2 17.5
GF 5 - 8 LIVE 3 SAW 7.7 40.0 1,709 7.7 195.2 19.8
GF 9 - 11 LIVE 3 SAW 10.1 40.0 1,352 15.0 141.7 15.7
GF 9 - 11 LIVE UTILITY 10.8 40.0 1,409 0.0 140.8 16.3
GF 12 - 14 LIVE 2 SAW 12.8 40.0 1,445 0.0 144.6 16.8
MA 5 - 8 LIVE UTILITY 5.1 17.0 297 0.0 18.3 3.4
MA 5 - 8 LIVE 4 SAW 6.5 40.0 1,460 22.0 175.7 16.9
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Sp Bin Status Grade Dia Len BF Net Defect % Tons MBF Net
RC 5 - 8 LIVE 4 SAW 7.3 25.0 143 0.0 17.9 1.7
RC 12 - 14 LIVE 3 SAW 14.5 36.0 625 33.1 101.5 7.3
SF < 5 LIVE UTILITY 2.2 12.0 13 0.0 2.2 0.2
SF 5 - 8 LIVE 4 SAW 5.2 34.0 234 0.0 28.1 2.7
SF 9 - 11 LIVE 3 SAW 10.5 40.0 994 0.0 88.6 11.5
SS 5 - 8 LIVE 4 SAW 5.1 13.0 119 0.0 7.7 1.4
SS 5 - 8 LIVE 3 SAW 8.1 40.0 747 0.0 76.8 8.7

Unit Log Sort x Diameter Bin Summary: KINGS SILVER U2

Sp Bin Status Sort Dia Len BF Net Defect % Tons MBF Net
DF < 5 LIVE Pulp 2.1 18.0 383 0.0 78.9 4.4
DF 5 - 8 LIVE Domestic 6.1 32.0 9,555 3.6 984.8 110.8
DF 9 - 11 LIVE Domestic 10.7 40.0 2,082 0.0 197.9 24.2
GF < 5 LIVE Pulp 2.1 19.0 119 0.0 44.8 1.4
GF 5 - 8 LIVE Domestic 6.3 34.0 2,498 5.4 269.9 29.0
GF 5 - 8 LIVE Pulp 7.2 37.0 1,508 0.0 175.2 17.5
GF 9 - 11 LIVE Domestic 10.1 40.0 1,352 15.0 141.7 15.7
GF 9 - 11 LIVE Pulp 10.8 40.0 1,409 0.0 140.8 16.3
GF 12 - 14 LIVE Domestic 12.8 40.0 1,445 0.0 144.6 16.8
MA 5 - 8 LIVE Pulp 5.1 17.0 297 0.0 18.3 3.4
MA 5 - 8 LIVE Domestic 6.5 40.0 1,460 22.0 175.7 16.9
RC 5 - 8 LIVE Domestic 7.3 25.0 143 0.0 17.9 1.7
RC 12 - 14 LIVE Domestic 14.5 36.0 625 33.1 101.5 7.3
SF < 5 LIVE Pulp 2.2 12.0 13 0.0 2.2 0.2
SF 5 - 8 LIVE Domestic 5.2 34.0 234 0.0 28.1 2.7
SF 9 - 11 LIVE Domestic 10.5 40.0 994 0.0 88.6 11.5
SS 5 - 8 LIVE Domestic 6.6 27.0 866 0.0 84.5 10.0
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Cruise Unit Report
KINGS SILVER U3

Unit Sale Notice Volume (MBF): KINGS SILVER U3

MBF Volume by Grade
Sp QMD Rings/In Age All 2 Saw 3 Saw 4 Saw Utility
DF 13.4 722.7 124.3 401.8 179.4 17.2
GF 12.9 71.3 57.1 12.7 1.6
MA 11.1 59.0 55.6 3.4
RA 8.7 43.6 42.7 0.9
RC 12.7 33.5 11.8 21.7
WH 16.0 31.0 25.6 5.4
SS 11.5 25.3 21.9 2.5 0.8
ALL 12.6 986.5 124.3 518.2 320.0 23.9

Unit Sale Notice Weight (tons): KINGS SILVER U3

Tons by Grade
Sp All 2 Saw 3 Saw 4 Saw Utility
DF 6,733.5 1,025.8 3,725.8 1,639.2 342.7
GF 668.4 564.1 82.1 22.2
MA 482.6 462.7 19.9
RC 337.4 131.6 205.8
RA 310.4 285.3 25.1
WH 279.0 220.0 59.0
SS 201.5 176.8 11.6 13.1
ALL 9,012.8 1,025.8 4,818.3 2,745.7 423.0

Unit Cruise Design: KINGS SILVER U3

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B2C: VR, 2 BAF (54.44, 40 for some species) 
Measure/Count Plots, Sighting Ht = 4.5 ft

43.0 43.1 20 10 0

Unit Cruise Summary: KINGS SILVER U3

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
DF 28 59 3.0 0
GF 2 6 0.3 0
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Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
MA 3 7 0.4 0
RA 3 7 0.4 0
RC 3 7 0.4 0
WH 1 2 0.1 0
SS 2 2 0.1 0
ALL 42 90 4.5 0

Unit Cruise Statistics (Cut + Leave Trees): KINGS SILVER U3

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

DF 159.9 41.0 9.2 105.1 23.1 4.4 16,808 47.0 10.1
GF 16.3 190.4 42.6 101.6 3.1 2.2 1,659 190.4 42.6
MA 14.0 232.2 51.9 97.9 4.7 2.7 1,371 232.3 52.0
RA 14.0 167.8 37.5 72.5 33.4 19.3 1,015 171.0 42.2
RC 14.0 167.8 37.5 55.7 26.9 15.5 780 169.9 40.6
WH 5.4 307.8 68.8 132.5 0.0 0.0 721 307.8 68.8
SS 5.4 447.2 100.0 107.9 10.4 7.3 588 447.3 100.3
ALL 229.1 14.6 3.3 100.1 26.0 4.0 22,941 29.8 5.2

Unit Summary: KINGS SILVER U3

Sp Status Rx N D QMD BL THT BF Net Defect % TPA BA RD Tons MBF Net
DF LIVE CUT 28 ALL 13.5 63 71 16,808 2.7 160.8 159.9 43.5 6,733.5 722.7
GF LIVE CUT 2 ALL 12.9 63 78 1,659 0.0 18.0 16.3 4.5 668.4 71.3
MA LIVE CUT 3 ALL 11.1 56 69 1,371 2.9 20.8 14.0 4.2 482.6 59.0
RA LIVE CUT 3 ALL 8.7 33 38 1,015 0.0 33.9 14.0 4.7 310.4 43.6
RC LIVE CUT 3 ALL 12.7 41 50 780 4.0 15.9 14.0 3.9 337.4 33.5
SS LIVE CUT 2 ALL 11.5 60 75 588 0.0 7.5 5.4 1.6 201.5 25.3
WH LIVE CUT 1 ALL 10.1 46 18 721 0.0 9.8 5.4 1.7 279.0 31.0
ALL LIVE CUT 42 ALL 12.5 57 64 22,942 2.3 266.7 229.0 64.1 9,012.8 986.4
ALL ALL ALL 42 ALL 12.5 57 64 22,942 2.3 266.7 229.0 64.1 9,012.8 986.4

Unit Stand Table: KINGS SILVER U3

Sp D Status Rx N QMD BL THT BF Net Defect % TPA BA RD Tons MBF Net
DF 8 LIVE CUT 2 8.0 43 51 778 0.0 25.9 9.0 3.2 239.2 33.5
DF 10 LIVE CUT 1 10.0 57 70 371 15.2 9.5 5.2 1.6 186.4 16.0
DF 12 LIVE CUT 8 11.5 60 66 3,619 1.5 58.0 41.6 12.3 1,583.8 155.6
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Sp D Status Rx N QMD BL THT BF Net Defect % TPA BA RD Tons MBF Net
DF 14 LIVE CUT 3 14.0 66 55 1,542 6.3 14.6 15.6 4.2 640.2 66.3
DF 16 LIVE CUT 8 15.7 74 94 4,667 2.2 30.8 41.6 10.5 1,854.8 200.7
DF 18 LIVE CUT 4 17.7 74 72 2,366 3.9 12.1 20.8 4.9 921.7 101.7
DF 20 LIVE CUT 2 20.0 83 105 1,185 4.4 4.8 10.4 2.3 503.6 51.0
DF 22 LIVE CUT 2 21.5 86 109 1,400 0.0 4.1 10.4 2.2 519.8 60.2
DF 24 LIVE CUT 1 23.0 96 122 880 0.0 1.8 5.2 1.1 284.0 37.8
GF 12 LIVE CUT 1 12.0 61 76 811 0.0 10.4 8.2 2.4 320.2 34.9
GF 14 LIVE CUT 1 14.0 65 81 848 0.0 7.6 8.2 2.2 348.2 36.5
MA 10 LIVE CUT 1 9.0 51 62 433 0.0 10.6 4.7 1.6 132.4 18.6
MA 12 LIVE CUT 1 12.0 62 76 475 8.0 5.9 4.7 1.3 176.1 20.4
MA 14 LIVE CUT 1 14.0 61 75 463 0.0 4.4 4.7 1.2 174.1 19.9
RA 8 LIVE CUT 2 8.0 26 29 548 0.0 26.7 9.3 3.3 126.5 23.6
RA 12 LIVE CUT 1 11.0 58 71 467 0.0 7.1 4.7 1.4 183.9 20.1
RC 12 LIVE CUT 2 11.5 37 44 439 0.0 13.0 9.3 2.8 187.8 18.9
RC 18 LIVE CUT 1 17.0 60 75 341 8.7 3.0 4.7 1.1 149.6 14.7
SS 12 LIVE CUT 2 11.5 60 75 588 0.0 7.5 5.4 1.6 201.5 25.3
WH 8 LIVE CUT 1 8.0 40 361 0.0 7.7 2.7 1.0 139.5 15.5
WH 16 LIVE CUT 1 16.0 72 90 361 0.0 1.9 2.7 0.7 139.5 15.5

Unit Log Grade Summary: KINGS SILVER U3

Sp Status Grade Dia Len BF Net Defect % Tons MBF Net
DF LIVE 2 SAW 13.5 40.0 2,891 1.8 1,025.8 124.3
DF LIVE 3 SAW 8.4 40.0 9,343 3.5 3,725.8 401.8
DF LIVE 4 SAW 5.3 31.0 4,173 2.1 1,639.2 179.4
DF LIVE UTILITY 2.0 18.0 401 0.0 342.7 17.2
GF LIVE 3 SAW 7.6 40.0 1,327 0.0 564.1 57.1
GF LIVE 4 SAW 5.0 15.0 296 0.0 82.1 12.7
GF LIVE UTILITY 2.0 13.0 36 0.0 22.2 1.6
MA LIVE 4 SAW 6.1 33.0 1,292 3.1 462.7 55.6
MA LIVE UTILITY 5.0 17.0 79 0.0 19.9 3.4
RA LIVE 4 SAW 5.3 24.0 994 0.0 285.3 42.7
RA LIVE UTILITY 2.0 22.0 21 0.0 25.1 0.9
RC LIVE 3 SAW 9.3 36.0 276 10.6 131.6 11.8
RC LIVE 4 SAW 5.1 30.0 504 0.0 205.8 21.7
SS LIVE 3 SAW 6.7 40.0 510 0.0 176.8 21.9
SS LIVE 4 SAW 5.0 16.0 59 0.0 11.6 2.5
SS LIVE UTILITY 2.0 18.0 19 0.0 13.1 0.8
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Sp Status Grade Dia Len BF Net Defect % Tons MBF Net
WH LIVE 3 SAW 10.2 40.0 596 0.0 220.0 25.6
WH LIVE 4 SAW 5.1 30.0 125 0.0 59.0 5.4

Unit Log Sort Summary: KINGS SILVER U3

Sp Status Grade Dia Len BF Net Defect % Tons MBF Net
DF LIVE Domestic 6.9 35.0 16,407 2.8 6,390.8 705.5
DF LIVE Pulp 2.0 18.0 401 0.0 342.7 17.2
GF LIVE Domestic 6.3 28.0 1,623 0.0 646.2 69.8
GF LIVE Pulp 2.0 13.0 36 0.0 22.2 1.6
MA LIVE Domestic 6.1 33.0 1,292 3.1 462.7 55.6
MA LIVE Pulp 5.0 17.0 79 0.0 19.9 3.4
RA LIVE Domestic 5.3 24.0 994 0.0 285.3 42.7
RA LIVE Pulp 2.0 22.0 21 0.0 25.1 0.9
RC LIVE Domestic 5.7 31.0 780 4.0 337.4 33.5
SS LIVE Domestic 6.2 32.0 569 0.0 188.4 24.5
SS LIVE Pulp 2.0 18.0 19 0.0 13.1 0.8
WH LIVE Domestic 7.7 35.0 721 0.0 279.0 31.0

Unit Log Grade x Sort Summary: KINGS SILVER U3

Sp Status Grade Sort Dia Len BF Net Defect % Tons MBF Net
DF LIVE 2 SAW Domestic 13.5 40.0 2,891 1.8 1,025.8 124.3
DF LIVE 3 SAW Domestic 8.4 40.0 9,343 3.5 3,725.8 401.8
DF LIVE 4 SAW Domestic 5.3 31.0 4,173 2.1 1,639.2 179.4
DF LIVE UTILITY Pulp 2.0 18.0 401 0.0 342.7 17.2
GF LIVE 3 SAW Domestic 7.6 40.0 1,327 0.0 564.1 57.1
GF LIVE 4 SAW Domestic 5.0 15.0 296 0.0 82.1 12.7
GF LIVE UTILITY Pulp 2.0 13.0 36 0.0 22.2 1.6
MA LIVE 4 SAW Domestic 6.1 33.0 1,292 3.1 462.7 55.6
MA LIVE UTILITY Pulp 5.0 17.0 79 0.0 19.9 3.4
RA LIVE 4 SAW Domestic 5.3 24.0 994 0.0 285.3 42.7
RA LIVE UTILITY Pulp 2.0 22.0 21 0.0 25.1 0.9
RC LIVE 3 SAW Domestic 9.3 36.0 276 10.6 131.6 11.8
RC LIVE 4 SAW Domestic 5.1 30.0 504 0.0 205.8 21.7
SS LIVE 3 SAW Domestic 6.7 40.0 510 0.0 176.8 21.9
SS LIVE 4 SAW Domestic 5.0 16.0 59 0.0 11.6 2.5
SS LIVE UTILITY Pulp 2.0 18.0 19 0.0 13.1 0.8
WH LIVE 3 SAW Domestic 10.2 40.0 596 0.0 220.0 25.6
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Sp Status Grade Sort Dia Len BF Net Defect % Tons MBF Net
WH LIVE 4 SAW Domestic 5.1 30.0 125 0.0 59.0 5.4

Unit Log Grade x Diameter Bin Summary: KINGS SILVER U3

Sp Bin Status Grade Dia Len BF Net Defect % Tons MBF Net
DF < 5 LIVE UTILITY 2.0 18.0 401 0.0 342.7 17.2
DF 5 - 8 LIVE 4 SAW 5.3 31.0 4,173 2.1 1,639.2 179.4
DF 5 - 8 LIVE 3 SAW 7.0 40.0 3,460 4.1 1,436.7 148.8
DF 9 - 11 LIVE 3 SAW 9.9 40.0 5,883 3.1 2,289.1 253.0
DF 12 - 14 LIVE 2 SAW 13.1 40.0 2,183 2.4 816.0 93.9
DF 15 - 19 LIVE 2 SAW 15.1 40.0 708 0.0 209.8 30.4
GF < 5 LIVE UTILITY 2.0 13.0 36 0.0 22.2 1.6
GF 5 - 8 LIVE 4 SAW 5.0 15.0 296 0.0 82.1 12.7
GF 5 - 8 LIVE 3 SAW 7.6 40.0 1,327 0.0 564.1 57.1
MA 5 - 8 LIVE UTILITY 5.0 17.0 79 0.0 19.9 3.4
MA 5 - 8 LIVE 4 SAW 6.1 33.0 1,292 3.1 462.7 55.6
RA < 5 LIVE UTILITY 2.0 22.0 21 0.0 25.1 0.9
RA 5 - 8 LIVE 4 SAW 5.3 24.0 994 0.0 285.3 42.7
RC 5 - 8 LIVE 4 SAW 5.1 30.0 504 0.0 205.8 21.7
RC 9 - 11 LIVE 3 SAW 9.3 36.0 276 10.6 131.6 11.8
SS < 5 LIVE UTILITY 2.0 18.0 19 0.0 13.1 0.8
SS 5 - 8 LIVE 4 SAW 5.0 16.0 59 0.0 11.6 2.5
SS 5 - 8 LIVE 3 SAW 6.7 40.0 510 0.0 176.8 21.9
WH 5 - 8 LIVE 4 SAW 5.1 30.0 125 0.0 59.0 5.4
WH 9 - 11 LIVE 3 SAW 10.2 40.0 596 0.0 220.0 25.6

Unit Log Sort x Diameter Bin Summary: KINGS SILVER U3

Sp Bin Status Sort Dia Len BF Net Defect % Tons MBF Net
DF < 5 LIVE Pulp 2.0 18.0 401 0.0 342.7 17.2
DF 5 - 8 LIVE Domestic 5.7 33.0 7,633 3.0 3,075.9 328.2
DF 9 - 11 LIVE Domestic 9.9 40.0 5,883 3.1 2,289.1 253.0
DF 12 - 14 LIVE Domestic 13.1 40.0 2,183 2.4 816.0 93.9
DF 15 - 19 LIVE Domestic 15.1 40.0 708 0.0 209.8 30.4
GF < 5 LIVE Pulp 2.0 13.0 36 0.0 22.2 1.6
GF 5 - 8 LIVE Domestic 6.3 28.0 1,623 0.0 646.2 69.8
MA 5 - 8 LIVE Pulp 5.0 17.0 79 0.0 19.9 3.4
MA 5 - 8 LIVE Domestic 6.1 33.0 1,292 3.1 462.7 55.6
RA < 5 LIVE Pulp 2.0 22.0 21 0.0 25.1 0.9
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Sp Bin Status Sort Dia Len BF Net Defect % Tons MBF Net
RA 5 - 8 LIVE Domestic 5.3 24.0 994 0.0 285.3 42.7
RC 5 - 8 LIVE Domestic 5.1 30.0 504 0.0 205.8 21.7
RC 9 - 11 LIVE Domestic 9.3 36.0 276 10.6 131.6 11.8
SS < 5 LIVE Pulp 2.0 18.0 19 0.0 13.1 0.8
SS 5 - 8 LIVE Domestic 6.2 32.0 569 0.0 188.4 24.5
WH 5 - 8 LIVE Domestic 5.1 30.0 125 0.0 59.0 5.4
WH 9 - 11 LIVE Domestic 10.2 40.0 596 0.0 220.0 25.6
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Cruise Unit Report
KINGS SILVER U4

Unit Sale Notice Volume (MBF): KINGS SILVER U4

MBF Volume by Grade
Sp QMD Rings/In Age All 2 Saw 3 Saw 4 Saw Utility
DF 13.2 140.5 15.3 73.6 38.8 12.8
GF 12.9 22.1 17.8 3.9 0.5
WH 8.0 9.7 8.8 0.9
RA 10.0 5.5 5.4 0.1
ALL 12.4 177.7 15.3 91.4 56.8 14.2

Unit Sale Notice Weight (tons): KINGS SILVER U4

Tons by Grade
Sp All 2 Saw 3 Saw 4 Saw Utility
DF 1,329.4 166.2 676.2 356.2 130.8
GF 198.0 166.7 24.8 6.5
WH 74.9 65.5 9.4
RA 52.9 49.1 3.8
ALL 1,655.2 166.2 842.9 495.7 150.4

Unit Cruise Design: KINGS SILVER U4

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B2: VR, 2 BAF (54.44, 40 for some species) 
Measure All, Sighting Ht = 4.5 ft

7.5 7.5 4 4 0

Unit Cruise Summary: KINGS SILVER U4

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
DF 14 14 3.5 0
GF 2 2 0.5 0
WH 1 1 0.3 0
RA 1 1 0.3 0
ALL 18 18 4.5 0
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Unit Cruise Statistics (Cut + Leave Trees): KINGS SILVER U4

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

DF 190.5 36.9 18.4 98.3 16.0 4.3 18,735 40.2 18.9
GF 27.2 115.5 57.7 108.1 6.8 4.8 2,943 115.7 57.9
WH 13.6 200.0 100.0 94.5 0.0 0.0 1,287 200.0 100.0
RA 10.0 200.0 100.0 73.3 0.0 0.0 733 200.0 100.0
ALL 241.4 14.9 7.5 98.2 15.8 3.7 23,698 21.8 8.4

Unit Summary: KINGS SILVER U4

Sp Status Rx N D QMD BL THT BF Net Defect % TPA BA RD Tons MBF Net
DF LIVE CUT 14 ALL 13.2 60 74 18,735 2.4 200.5 190.5 52.4 1,329.4 140.5
GF LIVE CUT 2 ALL 12.9 64 80 2,943 0.0 30.0 27.2 7.6 198.0 22.1
RA LIVE CUT 1 ALL 10.0 45 54 733 0.0 18.3 10.0 3.2 52.9 5.5
WH LIVE CUT 1 ALL 8.0 46 56 1,287 0.0 39.0 13.6 4.8 74.9 9.7
ALL LIVE CUT 18 ALL 12.4 58 71 23,698 1.9 287.8 241.3 68.0 1,655.2 177.8
ALL ALL ALL 18 ALL 12.4 58 71 23,698 1.9 287.8 241.3 68.0 1,655.2 177.8

Unit Stand Table: KINGS SILVER U4

Sp D Status Rx N QMD BL THT BF Net Defect % TPA BA RD Tons MBF Net
DF 8 LIVE CUT 1 8.0 40 48 1,092 0.0 39.0 13.6 4.8 58.3 8.2
DF 10 LIVE CUT 1 10.0 54 66 1,123 0.0 24.9 13.6 4.3 80.0 8.4
DF 12 LIVE CUT 3 11.3 59 73 3,471 0.0 58.6 40.8 12.1 260.8 26.0
DF 14 LIVE CUT 1 14.0 65 81 1,401 0.0 12.7 13.6 3.6 95.3 10.5
DF 16 LIVE CUT 3 16.0 71 89 4,114 4.1 29.2 40.8 10.2 306.3 30.9
DF 18 LIVE CUT 3 17.3 75 94 4,915 0.0 25.0 40.8 9.8 315.2 36.9
DF 20 LIVE CUT 1 20.0 78 98 1,410 11.4 6.2 13.6 3.0 110.7 10.6
DF 22 LIVE CUT 1 21.0 71 89 1,211 8.5 5.7 13.6 3.0 102.8 9.1
GF 12 LIVE CUT 1 12.0 63 79 1,542 0.0 17.3 13.6 3.9 96.8 11.6
GF 14 LIVE CUT 1 14.0 65 82 1,401 0.0 12.7 13.6 3.6 101.2 10.5
RA 10 LIVE CUT 1 10.0 45 54 733 0.0 18.3 10.0 3.2 52.9 5.5
WH 8 LIVE CUT 1 8.0 46 56 1,287 0.0 39.0 13.6 4.8 74.9 9.7

Unit Log Grade Summary: KINGS SILVER U4

Sp Status Grade Dia Len BF Net Defect % Tons MBF Net
DF LIVE 2 SAW 12.5 40.0 2,037 12.6 166.2 15.3
DF LIVE 3 SAW 8.9 40.0 9,814 1.8 676.2 73.6
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Sp Status Grade Dia Len BF Net Defect % Tons MBF Net
DF LIVE 4 SAW 5.3 31.0 5,180 0.0 356.2 38.8
DF LIVE UTILITY 2.5 20.0 1,704 0.0 130.8 12.8
GF LIVE 3 SAW 7.6 40.0 2,368 0.0 166.7 17.8
GF LIVE 4 SAW 5.0 16.0 515 0.0 24.8 3.9
GF LIVE UTILITY 2.1 13.0 60 0.0 6.5 0.5
RA LIVE 4 SAW 5.0 36.0 715 0.0 49.1 5.4
RA LIVE UTILITY 2.2 10.0 18 0.0 3.8 0.1
WH LIVE 4 SAW 5.0 28.0 1,170 0.0 65.5 8.8
WH LIVE UTILITY 2.1 18.0 117 0.0 9.4 0.9

Unit Log Sort Summary: KINGS SILVER U4

Sp Status Grade Dia Len BF Net Defect % Tons MBF Net
DF LIVE Domestic 6.9 34.0 17,031 2.7 1,198.6 127.7
DF LIVE Pulp 2.5 20.0 1,704 0.0 130.8 12.8
GF LIVE Domestic 6.3 28.0 2,883 0.0 191.5 21.6
GF LIVE Pulp 2.1 13.0 60 0.0 6.5 0.5
RA LIVE Domestic 5.0 36.0 715 0.0 49.1 5.4
RA LIVE Pulp 2.2 10.0 18 0.0 3.8 0.1
WH LIVE Domestic 5.0 28.0 1,170 0.0 65.5 8.8
WH LIVE Pulp 2.1 18.0 117 0.0 9.4 0.9

Unit Log Grade x Sort Summary: KINGS SILVER U4

Sp Status Grade Sort Dia Len BF Net Defect % Tons MBF Net
DF LIVE 2 SAW Domestic 12.5 40.0 2,037 12.6 166.2 15.3
DF LIVE 3 SAW Domestic 8.9 40.0 9,814 1.8 676.2 73.6
DF LIVE 4 SAW Domestic 5.3 31.0 5,180 0.0 356.2 38.8
DF LIVE UTILITY Pulp 2.5 20.0 1,704 0.0 130.8 12.8
GF LIVE 3 SAW Domestic 7.6 40.0 2,368 0.0 166.7 17.8
GF LIVE 4 SAW Domestic 5.0 16.0 515 0.0 24.8 3.9
GF LIVE UTILITY Pulp 2.1 13.0 60 0.0 6.5 0.5
RA LIVE 4 SAW Domestic 5.0 36.0 715 0.0 49.1 5.4
RA LIVE UTILITY Pulp 2.2 10.0 18 0.0 3.8 0.1
WH LIVE 4 SAW Domestic 5.0 28.0 1,170 0.0 65.5 8.8
WH LIVE UTILITY Pulp 2.1 18.0 117 0.0 9.4 0.9
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Unit Log Grade x Diameter Bin Summary: KINGS SILVER U4

Sp Bin Status Grade Dia Len BF Net Defect % Tons MBF Net
DF < 5 LIVE UTILITY 2.1 17.0 405 0.0 55.8 3.0
DF 5 - 8 LIVE 4 SAW 5.3 31.0 5,180 0.0 356.2 38.8
DF 5 - 8 LIVE UTILITY 6.1 40.0 1,299 0.0 74.9 9.7
DF 5 - 8 LIVE 3 SAW 7.1 39.0 2,568 0.0 182.1 19.3
DF 9 - 11 LIVE 3 SAW 10.1 40.0 7,246 2.4 494.1 54.3
DF 12 - 14 LIVE 2 SAW 12.5 40.0 2,037 12.6 166.2 15.3
GF < 5 LIVE UTILITY 2.1 13.0 60 0.0 6.5 0.5
GF 5 - 8 LIVE 4 SAW 5.0 16.0 515 0.0 24.8 3.9
GF 5 - 8 LIVE 3 SAW 7.6 40.0 2,368 0.0 166.7 17.8
RA < 5 LIVE UTILITY 2.2 10.0 18 0.0 3.8 0.1
RA 5 - 8 LIVE 4 SAW 5.0 36.0 715 0.0 49.1 5.4
WH < 5 LIVE UTILITY 2.1 18.0 117 0.0 9.4 0.9
WH 5 - 8 LIVE 4 SAW 5.0 28.0 1,170 0.0 65.5 8.8

Unit Log Sort x Diameter Bin Summary: KINGS SILVER U4

Sp Bin Status Sort Dia Len BF Net Defect % Tons MBF Net
DF < 5 LIVE Pulp 2.1 17.0 405 0.0 55.8 3.0
DF 5 - 8 LIVE Domestic 5.6 32.0 7,748 0.0 538.3 58.1
DF 5 - 8 LIVE Pulp 6.1 40.0 1,299 0.0 74.9 9.7
DF 9 - 11 LIVE Domestic 10.1 40.0 7,246 2.4 494.1 54.3
DF 12 - 14 LIVE Domestic 12.5 40.0 2,037 12.6 166.2 15.3
GF < 5 LIVE Pulp 2.1 13.0 60 0.0 6.5 0.5
GF 5 - 8 LIVE Domestic 6.3 28.0 2,883 0.0 191.5 21.6
RA < 5 LIVE Pulp 2.2 10.0 18 0.0 3.8 0.1
RA 5 - 8 LIVE Domestic 5.0 36.0 715 0.0 49.1 5.4
WH < 5 LIVE Pulp 2.1 18.0 117 0.0 9.4 0.9
WH 5 - 8 LIVE Domestic 5.0 28.0 1,170 0.0 65.5 8.8
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Cruise Unit Report
KINGS SILVER U5

Unit Sale Notice Volume (MBF): KINGS SILVER U5

MBF Volume by Grade
Sp QMD Rings/In Age All 3 Saw 4 Saw Utility
DF 13.6 52.9 37.5 14.6 0.8
GF 11.0 14.4 8.1 5.5 0.9
RA 12.0 6.3 6.2 0.2
ALL 12.7 73.6 45.6 26.2 1.8

Unit Sale Notice Weight (tons): KINGS SILVER U5

Tons by Grade
Sp All 3 Saw 4 Saw Utility
DF 472.8 335.7 126.0 11.1
GF 157.5 69.6 65.9 22.0
RA 56.4 54.2 2.2
ALL 686.7 405.3 246.2 35.2

Unit Cruise Design: KINGS SILVER U5

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B2: VR, 2 BAF (54.44, 40 for some species) 
Measure All, Sighting Ht = 4.5 ft

3.1 3.0 2 2 0

Unit Cruise Summary: KINGS SILVER U5

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
DF 6 6 3.0 0
GF 2 2 1.0 0
RA 1 1 0.5 0
ALL 9 9 4.5 0

Unit Cruise Statistics (Cut + Leave Trees): KINGS SILVER U5

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

DF 163.3 47.1 33.3 104.4 14.9 6.1 17,050 49.4 33.9
GF 54.4 0.0 0.0 85.6 26.3 18.6 4,661 26.3 18.6

69f21744-d995-4d62-bf80-eb922f70bfda May 11, 2020 08:05:29

26 of 37



Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

RA 20.0 141.4 100.0 101.9 0.0 0.0 2,037 141.4 100.0
ALL 237.8 20.5 14.5 99.9 16.8 5.6 23,748 26.5 15.5

Unit Summary: KINGS SILVER U5

Sp Status Rx N D QMD BL THT BF Net Defect % TPA BA RD Tons MBF Net
DF LIVE CUT 6 ALL 13.6 63 78 17,050 0.0 161.9 163.3 44.3 472.8 52.9
GF LIVE CUT 2 ALL 11.0 59 74 4,661 0.0 82.5 54.4 16.4 157.5 14.4
RA LIVE CUT 1 ALL 12.0 60 74 2,037 8.0 25.5 20.0 5.8 56.4 6.3
ALL LIVE CUT 9 ALL 12.7 61 76 23,748 0.7 269.9 237.7 66.5 686.7 73.6
ALL ALL ALL 9 ALL 12.7 61 76 23,748 0.7 269.9 237.7 66.5 686.7 73.6

Unit Stand Table: KINGS SILVER U5

Sp D Status Rx N QMD BL THT BF Net Defect % TPA BA RD Tons MBF Net
DF 10 LIVE CUT 1 10.0 51 62 2,146 0.0 49.9 27.2 8.6 61.7 6.7
DF 12 LIVE CUT 1 12.0 63 78 2,703 0.0 34.7 27.2 7.9 73.5 8.4
DF 14 LIVE CUT 1 14.0 65 81 2,801 0.0 25.5 27.2 7.3 81.0 8.7
DF 16 LIVE CUT 1 16.0 71 89 2,846 0.0 19.5 27.2 6.8 82.7 8.8
DF 18 LIVE CUT 2 17.5 74 93 6,553 0.0 32.7 54.4 13.0 173.9 20.3
GF 12 LIVE CUT 2 11.0 59 74 4,661 0.0 82.4 54.4 16.4 157.5 14.4
RA 12 LIVE CUT 1 12.0 60 74 2,037 8.0 25.5 20.0 5.8 56.4 6.3

Unit Log Grade Summary: KINGS SILVER U5

Sp Status Grade Dia Len BF Net Defect % Tons MBF Net
DF LIVE 3 SAW 8.7 40.0 12,101 0.0 335.7 37.5
DF LIVE 4 SAW 5.1 27.0 4,698 0.0 126.0 14.6
DF LIVE UTILITY 2.1 14.0 251 0.0 11.1 0.8
GF LIVE 3 SAW 6.4 40.0 2,599 0.0 69.6 8.1
GF LIVE 4 SAW 5.8 40.0 1,774 0.0 65.9 5.5
GF LIVE UTILITY 2.1 24.0 289 0.0 22.0 0.9
RA LIVE 4 SAW 6.0 26.0 1,986 8.2 54.2 6.2
RA LIVE UTILITY 2.1 12.0 51 0.0 2.2 0.2
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Unit Log Sort Summary: KINGS SILVER U5

Sp Status Grade Dia Len BF Net Defect % Tons MBF Net
DF LIVE Domestic 6.6 32.0 16,799 0.0 461.7 52.1
DF LIVE Pulp 2.1 14.0 251 0.0 11.1 0.8
GF LIVE Domestic 6.1 40.0 4,372 0.0 135.5 13.6
GF LIVE Pulp 2.1 24.0 289 0.0 22.0 0.9
RA LIVE Domestic 6.0 26.0 1,986 8.2 54.2 6.2
RA LIVE Pulp 2.1 12.0 51 0.0 2.2 0.2

Unit Log Grade x Sort Summary: KINGS SILVER U5

Sp Status Grade Sort Dia Len BF Net Defect % Tons MBF Net
DF LIVE 3 SAW Domestic 8.7 40.0 12,101 0.0 335.7 37.5
DF LIVE 4 SAW Domestic 5.1 27.0 4,698 0.0 126.0 14.6
DF LIVE UTILITY Pulp 2.1 14.0 251 0.0 11.1 0.8
GF LIVE 3 SAW Domestic 6.4 40.0 2,599 0.0 69.6 8.1
GF LIVE 4 SAW Domestic 5.8 40.0 1,774 0.0 65.9 5.5
GF LIVE UTILITY Pulp 2.1 24.0 289 0.0 22.0 0.9
RA LIVE 4 SAW Domestic 6.0 26.0 1,986 8.2 54.2 6.2
RA LIVE UTILITY Pulp 2.1 12.0 51 0.0 2.2 0.2

Unit Log Grade x Diameter Bin Summary: KINGS SILVER U5

Sp Bin Status Grade Dia Len BF Net Defect % Tons MBF Net
DF < 5 LIVE UTILITY 2.1 14.0 251 0.0 11.1 0.8
DF 5 - 8 LIVE 4 SAW 5.1 27.0 4,698 0.0 126.0 14.6
DF 5 - 8 LIVE 3 SAW 7.4 40.0 4,424 0.0 131.8 13.7
DF 9 - 11 LIVE 3 SAW 10.3 40.0 7,677 0.0 203.9 23.8
GF < 5 LIVE UTILITY 2.1 24.0 289 0.0 22.0 0.9
GF 5 - 8 LIVE 4 SAW 5.8 40.0 1,774 0.0 65.9 5.5
GF 5 - 8 LIVE 3 SAW 6.4 40.0 2,599 0.0 69.6 8.1
RA < 5 LIVE UTILITY 2.1 12.0 51 0.0 2.2 0.2
RA 5 - 8 LIVE 4 SAW 6.0 26.0 1,986 8.2 54.2 6.2

Unit Log Sort x Diameter Bin Summary: KINGS SILVER U5

Sp Bin Status Sort Dia Len BF Net Defect % Tons MBF Net
DF < 5 LIVE Pulp 2.1 14.0 251 0.0 11.1 0.8
DF 5 - 8 LIVE Domestic 5.7 31.0 9,123 0.0 257.8 28.3
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Sp Bin Status Sort Dia Len BF Net Defect % Tons MBF Net
DF 9 - 11 LIVE Domestic 10.3 40.0 7,677 0.0 203.9 23.8
GF < 5 LIVE Pulp 2.1 24.0 289 0.0 22.0 0.9
GF 5 - 8 LIVE Domestic 6.1 40.0 4,372 0.0 135.5 13.6
RA < 5 LIVE Pulp 2.1 12.0 51 0.0 2.2 0.2
RA 5 - 8 LIVE Domestic 6.0 26.0 1,986 8.2 54.2 6.2
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Cruise Unit Report
KINGS SILVER U6

Unit Sale Notice Volume (MBF): KINGS SILVER U6

MBF Volume by Grade
Sp QMD Rings/In Age All Spec Mill 2 Saw 3 Saw 4 Saw Utility
DF 12.9 854.2 34.4 144.5 462.1 194.5 18.7
RC 13.2 121.2 89.7 31.6
GF 14.6 49.8 25.9 22.0 0.9 1.0
WH 14.4 49.2 15.4 19.7 13.3 0.8
MA 11.0 14.6 14.6
ALL 13.2 1,089.1 34.4 185.8 593.5 254.7 20.6

Unit Sale Notice Weight (tons): KINGS SILVER U6

Tons by Grade
Sp All Spec Mill 2 Saw 3 Saw 4 Saw Utility
DF 7,131.2 242.9 1,148.8 3,880.0 1,544.8 314.6
RC 1,092.2 865.8 226.4
WH 542.1 148.8 198.5 175.9 18.9
GF 392.9 198.0 162.2 7.7 25.0
MA 122.1 122.1
ALL 9,280.5 242.9 1,495.6 5,106.4 2,076.9 358.6

Unit Cruise Design: KINGS SILVER U6

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B2C: VR, 2 BAF (54.44, 40 for some species) 
Measure/Count Plots, Sighting Ht = 4.5 ft

38.0 37.5 18 9 0

Unit Cruise Summary: KINGS SILVER U6

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
DF 22 62 3.4 0
RC 13 20 1.1 0
GF 3 3 0.2 0
WH 3 4 0.2 0
MA 1 2 0.1 0
ALL 42 91 5.1 0
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Unit Cruise Statistics (Cut + Leave Trees): KINGS SILVER U6

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

DF 187.5 55.6 13.1 119.9 29.4 6.3 22,480 62.9 14.5
RC 44.4 123.0 29.0 71.8 18.9 5.3 3,190 124.5 29.5
GF 9.1 308.7 72.8 144.4 31.5 18.2 1,310 310.3 75.0
WH 12.1 192.5 45.4 107.1 32.7 18.9 1,296 195.3 49.1
MA 4.4 291.0 68.6 86.4 0.0 0.0 384 291.0 68.6
ALL 257.6 31.3 7.4 111.3 34.1 5.3 28,659 46.3 9.1

Unit Summary: KINGS SILVER U6

Sp Status Rx N D QMD BL THT BF Net Defect % TPA BA RD Tons MBF Net
DF LIVE CUT 22 ALL 12.9 62 77 22,480 3.0 206.6 187.5 52.2 7,131.2 854.2
GF LIVE CUT 3 ALL 14.6 70 89 1,310 0.0 7.8 9.1 2.4 392.9 49.8
MA LIVE CUT 1 ALL 11.0 55 67 384 9.5 6.7 4.4 1.3 122.1 14.6
RC LIVE CUT 13 ALL 13.2 46 57 3,190 11.2 46.8 44.4 12.2 1,092.2 121.2
WH LIVE CUT 3 ALL 14.4 64 79 1,296 2.7 10.7 12.1 3.2 542.1 49.2
ALL LIVE CUT 42 ALL 13.0 59 74 28,660 3.9 278.6 257.5 71.3 9,280.5 1,089.0
ALL ALL ALL 42 ALL 13.0 59 74 28,660 3.9 278.6 257.5 71.3 9,280.5 1,089.0

Unit Stand Table: KINGS SILVER U6

Sp D Status Rx N QMD BL THT BF Net Defect % TPA BA RD Tons MBF Net
DF 8 LIVE CUT 2 8.0 40 48 1,343 0.0 48.8 17.0 6.0 370.2 51.0
DF 10 LIVE CUT 3 9.6 50 61 1,996 3.0 50.5 25.6 8.2 712.7 75.9
DF 12 LIVE CUT 2 11.5 67 83 2,010 0.0 23.8 17.0 5.0 601.6 76.4
DF 14 LIVE CUT 2 13.5 72 90 1,801 2.2 17.2 17.0 4.6 670.4 68.4
DF 16 LIVE CUT 4 15.2 81 102 4,495 3.9 26.9 34.1 8.7 1,417.3 170.8
DF 18 LIVE CUT 5 17.0 82 104 5,765 1.8 27.0 42.6 10.3 1,774.6 219.1
DF 22 LIVE CUT 2 22.0 98 125 2,544 6.9 6.5 17.0 3.6 835.6 96.7
DF 24 LIVE CUT 1 23.0 80 101 1,043 9.3 3.0 8.5 1.8 345.6 39.6
DF 26 LIVE CUT 1 26.0 99 127 1,482 0.0 2.3 8.5 1.7 403.2 56.3
GF 10 LIVE CUT 1 10.0 65 82 372 0.0 5.6 3.0 1.0 108.7 14.1
GF 20 LIVE CUT 1 20.0 74 94 344 0.0 1.4 3.0 0.7 126.8 13.1
GF 26 LIVE CUT 1 25.0 99 127 595 0.0 0.9 3.0 0.6 157.5 22.6
MA 12 LIVE CUT 1 11.0 55 67 384 9.5 6.7 4.4 1.3 122.1 14.6
RC 8 LIVE CUT 1 8.0 34 40 235 0.0 9.8 3.4 1.2 43.7 8.9
RC 10 LIVE CUT 1 10.0 36 43 188 0.0 6.3 3.4 1.1 56.0 7.1
RC 12 LIVE CUT 3 11.6 45 55 641 9.7 13.9 10.2 3.0 211.0 24.4

69f21744-d995-4d62-bf80-eb922f70bfda May 11, 2020 08:05:29

31 of 37



Sp D Status Rx N QMD BL THT BF Net Defect % TPA BA RD Tons MBF Net
RC 14 LIVE CUT 2 13.5 55 68 542 0.0 6.9 6.8 1.9 178.0 20.6
RC 16 LIVE CUT 1 15.0 58 73 273 0.0 2.8 3.4 0.9 94.6 10.4
RC 18 LIVE CUT 1 17.0 64 80 260 27.3 2.2 3.4 0.8 102.7 9.9
RC 20 LIVE CUT 1 20.0 51 63 213 9.9 1.6 3.4 0.8 85.4 8.1
RC 22 LIVE CUT 1 22.0 59 73 224 14.4 1.3 3.4 0.7 96.0 8.5
RC 24 LIVE CUT 1 23.0 73 92 290 22.7 1.2 3.4 0.7 111.1 11.0
RC 30 LIVE CUT 1 30.0 76 96 323 21.9 0.7 3.4 0.6 113.8 12.3
WH 12 LIVE CUT 1 11.0 55 67 269 4.3 6.1 4.0 1.2 148.6 10.2
WH 16 LIVE CUT 1 16.0 74 92 517 4.3 2.9 4.0 1.0 189.7 19.7
WH 22 LIVE CUT 1 21.0 80 100 510 0.0 1.7 4.0 0.9 203.8 19.4

Unit Log Grade Summary: KINGS SILVER U6

Sp Status Grade Dia Len BF Net Defect % Tons MBF Net
DF LIVE 2 SAW 13.5 37.0 3,802 7.2 1,148.8 144.5
DF LIVE 3 SAW 8.5 39.0 12,162 2.3 3,880.0 462.1
DF LIVE 4 SAW 5.3 25.0 5,117 2.0 1,544.8 194.5
DF LIVE SPECIAL MILL 17.4 34.0 906 0.0 242.9 34.4
DF LIVE UTILITY 2.2 17.0 493 0.0 314.6 18.7
GF LIVE 2 SAW 14.5 40.0 681 0.0 198.0 25.9
GF LIVE 3 SAW 6.7 39.0 578 0.0 162.2 22.0
GF LIVE 4 SAW 7.9 16.0 23 0.0 7.7 0.9
GF LIVE UTILITY 2.1 26.0 28 0.0 25.0 1.0
MA LIVE 4 SAW 6.0 40.0 384 9.5 122.1 14.6
RC LIVE 3 SAW 8.5 36.0 2,359 12.0 865.8 89.7
RC LIVE 4 SAW 5.1 22.0 831 2.4 226.4 31.6
RC LIVE CULL 5.1 6.0 0 100.0 0.0 0.0
WH LIVE 2 SAW 13.9 40.0 406 0.0 148.8 15.4
WH LIVE 3 SAW 9.0 39.0 520 4.3 198.5 19.7
WH LIVE 4 SAW 5.6 37.0 349 3.4 175.9 13.3
WH LIVE UTILITY 2.2 17.0 22 0.0 18.9 0.8

Unit Log Sort Summary: KINGS SILVER U6

Sp Status Grade Dia Len BF Net Defect % Tons MBF Net
DF LIVE Domestic 6.4 31.0 15,723 2.9 5,089.8 597.5
DF LIVE HQ-A 17.4 34.0 906 0.0 242.9 34.4
DF LIVE HQ-B 11.2 37.0 5,358 3.9 1,483.8 203.6
DF LIVE Pulp 2.2 17.0 493 0.0 314.6 18.7
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Sp Status Grade Dia Len BF Net Defect % Tons MBF Net
GF LIVE Domestic 8.4 37.0 1,282 0.0 367.9 48.7
GF LIVE Pulp 2.1 26.0 28 0.0 25.0 1.0
MA LIVE Domestic 6.0 40.0 384 9.5 122.1 14.6
RC LIVE Cull 5.1 6.0 0 100.0 0.0 0.0
RC LIVE Domestic 6.6 28.0 3,190 9.7 1,092.2 121.2
WH LIVE Domestic 7.6 38.0 1,274 2.7 523.2 48.4
WH LIVE Pulp 2.2 17.0 22 0.0 18.9 0.8

Unit Log Grade x Sort Summary: KINGS SILVER U6

Sp Status Grade Sort Dia Len BF Net Defect % Tons MBF Net
DF LIVE 2 SAW Domestic 13.8 40.0 2,113 8.1 675.1 80.3
DF LIVE 2 SAW HQ-B 13.1 34.0 1,689 5.9 473.7 64.2
DF LIVE 3 SAW Domestic 7.9 40.0 8,493 2.1 2,869.9 322.7
DF LIVE 3 SAW HQ-B 10.6 37.0 3,669 2.9 1,010.1 139.4
DF LIVE 4 SAW Domestic 5.3 25.0 5,117 2.0 1,544.8 194.5
DF LIVE SPECIAL MILL HQ-A 17.4 34.0 906 0.0 242.9 34.4
DF LIVE UTILITY Pulp 2.2 17.0 493 0.0 314.6 18.7
GF LIVE 2 SAW Domestic 14.5 40.0 681 0.0 198.0 25.9
GF LIVE 3 SAW Domestic 6.7 39.0 578 0.0 162.2 22.0
GF LIVE 4 SAW Domestic 7.9 16.0 23 0.0 7.7 0.9
GF LIVE UTILITY Pulp 2.1 26.0 28 0.0 25.0 1.0
MA LIVE 4 SAW Domestic 6.0 40.0 384 9.5 122.1 14.6
RC LIVE 3 SAW Domestic 8.5 36.0 2,359 12.0 865.8 89.7
RC LIVE 4 SAW Domestic 5.1 22.0 831 2.4 226.4 31.6
RC LIVE CULL Cull 5.1 6.0 0 100.0 0.0 0.0
WH LIVE 2 SAW Domestic 13.9 40.0 406 0.0 148.8 15.4
WH LIVE 3 SAW Domestic 9.0 39.0 520 4.3 198.5 19.7
WH LIVE 4 SAW Domestic 5.6 37.0 349 3.4 175.9 13.3
WH LIVE UTILITY Pulp 2.2 17.0 22 0.0 18.9 0.8

Unit Log Grade x Diameter Bin Summary: KINGS SILVER U6

Sp Bin Status Grade Dia Len BF Net Defect % Tons MBF Net
DF < 5 LIVE UTILITY 2.2 17.0 493 0.0 314.6 18.7
DF 5 - 8 LIVE 4 SAW 5.2 25.0 5,027 2.0 1,519.8 191.0
DF 5 - 8 LIVE 3 SAW 7.4 40.0 5,541 0.4 1,869.4 210.5
DF 9 - 11 LIVE 4 SAW 9.0 16.0 90 0.0 25.0 3.4
DF 9 - 11 LIVE 3 SAW 10.2 39.0 6,621 3.9 2,010.6 251.6
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Sp Bin Status Grade Dia Len BF Net Defect % Tons MBF Net
DF 12 - 14 LIVE 2 SAW 13.1 38.0 3,016 5.8 915.3 114.6
DF 15 - 19 LIVE 2 SAW 15.2 34.0 786 11.9 233.6 29.9
DF 15 - 19 LIVE SPECIAL MILL 17.4 34.0 906 0.0 242.9 34.4
GF < 5 LIVE UTILITY 2.1 26.0 28 0.0 25.0 1.0
GF 5 - 8 LIVE 3 SAW 6.1 38.0 419 0.0 117.7 15.9
GF 5 - 8 LIVE 4 SAW 7.9 16.0 23 0.0 7.7 0.9
GF 9 - 11 LIVE 3 SAW 11.3 40.0 160 0.0 44.4 6.1
GF 12 - 14 LIVE 2 SAW 12.7 40.0 272 0.0 96.6 10.3
GF 15 - 19 LIVE 2 SAW 17.2 40.0 409 0.0 101.4 15.5
MA 5 - 8 LIVE 4 SAW 6.0 40.0 384 9.5 122.1 14.6
RC 5 - 8 LIVE 4 SAW 5.1 22.0 831 2.4 226.4 31.6
RC 5 - 8 LIVE CULL 5.1 6.0 0 100.0 0.0 0.0
RC 5 - 8 LIVE 3 SAW 7.1 36.0 1,212 1.5 422.5 46.0
RC 9 - 11 LIVE 3 SAW 10.3 36.0 463 20.7 187.8 17.6
RC 12 - 14 LIVE 3 SAW 13.4 36.0 434 18.4 167.8 16.5
RC 15 - 19 LIVE 3 SAW 18.4 36.0 250 24.9 87.7 9.5
WH < 5 LIVE UTILITY 2.2 17.0 22 0.0 18.9 0.8
WH 5 - 8 LIVE 4 SAW 5.6 37.0 349 3.4 175.9 13.3
WH 5 - 8 LIVE 3 SAW 6.7 38.0 101 0.0 51.0 3.8
WH 9 - 11 LIVE 3 SAW 10.3 40.0 419 5.2 147.5 15.9
WH 12 - 14 LIVE 2 SAW 13.9 40.0 406 0.0 148.8 15.4

Unit Log Sort x Diameter Bin Summary: KINGS SILVER U6

Sp Bin Status Sort Dia Len BF Net Defect % Tons MBF Net
DF < 5 LIVE Pulp 2.2 17.0 493 0.0 314.6 18.7
DF 5 - 8 LIVE Domestic 5.8 30.0 10,568 1.2 3,389.2 401.6
DF 9 - 11 LIVE Domestic 9.7 38.0 3,042 5.0 1,025.5 115.6
DF 9 - 11 LIVE HQ-B 10.6 37.0 3,669 2.9 1,010.1 139.4
DF 12 - 14 LIVE HQ-B 12.0 34.0 903 0.0 240.1 34.3
DF 12 - 14 LIVE Domestic 13.8 40.0 2,113 8.1 675.1 80.3
DF 15 - 19 LIVE HQ-B 15.2 34.0 786 11.9 233.6 29.9
DF 15 - 19 LIVE HQ-A 17.4 34.0 906 0.0 242.9 34.4
GF < 5 LIVE Pulp 2.1 26.0 28 0.0 25.0 1.0
GF 5 - 8 LIVE Domestic 6.3 36.0 442 0.0 125.5 16.8
GF 9 - 11 LIVE Domestic 11.3 40.0 160 0.0 44.4 6.1
GF 12 - 14 LIVE Domestic 12.7 40.0 272 0.0 96.6 10.3
GF 15 - 19 LIVE Domestic 17.2 40.0 409 0.0 101.4 15.5
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Sp Bin Status Sort Dia Len BF Net Defect % Tons MBF Net
MA 5 - 8 LIVE Domestic 6.0 40.0 384 9.5 122.1 14.6
RC 5 - 8 LIVE Cull 5.1 6.0 0 100.0 0.0 0.0
RC 5 - 8 LIVE Domestic 5.8 27.0 2,042 1.9 648.9 77.6
RC 9 - 11 LIVE Domestic 10.3 36.0 463 20.7 187.8 17.6
RC 12 - 14 LIVE Domestic 13.4 36.0 434 18.4 167.8 16.5
RC 15 - 19 LIVE Domestic 18.4 36.0 250 24.9 87.7 9.5
WH < 5 LIVE Pulp 2.2 17.0 22 0.0 18.9 0.8
WH 5 - 8 LIVE Domestic 5.8 38.0 449 2.6 226.9 17.1
WH 9 - 11 LIVE Domestic 10.3 40.0 419 5.2 147.5 15.9
WH 12 - 14 LIVE Domestic 13.9 40.0 406 0.0 148.8 15.4
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Cruise Unit Report
Unit 7

Unit Sale Notice Volume (MBF): Unit 7

MBF Volume by Grade
Sp QMD Rings/In Age All 4 Saw Utility
DF 9.8 3.8 3.7 0.1
ALL 9.8 3.8 3.7 0.1

Unit Sale Notice Weight (tons): Unit 7

Tons by Grade
Sp All 4 Saw Utility
DF 35.6 34.6 1.0
ALL 35.6 34.6 1.0

Unit Cruise Design: Unit 7

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B1: VR, 1 BAF (40) Measure All, Sighting Ht 
= 4.5 ft

0.4 1 1 0

Unit Cruise Summary: Unit 7

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
DF 4 4 4.0 0
ALL 4 4 4.0 0

Unit Cruise Statistics (Cut + Leave Trees): Unit 7

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

DF 160.0 0.0 0.0 59.3 17.6 8.8 9,493 17.6 8.8
ALL 160.0 0.0 0.0 59.3 17.6 8.8 9,493 17.6 8.8

Unit Summary: Unit 7

Sp Status Rx N D QMD BL THT BF Net Defect % TPA BA RD Tons MBF Net
DF LIVE CUT 4 ALL 9.8 38 45 9,493 0.0 305.5 160.0 51.1 35.6 3.8
ALL LIVE CUT 4 ALL 9.8 38 45 9,493 0.0 305.5 160.0 51.1 35.6 3.8
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Sp Status Rx N D QMD BL THT BF Net Defect % TPA BA RD Tons MBF Net
ALL ALL ALL 4 ALL 9.8 38 45 9,493 0.0 305.5 160.0 51.1 35.6 3.8

Unit Stand Table: Unit 7

Sp D Status Rx N QMD BL THT BF Net Defect % TPA BA RD Tons MBF Net
DF 8 LIVE CUT 1 8.0 32 37 2,521 0.0 114.6 40.0 14.1 6.5 1.0
DF 10 LIVE CUT 1 9.0 40 48 2,897 0.0 90.5 40.0 13.3 9.3 1.2
DF 12 LIVE CUT 2 12.0 43 52 4,075 0.0 101.9 80.0 23.1 19.8 1.6

Unit Log Grade Summary: Unit 7

Sp Status Grade Dia Len BF Net Defect % Tons MBF Net
DF LIVE 4 SAW 5.1 28.0 9,312 0.0 34.6 3.7
DF LIVE UTILITY 2.1 12.0 181 0.0 1.0 0.1

Unit Log Sort Summary: Unit 7

Sp Status Grade Dia Len BF Net Defect % Tons MBF Net
DF LIVE Domestic 5.1 28.0 9,312 0.0 34.6 3.7
DF LIVE Pulp 2.1 12.0 181 0.0 1.0 0.1

Unit Log Grade x Sort Summary: Unit 7

Sp Status Grade Sort Dia Len BF Net Defect % Tons MBF Net
DF LIVE 4 SAW Domestic 5.1 28.0 9,312 0.0 34.6 3.7
DF LIVE UTILITY Pulp 2.1 12.0 181 0.0 1.0 0.1

Unit Log Grade x Diameter Bin Summary: Unit 7

Sp Bin Status Grade Dia Len BF Net Defect % Tons MBF Net
DF < 5 LIVE UTILITY 2.1 12.0 181 0.0 1.0 0.1
DF 5 - 8 LIVE 4 SAW 5.1 28.0 9,312 0.0 34.6 3.7

Unit Log Sort x Diameter Bin Summary: Unit 7

Sp Bin Status Sort Dia Len BF Net Defect % Tons MBF Net
DF < 5 LIVE Pulp 2.1 12.0 181 0.0 1.0 0.1
DF 5 - 8 LIVE Domestic 5.1 28.0 9,312 0.0 34.6 3.7
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SECTION 0 – SCOPE OF PROJECT 
 

0-1 ROAD PLAN SCOPE  
Clauses in this road plan apply to all road related work, including landings and rock 
source development, unless otherwise noted. 
 

0-2 REQUIRED ROADS 
The specified work on the following roads is required. 

 
Road Stations Type 

 PA-L-500 0+00 – 3+55 Pre-haul Maintenance 
PA-L-500 3+55 – 34+80 Construction 

PA-L-1000 0+00 – 24+90 Pre-haul Maintenance  
PA-L-1200 0+00 – 93+20 Pre-haul Maintenance 
PA-L-1210 0+00 – 52+40 Pre-haul Maintenance 
PA-L-1220 0+00 – 13+90 Pre-haul Maintenance 
PA-L-1222 0+00 – 16+85 Construction 
PA-L-1230 0+00 – 36+65 Pre-haul Maintenance 

PA-L-1230 Tie 0+00 – 1+40 Pre-haul Maintenance 
PA-L-1232 0+00 – 4+00 Reconstruction 
PA-L-1233 0+00 – 17+50 Reconstruction 

PA-L-1233.2 0+00 – 2+20 Construction 
PA-L-2000 0+00 – 20+75 Pre-haul Maintenance 
PA-L-3500 0+00 – 11+40 Pre-haul Maintenance 
PA-L-3510 0+00 – 11+85 Pre-haul Maintenance 

 
0-3 OPTIONAL ROADS 

The specified work on the following roads is not required. Any optional roads built by 
the Purchaser must meet all the specifications in the road plan. 
 

Road Stations Type 
2+05 Spur 0+00 – 2+05 Construction 
3+60 Spur 0+00 – 3+60 Construction 
2+70 Spur 0+00 – 2+70 Construction 
1+00 Spur 0+00 – 1+00 Construction 
PA-L-1231 0+00 – 1+50 Construction 

 
0-4 CONSTRUCTION  

This project includes, but is not limited to the following construction requirements: 
 

Road Stations Requirements 
PA-L-500 3+55 – 34+80 See Below 

2+05 Spur 0+00 – 2+05 
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3+60 Spur 0+00 – 3+60 
2+70 Spur 0+00 – 2+70 
PA-L-1222 0+00 – 16+85 
1+00 Spur 0+00 – 1+00 
PA-L-1231 0+00 – 1+50 

PA-L-1233.2 0+00 – 2+20 
Total Stations 61.15 Stations 

 
Construction includes, but is not limited to:  Clearing, grubbing, right-of-way debris 
disposal, excavation and/or embankment to subgrade, end hauling material for 
construction, compacting road surfaces, constructing ditchlines, constructing ditchouts, 
constructing turnouts and turnarounds, curve widening, acquisition and installation of 
drainage structures, application of rock, spreading grass seed and hay. 
  

0-5 RECONSTRUCTION 
This project includes, but is not limited to the following reconstruction requirements: 
 

Road Stations Requirements 
PA-L-1232 0+00 – 4+00 See Below 
PA-L-1233 0+00 – 17+50 

Total Stations 21.50 Stations 
 
Reconstruction includes, but is not limited to: Removal of all vegetative material with 
minimum loss of rock and dispose of in accordance with Clause 2-9 and Clause 3-23.  
Cleaning ditches and constructing ditches, constructing headwalls, cleaning culvert inlets 
and outlets in accordance with Clause 2-6 and Clause 2-7.  Installing additional culverts 
and replacing culverts in accordance with the culvert list.  Grading, shaping and 
compacting existing road surface, turnouts and turnaround in accordance with Clause 2-
5, realigning road segments, spreading grass seed and hay, and the application of rock in 
accordance with the Rock List. 
 

0-6 PRE-HAUL MAINTENANCE 
This project includes, but is not limited to the following pre-haul maintenance 
requirements: 
 

Road Stations Requirements 
PA-L-500 0+00 – 3+55 Grade, shape and compact existing 

running surface in accordance to 
Clause 2-5, apply rock in accordance 
with Rock List, clean/construct ditch 
lines in accordance with Clause 2-7 
and install culverts in accordance 
with culvert list. 
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PA-L-1000 0+00 – 24+90 Grade, shape and compact existing 
running surface in accordance to 
Clause 2-5, apply rock in accordance 
with Rock List and perform gate 
maintenance in accordance with 
Clause 7-75. 

PA-L-1200 0+00 – 93+20 Grade, shape and compact existing 
running surface in accordance to 
Clause 2-5, apply rock in accordance 
with Rock list. Clean culverts in 
accordance with culvert list and 
Clause 2-6, clean/construct ditch 
lines in accordance with Clause 2-7, 
Brush road in accordance with Clause 
3-1, construct ditchouts in 
accordance with Clause 4-29 and 
apply sediment control in accordance 
with Clause 8-1. 

PA-L-1210 0+00 – 54+20 Grade, shape and compact existing 
running surface in accordance to 
Clause 2-5, apply rock in accordance 
with Rock list, Brush road in 
accordance with Clause 3-1, install 
culverts in accordance with culvert 
list, construct ditchouts in 
accordance with Clause 4-29 and 
apply sediment control in accordance 
with Clause 8-1. 

PA-L-1220 0+00 – 13+90 Grade, shape and compact existing 
running surface in accordance to 
Clause 2-5, apply rock in accordance 
with Rock list, Brush road in 
accordance with Clause 3-1, Clean 
culverts in accordance with culvert 
list and Clause 2-6 and add 
turnouts/turnarounds. 

PA-L-1230 0+00 – 36+65 Remove all vegetative material with a 
minimum loss of rock and dispose of 
in accordance with Clause 2-9 and 
Clause 3-23, grade, shape and 
compact existing running surface in 
accordance with Clause 2-5, apply 
rock in accordance with Rock list, 
install culverts in accordance with 
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culvert list, clean/construct ditch 
lines in accordance with Clause 2-7, 
construct ditchouts in accordance 
with Clause 4-29, apply sediment 
control in accordance with Clause 8-1 
and add turnouts/turnarounds. 

PA-L-1230 Tie 0+00 – 1+40 Grade, shape and compact existing 
running surface in accordance to 
Clause 2-5 and apply rock in 
accordance with Rock list. 

PA-L-2000 0+00 – 20+75 Grade, shape and compact existing 
running surface in accordance to 
Clause 2-5, apply rock in accordance 
with Rock list, Brush road in 
accordance with Clause 3-1 and 
perform gate maintenance in 
accordance with Clause 7-75. 

PA-L-3500 0+00 – 11+40 Grade, shape and compact existing 
running surface in accordance to 
Clause 2-5 as directed by contract 
administrator and apply rock in 
accordance with Rock List. 

PA-L-3510 0+00 – 11+85 Grade, shape and compact existing 
running surface in accordance to 
Clause 2-5 as directed by contract 
administrator. 

Total Stations 270.00 Stations 
 
Pre-haul maintenance includes, but is not limited to: Brushing right-of-way, right-of-way 
debris disposal, cleaning ditches, constructing ditches, installing additional culverts, 
widening road segments, constructing  headwalls, cleaning culvert inlets and outlets, 
cross drain culvert replacements, installing erosion control materials and sediment 
removal structures, spot rocking, grading and shaping existing road surface and 
turnouts, constructing additional turnouts, compaction of road surface, application of 
rock, acquisition and application of grass seed and hay. 
 

0-7 POST-HAUL MAINTENANCE 
This project includes post-haul road maintenance listed in Clause 9-5 POST-HAUL 
MAINTENANCE. 
 

0-9 DECOMMISSIONING 
This project includes decommissioning listed in Clause 9-20 ROAD DECOMMISSIONING. 
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0-12 DEVELOP ROCK SOURCE 
Purchaser may develop an existing rock source called Fitzgerald Pit. Rock source 
development will involve stripping approximately 0.6 acre to useable rock as 
determined by the Contract Administrator and drilling and shooting to obtain a 
minimum of 11,950 yds3 of Clean Rock Shot Ballast, the manufacture of a minimum of 
6,650 yds3 of 2” minus crushed Rock in accordance with Clasue 6-20.  Work for 
developing rock sources is listed in Section 6 ROCK AND SURFACING. 

 
0-13 STRUCTURES 

Purchaser shall provide and install all structures. Requirements for these structures are 
listed in Section 7 STRUCTURES. 

 
SECTION 1 – GENERAL 

 
1-1 ROAD PLAN CHANGES 

If the Purchaser desires a change from this road plan including, but not limited to, 
relocation, extension, change in design, or adding roads; a revised road plan must be 
submitted in writing to the Contract Administrator for consideration. Before work 
begins, Purchaser shall obtain approval from the State for the submitted plan.  
 

1-2 UNFORESEEN CONDITIONS 
Quantities established in this road plan are minimum acceptable values. Additional 
quantities required by the state due to unforeseen conditions, or Purchaser's choice of 
construction season or techniques will be at the Purchaser's expense. Unforeseen 
conditions include, but are not limited to, solid subsurface rock, subsurface springs, 
saturated ground, and unstable soils. 
 

1-3 ROAD DIMENSIONS 
Purchaser shall perform road work in accordance with the dimensions shown on the 
TYPICAL SECTION SHEET and the specifications within this road plan , unless controlled by 
construction stakes or design data (plan, profile, and cross-sections). 
  

1-4 ROAD TOLERANCES 
Purchaser shall perform road work within the tolerances listed below. The tolerance 
class for each road is listed on the TYPICAL SECTION SHEET. 
 

Tolerance Class A B C 
Road and Subgrade Width (feet) +1.5 +1.5 +2.0 
Subgrade Elevation (feet +/-) 0.5 1.0 2.0 
Centerline alignment (feet lt./rt.) 1.0 1.5 3.0 
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1-6 ORDER OF PRECEDENCE  
Any conflict or inconsistency in the road plan will be resolved by giving the documents 
precedence in the following order:  
1. Addenda. 
2. Designs or Plans. On designs and plans, figured dimensions shall take precedence 

over scaled dimensions. 
3. Road Plan Clauses. 
4. Typical Section Sheet. 
5. Standard Lists. 
6. Standard Details. 
7. Road Plan maps. 
 
In case of any ambiguity or dispute over interpreting the road plan, the Contract 
Administrator’s or designee’s decision will be final. 
 

1-8 REPAIR OR REPLACEMENT OF DAMAGED MATERIALS 
Purchaser shall repair or replace all materials, roadway infrastructure, and road 
components damaged during road work or operation activities. The Contract 
Administrator will direct repairs and replacements. Repairs to structural materials must 
be made in accordance with the manufacturer’s recommendation, and may not begin 
without written approval from the Contract Administrator. 
 

1-9 DAMAGED METALLIC COATING  
Any cut ends, or damaged galvanized or aluminized coating on existing or new bridge 
components, culverts, downspouts, and flumes must be cleaned and treated with a 
minimum of two coats of zinc rich paint or cold galvanizing compound.  
 

1-10 WSDOT STANDARD SPECIFICATION REFERENCE 
References in this road plan to “WSDOT Standard Specifications” mean the Washington 
State Department of Transportation’s Standard Specifications for Road, Bridge, and 
Municipal Construction 2012 (M41-10). 

 
1-12 SURVEY MONUMENTS 

At no time during construction, reconstruction, or maintenance shall survey 
monuments, witness trees, or bearing trees be disturbed or damaged. If damaged or 
disturbed, Purchaser shall hire a licensed land surveyor to repair, replace, and/or reset 
them. 
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SUBSECTION ROAD MARKING 
 

1-15 ROAD MARKING  
Purchaser shall perform road work in accordance with the state’s marked location. All 
road work is marked as follows: 
 Orange ribbon and paint for construction centerlines. 
 Construction stakes for everything else. 

 
1-18 REFERENCE POINT DAMAGE 

Purchaser shall reset reference points (RPs) that were moved or damaged at any time 
during construction to their original locations. Excavation and embankment may not 
proceed on road segments controlled by said RPs until Purchaser resets all moved or 
damaged RPs.  
 

SUBSECTION TIMING 
 

1-20 COMPLETE BY DATE 
Purchaser shall complete reconstruction, construction and pre-haul road work before 
the start of timber haul.  
 
Purchaser shall complete stripping and reclaimation of Fitzgerald pit by 4/1/2021. 
 

1-21 HAUL APPROVAL  
Purchaser shall not use roads under this road plan without written approval from the 
Contract Administrator. 
 

1-22 WORK NOTIFICATIONS 
Purchaser shall notify the Contract Administrator a minimum of 3 business days before 
work begins.  

 
1-23 ROAD WORK PHASE APPROVAL 

Purchaser shall obtain written approval from the Contract Administrator upon 
completion of each of the following phases of road work: 
 Subgrade construction 
 Drainage installation 
 Subgrade compaction 
 Rock application 
 Rock compaction 
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SUBSECTION RESTRICTIONS 
 

1-25 ACTIVITY TIMING RESTRICTION 
On the following road(s), are not allowed during the listed closure period(s) unless 
authorized in writing by the Contract Administrator. 

 
Road Stations Activity Closure Period 

All All All Weekends and State 
Recognized Holidays 

All All All 8:00 PM – 6:00 AM 
(Year Round) 

All All 

All roadwork 
activities 

including Timber 
Haul and rock pit 

development. 

November 1st – April 30th  

 
1-26 OPERATING DURING CLOSURE PERIOD 

If permission is granted to operate during a closure period listed in Clause 1-25 ACTIVITY 
TIMING RESTRICTION or Contract Clause H-130 HAULING SCHEDULE, Purchaser shall 
provide a maintenance plan to include further protection of state resources. Purchaser 
shall obtain written approval from the Contract Administrator for the maintenance plan, 
and shall put preventative measures in place before operating during the closure period. 
Purchaser is required to maintain all haul roads at their own expense including those 
listed in Contract Clause C-060 DESIGNATED ROAD MAINTAINER. If other operators are 
using, or desire to use these designated maintainer roads, a joint operating plan must be 
developed. All parties shall follow this plan. 
 

1-29 SEDIMENT RESTRICTION 
Purchaser shall not allow silt-bearing runoff to enter any streams. 
 

1-30 CLOSURE TO PREVENT DAMAGE 
In accordance with Contract Clause G-220 STATE SUSPENDS OPERATION, the Contract 
Administrator will suspend road work or hauling right-of-way timber, forest products, or 
rock under the following conditions: 
 Wheel track rutting exceeds 6 inches on jaw run or pit run roads. 
 Wheel track rutting exceeds 4 inches on crushed rock roads. 
 Wheel track rutting exceeds 4 inches on native surface roads. 
 Surface or base stability problems persist. 
 Weather is such that satisfactory results cannot be obtained in an area of 

operations. 
 When, in the opinion of the Contract Administrator excessive road damage or 

rutting may occur. 
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Operations must stop unless authority to continue working or hauling is granted in 
writing by the Contract Administrator. In the event that surface or base stability 
problems persist, Purchaser shall cease operations, or perform corrective maintenance 
or repairs, subject to specifications within this road plan. Before and during any 
suspension, Purchaser shall protect the work from damage or deterioration. 
 

1-32 BRIDGE SURFACE RESTRICTION 
The use of metal tracked equipment is not allowed on bridge surfaces at any time. If 
Purchaser must run equipment on bridge surfaces, then rubber tired equipment or 
other methods, approved in writing by Contract Administrator, must be used.  
 
If tracked equipment is used on bridge surfaces, Purchaser shall immediately cease all 
road construction and hauling operations. Purchaser shall remove any dirt, rock, or 
other material tracked or spilled on the bridge surface(s) and have surface(s) evaluated 
by the District Engineer or their designee for any damage caused by transporting 
equipment. Any damage to the surface(s) will be repaired, at the Purchaser’s expense, 
as directed by the Contract Administrator. 

 
1-33 SNOW PLOWING RESTRICTION 

Snowplowing will be allowed after the execution of a SNOW PLOWING AGREEMENT, 
which is available from the Contact Administrator upon request. Purchaser shall request 
a SNOW PLOWING AGREEMENT each time plowing occurs. If damage occurs while 
plowing, further permission to plow may be revoked by the Contract Administrator. 
 

SUBSECTION OTHER INFRASTRUCTURE 
 

1-40 ROAD APPROACHES TO COUNTY ROADS AND STATE HIGHWAYS 
Purchaser shall immediately remove any mud, dirt, rock, or other material tracked or 
spilled on to county roads and state highways. 
 
If additional damage to the surface, signs, guardrails, etc. occurs then the damage will 
be repaired, at the Purchaser’s expense, as directed by the Contract Administrator when 
authorized by the county or WSDOT.  
 
The following county roads and state highways are affected by this sale: 
 

Road Name 
Autumn Rd. 
Cassidy Rd. 
Olsen Rd. 

Sturdevant Rd. 
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1-41 REQUIREMENTS FOR PAVED ROAD APPROACHES 
Purchaser shall build up approaches to allow a smooth grade transition between the 
DNR Roads and paved roads. The top of the DNR road surfacing must be kept level with 
the surface of the paved road at all times. The surface of the DNR road approach must 
slope from the edge of the paved road at the rate of 2% , unless otherwise directed by 
the Contract Administrator. 
 

1-42 UTILITY ACCESS ROAD 
The following road(s) intersect(s) existing utility access roads. Purchaser shall conduct 
road work on the intersecting roads so that the utility access roads are accessible at all 
times. 
 

Road Stations 
PA-L-1200 0+00 – 73+00 
PA-L-1210 0+00 – 2+00 
PA-L-1220 0+00 – 2+00 
PA-L-1230 0+00 – 3+90 

 
1-43 ROAD WORK AROUND UTILITIES 

Road work is in close proximity to a utility. Known utilities are listed, but it is the 
Purchaser’s responsibility to identify any utilities not listed. Purchaser shall work in 
accordance with all applicable laws or rules concerning utilities. Purchaser is responsible 
for all notification, including “call before you dig”, and liabilities associated with the 
utilities and their rights-of-way. Purchaser shall notify the Bonneville Power 
Administration or utility before starting road work. 
 

Road Stations Utility Utility Contact 
PA-L-500 0+00 – 3+55 Buried Utilities 811 

PA-L-1200 0+00 – 73+00 Overhead BPA 811 
PA-L-1210 0+00 – 2+00 Overhead BPA 811 
PA-L-1220 0+00 – 2+00 Overhead BPA 811 
PA-L-1230 0+00 – 3+90 Overhead BPA 811 

 
 

SECTION 2 – MAINTENANCE 
 

2-1 GENERAL ROAD MAINTENANCE  
Purchaser shall maintain all roads used under this contract in accordance with the 
FOREST ACCESS ROAD MAINTENANCE SPECIFICATIONS for the entire term of this 
contract. Maintenance is required even during periods of inactivity.  
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2-2 ROAD MAINTENANCE – PURCHASER MAINTENANCE 
Purchaser shall perform maintenance on roads listed in Contract Clause C-050 
PURCHASER ROAD MAINTENANCE AND REPAIR in accordance with FOREST ACCESS 
ROAD MAINTENANCE SPECIFICATIONS.  
  

2-3 ROAD MAINTENANCE – DESIGNATED MAINTAINER 
Purchaser may be required to perform maintenance on roads listed in Contract Clause 
C-060 DESIGNATED ROAD MAINTAINER as directed by the Contract Administrator. 
Purchaser shall maintain roads in accordance with FOREST ACCESS ROAD 
MAINTENANCE SPECIFICATIONS.  
 

2-4 PASSAGE OF LIGHT VEHICLES 
Purchaser shall maintain road(s) in a condition that will allow the passage of light 
administrative vehicles.  

 
2-5  MAINTENANCE GRADING – EXISTING ROAD 

On the following road(s), Purchaser shall use a grader to shape the existing surface.  
 

Road Stations Requirements 
PA-L-500 0+00 – 3+55 Grade, shape, compact and remove 

shoulder vegetation. 
PA-L-1000 0+00 – 24+90 Grade, shape, compact and remove 

shoulder vegetation. 
PA-L-1200 0+00 – 93+20 Grade, shape, compact and remove 

shoulder vegetation. 
PA-L-1210 0+00 – 52+40 Grade, shape, compact and remove 

shoulder vegetation. 
PA-L-1220 0+00 – 13+90 Grade, shape, compact and remove 

shoulder vegetation. 
PA-L-1230 0+00 – 36+65 Grade, shape, compact and remove 

shoulder vegetation. 
PA-L-1230 Tie 0+00 – 1+40 Grade, shape, compact and remove 

shoulder vegetation. 
PA-L-1232 0+00 – 4+00 Grade, shape, compact and remove 

shoulder vegetation. 
PA-L-1233 0+00 – 17+50 Grade, shape, compact and remove 

shoulder vegetation. 
PA-L-2000 0+00 – 20+75 Grade, shape, compact and remove 

shoulder vegetation. 
PA-L-3500 0+00 – 11+40 Grade, shape, compact and remove 

shoulder vegetation as required by 
contract administrator. 
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PA-L-3510 11+85 Grade, shape, compact and remove 
shoulder vegetation as required by 

contract administrator. 
 

2-6 CLEANING CULVERTS  
On the following road(s), Purchaser shall clean the inlets and outlets of all culverts and 
shall obtain written approval from the Contract Administrator before start of timber 
haul.  
 

Road Stations 
PA-L-1200 1+80, 10+50, 31+35 & 46+75  
PA-L-1220 13+55 

 
2-7 CLEANING DITCHES, HEADWALLS, AND CATCH BASINS  

On the following road(s), Purchaser shall clean and/or construct ditches, headwalls, and 
catchbasins. Work must be completed before the start of timber haul and must be done 
in accordance with the Typical Section Sheet. Pulling ditch material across the road or 
mixing in with the road surface is not allowed.  Ditchlines, headwalls, and catch basins 
shall not encroach into the existing road. 
 

Road Stations Left and/or Right Comments 
PA-L-500 0+00 – 3+55 Left Ditching 

PA-L-1200 0+30 – 60+60 Left Ditching 
PA-L-1200 0+30 – 73+00 Right Ditching 
PA-L-1200 18+05 Left and Right Catch Basin 

Install x 3 
PA-L-1200 71+55 Right Catch Basin 

Install x 3 
PA-L-1210 49+25 Left and Right Catch Basin 

Install x 3 
PA-L-1230 3+90 – 35+85 Right Ditching 
PA-L-1230 13+00 Right Catch Basin 

Install x 2 
PA-L-1230 14+75 Right Catch Basin 

Install x 3 
PA-L-1230 32+00 – 36+65 Left Ditching 
PA-L-1232 0+00 – 4+00 Right Ditching 
PA-L-1233 0+00 – 15+25 Left Ditching 
PA-L-1233 0+55 – 3+00 & 14+50 

– 17+50 
Right Ditching 
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2-9 REMOVING VEGETATIVE MATERIAL 
On the following road(s), Purchaser shall remove all vegetative material, dirt, mud and 
other debris on the existing road surface with a minimum loss of rock.  Material must 
disposed of as specified in Clauses 4-35 through 4-38.  Purchaser shall remove 
vegetative debris from the road surface, ditchlines, and culvert inlets and outlets. 
 

Road Stations 
PA-L-1230 3+90 – 36+65 
PA-L-1232 0+00 – 4+00 
PA-L-1233 0+00 – 17+50 

 
 

SECTION 3 – CLEARING, GRUBBING, AND DISPOSAL 
 

SUBSECTION BRUSHING 
 

3-1 BRUSHING 
On the following road(s), Purchaser shall cut vegetative material up to 5 inches in 
diameter, including limbs, as shown on the BRUSHING DETAIL. Brushing must be 
achieved by mechanical cutting of brush, trees, and branches. Root systems and stumps 
of cut vegetation may not be disturbed unless directed by the Contract Administrator. 
Purchaser shall remove brushing debris from the road surface, ditchlines, and culvert 
inlets and outlets.  
 

Road Stations 
PA-L-1200 73+00 – 93+20 
PA-L-1210 0+00 – 52+40 
PA-L-1220 0+00 – 13+90 
PA-L-2000 0+00 – 20+75 

 
3-2 BRUSHING RESTRICTION 

Pulling, digging, pushing over, and other non-cutting methods used for vegetation 
removal may not be used for brushing. Excavator buckets, log loaders and similar 
equipment may not be used for brushing unless otherwise approved in writing by the 
Contract Administrator. 

 
3-3 BRUSH REMOVAL 

Remove brushing debris from the road surface, ditchlines, and culvert inlets and outlets. 
Brush should be disposed of so that it will not fall back onto the road prism. 
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SUBSECTION CLEARING 
 

3-5 CLEARING 
Purchaser shall fall all vegetative material larger than 5 inches DBH or over 15 feet high 
between the marked right-of-way boundaries or if not marked in the field, between the 
clearing limits specified on the TYPICAL SECTION SHEET. Clearing must be completed 
before starting excavation and embankment. 
 

3-7 RIGHT-OF-WAY DECKING 
Purchaser shall deck all right-of-way timber. Decks must be parallel to the road 
centerline and placed within the cleared right-of-way. Decks must be free of dirt, limbs, 
and other right-of-way debris, and removable by standard log loading equipment from 
the roadbed.  
 

3-8 PROHIBITED DECKING AREAS 
Purchaser shall not deck right-of-way timber in the following areas:  
 Within the grubbing limits.  
 Within 50 feet of any stream. 
 In locations that interfere with the construction of the road prism. 
 In locations that impede drainage.  
 On slopes greater than 40%. 
 Against standing trees.  

 
SUBSECTION GRUBBING 

 
3-10 GRUBBING 

Purchaser shall remove all stumps between the grubbing limits specified on the TYPICAL 
SECTION SHEET. Purchaser shall also remove stumps with undercut roots outside the 
grubbing limits. Purchaser shall remove stumps using a hydraulic mounted excavator 
unless authorized in writing by the Contract Administrator. Grubbing must be 
completed before starting excavation and embankment. 
 

3-12 STUMP PLACEMENT 
Purchaser shall place grubbed stumps outside of the clearing limits, as directed by the 
Contract Administrator and in compliance with all other clauses in this road plan. 
Stumps must be positioned upright, with root wads in contact with the forest floor and 
on stable locations.  
 
 
 
 
 
 
 



King’s Silver Timber Sale Page 25 of 80 Revised August 2020 
Contract No. 30-100646 

3-13 STUMPS FOR PUNCHEON MATERIAL  
On the following road(s), stumps from within the grubbing limits may be overturned and 
driven flush with the ground surface for use as subgrade puncheon material. 
 

Road Stations 
2+05 Spur 0+00 – 2+05 
3+60 Spur 0+00 – 3+60 
2+70 Spur 0+00 – 2+70 
1+00 Spur 0+00 – 1+00 
PA-L-1231 0+00 – 1+50 

 
SUBSECTION ORGANIC DEBRIS 

 
3-20 ORGANIC DEBRIS DEFINITION 

Organic debris is defined as all vegetative material not eligible for removal by Contract 
Clause G-010 PRODUCTS SOLD AND SALE AREA or G-011 RIGHT TO REMOVE FOREST 
PRODUCTS AND CONTRACT AREA, that is larger than one cubic foot in volume within the 
grubbing limits as shown on the TYPICAL SECTION SHEET. 
 

3-21 DISPOSAL COMPLETION 
Purchaser shall remove organic debris from the road surface, ditchlines, and culvert 
inlets and outlets. Purchaser shall complete all disposal of organic debris, before the 
application of rock. All slash and stumps from the PA-L-500 from stations 0+00 to 6+50 
shall be stacked on DNR land as directed by the contract administrator as well as waste 
from ditching on the PA-L-500 from stations 0+00 to 3+55. 

 
3-22 DESIGNATED WASTE AREA FOR ORGANIC DEBRIS  

Waste areas for organic debris are located as listed below.  
 

Road Stations Disposal Location Requirements 
PA-L-500 0+00 – 3+55 7+95 Deposit organic waste from the  

ditching from stations 0+00 – 
3+55 into waste area. 

PA-L-500 3+55 – 6+50 7+95 Deposit organic waste from the  
stations 3+55 – 6+50 into 

waste area. 
 

3-23 PROHIBITED DISPOSAL AREAS 
Purchaser shall not place organic debris in the following areas:  
 Within 50 feet of a cross drain culvert. 
 Within 100 feet of a live stream, or wetland. 
 On road subgrades, or excavation and embankment slopes. 
 On slopes greater than 45%. 
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 Within the operational area for cable landings where debris may shift or roll. 
 On locations where brush can fall into the ditch or onto the road surface. 
 Against standing timber. 

 
 

3-24 BURYING ORGANIC DEBRIS RESTRICTED 
Purchaser shall not bury organic debris unless otherwise stated in this plan. 
 

3-25 SCATTERING ORGANIC DEBRIS 
Purchaser shall scatter organic debris outside of the grubbing limits in accordance with 
Clause 3-23 unless otherwise detailed in this road plan and as directed by the Contract 
Administrator.  

 
SUBSECTION PILE 

 
3-32 END HAULING ORGANIC DEBRIS 

On the following road Purchaser shall end haul or push organic debris to the designated 
waste areas specified in Clause 3-22 DESIGNATED WASTE AREA FOR ORGANIC DEBRIS, 
or to a waste area located by the Contract Administrator.  
 

Road Stations 
PA-L-500 0+00 – 6+50 

 
SECTION 4 – EXCAVATION 

 
4-1 EXCAVATOR CONSTRUCTION 

Purchaser shall use a track mounted hydraulic excavator for construction, 
reconstruction and maintenance work unless stated otherwise within this Road Plan or  
authorized in writing by the Contract Administrator. 

 
4-2 PIONEERING 

Pioneering may not extend past construction that will be completed during the current 
construction season. Pioneering may not extend more than 1000 feet beyond 
completed construction unless approved in writing by the Contract Administrator.  In 
addition, the following actions must be taken as pioneering progresses: 
 Drainage must be provided on all uncompleted construction. 
 Road pioneering operations may not undercut the final cut slope or restrict 

drainage.  
 Culverts at live stream crossings must be installed during pioneering operations. 

 
4-3 ROAD GRADE AND ALIGNMENT STANDARDS 

Purchaser shall follow these standards for road grade and alignment: 
 Grade and alignment must have smooth continuity, without abrupt changes in 

direction. 
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 Maximum grades may not exceed 18 percent favorable and 16 percent adverse. 
 Minimum curve radius is 60 feet at centerline. 
 Maximum grade change for sag vertical curves is 5% in 100 feet. 
 Maximum grade change for crest vertical curves is 4% in 100 feet. 

 
4-4 SWITCHBACK STANDARDS 

A switchback is defined as a curved segment of road between a beginning and end of 
the same curve, where the change of traffic travel direction is greater than 90 degrees. 
Purchaser shall follow these standards for switchbacks: 
 Maximum adverse grades for switchbacks is 10%. 
 Maximum favorable grades for switchbacks is 12%. 
 Maximum transition grades entering and leaving switchbacks is a 5% grade 

change. 
 Transition grades required to meet switchback grade limitations must be 

constructed on the tangents preceding and departing from the switchbacks. 
 

4-5 CUT SLOPE RATIO 
Purchaser shall construct excavation slopes no steeper than shown on the following 
table, unless construction staked or designed:  
 

 
Material Type 

Excavation 
Slope Ratio 

Excavation  Slope 
Percent 

Common Earth (on side slopes up to 55%) 1:1 100 
Common Earth (56% to 70% side slopes) ¾:1 133 
Common Earth (on slopes over 70%) ½:1 200 
Fractured or loose rock ½:1 200 
Hardpan or solid rock ¼:1 400 

 
4-6 EMBANKMENT SLOPE RATIO 

Purchaser shall construct embankment slopes no steeper than shown on the following 
table, unless construction staked or designed: 
 

 
Material Type 

Embankment 
Slope Ratio 

Embankment  
Slope Percent 

Sandy Soils 2:1 50 
Common Earth and Rounded Gravel 1½:1 67 
Angular Rock 1¼:1 80 

 
4-7 SHAPING CUT AND FILL SLOPE 

Purchaser shall construct excavation and embankment slopes to a uniform line and left 
rough for easier revegetation. 
 
 
 



King’s Silver Timber Sale Page 28 of 80 Revised August 2020 
Contract No. 30-100646 

4-8 CURVE WIDENING 
The minimum widening placed on the inside of curves is:  
 6 feet for curves of 50 to 79 feet radius.  
 4 feet for curves of 80 to 100 feet radius. 

 
4-9 EMBANKMENT WIDENING 

The minimum embankment widening is: 
 2 feet for embankment heights at centerline of 2 to 6 feet. 
 4 feet for embankment heights at centerline of greater than 6 feet. 

 
4-10 WIDEN THE EXISTING SUBGRADE 

On the following road(s), Purchaser shall widen the subgrade and fill slopes to the 
dimensions shown on the TYPICAL SECTION SHEET. If necessary, Purchaser shall 
reconstruct excavation slopes to provide sufficient width for the road surface and any 
ditches. Pulling excavation material across the road or mixing in with the existing road 
surface is not allowed. 
 

Road Stations Comment 
PA-L-500 0+00 – 3+55 Widen on the left side 

 
SUBSECTION INTERSECTIONS, TURNOUTS AND TURNAROUNDS 

 
4-21 TURNOUTS 

Purchaser shall construct turnouts intervisible with a maximum distance of 1,000 feet 
between turnouts unless otherwise shown on drawings.  Locations may be adjusted to 
fit the final subgrade alignment and sight distances.  Locations changes are subject to 
written approval by the Contract Administrator.  Minimum dimensions are shown on 
the TYPICAL SECTION SHEET. 
 

4-22 TURNAROUNDS 
Turnarounds must be no larger than 50 feet long and 30 feet wide. Locations are subject 
to written approval by the Contract Administrator. 
 

SUBSECTION DITCH CONSTRUCTION 
 

4-25 DITCH CONSTRUCTION AND RECONSTRUCTION 
Purchaser shall construct ditches into the subgrade as specified on the TYPICAL SECTION 
SHEET. Ditches must be constructed concurrently with construction of the subgrade. 
 

4-27 DITCH WORK – MATERIAL USE PROHIBITED 
Purchaser shall not pull ditch material across the road or mix in with the road surface. 
Excavated material must be end hauled to the location specified in Clauses 4-36 through 
4-38. 
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4-28 DITCH DRAINAGE 
Ditches must drain to cross-drain culverts or ditchouts. 
 

4-29 DITCHOUTS 
Purchaser shall construct ditchouts as identified in the table below and as needed to fit 
as built conditions.  Ditchouts must be constructed in a manner that diverts ditch water 
onto the forest floor and must have excavation backslopes no steeper than a 1:1 ratio. L 
or R denotes ditchout left or ditchout right.  
 

Road Stations L or R 
PA-L-1200 3+85 L 
PA-L-1210 52+15 L 
PA-L-1220 4+60 L 
PA-L-1222 10+35 R 
PA-L-1230 10+90 & 29+75 L 
PA-L-1230 34+00 & 35+85 R 
PA-L-1233 3+00 & 11+15 R 
PA-L-1233 15+25 L 

 
SUBSECTION WASTE MATERIAL (DIRT) 

 
4-35 WASTE MATERIAL DEFINITION 

Waste material is defined as all dirt, rock, mud, or related material that is extraneous or 
unsuitable for construction material. Waste material, as used in Section 4 EXCAVATION, 
is not organic debris. 
 

4-36 DISPOSAL OF WASTE MATERIAL 
Purchaser may sidecast waste material on side slopes up to 45% if the waste material is 
compacted and free of organic debris. On side slopes greater than 45%, all waste 
material must be end hauled or pushed to the designated embankment sites subject to 
approval by the Contract Administrator or their designee.  

 
4-37 WASTE AREA LOCATION 

Purchaser shall deposit waste material in the listed designated areas. The amount of 
material allowed in a waste area is at the discretion of the Contract Administrator.  
Note: All amount values are estimated bank yards. 
 

Waste Area 
Location 

Waste Generated 
From Road  

Waste Gererated at 
Stations 

Estimated 
Volume 

PA-L-500 Sta. 
7+95 

PA-L-500 0+00 – 3+55 20 CY 

PA-L-500 Sta. 
7+95 

PA-L-500 3+55 – 6+50 500 CY 
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4-38 PROHIBITED WASTE DISPOSAL AREAS 
Purchaser shall not deposit waste material in the following areas: 
 Within 50 feet of a cross drain culvert. 
 Within 100 feet of a live stream or wetland. 
 Within a riparian management zone. 
 On side slopes steeper than 45%. 
 In locations that interfere with the construction of the road prism. 
 In locations that impede drainage.  
 Within the operational area for cable landings. 
 Against standing timber. 

 
4-39 WASTE AREA COMPACTION 

Excavated material may be deposited adjacent to the road prism on side slopes up to 
45% if the waste material is compacted and free of debris. On side slopes of 45% or 
more, all excavation shall be end hauled or pushed to designated waste areas. All waste 
material shall be compacted. The minimum acceptable compaction is achieved by 
placing embankments in 2 foot or shallower lifts and routing excavation equipment over 
the entire width of the lifts, with the exception of side hill embankments too narrow to 
accommodate excavation equipment which may be placed by end-dumping or 
sidecasting until sufficiently wide to support the equipment. 

 
SUBSECTION BORROW 

 
4-47 NATIVE MATERIAL 

Native material consists of naturally occurring material that is free of organic debris, 
trash, and rocks greater than 12 inches in any dimension. 
 

4-48 BORROW MATERIAL 
Borrow material may not contain more than 5% clay, organic debris, or trash by volume.  
 

SUBSECTION SHAPING 
 

4-55 ROAD SHAPING 
Purchaser shall shape the subgrade and surface as shown on the TYPICAL SECTION 
SHEET. The subgrade and surface shape must ensure runoff in an even, un-concentrated 
manner, and must be uniform, firm, and rut-free.  
 

4-56 DRY WEATHER SHAPING 
The Contract Administrator may require the application of water to facilitate shaping 
activities. The method of water application is subject to written approval by the 
Contract Administrator. 
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SUBSECTION COMPACTION 
 

4-60 FILL COMPACTION 
Purchaser shall compact all embankment and waste material in accordance with the 
COMPACTION LIST by routing equipment over the entire width of each lift. A plate 
compactor must be used for areas specifically requiring keyed embankment 
construction and for embankment segments too narrow to accommodate equipment.  
 

4-61 SUBGRADE COMPACTION  
Purchaser shall compact constructed and reconstructed subgrades in accordance with 
the COMPACTION LIST by routing equipment over the entire width, except ditch. 
Purchaser shall obtain written approval from the Contract Administrator for subgrade 
compaction before before placement of rock. 
 

4-62 DRY WEATHER COMPACTION  
The Contract Administrator may require the application of water to facilitate 
compaction activities. The method of water application is subject to written approval by 
the Contract Administrator. 

 
4-63 EXISTING SURFACE COMPACTION  

Purchaser shall compact maintained road surfaces in accordance with the COMPACTION 
LIST by routing equipment over the entire width.   
 

4-64 WASTE MATERIAL COMPACTION 
All waste material shall be compacted by running equipment over it or bucket tamping. 
 

4-65 CULVERT BACKILL COMPACTION 
Culvert backfills shall be accomplished by using a jumping jack compactor, performing at 
least 2 passes per lift, in lifts not to exceed 8 inches. 
 

4-66 COMPACTION BY METHOD 
 Compaction shall consist of three complete passes over the entire width of each lift 
with a vibratory drum roller weighing a minimum of 6,000 pounds at a maximum 
operating speed of 3 mph. For embankment segments too narrow to accommodate a 
drum roller, a plate compactor shall be used. 
 

SECTION 5 – DRAINAGE 
 

5-1 REMOVAL OF SHOULDER BERMS 
Purchaser shall remove berms from road shoulders. The construction of ditchouts is 
required where ponding could result from the effects of sidecast debris. 
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5-3 PUNCHEON PLACEMENT 
On the following road(s), puncheon may be utilized in the subgrade on the following 
road. Puncheon shall consist of logs of at least 4 inches in diameter and shall be at least 
17 feet long. 
 

Road Stations 
2+05 Spur 0+00 – 2+05 
3+60 Spur 0+00 – 3+60 
2+70 Spur 0+00 – 2+70 
1+00 Spur 0+00 – 1+00 
PA-L-1231 0+00 – 1+50 

 
5-4 PUNCHEON RESTRICTED 

At no time shall puncheon be used in the subgrade, unless approved by the Contract 
Administrator. 
 

SUBSECTION CULVERTS 
 

5-5 CULVERTS 
Purchaser shall install culverts as part of this contract. Culverts must be installed 
concurrently with subgrade work and must be installed before subgrade compaction 
and rock application. Culvert locations and the minimum requirements for culvert 
length and diameter are designated on the CULVERT LIST. Culvert, downspout, and 
flume lengths may be adjusted to fit as-built conditions and may not terminate directly 
on unprotected soil. Culverts must be new material and meet the specifications in 
Clauses 10-15 through 10-23.  

 
5-7 USED CULVERT MATERIAL 

On the following road(s), Purchaser may install used culverts. All other culverts must 
have new culverts installed. Purchaser shall obtain approval from the Contract 
Administrator for the quality of the used culverts before installation.  Culverts must 
meet the specifications in Clauses 10-15 through 10-23. 
 

Road Stations 
2+70 Spur 0+10 
1+00 Spur 0+10 
PA-L-1232 0+10 

 
5-12 UNUSED MATERIALS STATE PROPERTY 

On required roads, any materials listed on the CULVERT LIST and ROCK LIST that are not 
installed will become the property of the state. Purchaser shall stockpile materials as 
directed by the Contract Administrator. 
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5-13 CONTINGENCY CULVERTS 
The following culverts will be supplied by the Purchaser and are available for installation 
as directed by the Contract Administrator. In the event that culverts are not used, culverts 
shall be stockpiled at Port Angeles Work Center. 
 

Road Size 
On any portion of road used 
for timber or rock haul. 

1 -  18” x 30’ culvert 
1 - 18” culvert band 
1 - 24” x 30’ culvert 
1 - 24” culvert band 

 
SUBSECTION CULVERT INSTALLATION 

 
5-15 CULVERT INSTALLATION 

Culvert installation must be in accordance with the TYPICAL CROSS DRAIN CULVERT 
INSTALLATION DETAIL SHEET, TYPICAL TYPE NS NP CULVERT INSTALLATION DETAIL 
SHEET, the National Corrugated Metal Pipe Association’s "Installation Manual for 
Corrugated Steel Drainage Structures"and the Corrugated Polyethylene Pipe 
Association’s “Recommended Installation Practices for Corrugated Polyethylene Pipe 
and Fittings”. Corrugated Polyethylene pipe must be installed in a manner consistent 
with the manufacturer’s recommendations. Culverts over 15 inches diameter shall be 
banded using lengths of no less than 10 feet, and no more than one length less than 16 
feet. Shorter section of banded culvert shall be installed at the inlet end. 
 

5-16 APPROVAL FOR LARGER CULVERT INSTALLATION 
Purchaser shall obtain written approval from the District Engineer or his/her designee 
for the installation of culverts 30 inches in diameter and over before backfilling. 
 

5-17 CROSS DRAIN SKEW AND SLOPE 
Cross drains, on road grades in excess of 3%, must be skewed at least 30 degrees from 
perpendicular to the road centerline, except where the cross drain is at the low point in 
the road culverts will not be skewed. Cross drain culverts must be installed at a slope 
steeper than the incoming ditch grade, but not less than 3% or more than 10%. 
 

5-18 CULVERT DEPTH OF COVER 
Cross drain culverts must be installed with a depth of cover of not less than <18> inches 
of compacted subgrade over the top of the culvert at the shallowest point. Stream 
crossing culverts must be installed with a depth of cover specified in the Engineer’s 
design, TYPICAL TYPE NS NP DETAIL SHEET, or   recommended by the culvert 
manufacturer for the type and size of the pipe, whichever is greater. 
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SUBSECTION CATCH BASINS, HEADWALLS, AND ARMORING 
 

5-25 CATCH BASINS 
Purchaser shall construct catch basins to resist erosion. Minimum dimensions of catch 
basins are 1-2 feet wide, 1-2 feet deep and 2-4 feet long. 
 

5-26 HEADWALLS FOR CROSS DRAIN CULVERTS 
Purchaser shall construct headwalls in accordance with the TYPICAL CROSS DRAIN 
CULVERT INSTALLATION DETAIL at all cross drain culverts that specify the placement of 
rock. Rock used for headwalls must consist of oversize or quarry spall material. Rock 
must be placed on shoulders, slopes, and around culvert inlets and outlets. Minimum 
specifications require that rock be placed at a width of one culvert diameter on each 
side of the culvert opening, and to a height of one culvert diameter above the top of the 
culvert. Rock may not restrict the flow of water into culvert inlets or catch basins. No 
placement by end dumping or dropping of rock is allowed. 
 

SECTION 6 – ROCK AND SURFACING 
 

SUBSECTION ROCK SOURCE 
 

6-2 ROCK SOURCE ON STATE LAND 
Rock used in accordance with the quantities on the ROCK LIST may be obtained from the 
following source(s) on state land at no charge to the Purchaser. Purchaser shall obtain 
written approval from the Contract Administrator for the use of material from any other 
source. If other operators are using, or desire to use the rock source(s), a joint operating 
plan must be developed. All parties shall follow this plan.  Purchaser shall notify the 
Contract Administrator a minimum of 5 business days before starting any operations in 
the listed locations. 
 

 
Source Location Rock Type 

Fitzgerald Pit T 29N R 04W Sec 11 Shot Rock Ballast, 2” 
minus Crushed Rock 

 
6-5 ROCK FROM COMMERCIAL SOURCE 

Rock used in accordance with the quantities on the ROCK LIST shall be obtained from 
any commercial source at the Purchaser's expense. Rock sources are subject to written 
approval by the Contract Administrator before their use. Prior to approval, purchaser 
shall submit a passing sieve test performed by procedure described in WSDOT FOP for 
WAQTC T 27/11.   
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SUBSECTION ROCK SOURCE DEVELOPMENT 
 

6-10 ROCK SOURCE DEVELOPMENT PLAN BY STATE 
Purchaser shall conduct rock source development and use at the following sources, in 
accordance with the written ROCK SOURCE DEVELOPMENT AND RECLAMATION PLAN 
prepared by the state and included in this road plan. Upon completion of operations, 
the rock source must be left in the condition specified in the ROCK SOURCE 
DEVELOPMENT AND RECLAMATION PLAN, and approved in writing by the Contract 
Administrator. Purchaser shall notify the Contract Administrator a minimum of 5 
business days before starting any operations in the rock source. 
 

Source Rock Type 
Fitzgerald Pit Shot Rock Ballast, 2” 

minus Crushed Rock 
 

6-12 ROCK SOURCE SPECIFICATIONS 
Rock sources must be in accordance with the following specifications , unless otherwise 
specified in the ROCK SOURCE DEVELOPMENT AND RECLAMATION PLAN: 
 Pit walls may not be undermined or over steepened. The maximum slope of the 

walls must be consistent with recognized engineering standards for the type of 
material being excavated in accordance with the following table: 

 
 

Material 
Maximum 

Slope Ratio 
(Horiz. :Vert.) 

Maximum 
Slope Percent 

Sand 2:1 50 
Gravel  1.5:1 67 

Common Earth 1:1 100 
Fractured Rock 0.5:1 200 

Solid Rock 0:1 vertical 
 
 Pit walls must be maintained in a condition to minimize the possibility of the 

walls sliding or failing. 
 The width of pit benches must be a minimum of 1.5 times the maximum length 

of the largest machine used. 
 The surface of pit floors and benches must be uniform and free-draining at a 

minimum 2% outslope gradient. 
 All operations must be carried out in compliance with all regulations of the 

Regulations and Standards Applicable to Metal and Nonmetal Mining and Milling 
Operations (30 CFR) U.S. Department of Labor, Mine Safety and Health 
Administration and Safety Standards for Construction Work (296-155 WAC), 
Washington Department of Labor and Industries. 

 All vehicle access to the top of the pit faces must be blocked. 
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 Areas designated for reclamation shall be hay and seeded prior to the first 
anticipated storm event. 
 

6-14 DRILL AND SHOOT 
Rock drilling and shooting must meet the following specifications: 
 Oversize material remaining in the rock source at the conclusion of the timber 

sale may not exceed 5% of the total volume mined in that source.  
 Oversize material is defined as rock fragments larger than five feet in any 

dimension. 
 Oversized rock that exceeds the maximum allowable amount must be shot or 

broken up. 
 Purchaser shall notify the Contract Administrator a minimum of 5 working days 

before blasting operations.  
 Purchaser shall submit an informational drilling and shooting plan to the 

Contract Administrator 10 working days before any drilling (Form #M-126PAC). 
 All operations must be carried out in compliance with the Regulations and 

Standards Applicable to Metal and Nonmetal Mining and Milling Operations (30 
CFR) U.S. Department of Labor, Mine Safety and Health Administration and the 
Safety Standards for Construction Work (296-155 WAC), Washington 
Department of Labor and Industries. 

 Purchaser shall block access roads before blasting operations. 
 

6-16 DRILL AND SHOOT TECHNICAL SPECIFICATIONS 
 

DRILLING 
The Purchaser shall drill in accordance to an approved Shot Plan.  Drill depth shall not 
extend more than 5 feet below existing pit floor.  The District Engineer or their designee 
and Purchaser shall jointly measure and determine drill depths, hole spacing and pattern 
and must be approved prior to loading explosives.  During drilling operation, drill operator 
shall keep a bore log which includes the depth and location of each hole drilled.  The 
District Engineer or their designee may ask to see the bore log during and after the drilling 
process has completed. 
 
BLASTING 
The Purchaser shall furnish and load appropriate explosives, detonators, and ignition 
sources in accordance to all State and Federal laws and in accordance to an approved Shot 
Plan.  Purchaser shall notify Clallam County Dispatch (PenCom) and DNR Dispatch (360-
374-2800) of a day and approximate time of the pit blasting. 
 
DRILLING AND SHOOTING PLAN “SHOT PLAN” 
The Purchaser shall submit a written drilling and shooting plan, including drawings, to the 
District Engineer or their designee, which must meet the approval of the District Engineer 
or their designee prior to the start of the drilling operation.  The plan and drawing(s) shall 
include the following proposals:  drill hole diameter, drill hole spacing, drill hole pattern, 
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drill hole depth, any stemming depths, type and depth of explosive including amount per 
drill hole, detonator and ignition type, and proposed delay pattern.  Any adjustment or 
modifications to the proposals during operations must be noted and resubmitted prior to 
loading of explosives. 
 
WEATHER LIMITATIONS 
When, in the opinion of the District Engineer or their designee, the weather is such that 
satisfactory results cannot be obtained in any phase of operation, Purchaser shall 
suspend operations until the weather is favorable.  Before and during any suspension, 
Purchaser shall protect the work from damage or deterioration. 

 
 

SUBSECTION ROCK MANUFACTURE 
 

6-20 ROCK CRUSHING OPERATIONS 
Rock crushing operations must conform to the following specifications: 
 Operations and placement of oversize material must be conducted in or near the 

rock source site, as approved in writing by the Contract Administrator. 
 The crushing operation must be concluded within 45 working days from the time 

it begins. 
 All testing and operations must be performed in accordance with the attached 

ROCK CRUSHING COMPLIANCE PROCEDURE. 
 Purchaser shall produce sieve analysis for crushing operations every 2000 yards 

for each rock gradation type. 
 Purchaser may use a commercial testing lab to produce sieve analyses. 
 Sieve analysis for acceptance of aggregate shall be performed by procedure 

described in WSDOT FOP for WAQTC T 27/11. 
 
6-22 FRACTURE REQUIREMENT FOR ROCK 

A minimum of 50% by visual inspection of coarse aggregate must have at least one 
fractured face. Coarse aggregate is the material greater than 1/4-inch in size. 
 

6-23 ROCK GRADATION TYPES 
Purchaser shall provide or manufacture rock in accordance with the types and amounts 
listed in the Manufacturing list below.  Rock must meet the following specifications for 
gradation and uniform quality during manufacture and placement into a stockpile 
during manufacture.  Purchaser shall provide a sieve analysis upon request from the 
Contract Administrator.  
 

Rock Type Amount 
2” Minus Crushed 

Rock 
7,310 yd3 

Clean Rock, Shot 
Ballast 

11,230 yd3 
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6-24 ROCK CRUSHING COMPLIANCE PROCEDURE 
Phase I. Equipment Adjustment  

 
Step 1:  
At start up of crushing operations, the Purchaser will notify the Contract Administrator 
when the rock meets the gradation specifications in the contract. None of the rock 
crushed during this calibration period will be counted toward the amount required to be 
crushed, and this rock must be kept separate from accepted rock crushed later.  
 
Step 2:  
The Purchaser will test the rock. Two samples will be taken. If the rock meets 
specifications, crushing may begin. If the rock does not meet specifications, return to Step 
1.  

 
Phase II. Production  

 
Step 3:  
The Purchaser will continue periodic testing to ensure that rock stays in spec. Testing will 
take place according to the following schedule:  

• After the first 500 yards  
• After every 2,000 yards thereafter.  

 
a) Any time a sample is out of spec, but is within 5%*, the Purchaser will be notified and 

a second sample will be taken later in the day. If the second sample meets 
specifications, the rock crushed during that day will be accepted. If the second sample 
also fails to meet spec, none of the rock crushed since the last acceptable test will be 
counted toward the amount to be crushed.  

b) Any time a sample is out of spec and is more than 5% off in any category, none of the 
rock crushed since the last acceptable test will be accepted and that rock must be kept 
separate from the stockpile. Return to Step 1.  

c) Purchaser is strongly encouraged to take their own samples regularly and keep their 
operations in spec to avoid unnecessary expenses.  
• The 5% will be applied only to sieve specs for 2” to ¼”; rock that is out of spec in 
larger sizes must be kept separate from the acceptable rock. 
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SUBSECTION ROCK GRADATIONS 
 

6-28 1 ¼-INCH MINUS CRUSHED ROCK 
% Passing 1 ¼” square sieve  100% 
% Passing 5/8” square sieve  50 - 80% 
% Passing U.S. #4 sieve  30 - 50% 
% Passing U.S. #40 sieve  3 - 18% 
% Passing U.S. #200 sieve  5% 
 
The portion of aggregate retained on the No. 4 sieve may not contain more than 0.2 
percent organic debris and trash. All percentages are by weight. 
 

6-30 2-INCH MINUS CRUSHED ROCK 
% Passing 2” square sieve   100% 
% Passing 1” square sieve   50 - 85% 
% Passing U.S. #4 sieve    30 - 50% 
% Passing U.S. #40 sieve   16% maximum 
% Passing U.S. #200 sieve   5% maximum 
 
The portion of aggregate retained on the No. 4 sieve may not contain more than 0.2 
percent organic debris and trash. All percentages are by weight. 
 

6-42 CLEAN ROCK, SHOT BALLAST 
No more than 10 percent of the rock by may exceed 8 inches in any dimension and no 
rock may be larger than 12 inches in any dimension. Shot Ballast rock may not contain 
more than 5 percent by weight of organic debris , dirt, and trash. 

 
6-51 HEAVY LOOSE RIP RAP 

Heavy loose rip rap must consist of angular, hard, sound, and durable stone. It must be 
free from segregation, seams, cracks, and other defects tending to destroy its resistance 
to weather. Heavy loose rip rap must be free of rock fines, soil, organic debris or other 
extraneous material, and must meet the following requirements: 

 
Quantity Size Range 

30% to 90% 1 ton to 2 ton (28”- 36”) 
30% to 70% 500 lbs. to 1 ton (18”- 28”) 
20% to 50% 50 lbs. to 500 lbs. (8”- 18”) 
10% to 20% 3 inch to 50 lbs. (3”- 8”) 
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6-52 OVERSIZE 
% Passing 8” square sieve  100% 
% Passing 4” square sieve  0%  

 
Rock shall not contain more than 5 percent vegetative debris or trash. All percentages 
are by weight. 

 
SUBSECTION ROCK MEASUREMENT 

 
6-55 ROCK APPLICATION MEASURED BY COMPACTED DEPTH 

Measurement of specified rock depths, are defined as the compacted depth(s) using the 
compaction methods required in this road plan. Estimated quantities specified in the 
ROCK LIST are estimated truck yards. Purchaser shall apply adequate amounts of rock to 
meet the specified rock depths. Specified rock depths are minimum requirements and 
are not subject to reduction.  
 

SUBSECTION ROCK APPLICATION 
 

6-70 APPROVAL BEFORE ROCK APPLICATION 
Purchaser shall obtain written approval from the Contract Administrator for subgrade 
drainage installation included grading and compaction before rock application. 
 

6-71 ROCK APPLICATION 
Purchaser shall apply rock in accordance with the specifications and quantities shown 
on the ROCK LIST. Rock must be spread, shaped, and compacted full width concurrent 
with rock hauling operations. The Contract Administrator will direct locations for rock 
that is to be applied as spot patching. Road surfaces must be compacted in accordance 
with the COMPACTION LIST by routing equipment over the entire width and in lifts not 
to exceed 6 inches. 
 

6-72 ROCK APPLICATION AFTER HAULING 
On the following road(s), upon completion of all hauling operations, Purchaser shall 
apply rock in accordance with the quantities shown on the ROCK LIST and listed below. 
 

Road Stations Rock Type Amount 
PA-L-500 0+00 – 6+50 1 ¼” Minus Crushed 

Rock 
50 yd3 

PA-L-500 6+50 – 34+80 Shot Rock Ballast 200 yd3 
PA-L-1000 0+00 – 24+90 2” Minus Crushed 

Rock 
100 

PA-L-1200 0+00 – 93+20 2” Minus Crushed 
Rock 

200 
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PA-L-1210 0+00 – 52+40 2” Minus Crushed 
Rock 

200 

PA-L-2000 0+00 – 20+75 2” Minus Crushed 
Rock 

150 

PA-L-3500 0+00 – 11+40 2” Minus Crushed 
Rock 

100 

 
 

6-73 ROCK FOR WIDENED PORTIONS 
Purchaser shall apply rock to turnarounds, turnouts, and areas with curve widening to 
the same depth and specifications as the traveled way. 
 

6-76 DRY WEATHER ROCK COMPACTION 
On the following roads, The Contract Administrator may require the application of water 
to facilitate compaction of the rock surfacing. The method of water application is 
subject to approval by the Contract Administrator.  

 
6-78 ROCK FOR SPOT PATCHING 

Rock for spot patching shall be applied before any grading is done and before any rock 
lifts are applied. Once applied, spot patches shall be graded into the existing running 
surface. 

 
SUBSECTION DUST ABATEMENT 

 
6-80 WATERING FOR DUST ABATEMENT 

Purchaser shall use water for dust abatement on the following roads as directed by the 
Contract Administrator. 
 

Road Stations 
PA-L-500 0+00 – 15+00 

 
 
 
 
 
 
 
 
 
 
 
 
 
 



King’s Silver Timber Sale Page 42 of 80 Revised August 2020 
Contract No. 30-100646 

SECTION 7 – STRUCTURES 
 

SUBSECTION SIGNS 
 

7-1 SIGN INSTALLATION 
Purchaser shall purchase, install, and maintain the following road signs. Signs must be 
installed a minimum of 7 days before hauling logs and/or rock. Signs must comply with 
the Federal Highway Administration’s Manual on Uniform Traffic Control Devices. 
 

Road Station Sign 
PA-L-500 Junction of Autumn Rd. 

and PA-L-500 
2 Truck Crossing Signs North 

and South 
PA-L-1000 Junction of Cassidy Rd. 

and PA-L-1000 
2 Truck Crossing Signs North 

and South 
 

SUBSECTION STREAM CROSSING STRUCTURES GENERAL 
 

7-5 STRUCTURE DEBRIS 
Purchaser shall not allow debris from the installation or removal of structures to enter 
any stream. Components removed from existing structure(s) must be removed from 
state land or, as directed in writing, by the Contract Administrator. Purchaser shall 
maintain a clean jobsite, with all materials stored away from the high water mark or 
other area presenting a risk of the materials entering a stream. Debris entering any 
stream must be removed immediately, and placed in the site(s) designated for 
stockpiling or disposal. Purchaser shall retrieve all material carried downstream from 
the jobsite. 
 

7-6 STREAM CROSSING INSTALLATION 
Purchaser shall install stream crossing structures in accordance with the manufacturer's 
requirements, and as directed by the District Engineer or their designee.  

 
SUBSECTION BRIDGE MAINTENANCE 

 
7-30 BRIDGE MAINTENANCE 

Purchaser shall conduct bridge maintenance as listed.  
 

Road Station Requirements 
PA-L-1210 50+30 Installation of Bridge Delineators 

and installation of 4 x 4 sign 
posts.  Add Bridge Sealant to 

Bridge Joints. 
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7-39 PA-S-2610 BRIDGE DELINEATOR INSTALLATION 
Purchaser shall install 4 4x4 wooden posts and 4 delineators on each side (2 inbound 
and 2 outbound) of the bridge with reflector stripes angled downward and guiding 
traffic towards the center of the bridge.  Bridge delineators shall consist of 12” x 36” 
MUTCD 2 OM3-L and 2 OM3-R black and retrorelective yellow striped markers.  The 
minimum width of the stripes shall be 3”.  At a minimum, the sheeting shall me the 
specifications of Type III sheeting (high intensity sheeting) as per ASTM Specification 
D4956. 

 
SUBSECTION LARGE CULVERTS 

 
7-55 LARGE CULVERT INSTALLATION 

Purchaser shall provide and install large culverts in accordance with the design and/or 
detail sheets. Culvert designs must meet or exceed the following specifications: 
 

Road PA-L-1230 PA-L-1230 
Station 12+50 14+15 
Type Round Round 
Material and 
Coating Type* 

Plastic or  
Aluminized Steel 

Plastic or 
Aluminized Steel 

Length (ft.) 50 40 
Diameter (in) 36 36 
Depth of Cover 
Material (ft.) 5 4 

Corrugations 2 2/3" X 1/2" 2 2/3" X 1/2" 
Gauge 14 14 

* See Clause 10-15 CORRUGATED STEEL CULVERT  for culvert specifications. 
 

7-56 STEEL PIPE, PIPE ARCH, AND STRUCTURAL PLATE INSTALLATION  
Purchaser shall install steel pipe, pipe arches, and structural plate culverts in accordance 
with the National Corrugated Steel Pipe Association "Installation Manual for Corrugated 
Steel Pipe, Pipe Arches, and Structural Plate.” Installation is subject to the inspection 
and approval of the Contract Administrator before placement and backfill. The latest 
edition of the NCSPA Installation Manual can be found at www.ncspa.org. 
 

7-57 CULVERT SHAPE CONTROL 
Purchaser shall monitor the culvert shape during backfill and compaction. Special 
attention must be paid to maintaining the structure’s rise dimensions, concentricity, and 
smooth uniform curvature. If compaction methods are resulting in peaking or deflection 
of the culvert, Purchaser shall modify the compaction method to achieve the 
appropriate end result. 
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SUBSECTION GATE CLOSURE 
 

7-70 GATE CLOSURE  
On the following road(s), Purchaser shall keep gates closed and locked except during 
periods of haul. All gates that remain open during haul must be locked or securely 
fastened in the open position. All gates must be closed at termination of use. 
 

Road Station 
PA-L-1000 1+70 
PA-L-2000 0+80 
PA-L-3510 0+80 

 
SUBSECTION GATES AND FENCES 

 
7-75 GATE MAINTENANCE 

Purchaser shall conduct gate maintenance as listed. Purchaser shall remove all old gate 
material from state land before the termination of the contract. 
 

Road Station Requirements 
PA-L-1000 1+70 Grease all lubrication points. 
PA-L-2000 0+80 Gate shall be painted Safety 

Yellow color using high gloss alkyd 
enamel paint. Prior to painting, 
surfaces shall be prepared by 
cleaning, sanding and removing 
all loose rust and paint.  All 
surfaces shall be dry at the time 
of painting.  Two coats of paint 
shall be applied, using the 
procedures described in the 
product instructions, with a 
minimum of eight hours drying 
time between coats. 
Place 2 loads of Heavy Rip Rap at 
go around trail crossing at gate as 
per Contract Administrator. 

PA-L-3510 0+80 Grease all lubrication points. 
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SECTION 8 – EROSION CONTROL 
 

8-1 SEDIMENT CONTROL STRUCTURES 
On the following road(s), Sediment control shall be accomplished as listed below or other 
methods as approved in writing by the Contract Administrator. 
  

Road Stations Left and/or Right Comments 
PA-L-1200 18+05 Left and Right Silt Fence in Ditch x 3 
PA-L-1200 71+55 Right Silt Fence in Ditch x 3 
PA-L-1230 13+00 Right Silt Fence in Ditch x 2 
PA-L-1230 14+75 Right Silt Fence in Ditch x 3 

 
8-2 PROTECTION FOR EXPOSED SOIL 

Purchaser shall provide and evenly spread a 3-inch layer of straw or hay to all exposed 
soils at culvert installations within 100 feet of a stream or wetland. Soils must be 
covered before the first anticipated storm event.  Soils may not sit exposed during any 
rain event. 
 

SUBSECTION REVEGETATION 
 

8-15 REVEGETATION 
Purchaser shall spread grass seed and straw and/or hay mulch on all exposed soils 
including, but not limited to, stream culverts, waste areas, sidecast pullback areas, 
stream crossing removals, bridge installations, pit reclamation and other areas directed 
by the Contract Administrator.  Revegetation of exposed soils shall be accomplished by 
manual dispersal of grass seed unless otherwise detailed in this Road Plan. Other 
methods of covering must be approved in writing by the Contract Administrator.  
 

8-16 REVEGETATION SUPPLY 
The Purchaser shall provide the all seed, mulch, straw and/or hay, matting etc.. 
 

8-17 REVEGETATION TIMING 
Purchaser shall revegetate during the first available opportunity. Soils may not be 
allowed to sit exposed for longer than one month without receiving revegetation 
treatment unless otherwise approved in writing by the Contract Administrator.  Soils 
shall not be allowed to sit exposed during any rain event. 
 

8-18 PROTECTION FOR SEED 
Purchaser shall provide a protective cover over the revegetated area. The protective 
cover may consist of  but not be limited to, such items as dispersed hay mulch 3” thick 
or jute matting. Seed must be covered before the first anticipated storm event.  
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8-19 ASSURANCE FOR SEEDED AREA 
Purchaser shall ensure the growth of a uniform and dense crop (at least 50% coverage) 
of 3-inch tall grass. Purchaser shall reapply the grass seed and/or straw and/or hay 
mulch in areas that have failed to germinate or have been damaged through any cause, 
restore eroded or disturbed areas, clean up and properly dispose of eroded materials, 
and reapply the grass seed and/or straw and/or hay mulch at no addition cost to the 
state. 

 
SUBSECTION SEED, FERTILIZER, AND MULCH 

 
8-25 GRASS SEED 

Purchaser shall evenly spread the seed mixture listed below on all exposed soil at a rate 
of 60 pounds per acre of exposed soil. Grass seed must meet the following 
specifications:  
 
1. Weed seed may not exceed 0.5% by weight.  
2. All seed species must have a minimum 90% germination rate, unless otherwise 

specified.  
3. Seed must be certified.  
4. Seed must be furnished in standard containers showing the following information: 

a. Common name of seed 
b. Net weight 
c. Percent of purity 
d. Percentage of germination 
e. Percentage of weed seed and inert material 

5. Seed must conform to the following mixture unless a comparable mix is approved in 
writing by the Contract Administrator. 

 
Kind and Variety of Seed 

in Mixture 
% by Weight Minimum % 

germination 
Perennial Rye 35-45 90 

Red Fescue 30-40 90 
Highland Bent 5-15 85 
White Clover 10-20 90 

Inert and Other Crop 0.5  
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SECTION 9 – POST-HAUL ROAD WORK 
 

SUBSECTION STRUCTURES 
 

9-1 EARTHEN BARRICADES 
Purchaser shall construct barricades in accordance with the EARTHEN BARRICADE 
DETAIL. 
 

Road Stations 
3+60 Spur 0+10 
2+70 Spur 0+10 
1+00 Spur 0+10 
PA-L-1231 0+10 
PA-L-1232 0+10 

 
9-3 CULVERT MATERIAL REMOVED FROM STATE LAND 

Culverts removed from roads become the property of the Purchaser and must be 
removed from state land.  

 
SUBSECTION POST-HAUL MAINTENANCE 

 
9-5 POST-HAUL MAINTENANCE 

Purchaser shall perform post-haul maintenance in accordance with the FOREST ACCESS 
ROAD MAINTENANCE SPECIFICATIONS and as specified below.  
 

Road Stations Additional Requirements 
All All Clean culverts, clean ditches, grade road shape and 

compact as directed by the Contract Administrator. 
PA-L-500 0+00 – 34+80 Apply post haul rock per Clause 6-72. 

PA-L-1000 0+00 – 24+90 Apply post haul rock per Clause 6-72. 
PA-L-1200 0+00 – 93+20 Apply post haul rock per Clause 6-72. 
PA-L-1210 0+00 – 52+40 Apply post haul rock per Clause 6-72. 
PA-L-2000 0+00 – 20+75 Apply post haul rock per Clause 6-72. 
PA-L-3500 0+00 – 11+40 Apply post haul rock per Clause 6-72. 

 
SUBSECTION POST-HAUL LANDING MAINTENANCE 

 
9-10 LANDING DRAINAGE 

Purchaser shall provide for drainage of the landing surface as approved in writing by the 
Contract Administrator. 
 

9-11 LANDING EMBANKMENT 
Purchaser shall slope landing embankments to the original construction specifications. 
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SUBSECTION DECOMMISSIONING AND ABANDONMENT 
 

9-20 ROAD DECOMMISSIONING 
Purchaser shall decommission the following roads before the termination of this 
contract. 
 

Road Stations Type 
2+05 Spur 0+00 – 2+05 Light Decommissioning 
3+60 Spur 0+00 – 3+60 Light Decommissioning 
2+70 Spur 0+00 – 2+70 Light Decommissioning 
1+00 Spur 0+00 – 1+00 Light Decommissioning 
PA-L-1231 0+00 – 1+50 Light Decommissioning 
PA-L-1232 0+00 – 4+00 Light Decommissioning 

Total Stations 14.85 Stations 
 
9-22 LIGHT DECOMMISSIONING 

 Remove road shoulder berms except as directed. 
 Construct non-drivable waterbars according to the attached NON-DRIVABLE 

WATERBAR DETAIL at a maximum spacing that will produce a vertical drop of no 
more than 10 feet between waterbars or between natural drainage paths and with a 
maximum spacing of 300 feet, or as marked in the field. 

 Skew waterbars at least 30 degrees from perpendicular to the road centerline on 
roads in excess of 3 percent grade. 

 Key waterbars into the cut-slope to intercept the ditch. Waterbars must be 
outsloped to provide positive drainage. Outlets must be on stable locations. 

 Block roads with earthen barricades in accordance with the attached EARTHEN 
BARRICADE DETAIL. 

 Trench around cross drain culverts on the uphill side and leave cross drain culverts 
inplace. 

 Slope all trench walls and approach embankments no steeper than 1.5:1. 
 Cover, concurrently with abandonment, all exposed soils within 100 feet of any live 

stream, with a 8-inch deep layer of straw. 
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SECTION 10 MATERIALS 
 

SUBSECTION GEOTEXTILES 
 

10-2 GEOTEXTILE FOR SEPARATION 
Geotextiles must meet the following minimum requirements for strength and property 
qualities, and must be designed by the manufacturer to be used for separation. Material 
must be free of defects, cuts, and tears. 
 
 ASTM Test Requirements 
Type -- Non-woven 
Apparent opening size  D 4751 No. 30 max 

Water permittivity D 4491 0.02 sec-1 

Grab tensile strength D 4632 160 lb 
Grab tensile elongation D 4632 >= 50% 
Puncture strength D 6241 310 lb 
Tear strength D 4533 50 lb 
Ultraviolet stability D 4355 50% retained after 500 hours of exposure 
 

10-3 GEOTEXTILE FOR STABILIZATION 
Geotextiles must meet the following minimum requirements for strength and property 
qualities, and must be designed by the manufacturer to be used for stabilization or 
reinforcement, and filtration. Material must be free of defects, cuts, and tears. 
 
 ASTM Test Requirements 
Type -- Woven 
Apparent opening size  D 4751 No. 40 max 
Water permittivity D 4491 0.10 sec-1 
Grab tensile strength D 4632 315 lb 
Grab tensile elongation D 4632 <50% 
Puncture strength D 6241 620 lb 
Tear strength D 4533 112 lb 
Ultraviolet stability D 4355 50% retained after 500 hours of exposure 
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10-6 GEOTEXTILE FOR TEMPORARY SILT FENCE 
Geotextiles must meet the following minimum requirements for strength and property 
qualities, and must be designed by the manufacturer to be used for filtration. Woven 
slit-film geotextiles are not allowed. Material must be free of defects, cuts, and tears. 
 
 ASTM Test Requirements 
Type -- Unsupported between posts 
Apparent opening size  D 4751 No. 30 max., No. 100 min.  
Water permittivity D 4491 0.02 sec-1 

Grab tensile strength D 4632 180 lb in machine direction,  
100lb in cross-machine direction 

Grab tensile elongation D 4632 30% max. at 180 lb or more 
Ultraviolet stability D 4355 70% retained after 500 hours of exposure 
        

SUBSECTION CULVERTS 
 

10-15 CORRUGATED STEEL CULVERT 
Metallic coated steel culverts must meet AASHTO M-36 (ASTM A-760) specifications. 
Culverts must be galvanized (zinc coated meeting AASHTO M-218) except culverts over 
36 inches must be aluminized (aluminum type 2 coated meeting AASHTO M-274.  
 

10-17 CORRUGATED PLASTIC CULVERT 
Polyethylene culverts must meet AASHTO M-294 specifications, or ASTM F-2648 
specifications for recycled polyethylene. Culverts must be Type S – double walled with a 
corrugated exterior and smooth interior. 
 

10-21 METAL BAND 
Metal coupling and end bands must meet the AASHTO specification designated for the 
culvert and must have matching corrugations. Culverts 24 inches and smaller must have 
bands with a minimum width of 12 inches. Culverts over 24 inches must have bands 
with a minimum width of 24 inches. 
 

10-22 PLASTIC BAND 
Plastic coupling and end bands must meet the AASHTO specification designated for the 
culvert. Only fittings supplied or recommended by the culvert manufacturer may be 
used. Couplings must be split coupling band. Split coupling bands must have a minimum 
of four corrugations, two on each side of the pipe joint. 
 

10-23 RUBBER CULVERT GASKETS 
Rubber gaskets must be continuous closed cell, synthetic expanded rubber gaskets 
conforming to the requirements of ASTM D 1056. Rubber gaskets must be used with all 
corrugated metal pipe coupling bands. 
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10-24 GAUGE AND CORRUGATION 
Unless otherwise stated in the design, detail sheets or in Clause 7-55 LARGE CULVERT 
INSTALLATION,  metal culverts must conform to the following specifications for gauge 
and corrugation as a function of diameter. 
 

Diameter Gauge Corrugation 
18" 16 (0.064”) 2 2/3" X 1/2" 

24" to 48" 14 (0.079”) 2 2/3" X 1/2" 
54" to 96" 12 (0.109”) 3" X 1" 
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PA-L-500 0+00  3+55 P   12’ 3” 3’ 1’     
PA-L-500 3+55 6+50 C B  17’ 12’ 3” 3’ 1’ 1’ 1’ 1’ 1’ 
PA-L-500 6+50 34+80 C B 17’ 12’ 3” 3’ 1’ 5’ 5’ 10’ 5’ 

2+05 Spur 0+00 2+05 C C 17’ 12’ 3” 3’ 1’ 5’ 5’ 10’ 5’ 
PA-L-1000 0+00 24+90 P   12’ 3” 3’ 1’     
PA-L-1200 0+00 93+20 P   12’ 3” 3’ 1’     
PA-L-1210 0+00 52+40 P   12’ 3” 3’ 1’     
3+60 Spur 0+00 3+60 C C 17’ 12’ 3” 3’ 1’ 5’ 5’ 10’ 5’ 
2+70 Spur 0+00 2+70 C C 17’ 12’ 3” 3’ 1’ 5’ 5’ 10’ 5’ 
PA-L-1220 0+00 13+90 P   12’ 3” 3’ 1’     
PA-L-1222 0+00 16+85 C C 17’ 12’ 3” 3’ 1’ 5’ 5’ 10’ 5’ 
PA-L-1230 0+00 36+65 P   12’ 3” 3’ 1’     

PA-L-1230 Tie 0+00 1+40 P   12’ 3” 3’ 1’     
1+00 Spur 0+00 1+00 C C 17’ 12’ 3” 3’ 1’ 5’ 5’ 10’ 5’ 
PA-L-1231 0+00 1+50 C C 17’ 12’ 3” 3’ 1’ 5’ 5’ 10’ 5’ 
PA-L-1232 0+00 4+00 R B 17’ 12’ 3” 3’ 1’ 5’ 5’ 10’ 5’ 
PA-L-1233 0+00 17+50 R B 17’ 12’ 3” 3’ 1’ 5’ 5’ 10’ 5’ 

PA-L-1233.2 0+00 2+20 C C 17’ 12’ 3” 3’ 1’ 5’ 5’ 10’ 5’ 
PA-L-2000 0+00 20+75 P   12’ 3” 3’ 1’     
PA-L-3500 0+00 11+40 P   12’ 3” 3’ 1’     
PA-L-3510 0+00 11+85 P   12’ 3” 3’ 1’     
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ROCK LIST SHEET 

BALLAST

SURFACING

SECTION VIEW

CL

SUBGRADE WIDTH

SURFACE WIDTH

BALLAST WIDTH

 
 1.   Rock quantities, subtotals and totals are “truck measure” estimates.  Rock shall be applied to at least the depths listed. 
 2.   All depths are compacted depths. 
 3.   Rock slopes shall be 1½ (H) : 1 (V). 
 4.   All rock sources are subject to approval by the Contract Administrator. 

 5.   Pitrun is defined as pitrun or ballast per Line 6. Crushed is defined as any crushed rock from ¼” minus to 4” minus per Line 6.  
Oversize is defined as oversize, quarry spalls, light loose rip rap, or heavy loose rip rap per Line 6. 

 6.   Rock sources=1: Fitzgerald Pit or Commercial Ballast, 2:Fitzgerald Pit or Commercial 2” minus, 3: Commercial Source 1 ¼” 
minus 4: Fitzgerald or Commerical Heavy R.R. 
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PA-L-500                
Lift 0+00 3+55       3 12 6 40 140   

Culvert 3+30        3    20   
Lift 3+55 6+50 17 1 14 12 70 210 3 12 6 40 120   
Lift 6+50 34+80 17 1 12 18 110 3110        

Turnout 10+60   1    30        
Culvert 11+55   1    10 2    10   
Culvert 16+45   1    10 2    10   
Turnout 20+40   1    30        
Culvert 25+65   1    10 2    10   

Turnaround 26+85   1    50        
Turnout 29+65   1    30        
Culvert 30+50   1    10 2    10   

Turnaround 33+70   1    50        
Landing 34+80   1    50        

Post Haul 0+00 6+50       3    50   
Post Haul 6+50 34+80  1    200        
2+05 Spur                

Lift 0+00 2+05 17 1 12 18 110 230        
Landing 2+05   1    50        

Totals: 1: 4080 2: 40, 3: 330  



King’s Silver Timber Sale Page 54 of 80 Revised August 2020 
Contract No. 30-100646 

ROCK LIST SHEET CONTINUED 

BALLAST

SURFACING

SECTION VIEW

CL

SUBGRADE WIDTH

SURFACE WIDTH

BALLAST WIDTH

 
 1.   Rock quantities, subtotals and totals are “truck measure” estimates.  Rock shall be applied to at least the depths listed.   
 2.   All depths are compacted depths. 
 3.   Rock slopes shall be 1½ (H) : 1 (V). 
 4.   All rock sources are subject to approval by the Contract Administrator. 

 5.   Pitrun is defined as pitrun or ballast per Line 6. Crushed is defined as any crushed rock from ¼” minus to 4” minus per Line 6.  
Oversize is defined as oversize, quarry spalls, light loose rip rap, or heavy loose rip rap per Line 6. 

 6.   Rock sources=1: Fitzgerald Pit or Commercial Ballast, 2:Fitzgerald Pit or Commercial 2” minus, 3: Commercial Source 1 ¼” 
minus 4: Fitzgerald or Commerical Heavy R.R. 
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PA-L-1000                
Misc. 0+00 24+90       2    50   

Post Haul 0+00 24+90       2    100   
PA-L-1200                

Lift 0+00 93+20       2 12 6 35 3260   
Misc. 0+00 93+20  1    210        

Post Haul 0+00 93+20       2    200   
PA-L-1210                

Misc. 0+00 52+40       2    100   
Culvert 52+15        2    20   

Post Haul 0+00 52+40       2    200   
3+60 Spur                

Lift 0+00 3+60 17 1 12 18 110 400        
Spot Patch 0+45   1    20        

Turnaround 1+70   1    50        
Landing 3+60   1    50        

2+70 Spur                
Lift 0+00 2+70 17 1 12 18 110 300        

Culvert 0+10   1    10 2    10   
Landing 2+70   1    50        

Totals: 1: 1090 2: 3940  
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ROCK LIST SHEET CONTINUED 

BALLAST

SURFACING

SECTION VIEW

CL

SUBGRADE WIDTH

SURFACE WIDTH

BALLAST WIDTH

 
 1.   Rock quantities, subtotals and totals are “truck measure” estimates.  Rock shall be applied to at least the depths listed.   
 2.   All depths are compacted depths. 
 3.   Rock slopes shall be 1½ (H) : 1 (V). 
 4.   All rock sources are subject to approval by the Contract Administrator. 

 5.   Pitrun is defined as pitrun or ballast per Line 6. Crushed is defined as any crushed rock from ¼” minus to 4” minus per Line 6.  
Oversize is defined as oversize, quarry spalls, light loose rip rap, or heavy loose rip rap per Line 6. 

 6.   Rock sources=1: Fitzgerald Pit or Commercial Ballast, 2:Fitzgerald Pit or Commercial 2” minus, 3: Commercial Source 1 ¼” 
minus 4: Fitzgerald or Commerical Heavy R.R. 
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PA-L-1220                
Lift 0+00 13+90       2 12 6 35 490   

Turnout 7+80        2    30   
PA-L-1222                

Lift 0+00 16+85 17 1 12 18 110 1850        
Culvert 2+30   1    10 2    10   
Culvert 3+45   1    10 2    10   
Culvert 5+25   1    10 2    10   
Turnout 8+10   1    30        
Culvert 10+35   1    10 2    10   

Turnaround 13+45   1    50        
Culvert 15+20   1    10 2    10   
Landing 16+85   1    50        

PA-L-1230                
Lift 0+00 

 
36+65  1 14 8 45 1650 2 12 6 35 1280   

Spot Patch 3+90   1    20        
Culvert 6+50        2    20   
Turnout 7+65        2    20   
Culvert 10+90        2    20   
Culvert 12+50        2    40   

Totals: 1: 3700 2: 1950  
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ROCK LIST SHEET CONTINUED 

BALLAST

SURFACING

SECTION VIEW

CL

SUBGRADE WIDTH

SURFACE WIDTH

BALLAST WIDTH

 
 1.   Rock quantities, subtotals and totals are “truck measure” estimates.  Rock shall be applied to at least the depths listed.   
 2.   All depths are compacted depths. 
 3.   Rock slopes shall be 1½ (H) : 1 (V). 
 4.   All rock sources are subject to approval by the Contract Administrator. 

 5.   Pitrun is defined as pitrun or ballast per Line 6. Crushed is defined as any crushed rock from ¼” minus to 4” minus per Line 6.  
Oversize is defined as oversize, quarry spalls, light loose rip rap, or heavy loose rip rap per Line 6. 

 6.   Rock sources=1: Fitzgerald Pit or Commercial Ballast, 2:Fitzgerald Pit or Commercial 2” minus, 3: Commercial Source 1 ¼” 
minus 4: Fitzgerald or Commerical Heavy R.R. 
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PA-L-1230 Cont.                
Culvert 14+15        2    40   
Culvert 16+35        2    20   

Spot Patch 21+00   1    20        
Culvert 23+00        2    20   
Culvert 29+75        2    20   
Culvert 34+00        2    20   

PA-L-1230 Tie                
Lift 0+00 1+40  1 14 8 45 60 2 12 6 35 50   

1+00 Spur                
Lift 0+00 1+00 17 1 12 18 110 110        

Culvert 0+10   1    10 2    10   
Landing 1+00   1    50        

PA-L-1231                
Lift 0+00 1+50 17 1 12 18 110 170        

Landing 1+50   1    50        
PA-L-1232                

Lift 0+00 4+00  1 14 8 45 180 2 12 6 35 140   
Culvert 0+10        2    20   

Spot Patch 1+45   1    20        
Totals: 1: 670 2:340  
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ROCK LIST SHEET CONTINUED 

BALLAST

SURFACING

SECTION VIEW
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SURFACE WIDTH

BALLAST WIDTH

 
 1.   Rock quantities, subtotals and totals are “truck measure” estimates.  Rock shall be applied to at least the depths listed.   
 2.   All depths are compacted depths. 
 3.   Rock slopes shall be 1½ (H) : 1 (V). 
 4.   All rock sources are subject to approval by the Contract Administrator. 

 5.   Pitrun is defined as pitrun or ballast per Line 6. Crushed is defined as any crushed rock from ¼” minus to 4” minus per Line 6.  
Oversize is defined as oversize, quarry spalls, light loose rip rap, or heavy loose rip rap per Line 6. 

 6.  Rock sources=1: Fitzgerald Pit or Commercial Ballast, 2:Fitzgerald Pit or Commercial 2” minus, 3: Commercial Source 1 ¼” 
minus 4: Fitzgerald or Commerical Heavy R.R. 

ROAD NAME ST
AR

T 
ST

AT
IO

N
 

EN
D 

ST
AT

IO
N

 

SU
BG

RA
DE

 W
ID

TH
 (f

t)
 

Pi
tr

un
 S

O
U

RC
E 

Pi
tr

un
 W

ID
TH

 (f
t)

 

Pi
tr

un
 D

EP
TH

 (i
n)

 

Pi
tr

un
 Q

ua
nt

ity
(y

d3 /s
ta

) 

Pi
tr

un
 S

U
BT

O
TA

L(
yd

3 ) 

Cr
us

he
d 

 S
O

U
RC

E 

Cr
us

he
d 

 W
ID

TH
 (f

t)
 

Cr
us

he
d 

 D
EP

TH
 (i

n)
 

Cr
us

he
d 

 Q
ua

nt
ity

(y
d3 /s

ta
) 

Cr
us

he
d 

Su
bt

ot
al

(y
d3 ) 

O
ve

rs
iz

e/
 R

ip
 ra

p 
So

ur
ce

 

O
ve

rs
iz

e/
Ri

p 
Ra

p 
Q

ua
nt

ity
(y

d3 ) 

PA-L-1232 Cont.                
Landing 4+00   1    50        

PA-L-1233                
Lift 0+00 17+50 17 1 12 18 110 1930        

Culvert 0+55   1    10 2    10   
Turnout 7+00   1    30        
Culvert 11+15   1    10 2    10   
Turnout 13+90   1    30        

PA-L-1233.2                
Lift 0+00 2+20 17 1 12 18 110 240        

Culvert 0+10   1    10 2    10   
Turnaround 1+10   1    50        

Landing 2+20   1    50        
PA-L-2000                

Misc. 0+00 20+75       2    100 4 20 
Post Haul 0+00 20+75       2    150   
PA-L-3500                
Post Haul 0+00 11+40       2    100   

Totals: 1: 2410 2: 380 4: 20 
Grand Totals: 1:11950 2: 6650 3: 330 4: 20 
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CULVERT LIST 
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NOTES 
PA-L-500 3+30 18 65     CR Culvert Install 
PA-L-500 11+55 18 30     CR Culvert Install 
PA-L-500 16+45 18 30     CR Culvert Install 
PA-L-500 25+65 18 30     CR Culvert Install 
PA-L-500 30+50 18 30     CR Culvert Install 

PA-L-1200 1+80 18       Clean Inlet 
PA-L-1200 31+35 18       Clean Inlet 
PA-L-1200 46+75 18       Clean Inlet 
PA-L-1210 52+15 18 30     CR Culvert Install 
2+70 Spur 0+10 18 40     CR Culvert Install 
PA-L-1220 13+55 18       Clean Inlet and Outlet 
PA-L-1222 2+30 18 30     CR Culvert Install 
PA-L-1222 3+45 24 30     CR Culvert Install 
PA-L-1222 5+25 18 30     CR Culvert Install 
PA-L-1222 10+35 18 30     CR Culvert Install 
PA-L-1222 15+20 18 30     CR Culvert Install 
PA-L-1230 6+50 18 30     CR Culvert Install 
PA-L-1230 10+90 18 30     CR Culvert Install 
PA-L-1230 12+50 36 50     CR Culvert Install* 
PA-L-1230 14+15 36 40     CR Culvert Install* 
PA-L-1230 16+35 24 30     CR Culvert Install* 
PA-L-1230 23+00 18 30     CR Culvert Replacement 
PA-L-1230 29+75 18 30     CR Culvert Replacement 
PA-L-1230 34+00 18 30     CR Culvert Install 
1+00 Spur 0+10 18 40     CR Culvert Install 
PA-L-1232 0+10 18 40     CR Culvert Install 
 

All rip rap shall be Oversize unless specified in the Rock List, or in the field. 
All backfill shall be native material (NT) unless specified otherwise. CR= 2”- crushed rock, PR= Pit Run 
Rock. * Live water 
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CULVERT LIST Continued 
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NOTES 
PA-L-1233 0+55 18 30     CR Culvert Install 
PA-L-1233 3+00 18 30     CR Culvert Install 
PA-L-1233 11+15 18 30     CR Culvert Install 

PA-L-1233.2 0+10 18 40     CR Culvert Install 
Contingency Culvert  18 30       
Contingency Culvert  24 30       

          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          

 
All rip rap shall be Oversize unless specified in the Rock List, or in the field. 

All backfill shall be native material (NT) unless specified otherwise. CR= 2”- crushed rock, PR= Pit Run 
Rock. * Live water 
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COMPACTION LIST 
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Type 
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Pre-haul All Culvert Backfill 8” 
Jumping 

Jack 
 3  

Pre-haul All Rock Lifts  6” 
Vibratory 
Smooth 
Drum 

6,000 3 3 

Pre-haul All Pre-haul Surface  
Vibratory 
Smooth 
Drum 

6,000 3 3 

Construction All 
Subgrade 
(Except 

Puncheon) 
6” 

Vibratory 
Smooth 
Drum 

6,000 2 3 

Construction All Culvert Backfill 8” 
Jumping 

Jack 
 3  

Construction All 
Rock Placement 

 
6” 

Vibratory 
Smooth 
Drum 

6,000 2 3 

Reconstruction All 
Subgrade 
(Except 

Puncheon) 
6” 

Vibratory 
Smooth 
Drum 

6,000 2 3 

Reconstruction All Culvert Backfill 8” 
Jumping 

Jack 
 3  

Reconstruction All Rock Placement 6” 
Vibratory 
Smooth 
Drum 

6,000 2 3 

Post-haul 
Maintenance 

 
All Rock Placement 6” 

Vibratory 
Smooth 
Drum 

6,000 2 3 
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Fitzgerald Pit 
ROCK SOURCE DEVELOPMENT AND RECLAMATION PLAN  

SEC. 11, T.29N., R.4W 
PIT USE REQUIREMENTS 

 
1. Activity restrictions per Clause 1-25. 
2. Only the quanities and sorts specified in this road plan for this sale may be used or 

manufactured, unless otherwise approved by the Contract Adminstrator in writing.  
3. Maintain drainage of the pit floor and all drainage structures within the pit boundaries. The pit 

floor shall have continuity of slope be left in a smooth and neat condition, providing drainage to 
the southwest at a minimum of 2 percent. All knobs, bumps, or extrusions shall be removed to 
the designated floor level by excavation or drill and shoot techniques. 

4. Excavated face height shall not exceed 20 feet and shall be sloped no steeper than 1/4:1. 
5. Excavated slopes shall have a 1 1/2:1 backslope or less at the completion of operations. 
6. A minimum 4 foot high berm shall be constructed and constantly maintained along the upper 

edge of excavated pit faces. No pit faces shall be left unblocked at any time.  
7. All operations shall be completed prior to the end of each operating season, including but not 

limited to: drainage maintenance, sloping of the excavated face, and construction of berms, 
unless otherwise approved in writing by the Constract Adminstrator. 

8. At the end of operations, pit faces and walls shall be scaled and cleared of loose and 
overhanging material, benches shall have safety berms constructed or access blocked to 
highway vehicles. Upon completion of operations in the pit, the area will be left in a condition 
that will not endanger public safety, damage property, or be hazardous to animal or human life. 
The Purchaser shall use Light Loose Rip Rap to block the equipment road. 

9. A minimum 4 foot high berm shall be constructed and constantly maintained along the upper 
edge of excavated pit faces.  No pit faces shall be left unblocked at any time. 

10. All material shall remain the property of the State. 
11. At the conclusion of operations, Purchaser shall ask the Contract Administrator for written 

approval of the final rock source condition and comptiance with the terms of this plan.  
12. All work shall be conducted according to relevant specifications in this Road Plan, and the 

Contract Adminstrator.  
13. All operations shall be carried out in compliance with the regulation of: 

a. Regulations and Standards Applicable to “Metal and Nonmetal Mining and Milling 
Operations” (30 CFR) U.S. Department of Labor, Mine Safety and Health Administration 

14. Purchaser shall give the Contract Administrator a minimum of 7 days notice prior to 
commencing any operations.  

15. Purchaser is require to inform Clallam County Dispatch (PenCom) of a day and approximate time 
of the pit blasting. 

16. Purchaser shall hay and seed reclamation area in accordance with Clauses 8-2 through 8-25.   
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Forest Access Road Maintenance Specifications 
 
Cuts and Fills 
 Maintain slope lines to a stable gradient compatible with the cut slope/fill slope ratios. 

Remove slides from ditches and the roadway. Repair fill-failures , in accordance with 
Clause 4-6 EMBANKMENT SLOPE RATIO, with selected material or material approved by 
the Contract Administrator. Remove overhanging material from the top of cut slopes. 

 Waste material from slides or other sources shall be placed and compacted in stable 
locations identified in the road plan or approved by the Contract Administrator, so that 
sediment will not deliver to any streams or wetlands. 

 Slide material and debris shall not be mixed into the road surface materials, unless 
approved by the Contract Administrator.  

 
Surface 
 Grade, shape and compact the road surface, turnouts, and shoulders to the original 

shape on the TYPICAL SECTION SHEET  to provide a smooth, rut-free traveled surface 
and maintain surface water runoff in an even, unconcentrated manner. 

 Blading shall not undercut the backslope or cut into geotextile fabric on the road. 
 If required by the Contract Administrator, water shall be applied as necessary to control 

dust and retain fine surface rock. 
 Surface material shall not be bladed off the roadway. Replace surface material when 

lost or worn away , or as directed by the Contract Administrator. 
 Remove shoulder berms, created by grading, to facilitate drainage, except as marked or 

directed by the Contract Administrator. 
 For roads with geotextile fabric: spread surface aggregate to fill in soft spots and wheel 

ruts (barrel spread) to prevent damage to the geotextile fabric. 
 
Drainage 
 Prevent silt bearing road surface and ditch runoff from delivering sediment to any 

streams or wetlands. 
 Maintain rolling dips and drivable waterbars as needed to keep them functioning as 

intended. 
 Maintain headwalls to the road shoulder level with material that will resist erosion. 
 Maintain energy dissipaters at culvert outlets with non-erodible material or rock. 
 Keep ditches, culverts, and other drainage structures clear of obstructions and 

functioning as intended. 
 Inspect and clean culverts at least monthly, with additional inspections during storms 

and periods of high runoff.  This shall be done even during periods of inactivity. 
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Forest Access Road Maintenance Specifications 
 
Preventative Maintenance 
 Perform preventative maintenance work to safeguard against storm damage, such as 

blading to ensure correct runoff, ditch and culvert cleaning, and waterbar maintenance. 
 
Termination of Use or End of Season 
 At the conclusion of logging operations, ensure all conditions of these specifications 

have been met. 
 
Debris 
 Remove fallen timber, limbs, and stumps from the slopes, roadway, ditchlines, and 

culvert inlets. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Do not 
undercut 
backslope 

Keep clear of 
obstructions 

Keep ditches open and free 
of debris to ensure water 
drainage away from road. 

Add stable material 
or flume 

No berms 
except as  
directed 
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