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SALE NAME: BERNHARDS CLIMB AGREEMENT NO: 30-87493 
 
AUCTION: October 26, 2023 starting at 10:00 a.m., COUNTY: Wahkiakum 
 Pacific Cascade Region Office, Castle Rock, WA 
 
SALE LOCATION: Sale located approximately 25 miles west of Longview 
 
PRODUCTS SOLD 
AND SALE AREA: All timber, except leave trees bound by yellow "Leave Tree Area" tags, leave trees 

marked with blue paint, and all down timber existing 5 years prior to the day of sale and 
snags bounded by the following: 

 
  Unit 1, white "Timber Sale Boundary" tags and pink flagging, reprod, and the E-1140 

road;  
 
  Unit 2, white "Timber Sale Boundary" tags and pink flagging and the E-1800 road;  
 
  Unit 3 (ROW), orange "Right of Way" tags with orange flagging;  
 
  Unit 4 (ROW), orange "Right of Way" tags with orange flagging; 
 
  All forest products above located on part(s) of  Sections 25 and 36 all in Township 10 

North, Range 5 West, Sections 31 all in Township 10 North, Range 4 West, W.M., 
containing 79 acres, more or less. 

 
CERTIFICATION: This sale is certified under the Sustainable Forestry Initiative® program Standard (cert 

no: BVC-SFIFM-018227) 
 
ESTIMATED SALE VOLUMES AND QUALITY: 
 
 Avg Ring Total   MBF by Grade 
Species DBH Count MBF 1P 2P 3P SM 1S 2S 3S 4S UT  

Hemlock 18  3,344      1,888 1,223 193 40 
Noble fir 23.3  966      773 165 23 6 
Douglas fir 26.2  259      220 37 1 1 
Red alder 11.9  67      2 11 54  
Redcedar 26  36       34 2  
Spruce 34  9      9    
Sale Total   4,681  
 
MINIMUM BID: $753,000.00 BID METHOD: Sealed Bids 
 
PERFORMANCE 
SECURITY: $100,000.00 SALE TYPE: Lump Sum 
 
EXPIRATION DATE: October 31, 2025 ALLOCATION: Export Restricted 
 
BID DEPOSIT: $75,300.00 or Bid Bond.  Said deposit shall constitute an opening bid at the appraised 

price. 
 
HARVEST METHOD: Cable, Cable-Assist, Shovel, and Track skidder.  Estimated 75 percent Shovel and 25 

percent cable. 
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ROADS: 45.54 stations of optional construction.  377.91 stations of required prehaul maintenance.  

Rock used in accordance with the quantities on the ROCK LIST may be obtained from 
the following source(s) on state land at no charge to the Purchaser: Incline Pit located in 
Section 30, T10N, R4W, W.M.. Purchaser shall obtain written approval from the 
Contract Administrator for the use of material from any other source.  

 
 Rock used in accordance with the quantities on the ROCK LIST may be obtained from 

any commercial source at the Purchaser's expense. Rock sources are subject to written 
approval by the Contract Administrator before their use.  The hauling of forest products 
will not be permitted from October 1 to April 30 unless authorized in writing by the 
Contract Administrator. 

 
ACREAGE DETERMINATION 
CRUISE METHOD: The sale acres were determined by GPS. The sale area was cruised using a variable plot 

cruise method 
 
FEES: $79,577.00 is due on day of sale. $9.00 per MBF is due upon removal.  These are in 

addition to the bid price. 
 
SPECIAL REMARKS: This sale contains approximately 36 MBF high quality DF 2 Saw. See Cruise for 

additional information 
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-Turn right just past the 49 mile marker onto Abernathy Creek Rd.
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-Take E-4000 for 1.3 miles, turn left at the intersection onto the E-4500
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(aka Slide Creek Mainline)
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 or 2.6 miles to the intersection of the E-1800
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STATE OF WASHINGTON 
DEPARTMENT OF NATURAL RESOURCES 

 
BILL OF SALE AND CONTRACT FOR 

FOREST PRODUCTS 
 

Export Restricted Lump Sum AGREEMENT NO. 30-087493 
 

SALE NAME: BERNHARDS CLIMB 
 

THE STATE OF WASHINGTON DEPARTMENT OF NATURAL 
RESOURCES, HEREINAFTER ACTING SOLELY, IN ITS PROPRIETARY 
CAPACITY, STATE, AND  PURCHASER, AGREE AS FOLLOWS: 

 

Section G: General Terms 

G-001 Definitions 

The following definitions apply throughout this contract; 
 
Bill of Sale and Contract for Forest Products:  Contract between the Purchaser and the 
State, which sets forth the procedures and obligations of the Purchaser in exchange for 
the right to remove forest products from the sale area. The Bill of Sale and Contract for 
Forest Products may include a Road Plan for any road construction or reconstruction, 
where applicable. 
 
Contract Administrator:  Region Manager’s designee responsible for assuring that the 
contractual obligations of the Purchaser are met. 
 
Forest Product:  Any material derived from the forest for commercial use. 
 
Purchaser:  The company or individual that has entered into a Bill of Sale and Contract 
for Forest Products with the State for the right to harvest and remove forest products 
from the timber sale area.    
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Road Construction:  Includes building new and maintaining existing forest roads and 
associated work that may be optional or required as described in the Road Plan. 
 
State:  The Washington State Department of Natural Resources, landowner and seller 
of Forest Products from the timber sale area.  The State is represented by the Region 
Manager as designated on the contract signature page.  Contractual obligations to the 
State are enforced by the Region Manager or the designated Contract Administrator. 
 
Subcontractor:  Individual or company employed by the Purchaser to perform a portion 
or all of the services required by The Bill of Sale and Contract for Forest Products.  The 
Purchaser is responsible for independently negotiating, procuring and paying for all 
subcontracted services rendered. 

G-011 Right to Remove Forest Products and Contract Area 

Purchaser was the successful bidder on October 26, 2023 and the sale was confirmed 
on ______________________.  The State, as owner, agrees to sell to Purchaser, and 
Purchaser agrees to purchase as much of the following forest products as can be cut and 
removed during the term of this contract:  All timber, except leave trees bound by 
yellow "Leave Tree Area" tags, leave trees marked with blue paint, and all down timber 
existing 5 years prior to the day of sale and snags bounded by the following: 
 
Unit 1, white "Timber Sale Boundary" tags and pink flagging, reprod, and the E-1140 
road;                                   
 
Unit 2, white "Timber Sale Boundary" tags and pink flagging and the E-1800 road;                                
 
Unit 3 (ROW), orange "Right of Way" tags with orange flagging;                                                            
 
Unit 4 (ROW), orange "Right of Way" tags with orange flagging; 
 
All forest products above located on approximately 79 acres on part(s) of Sections 25, 
and 36 all in Township 10 North, Range 5 West, Section 31 in Township 10 North, 
Range 4 West W.M. in Wahkiakum County(s) as designated on the sale area and as 
shown on the attached timber sale map.   
 
All forest products described above from the bole of the tree that meet or exceed 2 
inches diameter inside bark on the small end are eligible for removal.  Above ground 
components of a tree that remain as by-products after the manufacture of logs, 
including but not limited to tree tops, branches, limbs, needles, leaves, stumps, are not 
eligible for removal under the terms of this contract. 
 
Forest products purchased under a contract that is designated as export restricted shall 
not be exported until processed.  Forest products purchased under a contract that is 
designated as exportable may be exported prior to processing. 
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G-020 Inspection By Purchaser 

Purchaser hereby warrants to the State that they have had an opportunity to fully 
inspect the sale area and the forest products being sold.  Purchaser further warrants to 
the State that they enter this contract based solely upon their own judgment of the value 
of the forest products, formed after their own examination and inspection of both the 
timber sale area and the forest products being sold.  Purchaser also warrants to the State 
that they enter this contract without any reliance upon the volume estimates, acreage 
estimates, appraisals, pre-bid documentation, or any other representations by the State 
Department of Natural Resources. 

G-031 Contract Term 

Purchaser shall complete all work required by this contract prior to October 31, 2025. 

G-040 Contract Term Adjustment - No Payment 

Purchaser may request an adjustment in the contract term.  A claim must be submitted 
in writing and received by the State within 30 days after the start of interruption or 
delay.  The claim must also indicate the actual or anticipated length of interruption or 
delay.  The State may grant an adjustment without charge only if the cause for contract 
term adjustment is beyond Purchaser's control.  The cause must be one of the following 
and the adjustment may be granted only if operations or planned operations under this 
contract are actually interrupted or delayed: 
 

a. Road and bridge failures which deny access. 
 

b. Access road closures imposed by road owner. 
 

c. Excessive suspensions as provided in clause G-220. 
 

d. Regulatory actions not arising from Purchaser's failure to comply with this 
contract which will prevent timber harvest for a period less than 6 months. 

G-051 Contract Term Extension - Payment 

Extensions of this contract term may be granted only if, in the judgment of the State, 
Purchaser is acting in good faith and is endeavoring to remove the forest products 
conveyed.  The term of this contract may be extended for a reasonable time by the State 
if all of the following conditions are satisfied: 
 

a. A written request for extension of the contract term must be received prior to 
the expiration date of the contract. 

 
b. Completion of all required roads and compliance with all contract and 

regulatory requirements. 
 

c. For the first extension, not to exceed 1 year, payment of at least 25 percent of 
the total contract price. 
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For the second extension, not to exceed 1 year, payment of at least 90 percent 
of the total contract price. 

 
The payments shall not include the initial deposit which shall be held 
according to the provisions of RCW 79.15.100. 

 
d. Payment of an amount based on 12 percent interest per annum on the unpaid 

portion of the total contract price. 
 

All payments, except the initial deposit, will be deducted from the total 
contract price to determine the unpaid portion of the contract. 

 
e. Payment of $1,226.00 per acre per annum for the acres on which an operating 

release has not been issued .   
 

f. In no event will the extension charge be less than $200.00. 
 

g. Extension payments are non-refundable. 

G-053 Surveys - Sensitive, Threatened, Endangered Species 

Whenever the State determines that a survey for sensitive, threatened, or endangered 
species is prudent, or when Purchaser determines a survey is prudent and the State 
agrees, Purchaser shall perform such surveys at Purchaser's expense and to the 
standards required by the State.  The survey information shall be supplied to the State. 

G-060 Exclusion of Warranties 

The PARTIES AGREE that the IMPLIED WARRANTIES OF MERCHANTABILITY 
AND FITNESS FOR A PARTICULAR PURPOSE and ALL OTHER WARRANTIES 
EXPRESSED OR IMPLIED ARE EXCLUDED from this transaction and shall not 
apply to the goods sold.  For example, THE FOLLOWING SPECIFIC MATTERS 
ARE NOT WARRANTED, and are EXCLUDED from this transaction: 
 

a. The MERCHANTABILITY of the forest products.  The use of the term 
"merchantable" in any document is not intended to vary the foregoing. 

 
b. The CONDITION of the forest products.  The forest products will be 

conveyed "AS IS." 
 

c. The ACREAGE contained within any sale area.  Any acreage descriptions 
appearing in the timber notice of sale, timber sale contract, or other documents 
are estimates only, provided solely for administrative and identification 
purposes. 

 
d. The VOLUME, QUALITY, OR GRADE of the forest products.  The State 

neither warrants nor limits the amount of timber to be harvested.  The 
descriptions of the forest products to be conveyed are estimates only, made 
solely for administrative and identification purposes. 
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e. The CORRECTNESS OF ANY SOIL OR SURFACE CONDITIONS, PRE-

SALE CONSTRUCTION APPRAISALS, INVESTIGATIONS, AND ALL 
OTHER PRE-BID DOCUMENTS PREPARED BY OR FOR THE STATE.  
These documents have been prepared for the State's appraisal purposes only. 

 
f. THAT THE SALE AREA IS FREE FROM THREATENED OR 

ENDANGERED SPECIES or their habitat.  The State is not responsible for 
any interference with forestry operations that result from the presence of any 
threatened or endangered species, or the presence of their habitat, within the 
sale area. 

 
g. THAT THE FORESTRY OPERATIONS to be performed under this contract 

WILL BE FREE FROM REGULATORY ACTIONS by governmental 
agencies.  The State is not responsible for actions to enforce regulatory laws, 
such as the Washington Forest Practices Act (chapter 76.09 RCW), taken by 
the Department of Natural Resources or any other agency that may affect the 
operability of this timber sale. 

 
h. Items contained in any other documents prepared for or by the State. 

G-061 Inadvertent Discovery of Cultural Resources 

Purchaser acknowledges that cultural resources as defined in WAC 222-16-010 may 
exist within the timber sale area and that the existence and location of such resources 
may be unknown at the time this contract is executed. Purchaser has a duty to exercise 
due care in its operations and in the event any human skeletal remains are discovered 
by the Purchaser or the State during the course of operations Purchaser shall 
immediately halt operations and notify local law enforcement in the most expeditious 
manner possible then notifying the Contract Administrator. In the event cultural 
resources are discovered by the Purchaser or the State during the course of operations 
Purchaser shall immediately halt operations and notify the Contract Administrator.  
Any potential resources shall not be removed or disturbed. Purchaser shall resume 
operations as directed in writing by the Contract Administrator. 

G-062 Habitat Conservation Plan 

The State has entered into a Habitat Conservation Plan (HCP) with the U.S. Fish and 
Wildlife Service and the National Marine Fisheries Service (the Services) to address 
state trust land management issues relating to compliance with the Federal Endangered 
Species Act.  The activities to be carried out under this contract are located within the 
State’s HCP area and are subject to the terms and conditions of the HCP, and the 
Services’ Incidental Take Permit Nos. TE812521-1 and 1168 (collectively referred to 
as ITP), or as amended hereafter by the Services.  The ITP authorizes the incidental 
take of certain federally listed threatened and endangered species, as specified in the 
ITP conditions.  All HCP materials, including the ITP, are available for review at the 
State’s Regional Offices and the administrative headquarters in Olympia, Washington. 
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By signing this contract, Purchaser agrees to comply with the terms and conditions of 
the ITP, and the HCP, which shall become terms of this contract.  The State agrees to 
authorize the lawful activities of the Purchaser carried out pursuant to this contract, 
PROVIDED the Purchaser remains in compliance with the terms and conditions of both 
the HCP and ITP.  The requirements set forth in this contract are intended to comply 
with the terms and conditions of the HCP and ITP.  Accordingly, non-compliance with 
the terms and conditions of the HCP and ITP will render the authorization provided in 
this paragraph void, be deemed a breach of the contract and may subject Purchaser to 
liability for violation of the Endangered Species Act. 
 
Any modifications to the contract shall be proposed in writing by Purchaser, shall 
continue to meet the terms and conditions of the HCP and ITP, and shall require the 
prior written approval of the Region Manager before taking effect. 

G-063 Incidental Take Permit Notification Requirements 

a. Purchaser shall immediately notify the Contract Administrator of new 
locations of permit species covered by the Incidental Take Permits (ITP) that 
are discovered within the area covered by the State's Habitat Conservation 
Plan (HCP), including, but not limited to: locations of occupied murrelet 
habitat; spotted owl nest sites; wolves; grizzly bears; nests, communal roosts, 
or feeding concentrations of bald eagles; peregrine falcon nests; Columbian 
white-tailed deer; Aleutian Canada geese; Oregon silverspot butterflies; and 
additional stream reaches found to contain bull trout.  Purchaser is required to 
notify the Contract Administrator upon discovery of any fish species found in 
streams or bodies of water classified as non-fish bearing. In all circumstances, 
notification must occur within a 24 hour time period. 

 
b. Upon locating any live, dead, injured, or sick specimens of any permit species 

covered by the ITP, Purchaser shall immediately notify the Contract 
Administrator.  Purchaser shall notify the Contract Administrator if there is 
any doubt as to the identification of a discovered permit species.  Purchaser 
may be required to take certain actions to help the Contract Administrator 
safeguard the well-being of any live, injured or sick specimens of any permit 
species discovered, until the proper disposition of such specimens can be 
determined by the Contract Administrator.  Any such requirements will be 
explained to Purchaser by the Contract Administrator during the Pre-Work 
Conference.  In all circumstances, notification must occur within a 24 hour 
time period.  

 
c. Purchaser shall refer to a specific ITP number, ITP TE812521-1 or ITP 1168 

(copies which are located in the region office) in all correspondence and 
reports concerning permit activities. 

 
d. Provisions and requirements of the ITP shall be clearly presented and 

explained to Purchaser by Contract Administrator during the Pre-Work 
Conference as per contract clause G-330.  All applicable provisions of the ITP 
and this schedule must be presented and clearly explained by Purchaser to all 
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authorized officers, employees, contractors, or agents of Purchaser conducting 
authorized activities in the timber sale area.  Any questions Purchaser may 
have about the ITP should be directed to the Contract Administrator. 

G-064 Permits 

Purchaser is responsible for obtaining any permits not already obtained by the State that 
relate to Purchaser's operation.  Forest Practice Application / Hydraulic Project 
Approval permits obtained by the State shall be transferred to Purchaser.  Purchaser is 
responsible for all permits, amendments and renewals. 

G-065 Regulatory Disclaimer 

The State disclaims any responsibility for, or liability relating to, regulatory actions by 
any government agency, including actions pursuant to the Forest Practices Act, Ch. 
76.09 RCW that may affect the operability of the timber sale. 

G-066 Governmental Regulatory Actions 

a. Risk 
 

Purchaser shall be responsible for any increased operational costs arising from 
any applicable foreign or domestic governmental regulation or order that does 
not cause contract performance to become commercially impracticable or that 
does not substantially frustrate the purpose of the contract.  If impracticability 
or frustration results from Purchaser's failure to comply with this contract, 
Purchaser shall remain responsible for payment of the total contract price 
notwithstanding the impracticability or frustration. 

 
b. Sale Area 

 
When portions of the sale area become subject to a foreign or domestic 
governmental regulation or order that will likely prevent timber harvest for a 
period that will exceed the expiration date of this contract, and Purchaser has 
complied with this contract, the following shall apply: 

 
i. RCW 79.15.140 shall govern all adjustments to the contract area. 

 
c. Adjustment of Price 

 
The State shall adjust the total contract price by subtracting from the total 
contract price an amount determined in the following manner: The State shall 
cause the timber sale area subject to governmental regulation or order to be 
measured.  The State shall calculate the percentage of the total sale area 
subject to the governmental regulation or order.  The State shall reduce the 
total contract price by that calculated percentage.  However, variations in 
species, value, costs, or other items pertaining to the affected sale area will be 
analyzed and included in the adjustment if deemed appropriate by the State.  
The State will further reduce the total contract price by the reasonable cost of 
unamortized roads Purchaser constructed but was unable to fully use for 
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removing timber.  A reduction in total contract price terminates all of the 
Purchaser's rights to purchase and remove the timber and all other interest in 
the affected sale area. 

G-070 Limitation on Damage 

In the event of a breach of any provision of this contract by the State, the exclusive 
remedy available to Purchaser will be limited to a return of the initial deposit, 
unapplied payments, and credit for unamortized improvements made by Purchaser.  
The State shall not be liable for any damages, whether direct, incidental or 
consequential. 

G-080 Scope of State Advice 

No advice by any agent, employee, or representative of the State regarding the method 
or manner of performing shall constitute a representation or warranty that said method, 
manner or result thereof will conform to the contract or be suitable for Purchaser's 
purposes under the contract.  Purchaser's reliance on any State advice regarding the 
method or manner of performance shall not relieve Purchaser of any risk or obligation 
under the contract.  Purchaser retains the final responsibility for its operations under 
this contract and State shall not be liable for any injuries resulting from Purchaser's 
reliance on any State advice regarding the method or manner of performance. 

G-091 Sale Area Adjustment 

The Parties may agree to adjustments in the sale area boundary.  The cumulative 
changes to the sale area during the term of the contract shall not exceed more than four 
percent of the original sale area.  If the sale area is increased, the added forest products 
become a part of this contract.  The State shall determine the volume added and shall 
calculate the increase to the total contract price using the rates set forth in clause G-101, 
G-102, or G-103.  If the sale area is reduced, the State shall determine the volume to be 
reduced.  The State shall calculate the reduction to the total contract price using the 
rates set forth in clause G-101, G-102, or G-103. 

G-101 Forest Products Not Designated 

Any forest products not designated for removal, which must be removed in the course 
of operations authorized by the State, shall be approved and designated by the Contract 
Administrator.  Added forest products become a part of this contract and the Scribner 
log scale volume, as defined by the Northwest Log Rules Advisory Group, shall be 
determined by the Contract Administrator.  Added forest products shall be paid for at 
the following contract payment rates per Mbf Scribner log scale.   
 
The pricing schedule has not been set for the sale. 

G-111 Title and Risk of Loss 

Title to the forest products under this contract passes to the Purchaser after they are 
removed from the sale area, if adequate advance payment or payment security has been 
provided to the State under this contract.  Purchaser bears all risk of loss of, or damage 
to, and has an insurable interest in, the forest products described in this contract from 
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the time the sale is confirmed under RCW 79.15.120.  Breach of this contract shall have 
no effect on this provision. 

G-116 Sustainable Forestry Initiative® (SFI®) Certification 

Forest products purchased under this contract are certified as being in conformance 
with the Sustainable Forestry Initiative 2022 Forest Management Standard under 
certificate number: BVC-SFIFM-018227. 
 
Purchaser shall have at least one person regularly on-site during active operations that 
have completed training according to the requirements outlined within the SFI 
Standard. Purchaser shall designate in writing the name(s) of the individual(s) who will 
be on-site and provide proof of their successful completion of an approved training 
program prior to active operations. 

G-120 Responsibility for Work 

All work, equipment, and materials necessary to perform this contract shall be the 
responsibility of Purchaser.  Any damage to improvements, except as provided in 
clause G-121 or unless the State issues an operating release pursuant to clause G-280, 
shall be repaired promptly to the satisfaction of the State and at Purchaser's expense. 

G-121 Exceptions 

Exceptions to Purchaser's responsibility in clause G-120 shall be limited exclusively to 
the following.  These exceptions shall not apply where road damage occurs due to 
Purchaser's failure to take reasonable precautions or to exercise sound forest 
engineering and construction practices. 
 
The State will bear the cost to repair damages caused by a third party.  In all other 
cases, the Purchaser shall bear responsibility for the costs as described below. 
 
Road is defined as the road bed, including but not limited to its component parts, such 
as cut and fill slopes, subgrade, ditches, culverts, bridges, and cattle guards.  
 
For the purposes of this clause, damage will be identified by the State and is defined as: 
 

1. Failure of (a) required improvements or roads designated in clause C-050, or 
(b) required or optional construction completed to the point that authorization 
to haul has been issued; 

 
2. Caused by a single event from forces beyond the control of Purchaser, its 

employees, agents, or invitees, including independent contractors; and 
 

3. Includes, but is not limited to natural disasters such as earthquakes, volcanic 
eruptions, landslides, and floods. 

 
The repair work identified by the State shall be promptly completed by Purchaser at an 
agreed price.  The State may elect to accomplish repairs by means of State-provided 
resources.  
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For each event, Purchaser shall be solely responsible for the initial $5,000 in repairs.  
For repairs in excess of $5,000, the parties shall share equally the portion of costs 
between $5,000 and $15,000.  The State shall be solely responsible for the portion of 
the cost of repairs that exceed $15,000.   
 
Nothing contained in clauses G-120 and G-121 shall be construed as relieving 
Purchaser of responsibility for, or damage resulting from, Purchaser's operations or 
negligence, nor shall Purchaser be relieved from full responsibility for making good 
any defective work or materials.  Authorization to haul does not warrant that Purchaser 
built roads are free from material defect and the State may require additional work, at 
Purchasers expense regardless of cost, to remedy deficiencies at any time. 

G-140 Indemnity 

To the fullest extent permitted by law, Purchaser shall indemnify, defend and hold 
harmless State, agencies of State and all officials, agents and employees of State, from 
and against all claims arising out of or resulting from the performance of the contract.  
"Claim" as used in this contract means any financial loss, claim, suit, action, damage, 
or expense, including but not limited to attorneys' fees, attributable for bodily injury, 
sickness, disease or death, or injury to or destruction of tangible property including loss 
of use resulting therefrom.  Purchasers' obligations to indemnify, defend, and hold 
harmless includes any claim by Purchasers' agents, employees, representatives, or any 
subcontractor or its employees.  Purchaser expressly agrees to indemnify, defend, and 
hold harmless State for any claim arising out of or incident to Purchasers' or any 
subcontractors' performance or failure to perform the contract.  Purchasers' obligation 
to indemnify, defend, and hold harmless State shall not be eliminated or reduced by any 
actual or alleged concurrent negligence of State or its agents, agencies, employees and 
officials.  Purchaser waives its immunity under Title 51 RCW to the extent it is 
required to indemnify, defend and hold harmless State and its agencies, officials, agents 
or employees. 

G-150 Insurance 

Purchaser shall, at its cost and expense, buy and maintain insurance of the types and 
amounts listed below.  Failure to buy and maintain the required insurance may result in 
a breach and/or termination of the contract at State's option.  State may suspend 
Purchaser operations until required insurance has been secured. 
 
All insurance and surety bonds should be issued by companies admitted to do business 
within the State of Washington and have a rating of A-, Class VII or better in the most 
recently published edition of Best's Reports. If an insurer is not admitted, all insurance 
policies and procedures for issuing the insurance policies must comply with Chapter 
48.15 RCW and 284-15 WAC. 
 
The State of Washington, Department of Natural Resources region office of sale origin 
shall be provided written notice before cancellation or non-renewal of any insurance 
referred to therein, in accord with the following specifications: 
 



DRAFT DRAFT DRAFT 

8/31/2023 11 of 26 Agreement No. 30-087493 

1. Insurers subject to Chapter 48.18 RCW (admitted and regulated by the 
Insurance Commissioner): The insurer shall give the State 45 days advance 
notice of cancellation or non-renewal.  If cancellation is due to non-payment 
of premium, the State shall be given 10 days advance notice of cancellation. 

 
2. Insurers subject to Chapter 48.15 RCW (surplus lines): The State shall be 

given 20 days advance notice of cancellation.  If cancellation is due to non-
payment of premium, the State shall be given 10 days advance notice of 
cancellation. 

  
Before starting work, Purchaser shall furnish State of Washington, Department of 
Natural Resources with a certificate(s) of insurance, executed by a duly authorized 
representative of each insurer, showing compliance with the insurance requirements 
specified in the contract.  Insurance coverage shall be obtained by the Purchaser prior 
to operations commencing and continually maintained in full force until all contract 
obligations have been satisfied or an operating release has been signed by the State. 
 
Purchaser shall include all subcontractors as insured under all required insurance 
policies, or shall furnish separate certificates of insurance and endorsements for each 
subcontractor.  Subcontractor(s) must comply fully with all insurance requirements 
stated herein.  Failure of subcontractor(s) to comply with insurance requirements does 
not limit Purchaser's liability or responsibility. 
 
The State of Washington, Department of Natural Resources, its elected and appointed 
officials, agents and employees shall be named as an additional insured via 
endorsement on all general liability, excess, umbrella, and property insurance policies. 
 
All insurance provided in compliance with this contract shall be primary as to any other 
insurance or self-insurance programs afforded to or maintained by State.  Purchaser 
waives all rights against State for recovery of damages to the extent these damages are 
covered by general liability or umbrella insurance maintained pursuant to this contract. 
 
By requiring insurance herein, State does not represent that coverage and limits will be 
adequate to protect Purchaser and such coverage and limits shall not limit Purchaser's 
liability under the indemnities and reimbursements granted to State in this contract. 
 
The limits of insurance, which may be increased as deemed necessary by State of 
Washington, Department of Natural Resources, shall not be less than as follows: 
 
Commercial General Liability (CGL) Insurance.  Purchaser shall maintain general 
liability (CGL) insurance, and, if necessary, commercial umbrella insurance with a 
limit of not less than $1,000,000.00 per each occurrence.  If such CGL insurance 
contains aggregate limits, the General Aggregate limit shall be at least twice the "each 
occurrence" limit.  CGL insurance shall have products-completed operations aggregate 
limit of at least two times the "each occurrence" limit.  CGL coverage shall include a 
Logging and Lumbering Endorsement (i.e. Logger’s Broad-Form) to cover the events 
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that include, but are not limited to, fire suppression expenses, accidental timber 
trespasses, and wildfire property damage with limits of not less than $2,000,000.00 
each occurrence. 
 
CGL insurance shall be written on Insurance Services Office (ISO) occurrence form 
CG 00 01 (or a substitute form providing equivalent coverage).  All insurance shall 
cover liability arising out of premises, operations, independent contractors, products 
completed operations, personal injury and advertising injury, and liability assumed 
under an insured contract (including the tort liability of another party assumed in a 
business contract), and contain separation of insured (cross liability) condition.   
 
Employer's Liability "Stop Gap" Insurance.  Purchaser shall buy employers liability 
insurance, and, if necessary, commercial umbrella liability insurance with limits not 
less than $1,000,000.00 each accident for bodily injury by accident or $1,000,000.00 
each employee for bodily injury by disease.  
  
Workers' Compensation Coverage.  Purchaser shall comply with all State of 
Washington workers' compensation statutes and regulations.  Workers' compensation 
coverage shall be provided for all employees of Purchaser and employees of any 
subcontractor or sub-subcontractor.  Coverage shall include bodily injury (including 
death) by accident or disease, which exists out of or in connection with the performance 
of this contract.  Except as prohibited by law, Purchaser waives all rights of subrogation 
against State for recovery of damages to the extent they are covered by workers' 
compensation, employer's liability, commercial general liability, or commercial 
umbrella liability insurance. 
 
If Purchaser, subcontractor or sub-subcontractor fails to comply with all State of 
Washington workers' compensation statutes and regulations and State incurs fines or is 
required by law to provide benefits to or obtain coverage for such employees, Purchaser 
shall indemnify State.  Indemnity shall include all fines, payment of benefits to 
Purchaser or subcontractor employees, or their heirs or legal representatives, and the 
cost of effecting coverage on behalf of such employees.  
 
Business Auto Policy (BAP).  Purchaser shall maintain business auto liability and, if 
necessary, commercial umbrella liability insurance with a limit not less than 
$1,000,000.00 per accident.  Such insurance shall cover liability arising out of "Any 
Auto".  Business auto coverage shall be written on ISO form CA 00 01, or substitute 
liability form providing equivalent coverage.  If necessary the policy shall be endorsed 
to provide contractual liability coverage and cover a "covered pollution cost or 
expense" as provided in the 1990 or later editions of CA 00 01.  Purchaser waives all 
rights against State for the recovery of damages to the extent they are covered by 
business auto liability or commercial umbrella liability insurance. 

G-160 Agents 

The State's rights and duties will be exercised by the Region Manager at Castle Rock, 
Washington.  The Region Manager will notify Purchaser in writing who is responsible 
for administering the contract.  The Region Manager has sole authority to waive, 
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modify, or amend the terms of this contract in the manner prescribed in clause G-180.  
No agent, employee, or representative of the State has any authority to bind the State to 
any affirmation, representation, or warranty concerning the forest products conveyed 
beyond the terms of this contract. 
 
Purchaser is required to have a person on site during all operations who is authorized to 
receive instructions and notices from the State.  Purchaser shall inform the State in 
writing who is authorized to receive instructions and notices from the State, and any 
limits to this person's authority. 

G-170 Assignment and Delegation 

No rights or interest in this contract shall be assigned by Purchaser without prior 
written permission of the State.  Any attempted assignment shall be void and 
ineffective for all purposes unless made in conformity with this paragraph.  Purchaser 
may perform any duty through a delegate, but Purchaser is not thereby relieved of any 
duty to perform or any liability.  Any assignee or delegate shall be bound by the terms 
of the contract in the same manner as Purchaser. 

G-180 Modifications 

Waivers, modifications, or amendments of the terms of this contract must be in writing 
signed by Purchaser and the State. 

G-190 Contract Complete 

This contract is the final expression of the Parties' agreement.  There are no 
understandings, agreements, or representations, expressed or implied, which are not 
specified in this contract. 

G-200 Notice 

Notices required to be given under the following clauses shall be in writing and shall be 
delivered to Purchaser's authorized agent or sent by certified mail to Purchaser's 
address of record: 
 

G-210 Violation of Contract 
G-220 State Suspends Operations 

 
All other notices required to be given under this contract shall be in writing and 
delivered to the authorized agent or mailed to the Party's post office address.  Purchaser 
agrees to notify the State of any change of address. 

G-210 Violation of Contract 

a. If Purchaser violates any provision of this contract, the Contract 
Administrator, by written notice, may suspend those operations in violation.  
If the violation is capable of being remedied, Purchaser has 30 days after 
receipt of a suspension notice to remedy the violation.  If the violation cannot 
be remedied (such as a violation of WAC 240-15-015) or Purchaser fails to 
remedy the violation within 30 days after receipt of a suspension notice, the 
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State may terminate the rights of Purchaser under this contract and collect 
damages. 

 
b. If the contract expires pursuant to clause G-030 or G-031 without Purchaser 

having performed all its duties under this contract, Purchaser's right to operate 
is terminated and Purchaser shall not have the right to remedy the breach.  
This provision shall not relieve Purchaser of any payment obligations. 

 
c. The State has the right to remedy the breach in the absence of any indicated 

attempt by Purchaser or if Purchaser is unable, as determined by the State, to 
remedy the breach.  Any expense incurred by the State shall be charged to 
Purchaser and shall be paid within 30 days of receipt of billing. 

 
d. If Purchaser's violation is a result of a failure to make a payment when due, in 

addition to a. and b. above, interest shall accrue on the unpaid balance at 12 
percent per annum, beginning the date payment was due. 

G-220 State Suspends Operations 

The Contract Administrator may suspend any operation of Purchaser under this 
contract when the State is suffering, or there is a reasonable expectation the State will 
suffer environmental, monetary, or other damage if the operation is allowed to 
continue. 
 
Purchaser shall be in breach of this contract if the operation continues after the 
suspension notice or if the operation resumes without prior approval and notice from 
the Contract Administrator. 
 
Purchaser may request a modification of a suspension within 30 days of the start of 
suspension through the dispute resolution process in clause G-240.  If this process 
results in a finding that the suspension exceeded the time reasonably necessary to stop 
or prevent damage to the State, Purchaser is entitled to request a contract term 
adjustment under clause G-040. 
 
If it reasonably appears that the damage that the State is suffering, or can reasonably be 
expected to suffer if the operation is allowed to continue, will prevent harvest for a 
period that will exceed 6 months, and Purchaser has complied with this contract, the 
provisions of clause G-066 shall govern just as if the harvest was prevented by an 
applicable foreign or domestic governmental regulation or order. 

G-230 Unauthorized Activity 

Any cutting, removal, or damage of forest products by Purchaser, its employees, 
agents, or invitees, including independent contractors, in a manner inconsistent with the 
terms of this contract or State law, is unauthorized.  Such activity may subject 
Purchaser to liability for triple the value of said forest products under RCW 79.02.320 
or RCW 79.02.300 and may result in prosecution under RCW 79.02.330 or other 
applicable statutes. 
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G-240 Dispute Resolution 

The following procedures apply in the event of a dispute regarding interpretation or 
administration of this contract and the parties agree that these procedures must be 
followed before a lawsuit can be initiated. 
 

a. In the event of a dispute, Purchaser must make a written request to the Region 
Manager for resolution prior to seeking other relief. 

 
b. The Region Manager will issue a written decision on Purchaser's request 

within ten business days. 
 

c. Within ten business days of receipt of the Region Manager's decision, 
Purchaser may make a written request for resolution to the Deputy Supervisor 
- Uplands of the Department of Natural Resources. 

 
d. Unless otherwise agreed, a conference will be held by the Deputy Supervisor - 

Uplands within 30 calendar days of the receipt of Purchaser's request for 
review of the Region Manager's written decision.  Purchaser and the Region 
Manager will have an opportunity to present their positions.  The Deputy 
Supervisor - Uplands will issue a decision within a reasonable time of being 
presented with both Parties' positions. 

G-250 Compliance with All Laws 

Purchaser shall comply with all applicable statutes, regulations and laws, including, but 
not limited to; chapter 27.53 RCW, chapter 68.50 RCW, WAC 240-15 and WAC 296-
54.  Failure to comply may result in forfeiture of this contract. 

G-260 Venue 

This contract shall be governed by the laws of the State of Washington.  In the event of 
a lawsuit involving this contract, venue shall be proper only in Thurston County 
Superior Court. 

G-270 Equipment Left on State Land 

All equipment owned or in the possession of Purchaser, its employees, agents, or 
invitees, including independent contractors, shall be removed from the sale area and 
other State land by the termination date of this contract.  Equipment remaining 
unclaimed on State land 60 days after the expiration of the contract period is subject to 
disposition as provided by law.  Purchaser shall pay to the State all costs of moving, 
storing, and disposing of such equipment.  The State shall not be responsible for any 
damages to or loss of the equipment or damage caused by the moving, storing or 
disposal of the equipment. 

G-280 Operating Release 

An operating release is a written document, signed by the State and Purchaser, 
indicating that Purchaser has been relieved of certain rights or responsibilities with 
regard to the entire or a portion of the timber sales contract.  Purchaser and State may 
agree to an operating release for this sale, or portion of this sale, prior to the contract 
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expiration, when all contract requirements pertaining to the release area have been 
satisfactorily completed.  Upon issuance of a release, Purchaser's right to cut and 
remove forest products on the released area will terminate. 

G-310 Road Use Authorization 

Purchaser is authorized to use the following State roads and roads for which the State 
has acquired easements and road use permits; E-1000, E-1140, E-1800, E-1820, E-
1825, E-4000, E-4500, Spur A and Spur B roads.  The State may authorize in writing 
the use of other roads subject to fees, restrictions, and prior rights. 

G-330 Pre-work Conference 

Purchaser shall arrange with the Contract Administrator to review this contract and to 
examine the sale area before beginning any operations.  A plan of operations shall be 
developed and agreed upon by the Contract Administrator and Purchaser before 
beginning any operations.  To the extent that the plan of operations is inconsistent with 
the contract, the terms of the contract shall prevail.  State's acceptance and approval of 
Purchaser's plan of operations shall not be construed as any statement or warranty that 
the plan of operations is adequate for Purchaser's purposes or complies with applicable 
laws. 

G-340 Preservation of Markers 

Any legal land subdivision survey corners and witness objects are to be preserved. If 
such are destroyed or disturbed, the Purchaser shall, at the Purchaser’s own expense, re-
establish them through a licensed land surveyor in accordance with U.S. General Land 
Office standards. Corners and/or witness objects that must be disturbed or destroyed in 
the process of road construction or logging shall be adequately referenced and/or 
replaced in accordance with RCW 58.24.040(8).  Such references must be approved by 
the Contract Administrator prior to removal of said corners and/or witness objects. 

G-360 Road Use Reservation 

The State shall have the right to use, without charge, all existing roads and any road 
constructed or reconstructed on State lands by Purchaser under this contract.  The State 
may extend such rights to others.  If the State grants such rights to others, the State 
shall require performance or payment, as directed by the State, for their proportionate 
share of maintenance based on their use. 

G-370 Blocking Roads 

Purchaser shall not block the E-1000, E-1140, E-1800, E-4000 and E-4500 roads, 
unless authority is granted in writing by the Contract Administrator.  

G-380 Road Easement and Road Use Permit Requirements 

Purchaser agrees to comply with the terms and conditions of the attached: 
 
Easement #55-001031 between state and Longview Timberlands, LLC dated 
7/12/1973. 
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G-430 Open Fires 

Purchaser shall not set, or allow to be set by Purchaser's employees, agents, invitees 
and independent contractors, any open fire at any time of the year without first 
obtaining permission, in writing, from the Contract Administrator. 

G-450 Encumbrances 

This contract and Purchaser's activities are subject to the following:  
 
 DATA MISSING 

Section P: Payments and Securities 

P-011 Initial Deposit 

Purchaser paid DATA MISSING initial deposit, which will be maintained pursuant to 
RCW 79.15.100(3).  If the operating authority on this contract expires without 
Purchaser's payment of the full amount specified in Clause P-020, the initial deposit 
will be immediately forfeited to the State, and will be offset against Purchaser's 
remaining balance due.  Any excess initial deposit funds not needed to ensure full 
payment of the contract price, or not needed to complete any remaining obligations of 
the Purchaser existing after contract expiration, will be refunded to the Purchaser. 

P-020 Payment for Forest Products 

Purchaser agrees to pay the total, lump sum contract price of $121,706.00.  The total 
contract price consists of a $0.00 contract bid price plus $121,706.00 in fees. Fees 
collected shall be retained by the state unless the contract is adjusted via the G-066 
clause.  Purchaser shall be liable for the entire purchase price, and will not be entitled to 
any refunds or offsets unless expressly stated in this contract. 
 
THE PURCHASE PRICE SHALL NOT BE AFFECTED BY ANY FACTORS, 
INCLUDING:  the amount of forest products actually present within the contract area, 
the actual acreage covered by the contract area, the amount or volume of forest 
products actually cut or removed by purchaser, whether it becomes physically 
impossible or uneconomic to remove the forest products, and whether the subject forest 
products have been lost or damaged by fire or any other cause.  The only situations 
Purchaser may not be liable for the full purchase price are governed by clause G-066, 
concerning governmental regulatory actions taken during the term of the contract. 

P-045 Guarantee of Payment 

Purchaser will pay for forest products prior to cutting or will guarantee payment by 
posting an approved payment security.  The amount of cash or payment security shall 
be determined by the State and shall equal or exceed the value of the cutting proposed 
by Purchaser. 

P-050 Billing Procedure 

The State will compute and forward to Purchaser statements of charges provided for in 
the contract.  Purchaser shall deliver payment to the State on or before the date shown 
on the billing statement. 
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P-080 Payment Account Refund 

Advance payments made under P-045 or P-045.2 remaining on account above the value 
for the charges shall be returned to Purchaser within 30 days following the final report 
of charges.  Refunds not made within the 30 day period will accrue interest at the 
interest rate, as established by WAC 332-100-030, computed on a daily basis until paid. 

P-090 Performance Security 

Purchaser agrees to furnish, within 30 days of the confirmation date, security 
acceptable to the State in the amount of $100,000.00.  The Security provided shall 
guarantee performance of all provisions of this contract and payment of any damages 
caused by operations under this contract or resulting from Purchaser's noncompliance 
with any rule or law.  Acceptable performance security may be in the form of a 
performance bond, irrevocable letter of credit, cash, savings or certificate of deposit 
account assignments, and must name the State as the obligee or beneficiary.  A letter of 
credit must comply with Title 62A RCW, Article 5.  Performance security must remain 
in full force over the duration of the contract length.  Surety bonds issued shall conform 
to the issuance and rating requirements in clause G-150.  The State shall retain the 
performance security pursuant to RCW 79.15.100.  Purchaser shall not operate unless 
the performance security has been accepted by the State.  If at any time the State 
decides that the security document or amount has become unsatisfactory, Purchaser 
agrees to suspend operations and, within 30 days of notification, to replace the security 
with one acceptable to the State or to supplement the amount of the existing security. 

P-100 Performance Security Reduction 

The State may reduce the performance security after an operating release has been 
issued if the State determines that adequate security exists for any remaining 
obligations of Purchaser. 

Section H: Harvesting Operations 

H-001 Operations Outside the Sale Boundaries 

No operations shall occur outside the sale boundaries, as described within the contract, 
unless approved in writing by the State. 

H-013 Reserve Tree Damage Definition 

Reserve trees are trees required and designated for retention within the sale boundary.  
Purchaser shall protect reserve trees from being cut, damaged, or removed during 
operations.  
 
Reserve tree damage exists when one or more of the following criteria occur as a result 
of Purchaser's operation, as determined by the Contract Administrator: 
  

 a. A reserve tree has one or more scars on its trunk exposing the cambium 
layer, which in total exceeds 100 square inches. 

  
 b. A reserve tree top is broken or the live crown ratio is reduced below 30 

percent. 
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 c. A reserve tree has more than 1/3 of the circumference of its root system 

injured such that the cambium layer is exposed. 
  
If the Contract Administrator determines that a reserve tree has been cut or damaged, 
the Purchaser shall provide a replacement reserve tree of like condition, size, and 
species within the sale unit containing the damaged leave tree, as approved by the 
Contract Administrator.  Purchaser may be required to pay liquidated damages for 
Excessive Reserve Tree Damage as detailed in clause D-041.  
 
Removal of designated reserve trees from the sale area is unauthorized, and may invoke 
the use of the G-230 ‘Unauthorized Activity’ clause.  Purchaser is required to leave all 
cut or damaged reserve trees on site. 

H-017 Preventing Excessive Soil Disturbance 

Operations may be suspended when soil rutting exceeds 12 inches as measured from 
the natural ground line.  To reduce soil damage, the Contract Administrator may 
require water bars to be constructed, grass seed to be placed on exposed soils, or other 
mitigation measures.  Suspended operations shall not resume unless approval to do so 
has been given, in writing, by the Contract Administrator. 

H-035 Fall Trees Into Sale Area 

Trees shall be felled into the sale area unless otherwise approved by the Contract 
Administrator. 

H-040 Purchaser Harvest Plan 

Purchaser shall, as part of the plan of operations, prepare an acceptable harvest plan for 
all units.  The plan shall address the felling, bucking and yarding, which are part(s) of 
this contract.  The harvest plan shall be approved by the Contract Administrator prior to 
beginning the harvest operation.  Purchaser shall not deviate from the harvest plan 
without prior written approval by the Contract Administrator. 

H-051 Branding and Painting 

Purchaser shall provide a State of Washington registered log brand, acceptable to the 
State, unless the State agrees to furnish the brand.  All purchased timber shall be 
branded in a manner that meets the requirements of WAC 240-15-030(2)(a)(i).  All 
timber purchased under a contract designated as export restricted shall also be painted 
in a manner that meets the requirements of WAC 240-15-030(2)(a)(ii). 
 
For pulp loads purchased under a contract designated as export restricted, Purchaser 
shall brand at least 3 logs with legible brands at one end.  Also, 10 logs shall be painted 
at one end with durable red paint. 

H-080 Snags Not to be Felled 

Snags not required to be felled for safety reasons may be left standing. Snags felled for 
safety reasons shall not be removed and must remain where felled. 
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H-120 Harvesting Equipment 

Forest products sold under this contract shall be harvested and removed using cable, 
cable assist, shovel and tracked skidders. Authority to use other equipment or to operate 
outside the equipment specifications detailed above must be approved in writing by the 
State. 

H-125 Log Suspension Requirements 

Lead-end suspension is required for all yarding activities.  

H-126 Tailholds on State Land 

If Purchaser tailholds on State land, methods to minimize damage to live trees outside 
the sale area shall be employed and must be approved in writing by the Contract 
Administrator. 

H-127 Tailholds on Private Land 

If Purchaser chooses to tailhold on private property, Purchaser shall obtain permit(s) 
and assumes responsibility for all costs and damages associated with the permit(s).  
Purchaser must provide the State with a copy of the executed permit(s) or a letter from 
the landowner indicating that a satisfactory tailhold permit(s) has been consummated 
between Purchaser and the landowner. 

H-130 Hauling Schedule 

The hauling of forest products will not be permitted  from October 1 to April 30  unless 
authorized in writing by the Contract Administrator. 

H-140 Special Harvest Requirements 

Purchaser shall accomplish the following during the harvest operations: 
 
A. Active Haul Routes will be posted with CB channels by purchasers. 
 
B. Ground based yarding equipment shall only operate during dry soil conditions. 
 
C. Shovels must be large enough to pick up one end of the largest log 35 feet from 
machine. 
 
D. Ground based yarding equipment will not be permitted on sustained slopes over 45 
percent. 
 
E. Self-Leveling ground based yarding equipment will not be permitted on sustained 
slopes over 60 percent. 
 
F. Sediment delivery from roads will not be allowed. Hauling operations will be shut 
down as needed until conditions improve or work can be completed that eliminates the 
delivery of sediment. 
 
G. 6 Wheeled skidder with tracks similar to ECO-TRACKS™, will not be permitted on 
sustained slopes over 65 percent. 
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H. Cable assist operations will not be permitted on slopes over 65 percent. 
 
I. Long butts remaining on the sale must be dispersed as directed by the Contract 
Administrator. 
 
J. Within shovel logging areas, the shovel operator shall break up concentrations of 
logging debris greater than 10 feet by 10 feet to allow exposure of natural soils to 
ensure proper reforestation. 
 
Permission to do otherwise must be granted in writing by the Contract Administrator. 

H-190 Completion of Settings 

Operations begun on any setting of the sale area shall be completed before any 
operation begins on subsequent settings unless authorized in writing by the Contract 
Administrator. 

H-220 Protection of Residual or Adjacent Trees 

Unless otherwise specified by this contract, the Contract Administrator shall identify 
damaged adjacent or leave trees that shall be paid for according to clause G-230. 

H-230 Tops and Limbs Outside the Sale Boundary 

Tops and limbs outside the sale boundary as a result of Purchaser's operation shall be 
removed concurrently with the yarding operation unless otherwise directed by the 
Contract Administrator. 

H-240 Lop and Scatter 

The tops of all felled trees  shall be lopped and slash scattered away from leave trees . 

H-250 Additional Falling Requirements 

Within all units, all non-merchantable hardwood stems 2 inches DBH or 10 feet tall, 
shall be felled concurrently with felling operations.  Areas of young or immature timber 
may be excluded from this requirement by the Contract Administrator. 

Section C: Construction and Maintenance 

C-040 Road Plan 

Road construction and associated work provisions of the Road Plan for this sale, dated 
06/27/2023 are hereby made a part of this contract. 

C-050 Purchaser Road Maintenance and Repair 

Purchaser shall perform work at their own expense on E-1140, E-1800, E-1820, E-
1825.  All work shall be completed to the specifications detailed in the Road Plan. 

C-060 Designated Road Maintainer 

If required by the State, Purchaser shall perform maintenance and replacement work as 
directed by the Contract Administrator on all roads not included in Clause C-050.  
Purchaser shall furnish a statement in a form satisfactory to the State showing the costs 
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incurred while performing this work.  Costs shall be based on the rates set forth in the 
equipment rate schedule on file at the Region office or Engineering Division in 
Olympia.  The State shall reimburse Purchaser for said costs within 30 days of receipt 
and approval of the statement. 

C-140 Water Bars 

Purchaser shall, as directed by the Contract Administrator, construct water bars across 
haul roads, skid trails and fire trails as necessary to control soil erosion and water 
pollution. 

Section S: Site Preparation and Protection 

S-001 Emergency Response Plan 

An Emergency Response Plan (ERP) shall be provided to the Contract Administrator 
containing but not limited to, valid contact numbers and procedures for medical 
emergencies, fire, hazardous spills, forest practice violations and any unauthorized or 
unlawful activity on or in the vicinity of the sale area.  The Contract Administrator and 
the State shall be promptly notified whenever an incident occurs requiring an 
emergency response. 
 
The ERP must be presented for inspection at the prework meeting and kept readily 
available to all personnel, including subcontractors, on site during active operations. 

S-010 Fire Hazardous Conditions 

Purchaser acknowledges that operations under this Contract may increase the risk of 
fire.  Purchaser shall conduct all operations under this agreement following the 
requirements of WAC 332-24-005 and WAC 332-24-405 and further agrees to use the 
highest degree of care to prevent uncontrolled fires from starting. 
 
In the event of an uncontrolled fire, Purchaser agrees to provide equipment and 
personnel working at the site to safely and effectively engage in first response fire 
suppression activity. 
 
Purchaser’s failure to effectively engage in fire-safe operations is considered a breach 
and may result in suspension of operations. 

S-030 Landing Debris Clean Up 

Landing debris shall be disposed of in a manner approved in writing by the Contract 
Administrator. 

S-035 Logging Debris Clean Up 

Slash and debris created from harvest activities shall be treated in a manner approved in 
writing by the Contract Administrator. 

S-040 Noxious Weed Control 

Purchaser shall notify the Contract Administrator in advance of moving equipment onto 
State lands.  Purchaser shall thoroughly clean all off road equipment prior to entry onto 
State land to remove contaminated soils and noxious weed seed.  If equipment is 
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moved from one DNR project area to another, the Contract Administrator reserves the 
right to require the cleaning of equipment.  Equipment shall be cleaned at a location 
approved by the Contract Administrator. 

S-050 Cessation of Operations for Low Humidity 

When the humidity is 30 percent or lower on the sale area, all operations must cease 
unless authority to continue is granted by the State in writing. 

S-060 Pump Truck or Pump Trailer 

Purchaser shall provide a fully functional pump truck or pump trailer equipped to meet 
the specifications of WAC 332-24-005 and WAC 332-24-405 during the "closed 
season" or as extended by the State and shall provide trained personnel to operate this 
equipment on the sale area during all operating periods. 

S-070 Water Supply 

Purchaser shall provide, during the "closed season", a water supply with a minimum 
capacity of 300 gallons for rapid filling of pump trucks or trailers at a location 
designated by the Contract Administrator. 

S-130 Hazardous Materials 

 
 

a. Hazardous Materials and Waste - Regulatory Compliance 
 

Purchaser is responsible for understanding and complying with all applicable 
local, state, and federal hazardous material/waste laws and regulations for 
operations conducted under this contract.  Such regulations pertain to, but may 
not be limited to, hazardous material storage, handling and transport, 
personnel protection, release notification and emergency response, cleanup, 
and waste disposal.    

 
Purchaser shall be responsible for restoring the site in the event of a spill or 
other releases of hazardous material/waste during operations conducted under 
this contract.   

 
b. Hazardous Materials Spill Prevention 

 
All operations shall be conducted in a manner that avoids the release of 
hazardous materials, including petroleum products, into the environment 
(water, air or land).   

 
c. Hazardous Materials Spill Containment, Control and Cleanup 

 
If safe to do so, Purchaser shall take immediate action to contain and control 
all hazardous material spills.  Purchaser shall ensure that enough quick 
response spill kits capable of absorbing 10 gallons of oil, coolant, solvent or 
contaminated water are available on site to quickly address potential spills 
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from any piece of equipment at all times throughout active operations.  If 
large quantities of bulk fuel/other hazardous materials are stored on site, 
Purchaser must be able to effectively control a container leak and contain & 
recover a hazmat spill equal to the largest single on site storage container 
volume.  (HAZWOPER reg. 29CFR 1910.120 (j) (1) (vii)). 

 
d. Hazardous Material Release Reporting 

 
Releases of oil or hazardous materials to the environment must be reported 
according to the State Department of Ecology (ECY).  It is the responsibility 
of the Purchaser to have all emergency contact information readily available 
and a means of remote communication for purposes of quick notification.  In 
the event of a spill covered in part a., the Purchaser is responsible for 
immediately notifying all the following: 

 
-Department of Emergency Management at 1-800-258-5990 
-National Response Center at 1-800-424-8802 
-Appropriate Department of Ecology (ECY) at 1-800-645-7911 
-DNR Contract Administrator 

S-131 Refuse Disposal 

As required by RCW 70.93, All Purchaser generated refuse shall be removed from state 
lands for proper disposal prior to termination of this contract.  No refuse shall be 
burned, buried or abandoned on state forest lands. All refuse shall be transported in a 
manner such that it is in compliance with RCW 70.93 and all loads or loose materials 
shall be covered/secured such that these waste materials are properly contained during 
transport. 

Section D: Damages 

D-013 Liquidated Damages or Failure to Perform 

The following clauses provide for payments by Purchaser to the State for breaches of 
the terms of this contract other than failure to perform.  These payments are agreed to 
as liquidated damages and not as penalties.  They are reasonable estimates of 
anticipated harm to the State, which will be caused by Purchaser's breach.  These 
liquidated damages provisions are agreed to by the State and Purchaser with the 
understanding of the difficulty of proving loss and the inconvenience or infeasibility of 
obtaining an adequate remedy.  These liquidated damages provisions provide greater 
certainty for the Purchaser by allowing the Purchaser to better assess its responsibilities 
under the contract. 
 
Clause P-020 governs Purchaser’s liability in the event Purchaser fails to perform any 
of the contract requirements other than the below liquidated damage clauses without 
written approval by the State.  Purchaser’s failure to pay for all or part of the forest 
products sold in this contract prior to expiration of the contract term results in 
substantial injury to the State.  Therefore, Purchaser agrees to pay the State the full 
lump sum contract price in P-020 in the event of failure to perform. 
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D-041 Reserve Tree Excessive Damage 

When Purchaser’s operations exceed the damage limits set forth in clause H-013, 
Reserve Tree Damage Definition, and when the Contract Administrator determines that 
a suitable replacement for a damaged reserve tree is not possible, the damaged trees 
result in substantial injury to the State. The value of the damaged reserve trees at the 
time of the breach is not readily ascertainable. Therefore, the Purchaser agrees to pay 
the State as liquidated damages at the rate of $1,000.00 per tree for all damaged reserve 
trees that are not replaced in all harvest units. 

 

 

SIGNATURES 
 
This agreement may be executed in any number of counterparts (including by electronic mail in 
portable document format (.pdf), or by facsimile) each of which shall be deemed an original but 
all of which, when taken together, shall constitute one and the same Agreement binding on all 
parties. 
 
IN WITNESS WHEREOF, the Parties hereto have entered into this contract. 
 

 STATE OF WASHINGTON 
 DEPARTMENT OF NATURAL RESOURCES 
 
 ______________________  ________________________  
Purchaser Scott Sargent 
____________________ Pacific Cascade Region Manager 
Print Name 
 
Date:    ________________ Date:    _________________ 
Address:  
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CORPORATE ACKNOWLEDGEMENT 
(Required for both LLC and Inc. Entities) 

 
STATE OF   ____________________________) 

 ) 
COUNTY OF   ____________________________) 
 
On this _____________ day of _______________________, 20___, before me personally 
appeared ________________________________________________ 
__________________________________________________ to me known to be the 
____________________________________________________________ of the corporation that 
executed the within and foregoing instrument and acknowledged said instrument to be the free and 
voluntary act and deed of the corporation, for the uses and purposes therein mentioned, and on 
oath stated that (he/she was) (they were) authorized to execute said instrument. 
 
 
IN WITNESS WHEREOF, I have hereunto set my hand and affixed my official seal the day and 
year first above written. 
 
 

____________________________________ 
Notary Public in and for the State of 
 
____________________________________ 
 
My appointment expires  _______________ 
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UNIT ACREAGES AND METHOD OF DETERMINATION: 

Unit 
# 
 

Harv e
st 

R/W 
or 

RMZ 
WMZ 

Legal 
Description 
(Enter only one legal 

for each unit) 
 Sec/Twp/Rng 
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Deductions from Gross Acres 
(No harvest acres) 
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(List method 
and error of 

closure if  
applicable) 
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(d
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1 Sec 31, T10N R04W   
Sec 36, T10N R05W 

03, 
10 

121 41 6 0 0 74 GPS 
(Garmin)      

2 Sec 25 and 36, 
T10N R05 W 07, 

03 
5 2 <1 0 0 3 GPS 

(Garmin)      

3 
ROW 

Sec 36 10N R05 W 03 1 0 0 0 0 1 GPS 
(Garmin)      

4 
ROW 

Sec 36 10N R05 W 03 1 0 0 0 0 1 GPS 
(Garmin)      

TOTAL 
ACRES 

  128 43 6 0 0 79  

 
 
HARVEST PLAN AND SPECIAL CONDITIONS: 

Unit # Harvest Prescription:  
(Leave, take, paint color, tags, flagging 
etc.) 

Special Management 
areas: 

Other conditions (# 
leave trees, etc.) 

Sale Name: Bernhards Climb Region: Pacific CascadeChoose an item. 
Agreement #:  30-087493 District: St. Helens 
Contact Forester:Jake Weathers  
Phone / Location: 360-623-9728/Castle Rock 

County(s): Choose a county, Wahkiakum 

Alternate Contact:Marty Cozart   
Phone / Location: 360-669-3822 
    

Other information: 
Click here to enter text. 
 

Type of Sale: Lump Sum  
Harvest System:  Ground based  
 
  

75 

Harvest System: Uphill Cable 
   
Enter % of sale acres  

25 

Harvest System: Select harvest system Click here to enter 
text.
  

Click here to enter 
percent sale acres. 



1 

     Variable Retention Harvest: 
Boundaries are marked with white 
"T imber Sale Boundary" tags and pink 
flagging. Clumped leave trees are 
marked with yellow "Leave Tree Area" 
tags and pink flagging. Individual leave 
trees are marked with blue paint. 
       

     665 leave trees 
marked mostly in 
clumps 

2      Variable Retention Harvest: 
Boundaries are marked with white 
"T imber Sale Boundary" tags and pink 
flagging. Clumped leave trees are 
marked with yellow "Leave Tree Area" 
tags and pink flagging. Individual leave 
trees are marked with blue paint. 
       

     26 leave trees 
marked in clumps 

3 
ROW 

      Right of Way Harvest: Boundaries 
are marked with orange “Right of Way” 
Tags and Orange Flagging.             

4 
ROW 

      Right of Way Harvest: Boundaries 
are marked with orange “Right of Way” 
Tags and Orange Flagging.             

 
 
OTHER PRE-CRUISE INFORMATION: 

Unit # Primary, 
secondary 
Species /  
Estimated 
Volume (MBF) 

Access information 
(Gates, locks, etc.) 

Photos, traverse 
maps required 

1           3588 MBF Access E-1000       
2 143 MBF Access E-1000       
3 ROW 23 MBF Access E-1000       
4 ROW 23 MBF Access E-1000       
TOTAL 
MBF 3777             

 
REMARKS: 

        
 

Prepared By: Jake Weathers 
Date:       11/02/2022 

Title:       
St. Helens Forester 1 

CC:        

            
 



Timber Sale Cruise Report
BERNHARDS CLIMB

Sale Name: BERNHARDS CLIMB
 

Sale Type: LUMP SUM
 

Region: PACIFIC CASC,PACIFIC CASC
 

District: ST.HELENS,ST.HELENS
 

Lead Cruiser: Dylan Buchanan
 

Other Cruisers:B. Warnstadt
 

Cruise Narrative:
Location:     BERNHARDS CLIMB is located approximately 15 miles northeast of Longview. From Highway 4 
take Abernathy Crk RD to the end, and the Slide Crk Mainline/E-4500 to the E-1800 and E-1140 roads. 

Cruise Design:  Units 1 and 2 were cruised using a 54.44 BAF, Unit 1 with a cruise to count ratio of 1:1.  3ROW 
and 4ROW were cruised using 1/20 acre fixed plots. This sale is mostly WH and NF with a small amount of 
RC, RA, and DF with a trace of SS.  WH diameter average is 18", DF is 25", and NF averages 23".  NF, DF, RC 
were cruised to 40' preferred log lengths. Hardwoods cruised to 30' log lengths.  

Timber Quality:  Overall the trees look good.  Noble fir has a few spike knots and a very small amount of frost 
crack.  WH has a few spikes and catface with a trace amount of live WH with conks and rot from old bear 
damage.  The small amount of DF has mixed HQ and Domestic logs.  

Logging and Stand Conditions: BERNHARDS CLIMB is estimated to 75% Ground based logging and 25% 
Uphill cable.  

General Remarks:
 

Timber Sale Notice Volume (MBF)

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw Utility
WH 18.0 3,344 1,888 1,223 193 40
NF 23.3 966 773 165 23 6
DF 26.2 259 220 37 1 1
RA 11.9 67 2 11 54
RC 26.0 36 34 2
SS 34.0 9 9
ALL 18.9 4,681 2,891 1,470 273 47

Timber Sale Notice Weight (tons)

Tons by Grade
Sp All 2 Saw 3 Saw 4 Saw Utility
WH 27,754 14,723 10,817 1,882 332
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Tons by Grade
Sp All 2 Saw 3 Saw 4 Saw Utility
NF 6,765 5,119 1,390 212 45
DF 1,700 1,364 319 8 9
RA 500 16 74 410
RC 289 272 17
SS 62 62
ALL 37,070 21,284 12,872 2,528 386

Timber Sale Overall Cruise Statistics

BA
(sq ft/acre)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol SE
(%)

333.2 3.4 177.7 1.4 59,249 3.6

Timber Sale Unit Cruise Design

Unit Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

BERNHARDS 
CLIMB U1

B1C: VR, 1 BAF (54.44) Measure/
Count Plots, Sighting Ht = 4.5 ft

74.0 80.8 75 31 0

BERNHARDS 
CLIMB U2

B1C: VR, 1 BAF (54.44) Measure/
Count Plots, Sighting Ht = 4.5 ft

3.0 2.8 5 4 0

BERNHARDS 
CLIMB U3 ROW

FX: FR plots (20 tree / acre 
expansion)

1.0 0.5 2 2 0

BERNHARDS 
CLIMB U4 ROW

FX: FR plots (20 tree / acre 
expansion)

1.0 0.5 2 2 0

All 79.0 84.7 84 39 0

Timber Sale Log Grade x Sort Summary

Sp Status Grade Sort Dia Len BF Gross BF Net Defect % Tons MBF Net
DF LIVE 2 SAW Domestic 16.8 40 2,441 2,323 4.8 1,151.4 183.5
DF LIVE 2 SAW HQ-B 20.6 40 492 455 7.7 212.8 35.9
DF LIVE 3 SAW Domestic 9.2 37 476 467 2.0 318.6 36.9
DF LIVE 4 SAW Domestic 5.7 19 14 14 0.0 7.8 1.1
DF LIVE CULL Cull 5.5 7 10 0 100.0 0.0 0.0
DF LIVE UTILITY Pulp 8.2 13 15 15 0.0 8.9 1.2
NF LIVE 2 SAW Domestic 16.2 40 10,139 9,781 3.5 5,118.9 772.7
NF LIVE 3 SAW Domestic 9.3 37 2,123 2,087 1.7 1,389.4 164.8
NF LIVE 4 SAW Domestic 6.9 21 293 291 0.9 211.4 23.0
NF LIVE CULL Cull 8.0 8 62 0 100.0 0.0 0.0

581bcf6a-37ba-4200-9f10-a4ee79104511 May 17, 2023 15:44:38

2 of 10



Sp Status Grade Sort Dia Len BF Gross BF Net Defect % Tons MBF Net
NF LIVE UTILITY Pulp 6.9 14 72 72 0.0 45.0 5.7
RA LIVE 2 SAW Domestic 15.5 30 34 27 19.9 15.7 2.1
RA LIVE 3 SAW Domestic 11.2 30 140 140 0.4 74.3 11.1
RA LIVE 4 SAW Domestic 6.4 28 695 680 2.1 410.2 53.7
RC LIVE 3 SAW Domestic 13.1 39 443 434 1.9 272.1 34.3
RC LIVE 4 SAW Domestic 6.1 21 23 23 0.0 16.9 1.8
RC LIVE CULL Cull 11.6 2 1 0 100.0 0.0 0.0
SS LIVE 2 SAW Domestic 18.2 40 127 113 11.6 61.8 8.9
SS LIVE CULL Cull 10.9 6 2 0 100.0 0.0 0.0
WH LIVE 2 SAW Domestic 14.9 40 25,204 23,898 5.2 14,723.4 1,887.9
WH LIVE 3 SAW Domestic 8.9 39 15,842 15,478 2.3 10,817.0 1,222.8
WH LIVE 4 SAW Domestic 5.9 29 2,630 2,443 7.1 1,881.7 193.0
WH LIVE CULL Cull 6.8 6 533 0 100.0 0.0 0.0
WH LIVE UTILITY Pulp 5.9 13 528 511 3.3 331.9 40.3

Timber Sale Log Sort x Diameter Bin Summary

Sp Bin Status Sort Dia Len BF Net Defect % Tons MBF Net
DF 5 - 7 LIVE Cull 5.8 6 0 100.0 0.0 0.0
DF 5 - 7 LIVE Domestic 6.6 32 68 6.0 49.0 5.3
DF 5 - 7 LIVE Pulp 7.1 13 8 0.0 4.8 0.6
DF 8 - 11 LIVE Domestic 9.6 37 413 1.3 277.4 32.6
DF 8 - 11 LIVE Pulp 10.9 12 7 0.0 4.1 0.6
DF 12 - 19 LIVE Cull 12.5 7 0 100.0 0.0 0.0
DF 12 - 19 LIVE Domestic 15.3 40 1,259 3.5 648.3 99.5
DF 12 - 19 LIVE HQ-B 17.0 40 102 5.0 44.2 8.1
DF 20+ LIVE HQ-B 22.6 40 352 8.4 168.6 27.8
DF 20+ LIVE Domestic 22.7 40 1,064 6.3 503.2 84.0
NF 5 - 7 LIVE Cull 6.1 9 0 100.0 0.0 0.0
NF 5 - 7 LIVE Pulp 6.6 14 60 0.0 38.7 4.7
NF 5 - 7 LIVE Domestic 6.7 29 509 0.3 338.1 40.2
NF 8 - 11 LIVE Cull 8.9 8 0 100.0 0.0 0.0
NF 8 - 11 LIVE Domestic 9.8 34 1,869 2.0 1,262.7 147.6
NF 8 - 11 LIVE Pulp 10.0 12 12 0.0 6.4 0.9
NF 12 - 19 LIVE Domestic 15.5 40 7,393 2.2 3,947.3 584.0
NF 20+ LIVE Domestic 21.4 40 2,388 7.5 1,171.5 188.7
RA 5 - 7 LIVE Domestic 6.0 28 505 2.3 285.1 39.9
RA 8 - 11 LIVE Domestic 9.4 30 316 1.0 199.4 24.9
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Sp Bin Status Sort Dia Len BF Net Defect % Tons MBF Net
RA 12 - 19 LIVE Domestic 15.5 30 27 19.9 15.7 2.1
RC 5 - 7 LIVE Domestic 5.6 21 17 0.0 11.0 1.3
RC 8 - 11 LIVE Domestic 9.9 35 119 0.0 75.7 9.4
RC 8 - 11 LIVE Cull 11.6 2 0 100.0 0.0 0.0
RC 12 - 19 LIVE Domestic 15.4 40 234 0.6 153.9 18.5
RC 20+ LIVE Domestic 24.3 40 87 7.5 48.4 6.9
SS 8 - 11 LIVE Cull 10.9 6 0 100.0 0.0 0.0
SS 12 - 19 LIVE Domestic 13.2 40 21 17.8 17.0 1.7
SS 20+ LIVE Domestic 23.1 40 91 10.0 44.7 7.2
WH 5 - 7 LIVE Pulp 5.7 14 431 1.4 268.6 34.0
WH 5 - 7 LIVE Cull 5.8 5 0 100.0 0.0 0.0
WH 5 - 7 LIVE Domestic 6.3 33 5,356 2.3 4,115.4 423.2
WH 8 - 11 LIVE Pulp 9.0 14 50 3.6 47.4 3.9
WH 8 - 11 LIVE Cull 9.4 8 0 100.0 0.0 0.0
WH 8 - 11 LIVE Domestic 9.8 39 12,347 2.5 8,405.7 975.4
WH 12 - 19 LIVE Pulp 12.0 14 8 0.0 4.5 0.6
WH 12 - 19 LIVE Domestic 14.6 40 21,506 4.4 13,318.7 1,699.0
WH 12 - 19 LIVE Cull 15.9 16 0 100.0 0.0 0.0
WH 20+ LIVE Pulp 21.8 13 22 30.0 11.5 1.7
WH 20+ LIVE Domestic 22.6 39 2,610 14.1 1,582.4 206.2
WH 20+ LIVE Cull 24.2 15 0 100.0 0.0 0.0
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Cruise Unit Report
BERNHARDS CLIMB U1

Unit Sale Notice Volume (MBF): BERNHARDS CLIMB U1

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw Utility
WH 17.8 3,150 1,750 1,178 185 36
NF 23.3 861 689 147 20 6
DF 25.0 208 172 34 1 1
RA 11.4 63 10 53
RC 26.0 36 34 2
SS 34.0 9 9
ALL 18.6 4,327 2,619 1,404 261 43

Unit Cruise Design: BERNHARDS CLIMB U1

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B1C: VR, 1 BAF (54.44) Measure/Count Plots, 
Sighting Ht = 4.5 ft

74.0 80.8 75 31 0

Unit Cruise Summary: BERNHARDS CLIMB U1

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
WH 143 335 4.5 0
NF 37 89 1.2 0
DF 10 18 0.2 0
RA 5 9 0.1 0
RC 5 6 0.1 0
SS 1 1 0.0 0
ALL 201 458 6.1 0

Unit Cruise Statistics: BERNHARDS CLIMB U1

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

WH 243.2 49.3 5.7 175.1 20.8 1.7 42,567 53.5 6.0
NF 64.6 128.2 14.8 180.1 16.6 2.7 11,638 129.3 15.1
DF 13.1 245.5 28.3 215.1 20.9 6.6 2,811 246.3 29.1
RA 6.5 453.5 52.4 129.6 23.3 10.4 846 454.1 53.4
RC 4.4 398.5 46.0 112.0 30.4 13.6 488 399.6 48.0
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Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

SS 0.7 866.0 100.0 165.7 0.0 0.0 120 866.0 100.0
ALL 332.4 29.9 3.5 175.9 21.8 1.5 58,470 37.0 3.8

Unit Summary: BERNHARDS CLIMB U1

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

DF LIVE CUT 10 ALL 26.0 106 135 2,949 2,811 4.7 3.5 13.1 2.6 208.0
NF LIVE CUT 37 ALL 23.3 92 118 12,101 11,638 3.8 21.8 64.6 13.4 861.2
RA LIVE CUT 5 ALL 12.2 70 87 860 846 1.6 8.0 6.5 1.9 62.6
RC LIVE CUT 5 ALL 25.6 75 96 498 488 2.0 1.2 4.4 0.9 36.1
SS LIVE CUT 1 ALL 34.0 89 114 138 120 13.0 0.1 0.7 0.1 8.9
WH LIVE CUT 143 ALL 17.8 89 113 44,910 42,567 5.2 140.7 243.2 57.6 3,150.0
ALL LIVE CUT 201 ALL 18.6 89 113 61,456 58,470 4.9 175.3 332.4 76.4 4,326.8
ALL ALL ALL 201 ALL 18.6 89 113 61,456 58,470 4.9 175.3 332.4 76.4 4,326.8
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Cruise Unit Report
BERNHARDS CLIMB U2

Unit Sale Notice Volume (MBF): BERNHARDS CLIMB U2

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw Utility
WH 22.1 118 89 20 6 3
NF 23.6 105 84 18 3
ALL 22.9 222 173 38 9 3

Unit Cruise Design: BERNHARDS CLIMB U2

Design Cruise 
Acres

FMA 
Acres

N 
Plots

N Cruise 
Plots

N Void 
Plots

B1C: VR, 1 BAF (54.44) Measure/Count Plots, 
Sighting Ht = 4.5 ft

3.0 2.8 5 4 0

Unit Cruise Summary: BERNHARDS CLIMB U2

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
WH 12 18 3.6 0
NF 15 15 3.0 0
ALL 27 33 6.6 0

Unit Cruise Statistics: BERNHARDS CLIMB U2

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

WH 196.0 63.9 28.6 199.8 18.6 5.4 39,154 66.6 29.1
NF 163.3 78.2 35.0 214.2 14.3 3.7 34,989 79.5 35.2
ALL 359.3 39.5 17.7 206.4 16.4 3.2 74,144 42.8 17.9

Unit Summary: BERNHARDS CLIMB U2

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

NF LIVE CUT 15 ALL 23.6 104 133 35,658 34,989 1.9 53.8 163.3 33.6 105.0
WH LIVE CUT 12 ALL 22.2 101 127 43,239 39,154 9.4 72.9 196.0 41.6 117.5
ALL LIVE CUT 27 ALL 22.8 102 130 78,896 74,144 6.0 126.7 359.3 75.2 222.4
ALL ALL ALL 27 ALL 22.8 102 130 78,896 74,144 6.0 126.7 359.3 75.2 222.4
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Cruise Unit Report
BERNHARDS CLIMB U3 ROW

Unit Sale Notice Volume (MBF): BERNHARDS CLIMB U3 ROW

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw Utility
DF 31.2 51 48 3
WH 17.6 30 19 9 1 0
RA 18.7 4 2 1 1
ALL 22.2 85 69 13 2 0

Unit Cruise Design: BERNHARDS CLIMB U3 ROW

Design Cruise Acres FMA Acres N Plots N Cruise Plots N Void Plots
FX: FR plots (20 tree / acre expansion) 1.0 0.5 2 2 0

Unit Cruise Summary: BERNHARDS CLIMB U3 ROW

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
DF 4 4 2.0 0
WH 9 9 4.5 0
RA 2 2 1.0 0
ALL 15 15 7.5 0

Unit Cruise Statistics: BERNHARDS CLIMB U3 ROW

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

DF 213.0 15.3 10.9 237.3 29.0 14.5 50,560 32.8 18.1
WH 152.8 83.3 58.9 196.0 12.9 4.3 29,950 84.3 59.0
RA 38.0 141.4 100.0 112.9 3.9 2.7 4,290 141.5 100.0
ALL 403.9 10.1 7.1 210.0 23.6 6.1 84,800 25.6 9.4

Unit Summary: BERNHARDS CLIMB U3 ROW

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

DF LIVE CUT 4 ALL 31.2 116 149 54,170 50,560 6.7 40.1 213.0 38.1 50.6
RA LIVE CUT 2 ALL 18.7 71 88 5,010 4,290 14.4 19.9 38.0 8.8 4.3
WH LIVE CUT 9 ALL 17.6 94 123 31,270 29,950 4.2 90.5 152.8 36.4 29.9
ALL LIVE CUT 15 ALL 22.2 97 125 90,450 84,800 6.2 150.5 403.9 83.4 84.8
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Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

ALL ALL ALL 15 ALL 22.2 97 125 90,450 84,800 6.2 150.5 403.9 83.4 84.8
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Cruise Unit Report
BERNHARDS CLIMB U4 ROW

Unit Sale Notice Volume (MBF): BERNHARDS CLIMB U4 ROW

MBF Volume by Grade
Sp DBH Rings/In Age All 2 Saw 3 Saw 4 Saw Utility
WH 20.0 47 30 15 1 1
ALL 20.0 47 30 15 1 1

Unit Cruise Design: BERNHARDS CLIMB U4 ROW

Design Cruise Acres FMA Acres N Plots N Cruise Plots N Void Plots
FX: FR plots (20 tree / acre expansion) 1.0 0.5 2 2 0

Unit Cruise Summary: BERNHARDS CLIMB U4 ROW

Sp Cruised Trees All Trees Trees/Plot Ring-Count Trees
WH 11 11 5.5 0
ALL 11 11 5.5 0

Unit Cruise Statistics: BERNHARDS CLIMB U4 ROW

Sp BA
(sq ft/acre)

BA CV
(%)

BA SE
(%)

V-BAR
(bf/sq ft)

V-BAR CV
(%)

V-BAR SE
(%)

Net Vol
(bf/acre)

Vol CV
(%)

Vol SE
(%)

WH 240.0 2.6 1.8 194.4 18.1 5.5 46,660 18.3 5.8
ALL 240.0 2.6 1.8 194.4 18.1 5.5 46,660 18.3 5.8

Unit Summary: BERNHARDS CLIMB U4 ROW

Sp Status Rx N D DBH BL THT BF 
Gross

BF 
Net

Defect 
%

TPA BA RD MBF 
Net

WH LIVE CUT 11 ALL 20.0 91 116 49,970 46,660 6.6 110.0 240.0 53.7 46.7
ALL LIVE CUT 11 ALL 20.0 91 116 49,970 46,660 6.6 110.0 240.0 53.7 46.7
ALL ALL ALL 11 ALL 20.0 91 116 49,970 46,660 6.6 110.0 240.0 53.7 46.7
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STATE OF WASHINGTON 
DEPARTMENT OF NATURAL RESOURCES 

BERNHARDS CLIMB TIMBER SALE ROAD PLAN 
WAHKIAKUM COUNTY 

ST HELENS DISTRICT 
PACIFIC CASCADE REGION 

AGREEMENT NO.: 30-087493 STAFF ENGINEER: BRETT WALLACHY 

DRAWN & COMPILED BY: ALICIA COMPTON 

SECTION 0 – SCOPE OF PROJECT 

0-1 ROAD PLAN SCOPE
Clauses in this road plan apply to all road related work, including landings and rock 
source development, unless otherwise noted. 

0-2 REQUIRED ROADS
The specified work on the following roads is required. 

Road Stations Type 
E-1000 356+00 to 507+09 Pre-haul maintenance
E-1140 0+00 to 23+92 
E-1800 0+00 to 35+64 
E-4000 0+00 to 68+58 
E-4500 0+00 to 98+68 

0-3 OPTIONAL ROADS
The specified work on the following roads is not required. Any optional roads built by 
the Purchaser must meet all the specifications in the road plan. 

Road Stations Type 
E-1141 0+00 to 7+39 Construction
E-1142 0+00 to 7+43
E-1820 0+00 to 25+68
E-1821 0+00 to 5+04 

0-4 CONSTRUCTION
Construction includes, but is not limited to: clearing and grubbing; excavation, 
embankment, and fill; landing, turnaround, and ditch construction; acquisition and 
installation of drainage structures; shaping and compaction; acquisition, manufacture, 
and application of rock; acquisition and application of erosion control. 
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0-6 PRE-HAUL MAINTENANCE 
This project includes, but is not limited to the following pre-haul maintenance 
requirements: 
 

Road Requirements 
E-1000 Maintenance grading, rock 
E-1140 Brushing, ditch cleaning, maintenance grading, rock 
E-1800 Maintenance grading, rock 
E-4000 Maintenance grading, rock 
E-4500 Maintenance grading, rock 

 
0-12 DEVELOP ROCK SOURCE 

Purchaser may develop an existing rock source. Rock source development will involve 
clearing, grubbing, organic debris disposal, stripping overburden, waste material 
disposal, ripping, etc. Work for developing rock sources is listed in Section 6 ROCK AND 
SURFACING. 

 
 

SECTION 1 – GENERAL 
 

1-1 ROAD PLAN CHANGES 
If the Purchaser desires a change from this road plan including, but not limited to, 
relocation, extension, change in design, or adding roads; a revised road plan must be 
submitted in writing to the Contract Administrator for consideration. Before work 
begins, Purchaser shall obtain approval from the State for the submitted plan.  
 

1-2 UNFORESEEN CONDITIONS 
Quantities established in this road plan are minimum acceptable values. Additional 
quantities required by the state due to unforeseen conditions, or Purchaser's choice of 
construction season or techniques will be at the Purchaser's expense. Unforeseen 
conditions include, but are not limited to, solid subsurface rock, subsurface springs, 
saturated ground, and unstable soils. 
 

1-3 ROAD DIMENSIONS 
Purchaser shall perform road work in accordance with the dimensions shown on the 
TYPICAL SECTION SHEET and the specifications within this road plan. 
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1-4 ROAD TOLERANCES 
Purchaser shall perform road work within the tolerances listed below. The tolerance 
class for each road is listed on the TYPICAL SECTION SHEET. 
 

Tolerance Class A B C 
Road and Subgrade Width (feet) +1.5 +1.5 +2.0 
Subgrade Elevation (feet +/-) 0.5 1.0 2.0 
Centerline alignment (feet lt./rt.) 1.0 1.5 3.0 

  
1-6 ORDER OF PRECEDENCE  

Any conflict or inconsistency in the road plan will be resolved by giving the documents 
precedence in the following order:  
1. Addenda. 
2. Designs or Plans. On designs and plans, figured dimensions shall take precedence 

over scaled dimensions. 
3. Road Plan Clauses. 
4. Typical Section Sheet. 
5. Standard Lists. 
6. Standard Details. 
7. Road Plan maps. 
 
In case of any ambiguity or dispute over interpreting the road plan, the Contract 
Administrator’s or designee’s decision will be final. 
 

1-7 TEMPORARY ROAD CLOSURE 
Purchaser shall notify the Contract Administrator a minimum of 3 business days before 
the closure of any road. Construction may not close the following roads. 
 

Road 
E-1000 
E-4000 
E-4500 

 
1-8 REPAIR OR REPLACEMENT OF DAMAGED MATERIALS 

Purchaser shall repair or replace all materials, roadway infrastructure, and road 
components damaged during road work or operation activities. The Contract 
Administrator will direct repairs and replacements. Repairs to structural materials must 
be made in accordance with the manufacturer’s recommendation, and may not begin 
without written approval from the Contract Administrator. 
 

  

BERNHARDS CLIMB       30-087493            FINALIZED DATE: JUNE 27, 2023 Page 3 of 37



 

1-9 DAMAGED METALLIC COATING  
Any cut ends, or damaged galvanized or aluminized coating on existing or new bridge 
components, culverts, downspouts, and flumes must be cleaned and treated with a 
minimum of two coats of zinc rich paint or cold galvanizing compound.  
 

1-15 ROAD MARKING  
Purchaser shall perform road work in accordance with the state’s marked location. All 
road work is marked as follows: 

 Stakes, orange ribbon, orange paint, aluminum tags 
 

1-18 REFERENCE POINT DAMAGE 
Purchaser shall reset reference points (RPs) that were moved or damaged at any time 
during construction to their original locations. Excavation and embankment may not 
proceed on road segments controlled by said RPs until Purchaser resets all moved or 
damaged RPs.  
 

1-21 HAUL APPROVAL  
Purchaser shall not use roads under this road plan for timber hauling, other than timber 
cut on the right-of-way, without written approval from the Contract Administrator. 
 

1-22 WORK NOTIFICATIONS 
Purchaser shall notify the Contract Administrator a minimum of 3 business days before 
work begins.  
 

1-23 ROAD WORK PHASE APPROVAL 
Purchaser shall obtain written approval from the Contract Administrator upon 
completion of each of the following phases of road work: 

 Brushing 
 Ditch cleaning 
 Maintenance grading 
 Subgrade construction 
 Culvert installations 
 Shaping & compaction 
 Rock application & compaction 
 Erosion control application 

  
1-25 ACTIVITY TIMING RESTRICTION 

The specified activities are not allowed during the listed closure period(s) unless 
authorized in writing by the Contract Administrator. Restrictions for hauling forest 
products are specified in Contract Clause H-130 HAULING SCHEDULE. 

 
Activity Closure Period 

Road construction October 1 to April 30 
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1-26 OPERATING DURING CLOSURE PERIOD 
If permission is granted to operate during a closure period listed in Clause 1-25 ACTIVITY 
TIMING RESTRICTION, Purchaser shall provide a maintenance plan to include further 
protection of state resources. Purchaser shall obtain written approval from the Contract 
Administrator for the maintenance plan, and shall put preventative measures in place 
before operating during the closure period. Purchaser is required to maintain all haul 
roads at their own expense. 
 

1-29 SEDIMENT RESTRICTION 
Purchaser shall not allow silt-bearing runoff to enter any streams. 
 

1-30 CLOSURE TO PREVENT DAMAGE 
In accordance with Contract Clause G-220 STATE SUSPENDS OPERATION, the Contract 
Administrator will suspend road work or hauling right-of-way timber, forest products, or 
rock under the following conditions: 

 Wheel track rutting exceeds 6 inches on jaw and pit run roads. 
 Wheel track rutting exceeds 4 inches on crushed rock roads. 
 Wheel track rutting exceeds 8 inches on native surface roads. 
 Surface or base stability problems persist. 
 Weather is such that satisfactory results cannot be obtained in an area of 

operations. 
 When, in the opinion of the Contract Administrator excessive road damage or 

rutting may occur. 
 
Operations must stop unless authority to continue working or hauling is granted in 
writing by the Contract Administrator. In the event that surface or base stability 
problems persist, Purchaser shall cease operations, or perform corrective maintenance 
or repairs, subject to specifications within this road plan. Before and during any 
suspension, Purchaser shall protect the work from damage or deterioration. 
 

1-32 BRIDGE SURFACE RESTRICTION 
The use of metal tracked equipment is not allowed on bridge surfaces at any time. If 
Purchaser must run equipment on bridge surfaces, then rubber tired equipment or 
other methods, approved in writing by Contract Administrator, must be used.  
 
If tracked equipment is used on bridge surfaces, Purchaser shall immediately cease all 
operations. Purchaser shall remove any dirt, rock, or other material tracked or spilled on 
the bridge surface(s) and have surface(s) evaluated by the Contract Administrator or 
their designee for any damage caused by transporting equipment. Any damage to the 
surface(s) will be repaired, at the Purchaser’s expense, as directed by the Contract 
Administrator. 
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1-33 SNOW PLOWING RESTRICTION 
Snowplowing will be allowed after the execution of a SNOW PLOWING AGREEMENT, 
which is available from the Contact Administrator upon request. If damage occurs while 
plowing, further permission to plow may be revoked by the Contract Administrator. 
 

1-40 ROAD APPROACHES TO COUNTY ROADS AND STATE HIGHWAYS 
Purchaser shall immediately remove any mud, dirt, rock, or other material tracked or 
spilled on to county roads and state highways. 
 
If additional damage to the surface, signs, guardrails, etc. occurs then the damage will 
be repaired, at the Purchaser’s expense, as directed by the Contract Administrator when 
authorized by the county or WSDOT.  
 
 

SECTION 2 – MAINTENANCE 
 

2-1 GENERAL ROAD MAINTENANCE  
Purchaser shall maintain all roads used under this contract in accordance with the 
FOREST ACCESS ROAD MAINTENANCE SPECIFICATIONS for the entire term of this 
contract. Maintenance is required even during periods of inactivity.  
 

2-2 ROAD MAINTENANCE – PURCHASER MAINTENANCE 
Purchaser shall perform maintenance on roads listed in Contract Clause C-050 
PURCHASER ROAD MAINTENANCE AND REPAIR in accordance with FOREST ACCESS 
ROAD MAINTENANCE SPECIFICATIONS.  
  

2-3 ROAD MAINTENANCE – DESIGNATED MAINTAINER 
Purchaser may be required to perform maintenance on roads listed in Contract Clause 
C-060 DESIGNATED ROAD MAINTAINER as directed by the Contract Administrator. 
Purchaser shall maintain roads in accordance with FOREST ACCESS ROAD 
MAINTENANCE SPECIFICATIONS.  
 

2-4 PASSAGE OF LIGHT VEHICLES 
Purchaser shall maintain road(s) in a condition that will allow the passage of light 
administrative vehicles.  
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2-5  MAINTENANCE GRADING – EXISTING ROAD 
On the following road(s), Purchaser shall use a grader to shape the existing surface 
before rock application. Purchaser shall accomplish all grading using a motor grader.  
 

Road Stations Requirements 
E-1000 356+00 to 507+09 Grade, shape, apply specified rock, compact 
E-1140 0+00 to 23+92 
E-1800 0+00 to 35+64 
E-4000 0+00 to 68+58 
E-4500 0+00 to 98+68 

 
2-7 CLEANING DITCHES, HEADWALLS, AND CATCH BASINS  

On the following road(s), Purchaser shall clean ditches, headwalls, and catchbasins. 
Work must be completed before Maintenance Grading and must be done in accordance 
with the TYPICAL SECTION SHEET. Pulling ditch material across the road or mixing in 
with the road surface is not allowed. 
 

Road Stations 
E-1140 0+00 to 23+92 

 
 

SECTION 3 – CLEARING, GRUBBING, AND DISPOSAL 
 

3-1 BRUSHING 
On the following road(s), Purchaser shall cut vegetative material up to 5 inches in 
diameter, including limbs, as shown on the BRUSHING SECTION DETAIL. Brushing must 
be achieved by cutting of brush, trees, and branches. Root systems and stumps of cut 
vegetation may not be disturbed unless directed by the Contract Administrator. 
Purchaser shall remove brushing debris from the road surface, ditchlines, and culvert 
inlets and outlets.  
 

Road Stations 
E-1140 0+00 to 23+92 

 
3-5 CLEARING 

Purchaser shall fall all vegetative material larger than 2 inches DBH or over 5 feet high 
between the marked right-of-way boundaries, or if not marked in the field, between the 
clearing limits specified on the TYPICAL SECTION SHEET. Clearing must be completed 
before starting excavation and embankment. 
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3-8 PROHIBITED DECKING AREAS 
Purchaser shall not deck right-of-way timber in the following areas:  

 Within the grubbing limits.  
 Within 25 feet of any stream. 
 In locations that interfere with the construction of the road prism. 
 In locations that impede drainage.  
 On slopes greater than 45%. 
 Against standing trees.  

 
3-10 GRUBBING 

Purchaser shall remove all stumps between the grubbing limits specified on the TYPICAL 
SECTION SHEET. Purchaser shall also remove stumps with undercut roots outside the 
grubbing limits. Grubbing must be completed before starting excavation and 
embankment. 
 

3-12 STUMP PLACEMENT 
Purchaser shall place grubbed stumps outside of the grubbing limits, as directed by the 
Contract Administrator, and in compliance with all other clauses in this road plan.  
 

3-14 STUMPS WITHIN DESIGNATED WASTE AREAS  
Purchaser is not required to remove stumps within waste areas if they are cut flush with 
the ground. 
 

3-20 ORGANIC DEBRIS DEFINITION 
Organic debris is defined as all vegetative material not eligible for removal by Contract 
Clause G-010 PRODUCTS SOLD AND SALE AREA or G-011 RIGHT TO REMOVE FOREST 
PRODUCTS AND CONTRACT AREA, that is larger than one cubic foot in volume within the 
grubbing limits as shown on the TYPICAL SECTION SHEET. 
 

3-21 DISPOSAL COMPLETION 
Purchaser shall remove organic debris from the road surface, ditchlines, and culvert 
inlets and outlets. Purchaser shall complete all disposal of organic debris, before rock 
application. 
 

3-22 DESIGNATED WASTE AREA FOR ORGANIC DEBRIS  
Waste areas for organic debris are located as listed below by the Contract 
Administrator.  
 

Road Disposal Location 
E-1000 513+18 left 
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3-23 PROHIBITED DISPOSAL AREAS 
Purchaser shall not place organic debris in the following areas:  

 Within 25 feet of a cross drain culvert. 
 Within 50 feet of a live stream, or wetland. 
 On road subgrades, or excavation and embankment slopes. 
 On slopes greater than 45%. 
 Within the operational area for cable landings where debris may shift or roll. 
 On locations where brush can fall into the ditch or onto the road surface. 
 Against standing timber. 
 On the uphill side of the road. 

 
3-24 BURYING ORGANIC DEBRIS RESTRICTED 

Purchaser shall not bury organic debris unless otherwise stated in this plan. 
 

3-25 SCATTERING ORGANIC DEBRIS 
Purchaser shall scatter organic debris outside of the grubbing limits on the downhill side 
of the road, unless otherwise detailed in this road plan, or as directed by the Contract 
Administrator.  
 
 

SECTION 4 – EXCAVATION 
 

4-2 PIONEERING 
Pioneering may not extend past construction that will be completed during the current 
construction season. In addition, the following actions must be taken as pioneering 
progresses: 

 Drainage must be provided on all uncompleted construction. 
 Road pioneering operations may not undercut the final cut slope or restrict 

drainage.  
 Culverts at live stream crossings must be installed during pioneering operations 

prior to embankment. 
 

4-3 ROAD GRADE AND ALIGNMENT STANDARDS 
Purchaser shall follow these standards for road grade and alignment: 

 Grade and alignment must have smooth continuity, without abrupt changes in 
direction. 

 Maximum grades may not exceed 18 percent favorable and 12 percent adverse. 
 Minimum curve radius is 60 feet at centerline. 
 Maximum grade change for sag vertical curves is 12% in 100 feet. 
 Maximum grade change for crest vertical curves is 8% in 100 feet. 
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4-4 SWITCHBACK STANDARDS 
A switchback is defined as a curved segment of road between a beginning and end of 
the same curve, where the change of traffic travel direction is greater than 90 degrees. 
Purchaser shall follow these standards for switchbacks: 

 Maximum adverse grades for switchbacks is 10%. 
 Maximum favorable grades for switchbacks is 12%. 
 Maximum transition grades entering and leaving switchbacks is a 5% grade 

change. 
 Transition grades required to meet switchback grade limitations must be 

constructed on the tangents preceding and departing from the switchbacks. 
 

4-5 CUT SLOPE RATIO 
Purchaser shall construct excavation slopes no steeper than shown on the following 
table:  
 

 
Material Type 

Excavation 
Slope Ratio 

Excavation  Slope 
Percent 

Common Earth 1:1 100 
Fractured or loose rock ½:1 200 
Hardpan or solid rock ¼:1 400 

 
4-6 EMBANKMENT SLOPE RATIO 

Purchaser shall construct embankment slopes no steeper than shown on the following 
table: 
 

 
Material Type 

Embankment 
Slope Ratio 

Embankment  
Slope Percent 

Sandy Soils 2:1 50 
Common Earth and Rounded Gravel 1½:1 67 
Angular Rock 1¼:1 80 

 
4-7 SHAPING CUT AND FILL SLOPE 

Purchaser shall construct excavation and embankment slopes to a uniform line and left 
rough for easier revegetation. 
 

4-8 CURVE WIDENING 
The minimum widening placed on the inside of curves is:  

 6 feet for curves of 50 to 79 feet radius.  
 4 feet for curves of 80 to 100 feet radius. 
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4-9 EMBANKMENT WIDENING 
The minimum embankment widening is: 

 2 feet for embankment heights at centerline of 2 to 6 feet. 
 4 feet for embankment heights at centerline of greater than 6 feet. 

 
Purchaser shall apply embankment widening equally to both sides of the road to 
achieve the required width.  
 

4-12 FULL BENCH CONSTRUCTION 
Where side slopes exceed 45%, Purchaser shall use full bench construction for the entire 
subgrade width.  
 

4-22 TURNAROUNDS 
Purchaser shall construct turnarounds as designated on the ROCK LIST. Turnarounds 
must be no larger than 30 feet long and 30 feet wide.  
 

4-25 DITCH CONSTRUCTION AND RECONSTRUCTION 
Purchaser shall construct ditches into the subgrade as specified on the TYPICAL SECTION 
SHEET. Ditches must be constructed concurrently with construction of the subgrade. 
 

4-28 DITCH DRAINAGE 
Ditches must drain to cross-drain culverts or ditchouts. 
 

4-29 DITCHOUTS 
Purchaser shall construct ditchouts as needed and as directed by the Contract 
Administrator. Ditchouts must be constructed in a manner that diverts ditch water onto 
the forest floor and must have excavation backslopes no steeper than a 1:1 ratio.  
 

4-35 WASTE MATERIAL DEFINITION 
Waste material is defined as all dirt, rock, mud, or related material that is extraneous or 
unsuitable for construction material. Waste material, as used in Section 4 EXCAVATION, 
is not organic debris. 
 

4-36 DISPOSAL OF WASTE MATERIAL 
Purchaser may sidecast waste material on side slopes up to 45% if the waste material is 
compacted and free of organic debris. On side slopes greater than 45%, all waste 
material must be end hauled or pushed to the designated embankment sites and waste 
areas identified in Clause 4-37 WASTE AREA LOCATION.   
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4-37 WASTE AREA LOCATION 
Purchaser shall deposit waste material in the listed designated areas. The amount of 
material allowed in a waste area is at the discretion of the Contract Administrator. 
 

Road Waste Area Location  
E-1000 513+18 left 

 
4-38 PROHIBITED WASTE DISPOSAL AREAS 

Purchaser shall not deposit waste material in the following areas, except as otherwise 
specified in this plan: 

 Within 25 feet of a cross drain culvert. 
 Within 50 feet of a live stream or wetland. 
 Within a riparian management zone. 
 Within a wetland management zone. 
 On side slopes steeper than 45%. 
 In locations that interfere with the construction of the road prism. 
 In locations that impede drainage.  
 Within the operational area for cable landings. 
 Against standing timber. 
 Outside the clearing limits. 
 On the uphill side of the road. 

 
4-48 NATIVE MATERIAL 

Native material consists of naturally occurring material that is free of organic debris, 
trash, and rocks greater than 4 inches in any dimension. 
 

4-55 ROAD SHAPING 
Purchaser shall shape the subgrade and surface as shown on the TYPICAL SECTION 
SHEET. The subgrade and surface shape must ensure runoff in an even, un-concentrated 
manner, and must be uniform, firm, and rut-free. Purchaser shall accomplish all shaping 
using a motor grader.  
 

4-56 DRY WEATHER SHAPING 
The Contract Administrator may require the application of water to facilitate shaping 
activities. The method of water application is subject to written approval by the 
Contract Administrator. 
 

4-60 FILL COMPACTION 
Purchaser shall compact all embankment and waste material in accordance with the 
COMPACTION LIST by routing equipment over the entire width of each lift. Waste 
material may be placed by end-dumping or sidecasting until sufficiently wide enough to 
support the equipment. 
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4-61 SUBGRADE COMPACTION  
Purchaser shall compact constructed subgrades in accordance with the COMPACTION 
LIST by routing equipment over the entire width. Purchaser shall obtain written 
approval from the Contract Administrator for subgrade compaction before rock 
application. 
 

4-62 DRY WEATHER COMPACTION  
The Contract Administrator may require the application of water to facilitate 
compaction activities. The method of water application is subject to written approval by 
the Contract Administrator. 
 

4-63 EXISTING SURFACE COMPACTION  
Purchaser shall compact maintained road surfaces in accordance with the COMPACTION 
LIST by routing equipment over the entire width.   
 
 

SECTION 5 – DRAINAGE 
 

5-1 REMOVAL OF SHOULDER BERMS 
Purchaser shall remove berms from road shoulders.  The construction of ditchouts is 
required where ponding could result from the effects of sidecast debris.  
 

5-5 CULVERTS 
Purchaser shall install culverts as part of this contract. Culverts must be installed 
concurrently with subgrade work and must be installed before subgrade compaction 
and rock application. Culvert locations and the minimum requirements for culvert 
length and diameter are designated on the CULVERT LIST. Culvert, downspout, and 
flume lengths may be adjusted to fit as-built conditions and may not terminate directly 
on unprotected soil. Culverts must be new material and meet the specifications in 
Clauses 10-15 through 10-24.  

 
5-6 CULVERT TYPE 

Purchaser shall install culverts made of plastic in accordance with Clauses 10-15 through 
10-24.  
 

5-10 CULVERT MARKER INSTALLATION 
At all new culverts Purchaser shall provide and install culvert markers at the inlet and 
outlet in accordance with the CULVERT AND DRAINAGE SPECIFICATION DETAIL. 
 

5-12 UNUSED MATERIALS STATE PROPERTY 
On required roads, any materials listed on the CULVERT LIST that are not installed will 
become the property of the state. Purchaser shall stockpile materials as directed by the 
Contract Administrator.  
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5-15 CULVERT INSTALLATION 
Culvert installation must be in accordance with the CULVERT AND DRAINAGE 
SPECIFICATION DETAIL. Culverts shall be banded using lengths of no less than 10 feet, 
and no more than one length less than 20 feet. Shorter section of banded culvert shall 
be installed at the inlet end. 
 

5-16 APPROVAL FOR LARGER CULVERT INSTALLATION 
Purchaser shall obtain written approval from the Contract Administrator for the 
installation of culverts 24 inches in diameter and over before backfilling. 
 

5-17 CROSS DRAIN SKEW AND SLOPE 
Cross drains, on road grades in excess of 3%, must be skewed at least 30 degrees from 
perpendicular to the road centerline, except where the cross drain is at the low point in 
the road culverts will not be skewed. Cross drain culverts must be installed at a slope 
steeper than the incoming ditch grade, but not less than 3% or more than 10%. 
 

5-18 CULVERT DEPTH OF COVER 
All culverts must be installed with a depth of cover of not less than 1 foot of compacted 
subgrade over the top of the culvert at the shallowest point.  
 

5-20 ENERGY DISSIPATERS 
Purchaser shall install energy dissipaters in accordance with the CULVERT AND 
DRAINAGE SPECIFICATION DETAIL at all culverts on the CULVERT LIST that specify the 
placement of rock at the outlet. Energy dissipater installation is subject to approval by 
the Contract Administrator. 
 
The type of energy dissipater and the amount of material must be consistent with the 
specifications listed on the CULVERT LIST.  
 

5-25 CATCH BASINS 
Purchaser shall construct catch basins in accordance with CULVERT AND DRAINAGE 
SPECIFICATION DETAIL.  
 

5-26 HEADWALLS FOR CROSS DRAIN CULVERTS 
Purchaser shall construct headwalls in accordance with the CULVERT AND DRAINAGE 
SPECIFICATION DETAIL at all cross drain culverts on the CULVERT LIST that specify the 
placement of rock at the inlet. Rock may not restrict the flow of water into culvert inlets 
or catch basins. The type and quantity of rock used for headwalls shall be as specified on 
the CULVERT LIST.  
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5-27 ARMORING FOR STREAM CROSSING CULVERTS 
Purchaser shall place inlet armor in conjunction with or immediately following 
construction of the embankment at culverts designated as stream crossings on the 
CULVERT LIST. The type of armor and the amount of material must be consistent with 
the specifications listed on the CULVERT LIST. Rock must be placed around culvert inlet. 
Rock may not restrict the flow of water into culvert inlets. Armor installation is subject 
to approval by the Contract Administrator. 
 

5-33 NATIVE SURFACE ROADS 
If overwintered, native surface roads must be waterbarred by November 1. Purchaser 
shall construct waterbars according to the attached NON-DRIVABLE WATERBAR DETAIL 
at a maximum spacing that will produce a vertical distance of no more than 10 feet 
between waterbars or between natural drainage paths, and with a maximum spacing of 
100 feet. 
 
 

SECTION 6 – ROCK AND SURFACING 
 

6-2 ROCK SOURCE ON STATE LAND 
Rock used in accordance with the quantities on the ROCK LIST may be obtained from the 
following source(s) on state land at no charge to the Purchaser. Purchaser shall obtain 
written approval from the Contract Administrator for the use of material from any other 
source. If other operators are using, or desire to use the rock source(s), a joint operating 
plan must be developed. All parties shall follow this plan. Purchaser shall notify the 
Contract Administrator a minimum of 3 business days before starting any operations in 
the listed locations. 

 
Source Location Rock Type 

Incline Pit S30 T10N R4W PIT RUN ROCK 
 

6-5 ROCK FROM COMMERCIAL SOURCE 
Rock used in accordance with the quantities on the ROCK LIST may be obtained from 
any commercial source at the Purchaser's expense. Rock sources are subject to written 
approval by the Contract Administrator before their use.  
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6-10 ROCK SOURCE DEVELOPMENT PLAN BY STATE 
Purchaser shall conduct rock source development and use at the following sources, in 
accordance with the written ROCK SOURCE DEVELOPMENT PLAN prepared by the state 
and included in this road plan. Upon completion of operations, the rock source must be 
left in the condition specified in the ROCK SOURCE DEVELOPMENT PLAN, and approved 
in writing by the Contract Administrator. Purchaser shall notify the Contract 
Administrator a minimum of 3 business days before starting any operations in the rock 
source. 
 

Source 
Incline Pit 

 
6-23 ROCK GRADATION TYPES 

Purchaser shall provide and/or manufacture rock in accordance with the types and 
amounts listed in the ROCK LIST. Rock must meet the following specifications for 
gradation and uniform quality when placed in hauling vehicles. The exact point of 
evaluation for conformance to specifications will be determined by the Contract 
Administrator. Purchaser shall provide a sieve analysis upon request from the Contract 
Administrator.  
 

6-28 1 ¼-INCH MINUS CRUSHED ROCK 
% Passing 1 ¼” square sieve  100% 
% Passing 5/8” square sieve  55 - 75% 
% Passing U.S. #4 sieve  20 - 50% 
Of the fraction passing the No. 4 sieve, 40% to 60% must pass the No. 10 sieve. 
 
The portion of aggregate retained on the No. 4 sieve may not contain more than 0.2 
percent organic debris and trash. All percentages are by weight. 
 

6-41 PIT RUN ROCK 
No more than 50 percent of the rock may be larger than 8 inches in any dimension and 
no rock may be larger than 12 inches in any dimension. Pit Run rock may not contain 
more than 5 percent by weight of organic debris, dirt, and trash. Rock may require 
processing to meet this specification. 
 

6-55 ROCK APPLICATION MEASURED BY COMPACTED DEPTH 
Measurement of specified rock depths, are defined as the compacted depth(s) using the 
compaction methods required in this road plan. Estimated quantities specified in the 
ROCK LIST are loose yards. Purchaser shall apply adequate amounts of rock to meet the 
specified rock depths. Specified rock depths are minimum requirements and are not 
subject to reduction unless otherwise stated in Clause 6-75 OPTIONAL ROCK EXCEPTION. 
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6-56 ROCK MEASURMENT BY TRUCK VOLUME 
Measurement of Spot Rock, Turnaround, Landing, and Culvert rock is on a cubic yard 
truck measure basis. Purchaser shall measure each truck box before rock hauling. An 
average of such volumes for each truck will be used to tally the volume hauled. The 
Contract Administrator may periodically require that a load be flattened off and its 
volume calculated. Purchaser shall maintain load tally sheets for each truck and shall 
give them to the Contract Administrator on a weekly basis during rocking operations. 
 

6-70 APPROVAL BEFORE ROCK APPLICATION 
Purchaser shall obtain written approval from the Contract Administrator for subgrade 
construction before rock application. 
 

6-71 ROCK APPLICATION 
Purchaser shall apply rock in accordance with the specifications and quantities shown 
on the ROCK LIST. Rock must be spread, shaped, and compacted full width concurrent 
with rock hauling operations. Road surfaces must be compacted in accordance with the 
COMPACTION LIST by routing equipment over the entire width. 
 

6-73 ROCK FOR WIDENED PORTIONS 
Purchaser shall apply rock to turnarounds, turnouts, and areas with curve widening to 
the same depth and specifications as the traveled way. 
 

6-75 OPTIONAL ROCK EXCEPTION 
On the following roads, if hauling takes place from May 1 to September 30, Purchaser 
may provide and place less rock than shown on the ROCK LIST, when approved in 
writing by the Contract Administrator.  
 
If less rock is applied, Purchaser shall submit a written plan, for approval, describing how 
these roads will be constructed, used, maintained, and treated post-haul. Purchaser 
shall meet post-haul specifications in Section 9 POST-HAUL ROAD WORK, the FOREST 
ACCESS ROAD MAINTENANCE SPECIFICATIONS, or other conditions of the approved 
plan.  
 

Road Stations 
E-1141 0+00 to 7+39 
E-1142 0+00 to 7+43 
E-1820 0+00 to 25+68 
E-1821 0+00 to 5+04 
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6-76 DRY WEATHER ROCK COMPACTION 
The Contract Administrator may require the application of water to facilitate 
compaction of the rock surfacing. The method of water application is subject to 
approval by the Contract Administrator.  

 

 
SECTION 7 – STRUCTURES 

 
7-6 STREAM CROSSING INSTALLATION 

Purchaser shall install stream crossing structures in accordance with the LIVE STREAM 
CULVERT INSTALLATION PROCEDURE, CULVERT AND DRAINAGE SPECIFICATION DETAIL, 
and any other requirements in this road plan. 
 
 

SECTION 8 – EROSION CONTROL 
 

8-2 PROTECTION FOR EXPOSED SOIL 
Purchaser shall provide and evenly spread a 4-inch layer of straw to all exposed soils 
within 50 feet of a stream or wetland.  
 

8-15 REVEGETATION 
Purchaser shall spread grass seed on all exposed soils resulting from road work 
activities. Other methods of covering must be approved in writing by the Contract 
Administrator. Required seed not spread by the termination of this contract will become 
the property of the state. 
 

Road Qty (lbs)* 
E-1141 34 
E-1142 34 
E-1820 118 
E-1821 23 

*Quantities are estimates only. Actual quantities may vary and are the responsibility of 
the Purchaser.  
 

8-16 REVEGETATION SUPPLY 
The Purchaser shall provide the grass seed. 
 

8-17 REVEGETATION TIMING 
Purchaser shall revegetate during the first available opportunity after road work is 
completed. Soils may not be allowed to sit exposed for longer than one month without 
receiving revegetation treatment unless otherwise approved in writing by the Contract 
Administrator. 
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8-25 GRASS SEED 
Purchaser shall evenly spread the seed mixture listed below on all exposed soil at a rate 
of 50 pounds per acre of exposed soil. Grass seed must meet the following 
specifications:  
 
1. Weed seed may not exceed 0.5% by weight.  
2. All seed species must have a minimum 90% germination rate, unless otherwise 

specified.  
3. Seed must be certified.  
4. Seed must be furnished in standard containers showing the following information: 

a. Common name of seed 
b. Net weight 
c. Percent of purity 
d. Percentage of germination 
e. Percentage of weed seed and inert material 

5. Seed must conform to the following mixture unless a comparable mix is approved in 
writing by the Contract Administrator. 

 
Kind and Variety of Seed 

in Mixture 
% by Weight 

Perennial Rye 35-45 
Red Fescue 30-40 

Highland Bent 5-15 
White Clover 10-20 

Inert and Other Crop 0.5 
 
 

SECTION 9 – POST-HAUL ROAD WORK 
 

9-5 POST-HAUL MAINTENANCE 
Purchaser shall perform post-haul maintenance in accordance with the FOREST ACCESS 
ROAD MAINTENANCE SPECIFICATIONS.  
 

9-10 LANDING DRAINAGE 
Purchaser shall provide for drainage of the landing surface. 
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SECTION 10 MATERIALS 
 

10-17 CORRUGATED PLASTIC CULVERT 
Polyethylene culverts must meet AASHTO M-294 specifications, or ASTM F-2648 
specifications for recycled polyethylene. Culverts must be Type S – double walled with a 
corrugated exterior and smooth interior.  
 

10-22 PLASTIC BAND 
Plastic coupling and end bands must meet the AASHTO specification designated for the 
culvert. Only fittings supplied or recommended by the culvert manufacturer may be 
used. Couplings must be split coupling band. Split coupling bands must have a minimum 
of four corrugations, two on each side of the pipe joint. 
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#REF!

Road From To Tolerance Subgrade Road Width Depth
Name Station Station Class S R W D Crown (%)  G1  G2  C1  C2 
E-1000 356+00 507+09 A - 12 - - 4 - - - -
E-1140 0+00 23+92 A - 12 - - 4 - - - -
E-1141 0+00 7+39 C 16 12 3 1 4 5 5 10 10
E-1142 0+00 7+43 C 16 12 3 1 4 5 5 10 10
E-1800 0+00 35+64 A - 12 - - 4 - - - -
E-1820 0+00 25+68 C 16 12 3 1 4 5 5 10 10
E-1821 0+00 5+04 C 16 12 3 1 4 5 5 10 10
E-4000 0+00 68+58 A - 12 - - 4 - - - -
E-4500 0+00 98+68 A - 12 - - 4 - - - -

Limits (ft) Limits (ft)

TYPICAL SECTION SHEET

Ditch (ft) Grubbing ClearingWidth (ft)
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Compacted Rock
Rock CY/ No. CY Source

Road From To Depth (in) Station Stations Subtotal Commercial   L    H    T  
E-1000 - 356+00 507+09 201        
E-1140 - 0+00 23+92 32          
E-1800 - 0+00 35+64 47          
E-4000 - 0+00 68+58 91          
E-4500 - 0+00 98+68 131        

503 Cubic Yards

Spot Rock
Spot Rock
Spot Rock

ROCK LIST
(Page 1 of 2)

1 1/4-INCH MINUS CRUSHED ROCK

REQUIRED 1 1/4-INCH MINUS CRUSHED ROCK TOTAL

Turnout (ft)

Spot Rock
Spot Rock
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Compacted Rock
Rock CY/ No. CY Source

Road From To Depth (in) Station Stations Subtotal Incline Pit   L    H    T  
E-1141 * 0+00 7+39 18 98 7.39 721
E-1141 * Turnaround 6+39 - - - 63
E-1141 * Landing 7+39 - - - 95
E-1141 * Culvert - - - - 2
E-1142 * 0+00 7+43 18 98 7.43 724
E-1142 * Turnaround 6+43 - - - 63
E-1142 * Landing 7+43 - - - 95
E-1142 * Culvert - - - - 2
E-1820 * 0+00 25+68 18 98 25.68 2504
E-1820 * Turnaround 2 - - - 125
E-1820 * Turnaround 24+68 - - - 63
E-1820 * Landing 25+68 - - - 95
E-1820 * Culvert - - - - 38
E-1821 * 0+00 5+04 18 98 5.04 491
E-1821 * Turnaround 4+04 - - - 63
E-1821 * Landing 5+04 - - - 95

5235 Cubic Yards
* Optional rock, see Road Plan Clause 6-75

OPTIONAL PIT RUN ROCK TOTAL

(Page 2 of 2)

PIT RUN ROCK

Turnout (ft)

ROCK LIST
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Road Construction
Name Station Diameter (in)    Culvert   Inlet (CY) Outlet (CY) Type          Type         Staked (Y/N)   Inlet (Y/N) Outlet (Y/N) Remarks
E-1141 0+00 18 40 1 1 PR NT N Y Y Cross drain, xing E-1140
E-1142 0+00 18 40 1 1 PR NT N Y Y Cross drain, xing E-1140
E-1820 1+21 18 30 1 1 PR NT N Y Y Disconnect
E-1820 1+71 24 40 2 2 PR NT N Y Y Stream, Np
E-1820 2+21 18 30 1 1 PR NT N Y Y Disconnect
E-1820 5+33 18 30 1 1 PR NT N Y Y Disconnect
E-1820 5+83 24 40 2 2 PR NT N Y Y Stream, Np
E-1820 6+33 18 30 1 1 PR NT N Y Y Disconnect
E-1820 9+30 18 30 1 1 PR NT N Y Y Disconnect
E-1820 9+80 24 40 2 2 PR NT N Y Y Stream, Np
E-1820 10+30 24 40 2 2 PR NT N Y Y Stream, Np
E-1820 10+80 18 30 1 1 PR NT N Y Y Disconnect
E-1820 14+07 18 30 1 1 PR NT N Y Y Cross drain
E-1820 18+94 18 30 1 1 PR NT N Y Y Disconnect
E-1820 19+44 24 40 2 2 PR NT N Y Y Stream, Np
E-1820 19+94 18 30 1 1 PR NT N Y Y Disconnect

NATIVE MATERIAL

Key

NT-

CULVERT LIST

Culvert Length (ft) Erosion rock Bedding/backfill Culvert marker

PR- PIT RUN ROCK
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Maximum Maximum Maximum
Depth Equipment Minimum Operating Amount of

Road From To Per Lift Equipment Weight Number Speed Deflection
Name Station Station Type (inches) Type (pounds) of Passes (MPH) (inches)

All - - Existing Surface -
Vibratory 
Smooth 
Drum

20000 5 3 1

All - - Rock -
Vibratory 
Smooth 
Drum

20000 5 3 1

All - - Subgrade -
Vibratory 
Smooth 
Drum

20000 4 3 1

All - - Embankment 12 Excavation 30000 4 3 2
All - - Fill 24 Excavation 30000 4 3 2
All - - Waste Area 24 Excavation 30000 - - 4

COMPACTION LIST
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FOREST ACCESS ROAD MAINTENANCE SPECIFICATIONS 
Page 1 of 2 

 
Cuts and Fills 

 Maintain slope lines to a stable gradient compatible with the construction materials. 
Remove slides from ditches and the roadway. Repair fill-failures with selected material 
or material approved by the Contract Administrator. Remove overhanging material from 
the top of cut slopes. 

 Waste material from slides or other sources shall be placed and compacted in stable 
locations identified in the road plan or approved by the Contract Administrator, so that 
sediment will not deliver to any streams or wetlands. 

 Slide material and debris shall not be mixed into the road surface materials, unless 
approved by the Contract Administrator.  

 
Surface 

 Grade and shape the road surface, turnouts, and shoulders to the original shape on the 
TYPICAL SECTION SHEET to provide a smooth, rut-free traveled surface and maintain 
surface water runoff in an even, unconcentrated manner. 

 Blading shall not undercut the backslope or cut into geotextile fabric on the road. 
 If required by the Contract Administrator, water shall be applied as necessary to control 

dust and retain fine surface rock. 
 Surface material shall not be bladed off the roadway. Replace surface material when 

lost or worn away, or as directed by the Contract Administrator. 
 Remove shoulder berms, created by grading, to facilitate drainage, except as marked or 

directed by the Contract Administrator. 
 For roads with geotextile fabric: spread surface aggregate to fill in soft spots and wheel 

ruts (barrel spread) to prevent damage to the geotextile fabric. 
 
Drainage 

 Prevent silt bearing road surface and ditch runoff from delivering sediment to any 
streams or wetlands. 

 Maintain rolling dips and drivable waterbars as needed to keep them functioning as 
intended. 

 Maintain headwalls to the road shoulder level with material that will resist erosion. 
 Maintain energy dissipaters at culvert outlets with non-erodible material or rock. 
 Keep ditches, culverts, and other drainage structures clear of obstructions and 

functioning as intended. 
 Inspect and clean culverts at least monthly, with additional inspections during storms 

and periods of high runoff.  This shall be done even during periods of inactivity. 
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FOREST ACCESS ROAD MAINTENANCE SPECIFICATIONS 
Page 2 of 2 

 
Preventative Maintenance 

 Perform preventative maintenance work to safeguard against storm damage, such as 
blading to ensure correct runoff, ditch and culvert cleaning, and waterbar maintenance. 

 
Termination of Use or End of Season 

 At the conclusion of logging operations, ensure all conditions of these specifications 
have been met. 

 
Debris 

 Remove fallen timber, limbs, and stumps from the slopes, roadway, ditchlines, and 
culvert inlets. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Do not
undercut 
backslope

Keep clear of
obstructions 

Keep ditches open and free 
of debris to ensure water 
drainage away from road.

Add stable material 
or flume

No berms
except as 
directed 
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BRUSHING SECTION DETAIL 
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NON‐DRIVABLE WATER BAR DETAIL 
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LIVE STREAM CULVERT INSTALLATION PROCEDURE 

Order of work is as follows, deviations shall be approved, in writing, by the Contract 
Administrator. 

1) Contractor shall notify the Contract Administrator of intent to install each live stream 
culvert. 

2) Assemble the items on the Materials List onsite before proceeding. 
3) Culvert installation may not start during rain or forecast of rain. 
4) Manage stream water according to the DEWATERING DETAIL. 
5) Establish culvert lay, install energy dissipater, install culvert, build road fill, and place fill 

armor. 
6) Backfill sumps. 
7) Apply erosion control according to Section 8 of the Road Plan. 

Materials List: 

 pumps 
 erosion rock 
 culvert 
 fill material 
 armor 
 grass seed 
 straw bales 
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ROCK ACCOUNTABILITY DETAIL 
 

SALE NAME:                   Purchaser:______________________ 
 

Agreement  #:  ____              Contractor:      ______ 
 

Rock Quarry/Pit:              Truck No:______________________ 
 

DAILY ROCK LOAD RECORD 

 
DATE 

LOAD 
TIME 

 
ROAD NO. 

 
TYPE OF ROCK 

 
QUANTITY 

 
COMMENTS 

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

         
                             Truck Driver Signature                                   

            SIGNATURE                                               DATE 
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STATE OF WASHINGTON 
DEPARTMENT OF NATURAL RESOURCES 

 
BERNHARDS CLIMB ROCK SOURCE DEVELOPMENT PLAN 

Incline Pit 
Page 1 of 3 

 
1. All operations shall be carried out in compliance with all regulations of: 

a. Regulations and Standards Applicable to Metal and Nonmetal Mining and Milling Operations 
(30 CFR) U.S. Department of Labor, Mine Safety and Health Administration. 

b. “Safety Standards for Construction Work” (296-155 WAC), Washington Department of Labor 
and Industries. 

 
2. Mining shall be within the Mining Area as shown on the Map. 

3. Vegetation shall be cleared a minimum of 10 feet beyond the top of the overburden top of cut.  

4. Stumps shall be grubbed a minimum of 5 feet beyond the top of the overburden top of cut.  

5. Organic debris shall be end hauled to the designated waste area specified in 3-22.  

6. Overburden shall be stripped to rock a minimum of 5 feet beyond the top of all pit faces and sloped no 
steeper than a 1:1 to daylight.  

7. Waste material shall be end hauled to the designated waste area specified in road plan Clause 4-37.  

8. The Operator shall submit an informational drilling and shooting plan to the Contract Administrator prior 
to any drilling. (Form #M-126PAC) 
 

9. Drilling and rock extraction may begin when the Contract Administrator has approved the clearing and 
grubbing, overburden removal, and informational drilling and shooting plan. 

 
10. Pit faces, created or modified, shall not exceed 20 feet in height. Faces shall be sloped at ¼:1. Working 

bench width shall be a minimum of 20 feet. 
 
11. The pit floor shall have continuity of slope and be left in a smooth and neat condition, providing drainage 

at a minimum of 2 percent. All knobs, bumps, or extrusions shall be removed to the designated floor level 
by excavation or drill and shoot techniques.  
 

12. No sediment shall enter live water. 
 

13. The location and amount of material to be placed in a temporary stockpile is subject to approval of the 
Contract Administrator. All stockpiled material shall be maintained in a neat and useable condition. 

 
14. Oversize material remaining in the pit at the conclusion of use shall not exceed 5 percent of the total 

volume mined during that operation. Oversize material is defined as rock fragments larger than two feet in 
any direction. At the conclusion of operations, all remaining oversize material shall be placed as directed 
by the Contract Administrator. 

  

BERNHARDS CLIMB       30-087493            FINALIZED DATE: JUNE 27, 2023 Page 35 of 37



STATE OF WASHINGTON 
DEPARTMENT OF NATURAL RESOURCES 

 
BERNHARDS CLIMB ROCK SOURCE DEVELOPMENT PLAN 

Incline Pit 
Page 2 of 3 

 
15. At the end of operations, pit faces and walls shall be scaled and cleared of loose and overhanging material; 

benches shall have safety berms constructed or access blocked to highway vehicles. Upon completion of 
operations in the pit, the area will be left in a condition that will not endanger public safety, damage 
property, or be hazardous to animal or human life. 

 
16. All exposed soil in the waste area shall be revegetated in accordance with ROAD PLAN clause 8-15 through 

8-25. 
 
17. The pit area shall be worked and left in a condition that future operations may proceed in an orderly 

manner. 
 

18. Upon completion of operations, the site shall be cleared of all temporary structures and left in a neat and 
presentable condition. Access shall be blocked with rip rap as directed by the Contract Administrator. 

 
19. At the completion of rock source operations, the Purchaser shall obtain written approval of final rock 

source condition and compliance with the terms of this plan. 
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SALE/PROJECT NAME

ROAD NAME

ROAD STANDARD

NUMBER OF STATIONS 45+54 0+00 377+91

CLEARING & GRUBBING 10,848$    -$      -$        

EXCAVATION AND FILL 29,421$    -$      -$        

MISC. MAINTENANCE 1,752$      -$      13,708$  

ROAD ROCK Optional 124,463$  -$      -$        
Required -$           -$      24,758$  

Total 124,463$  -$      24,758$  

ROCK STOCKPILE PROD -$           -$      -$        

CULVERTS AND FLUMES 14,733$    -$      -$        

STRUCTURES -$           -$      -$        

MOBILIZATION 2,800$      -$      2,800$    

TOTAL COSTS 184,017$  -$      41,266$  

COST PER STATION 4,041$      -$      109.20$  

-$      

$225,283
$100,820

4681
48.13$   
21.54$   

ESTIMATED BY Brett Wallachy

SUMMARY

30-087493AGREEMENT NO.Bernhards Climb

REGION Pacific Cascade
DISTRICT St Helens

Road Development Estimate

E-1140E-1141, E-1142, E-1820, E-1821 E-1000, E-1140, E-1800, E-4000, 
E-4500

TOTAL $/MBF (Minus Optional Rock)

SALE VOLUME MBF
TOTAL $/MBF

TOTAL (Minus Optional Rock)

Maintenance

ROAD DEACTIVATION & ABANDONMENT COSTS

TOTAL (All Roads)

Construction Reconstruction



ROCK PIT PREPARATION
Grubbing w/ large excavator 280.00$  per hour x 10 2,800$    
End haul organic debris to Waste Area 165.00$  per hour x 10 1,650$    
Stack organic debris at Waste Area w/ small excavator 205.00$  per hour x 5 1,025$    
Stripping overburden w/ large excavator 280.00$  per hour x 10 2,800$    
End haul overburden to Waste Area 165.00$  per hour x 10 1,650$    
Spreading overburden at Waste Area 200.00$  per hour x 5 1,000$    

WASTE AREA REVEGETATION
Grass seeding 3.64$      per pound x 50 182$       

11,107$  

ASSUMED ROCK SWELL FACTOR LOOSE/COMPACTED
ASSUMED ROCK DENSITY TONS/CY 1.3

ASSUMED COMMERCIAL SOURCE Burns Construction

ROCK SOURCE SUMMARY

MISCELLANEOUS TOTAL

MISCELLANEOUS

Bernhards Climb
30-087493

Incline Pit

SALE/PROJECT NAME
CONTRACT #

PIT NAME
LOCATION S30 T10N R4W

1.25



SALE/PROJECT NAME
CONTRACT #

MOBILIZATION
Grader 1,000$  each x 1 1,000$  
Dump truck 100$     each x 6 600$     
Dozer, small 500$     each x 1 500$     
Dozer, large 1,000$  each x 1 1,000$  
Brusher 500$     each x 1 500$     
Excavator, small 500$     each x 1 500$     
Excavator, large 1,000$  each x 1 1,000$  
Roller 500$     each x 1 500$     

5,600$  

MOBILIZATION

MOBILIZATION TOTAL

PRE-HAUL/CONSTRUCTION EQUIPMENT

30-087493
Bernhards Climb



MISC. MAINTENANCE
Maintenance grading 18.03$          per station x 151.09 2,724$    
Maintenance rolling 14.39$          per station x 151.09 2,175$    

ROAD ROCK
REQUIRED
1 1/4-INCH MINUS CRUSHED ROCK 13.57$          per CY x 201 2,726$    
Rock haul 165.00$        per hour x 46 round trip haul (miles) 42.20 7,547$    

15,172$  

REQUIRED PRE-HAUL MAINTENANCE

TOTAL ROAD COST

Required pre-haul maintenance (stations) 151+09
Distance to Commercial source (miles) 19.67

ROAD NAME E-1000

SUMMARY OF ROAD

SALE/PROJECT NAME Bernhards Climb
CONTRACT # 30-087493



MISC. MAINTENANCE
Brushing 31.41$          per station x 23.92 751$     
Ditch cleaning 29.40$          per station x 23.92 703$     
Maintenance grading 18.03$          per station x 23.92 431$     
Maintenance rolling 14.39$          per station x 23.92 344$     

ROAD ROCK
REQUIRED
1 1/4-INCH MINUS CRUSHED ROCK 13.57$          per CY x 32 432$     
Rock haul 165.00$        per hour x 7.6 round trip haul (miles) 44.22 1,248$  

3,910$  

REQUIRED PRE-HAUL MAINTENANCE

TOTAL ROAD COST

Required pre-haul maintenance (stations) 23+92
Distance to Commercial source (miles) 21.88

ROAD NAME E-1140

SUMMARY OF ROAD

SALE/PROJECT NAME Bernhards Climb
CONTRACT # 30-087493



CLEARING & GRUBBING
Clearing & grubbing 238.20$        per station x 7.39 1,760.30$    

EXCAVATION AND FILL
Construction 405.00$        per station x 7.39 2,992.95$    
Landing 284.00$        each x 1 284.00$        
Turnaround 284.00$        each x 1 284.00$        
Shape & compact subgrade 36.03$          per station x 7.39 266.24$        

MISC. MAINTENANCE
Grass seeding 3.64$            per pound x 34 123.51$        

ROAD ROCK
OPTIONAL
PIT RUN ROCK 7.29$            per CY x 880 6,415.17$    
Rock haul 165.00$        per hour x 53 round trip haul (miles) 2.16 8,681.46$    
Spread & compact rock 3.06$            per CY x 2117 6,471.97$    
Place erosion rock 10.25$          per CY x 2 20.50$          

CULVERTS AND FLUMES
18" Polyethylene, double wall 20.89$          per foot x 40 835.76$        
Culvert marker 28.50$          each x 2 57.00$          

28,192.86$  

OPTIONAL CONSTRUCTION

TOTAL ROAD COST

Optional construction (stations) 7+39
Distance to Incline Pit (miles) 1.01

ROAD NAME E-1141

SUMMARY OF ROAD

SALE/PROJECT NAME Bernhards Climb
CONTRACT # 30-087493



CLEARING & GRUBBING
Clearing & grubbing 238.20$        per station x 7.43 1,769.83$    

EXCAVATION AND FILL
Construction 405.00$        per station x 7.43 3,009.15$    
Landing 284.00$        each x 1 284.00$        
Turnaround 284.00$        each x 1 284.00$        
Shape & compact subgrade 36.03$          per station x 7.43 267.68$        

MISC. MAINTENANCE
Grass seeding 3.64$            per pound x 34 124.17$        

ROAD ROCK
OPTIONAL
PIT RUN ROCK 7.29$            per CY x 883 6,443.61$    
Rock haul 165.00$        per hour x 56 round trip haul (miles) 2.34 9,259.95$    
Spread & compact rock 3.06$            per CY x 881 2,694.64$    
Place erosion rock 10.25$          per CY x 2 20.50$          

CULVERTS AND FLUMES
18" Polyethylene, double wall 20.89$          per foot x 40 835.76$        
Culvert marker 28.50$          each x 2 57.00$          

25,050.30$  

OPTIONAL CONSTRUCTION

TOTAL ROAD COST

Optional construction (stations) 7+43
Distance to Incline Pit (miles) 1.10

ROAD NAME E-1142

SUMMARY OF ROAD

SALE/PROJECT NAME Bernhards Climb
CONTRACT # 30-087493



MISC. MAINTENANCE
Maintenance grading 18.03$          per station x 35.64 643$     
Maintenance rolling 14.39$          per station x 35.64 513$     

ROAD ROCK
REQUIRED
1 1/4-INCH MINUS CRUSHED ROCK 13.57$          per CY x 47 643$     
Rock haul 165.00$        per hour x 11.5 round trip haul (miles) 45.18 1,897$  

3,695$  

REQUIRED PRE-HAUL MAINTENANCE

TOTAL ROAD COST

Required pre-haul maintenance (stations) 35+64
Distance to Commercial source (miles) 22.25

ROAD NAME E-1800

SUMMARY OF ROAD

SALE/PROJECT NAME Bernhards Climb
CONTRACT # 30-087493



CLEARING & GRUBBING
Clearing & grubbing 238.20$        per station x 25.68 6,116.98$       

EXCAVATION AND FILL
Construction 658.00$        per station x 25.68 16,897.44$     
Landing 284.00$        each x 1 284.00$          
Turnaround 284.00$        each x 3 852.00$          
Shape & compact subgrade 36.03$          per station x 25.68 925.17$          

MISC. MAINTENANCE
Grass seeding 3.64$            per pound x 118 429.18$          
Straw mulching 3,301.40$    per acre x 0.3 990.42$          

ROAD ROCK
OPTIONAL
PIT RUN ROCK 7.29$            per CY x 2824 20,596.52$     
Rock haul 165.00$        per hour x 182 round trip haul (miles) 2.39 30,052.29$     
Spread & compact rock 3.06$            per CY x 2786 8,516.59$       
Place erosion rock 10.25$          per CY x 38 389.50$          

CULVERTS AND FLUMES
18" Polyethylene, double wall 20.89$          per foot x 270 5,641.41$       
24" Polyethylene, double wall 28.26$          per foot x 200 5,651.87$       
Live water installation, diversion/pumping 214.00$        each x 4 856.00$          
Culvert marker 28.50$          each x 28 798.00$          

98,997.36$     

OPTIONAL CONSTRUCTION

TOTAL ROAD COST

Optional construction (stations) 25+68
Distance to Incline Pit (miles) 0.95

ROAD NAME E-1820

SUMMARY OF ROAD

SALE/PROJECT NAME Bernhards Climb
CONTRACT # 30-087493



CLEARING & GRUBBING
Clearing & grubbing 238.20$        per station x 5.04 1,200.53$    

EXCAVATION AND FILL
Construction 405.00$        per station x 5.04 2,041.20$    
Landing 284.00$        each x 1 284.00$        
Turnaround 284.00$        each x 1 284.00$        
Shape & compact subgrade 36.03$          per station x 5.04 181.58$        

MISC. MAINTENANCE
Grass seeding 3.64$            per pound x 23 84.23$          

ROAD ROCK
OPTIONAL
PIT RUN ROCK 7.29$            per CY x 648 4,729.37$    
Rock haul 165.00$        per hour x 43 round trip haul (miles) 2.48 7,082.15$    
Spread & compact rock 3.06$            per CY x 648 1,982.25$    

17,869.30$  

OPTIONAL CONSTRUCTION

TOTAL ROAD COST

Optional construction (stations) 5+04
Distance to Incline Pit (miles) 1.19

ROAD NAME E-1821

SUMMARY OF ROAD

SALE/PROJECT NAME Bernhards Climb
CONTRACT # 30-087493



MISC. MAINTENANCE
Maintenance grading 18.03$          per station x 68.58 1,237$    
Maintenance rolling 14.39$          per station x 68.58 987$       

ROAD ROCK
REQUIRED
1 1/4-INCH MINUS CRUSHED ROCK 13.57$          per CY x 91 1,237$    
Rock haul 165.00$        per hour x 17 round trip haul (miles) 34.30 2,831$    

6,292$    

REQUIRED PRE-HAUL MAINTENANCE

TOTAL ROAD COST

Required pre-haul maintenance (stations) 68+58
Distance to Commercial source (miles) 16.50

ROAD NAME E-4000

SUMMARY OF ROAD

SALE/PROJECT NAME Bernhards Climb
CONTRACT # 30-087493



MISC. MAINTENANCE
Maintenance grading 18.03$          per station x 98.68 1,779$    
Maintenance rolling 14.39$          per station x 98.68 1,420$    

ROAD ROCK
REQUIRED
1 1/4-INCH MINUS CRUSHED ROCK 13.57$          per CY x 131 1,780$    
Rock haul 165.00$        per hour x 27 round trip haul (miles) 37.47 4,417$    

9,397$    

REQUIRED PRE-HAUL MAINTENANCE

TOTAL ROAD COST

Required pre-haul maintenance (stations) 98+68
Distance to Commercial source (miles) 17.80

ROAD NAME E-4500

SUMMARY OF ROAD

SALE/PROJECT NAME Bernhards Climb
CONTRACT # 30-087493



WASHINGTON STATE DEPARTMENT OF NATURAL RESOURCES 

FOREST EXCISE TAX ROAD SUMMARY SHEET 

Region: 

Timber Sale Name: 

Application Number: 

EXCISE TAX APPLICABLE ACTIVITIES 

Construction: linear feet 
Road to be constructed (optional and required) but not abandoned 

Reconstruction: linear feet 
Road to be reconstructed (optional and required) but not abandoned 

Abandonment: linear feet 
Abandonment of existing roads not reconstructed under the contract 

Decommission: linear feet 
Road to be made undriveable but not officially abandoned. 

Pre-Haul Maintenance: linear feet 
Existing road to receive maintenance work (optional and required) prior to haul 

linear feet 

linear feet 

EXCISE TAX EXEMPT ACTIVITIES 

Temporary Construction: 
Roads to be constructed (optional and required) and 
then abandoned 

Temporary Reconstruction: 
Roads to be reconstructed (optional and required) and 
then abandoned 

All parties must make their own assessment of the taxable or non-taxable status of any work performed under the timber 
sale contact. The Department of Revenue bears responsibility for determining forest road excise taxes. The Department of 
Natural Resources developed this form to help estimate the impact of forest excise taxes. However, the information 
provided may not precisely calculate the actual amount of taxes due. The Department of Revenue is available for 
consultation by calling 1.800.548.8829. 
(Revised 9/18) 
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